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ODISHA POWER GENERATION CORPORATION LIMITED
(A Government of Odisha undertaking)
AT-IB THERMAL POWER STATION, PO: BANAHARPALI, DIST: JHARSUGUDA, ODISHA-768234
Phone no: (Land Line No. 06645-289232/221/355/356/245)

NOTICE INVITING TENDER

OPGC invites sealed bids from bona fide and financially sound Registered Agencies /Firms /Companies for execution of

the following Works for its Thermal Power Plant at Banharpali.

Works Tenders: NIT No. ITPS/CC-22/2024-25/10, Date: 04/12/2024

S/N Name of the work Tender EMD (Rs.) | Contract Bid Sale/ Date of receipt &
cost(Rs.) Period Issue date | submission /Opening
of Bid
Two Year Service Contract 2000/- As per Bid 07.12.24 Up to 15:00 Hrs on
1 for application of insulation | including | 1,30,000 | Document TO. ) 23.12.24/15:30 Hrs
) & cladding sheet Service for | GST 21.12.24 onwards on 23.12.24
Boiler & TG, OPGC-I. T
Replacement of Fire Fighting | 1000/- As per Bid Up to 15:00 Hrs on
300/250/200/150 NB pipe at | including | 82,000 Document | 07.12.24 23.12.24/15:30 Hrs
2 different locations Inside the | GST TO onwards on 23.12.24
plant area under CAPEX 21.12.24
project of FY 2024-25.
. L As per Bid 07.12.24 Up to 15:00 Hrs on
3 E:t:::';’gn‘:f 1”_;2'30?'8;;22 NIL NIL Document | TO 23.12.24/15:30 Hrs
! 21.12.24 onwards on 23.12.24
Safety punch points of Ash 2000/- As per Bid 07.12.24 Up to 15:00 Hrs on
4 | conveying line maintenance, | including | 1,22,000 Document | TO 23.12.24/15:30 Hrs
AHP, Unit #3&4. GST 21.12.24 onwards on 23.12.24
Construction of Boundary NIL As per Bid 10.12.24 Up to 15:00 Hrs on
5 | wall Kalyan mandap of 27,000 Document | to 24.12.24/15:30 Hrs
Telenpali Village 23.12.24 onwards on 24.12.24
Construction of Community NIL As per Bid 11.12.24 Up to 15:00 Hrs on
6 Centre at Nuapada village 33,000 Document | to 24.12.24/15:30 Hrs
23.12.24 onwards on 24.12.24
Supply of Manpower, 3000/- Up to 15:00 Hrs on
Machinery for cleaning, including | 10,74,000 | As per Bid 09.01.25/15:30 Hrs
housekeeping at Ash GST Document | 16.12.24 onwards on 09.01.25
7 | Handling System & AWRS to
system of OPGC-Il and Ash 08.01.25
rake loading for period of
one year.
- As per Bid 12.12.24 Up to 15:00 Hrs on
8 jirr‘i’:;”f\ g;cug;é” breaker |\ 31,000 | Document | to 04.01.25/15:30 Hrs
' 03.01.25 onwards on 04.01.25
- As per Bid 12.12.24 Up to 15:00 Hrs on
9 ts)‘:g‘;'lf;gdz‘:ii: iLoTu ia NIL 24,000 | Document | to 04.01.25/15:30 Hrs
) 03.01.25 onwards on 04.01.25
Painting of CMT,Learning 2000/- As per Bid 10.12.24 Up to 15:00 Hrs on
10 Center & C-Type block near | including | 1,01,000 | Document to. ) 26.12.24/15:30 Hrs
learning Center at ITPS GST onwards on 26.12.24
24.12.24
Colony
Construction of 1000/- As per Bid 11.12.24 Up to 15:00 Hrs on
11 | Maintenance Shed and Bike | including | 46,000 Document | to 27.12.24/15:30 Hrs
Stand at CHP-2 GST 26.12.24 onwards on 27.12.24
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Construction of Balance 2000/- 1,72,000 | As per Bid 13.12.24 Up to 15:00 Hrs on
12 | Ironite flooring in Power including Document | to 28.12.24/15:30 Hrs
House of Unit #3&4. GST 27.12.24 onwards on 28.12.24
Construction of Balance 2000/- 1,71,000 | As per Bid 14.12.24 Up to 15:00 Hrs on
13 Ironite flooring in including Document to. ' 30.12.24/15:30 Hrs
TPs,Crusher House & some GST 28.12.24 onwards on 30.12.24
BOP buildings for Unit 3&4. o
Construction of balance 2000/- 3,14,000 | As per Bid 16.12.24 Up to 15:00 Hrs on
14 | plant Roads & Strom water including Document | to 03.01.25/15:30 Hrs
drain for Unit #3&4. GST 02.01.25 onwards on 03.01.25
Construction of balance 2000/- 1,53,000 | As per Bid 18.12.24 Up to 15:00 Hrs on
15 sanitary & Plumbing works including Document to. ) 04.01.25/15:30 Hrs
in Toilets in BOP area of Unit | GST onwards on 04.01.25
384, 03.01.25

= E-Reverse Auction (e-RA) shall be conducted for the works at Sl. No.1,2,4,7,10,12,13,14 & 15. The Transaction
Fees for e-Reverse Auction shall be deposited to the account of MSTC Limited directly.

The non-refundable Transaction Fees towards e-Reverse Auction as mentioned above shall be deposited by all
Techno-Commercially qualified bidders directly to the account of MSTC before E-RA launch schedule. The date of
conduct of E-RA shall be intimated in later stage to Techno Commercially qualified bidders via e-mail. Before
participation in e-Reverse Auction, the bidder has to register in MSTC e-Procurement Portal well in advance and
submit the E-RA fee amounting to the value intimated by M/s. MSTC Limited.

Cost of bid document (non-refundable) shall be paid by Demand Draft in favour of OPGC Ltd. drawn on State Bank of
India (Code-9510) / Union Bank of India (Code-UBIN0806625) / Central Bank of India (Code-283899) payable at ITPS,
Banharpali or ICICI Bank (Code-ICIC0003679) payable at Telenpali. Cost of bid document shall have to be submitted
along with the bid and the DD towards the tender cost (separate from EMD) should be prepared on or before the last
date of submission/receipt of tender, otherwise the bid shall be liable for rejection. Small scale industries/National
Small-Scale Industries Corporation/ MSME firms are exempted from payment of Cost of bid document only if they are
entitled for exemption of the offered service. Tenderers seeking exemption shall claim in advance along with the
photocopy of Valid Registration Certificates at least two days before the due submission date. However, OPGC
reserves the right to accept/ reject the exemption request if the same is found unauthenticated or not relevant to the
offered item. In case of any discrepancy found between tender document submitted by the agency and the master
copy in our office, the latter should prevail. No claim on this account shall be entertained. Complete and signed
sealed bids in hard copy form only shall be received at Contract Cell, ITPS. Bids shall be opened at Contract Cell, ITPS in
the presence of the bidders or their authorized representatives, if present at the time of opening. If the last date of
issue / receipt / opening happens to be a HOLIDAY, the tender will be issued/ received / opened at the respective time
on the next working day. The photocopies of all the supporting documents required for participating in the tender
mentioned in NIT/Tender paper shall be submitted along with the bid; otherwise, the bid is liable for rejection. Bids
without EMD will be rejected outright.

NB: Bidders having the requisite qualifying requirements as specified in the bid document shall only be considered
for tender evaluation.

Bids received after stipulated date & time shall not be entertained. OPGC shall not take any liability on account of any
postal/courier delay. OPGC reserves the right to accept / reject any or all tenders, seek additional clarifications, split
up the scope among eligible bidders or cancel the tender altogether without assigning any reasons thereof.

Important: The detailed NIT along with Terms and Conditions are available for download at OPGC website at
www.opgc.co.in. Addenda/Corrigenda/ Extensions, if any, will be notified on the OPGC website only and will not be
published in any other media. Interested companies or entities may visit OPGC website for the tender timeline and
other details.
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GM-
Contracts

SAFE & CLEAN POWER IS OUR COMMITMENT

OPGC encourages all existing or new vendors/suppliers to register with us as empaneled vendors. Please visit our
website www.opgc.co.in for details.
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ODISHA POWER GENERATION CORPORATION LIMITED
Ib Thermal Power Station, Banaharpali

’

Name of the work:- Construction of Boundary wall of Kalyan Mandap of Telenpali Village”.

Bid Document & Instruction to Bidders

Bid Document

The Bid documents consist of the following documents:
1) Copy of NIT
2) Bid document & Instruction to Bidders
3) Qualifying Criteria
4) General Conditions of contract
5) Safety, Health & Environment (SHE) Rules & Regulations for Contractors
6) Scope of Work
7) Special Conditions of Contract
8) Rules and Regulations of the e-Reverse Auction
9) Blank Price bid

The bids complete in all respect must be submitted in two parts namely Techno-commercial part and Price part.
The envelopes containing the respective parts must be sealed and super scribed with tender enquiry number,
Name of the work and the name of the part. Both the envelopes should be kept in a third envelope and sealed
and super scribed with tender enquiry number and Name of the work.

NB: The bid documents are not transferable.

Techno-Commercial Bid:
The bidder must submit the following along with the techno-commercial bid:
1) EMD as per NIT in a closed envelope.
2) Photo copies of GST Registration Certificate, Provident Fund Registration Certificate, ESI Registration
Certificate and IT PAN.
3) Signed & Stamped Bid Documents (all pages) as a token of acceptance.
4) Filled in and signed formats as specified in Annexure of GCC.
5) Credentials in support of qualifying requirements.
6) Commercial terms and conditions and deviation statement.
7) Un-priced Bid showing quoted/not quoted.
8) MSME (Micro/small/medium)/NSIC/SSI status of your firm
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Qualifying Criteria:
Name of work: Construction of Boundary wall of Kalyan Mandap of Telenpali Village” (Two Parts).

Bidders having the following criteria shall only be considered to be qualified in the Techno-commercial Bid:
1. Experience of having successfully completed similar nature of works during last seven (07) years ending
last day of month previous to the one in which applications are invited should be either of the
following: -

a. Three similar completed works annual costing not less than the amount equal to Rs 5.00 Lakhs each.
IORI
b. Two similar completed works annual costing not less than the amount equal to Rs 7.00 Lakhs each.

loRI
c. One similar completed work annual costing not less than the amount equal to Rs 10.00 lakhs.
AND

Definition of similar works: - Similar work refers to Civil works /Construction work, etc.

AND
2. Average Annual financial turnover during last three (03) years should be Rs 6.00 Lakhs or more. Audited
Balance Sheet and profit & Loss A/C must be submitted along with the Techno-commercial Bid. In case
the account is not audited a certificate from a chartered accountant should be produced towards

turnover.

AND
3. Safety requirement-Bidder loss time hours must have been less than 200Hrs in last 3 years.

(Contractor’s self-certification)

AND
4. Must not have been disqualified/blacklisted in any public/Govt sector during the last 02(Two) years
for the similar nature of job. (Contractor's Self Certification)

AND
5. The bidder must have own Provident Fund Registration certificate, ESI Registration certificate, Income
Tax PAN and GST certificate. Photocopies of these documents must be submitted along with Techno-

commercial Bid.

Documents to be submitted in support of QR

1) Relevant PO copy and Client’s completion certificate, certificate for ongoing works will be considered also.

2) For all qualification criteria all supporting documents to be provided.

3) Audited balance sheet including Profit & Loss statement for the previous three completed financial years
reckoned from the date of application. In case the documents are not ready/ available, then certified copy
by a registered practicing Chartered accountant may be submitted.

4) Any other documents in addition to the above which the applicant wants to submit.
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Note:

Owner reserves the right to obtain necessary documents and also to assess the qualification of the Bidder,
subsequent to submission of bid, as deemed necessary by Owner to establish bidder’s qualification.
Sufficient documentary proof in support of the above must be submitted along with the Techno-Commercial
Bid. Photocopies of supporting documents must be submitted along with Techno-Commercial Bid.
Tenders submitted without the above techno-commercial requirements shall be liable for rejection.

The bidders who are found qualified in the above will be invited for the opening of the price bids.

Price Bid

1)

2)
3)

4)

5)
6)

Original price bid duly filled in, signed & stamped on each page shall be submitted. Any breakup (if required)
must be submitted separately. The rates offered by the bidder shall be clearly written in English (clearly
handwritten or typed) both in words and figures and shall be free from any aberrations, deletions, corrections
and overwriting. In case of any illegibility of the offer submitted by bidder the interpretation by OPGC shall be
final and binding on the bidder.

Insertion, postscript, addition and alteration shall not be accepted after submission of the bid.

The quoted price shall be all-inclusive basis except GST (Taxes, duties, other government levies except GST
etc.) and shall remain firm during entire tenure of the contract and shall not be revised under any
circumstances for whatsoever reason except as given in (4) below. GST applicability and rate of GST should be
shown separately and shall be paid against documentary evidence.

i Any increase / decrease in the GST, Cess and other taxes thereon will be reimbursed / adjusted as per
actual against documentary evidence.

ii. Additional amount due to imposition of new tax by Govt. relevant to this work will be reimbursed by
OPGC as per actual against documentary evidence.

iii. Any change in Income Tax will be borne by the Contractor.

iv. Quoted rate (valid on the date of opening of tender) shall be treated as base price and all-inclusive
basis except GST.

v.  Any additional payment due to change in tax structure will be admissible if the change is effective
during the scheduled completion period. No such extra payment shall be made beyond the stipulated
completion date if the delay is due to the fault of the contractor. No claim shall be admissible after
completion of work.

No deviation shall be allowed in the price bid.

In the Price Part, the bidder must also submit a CD containing the soft copy of price bid (with detailed item
wise quoted prices) in Excel format (non-pdf) along with the signed & stamped hard copy of price bid. The
prices quoted in the hard copy of price bid shall be taken as final & binding.

Instruction to the Bidders

a)

b)
c)

d)

Small scale industries/National Small Scale Industries Corporation/ MSME firms shall be exempted from
payment of Earnest Money Deposit/Security Deposit/Tender Fees only if they are entitled for exemption of
the offered service. Tenderers seeking exemption shall claim in advance along with the photocopy of Valid
Registration Certificates at least two days before the due submission date. However, OPGC reserves the
right to accept/ reject the exemption request if the same is found unauthenticated or not relevant to the
offered item.

Bidders are advised to submit the tender based strictly on the terms and conditions and specifications
contained in the tender documents and not stipulate any deviations in normal case.

OPGC reserves the right to evaluate the quotation on such deviations having financial implications by adding
the cost determined by OPGC.

Wherever it is mentioned in the specification that the contractor shall perform certain work or provide certain
facilities, it is understood that the contractor shall do so at his cost.

Before quoting the rates the Bidder should go through the specifications, scope of work etc. and get himself
fully conversant with them. The bid should include cost of mobilization and cost to adhere to all safety norms
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f)

g)

h)

j)
k)

as described in the tender. No relaxation or request for revision of quoted/accepted rates shall be entertained
subsequent to the opening of bid on account of mobilization or Safety costs.

The details of items in the price schedule shall be read in conjunction with the corresponding technical
specifications. Items of work provided in the price schedule but not covered in the technical specifications
shall be executed strictly as per instructions of Engineer in charge.

The Bidders shall quote rates inclusive of the complete cost towards consumables, tools and tackles,
equipments, labour, levies, taxes and duties if any, all safety PPE’s as per OPGC norms to all workmen,
rectification, maintenance till handing over, supervision overheads, profits and all incidental charges not
specifically mentioned but reasonably implied and necessary to complete the work according to contract.
Bidder shall also indicate the cost of PPEs (in %) included in the Price Bid.

OPGC reserves the rights to split the scope & quantity to more than one agency among the bidders.

OPGC reserves the rights to cancel the tender without assigning any reasons thereof.

OPGCreserves the rights of accepting the whole or any part of the tender and bidder shall be bound to perform
the same at their quoted rates.

Disclaimer:

These documents are published in our website only for the purpose of bidders interested to participate in the
Tender. OPGC shall not be held responsible in any manner in the event of any unauthorized usages of these
documents other than the intended purpose.
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GENERAL CONDITIONS OF CONTRACT

X

OPGC

Power for Progress

ODISHA POWER GENERATION CORPORATION LIMITED
7™ FLOOR, ZONE — A, FORTUNE TOWERS,

CHANDRASEKHARPUR, BHUBANESWAR — 751 023
(ODISHA)

ODISHA POWER GENERATION CORPORATION LIMITED
7™ FLOOR, ZONE — A, FORTUNE TOWERS,
CHANDRASEKHARPUR, BHUBANESWAR - 751 023
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TENDER
FOR

Name of the work: Construction of Boundary wall of Kalyan Mandap of Telenpali Village

»

1. To be submitted by 15:00 Hrs of dt. 23/12/2024 to Contract Cell, ITPS, Jharsuguda.

2. Techno-commercial bids to be opened in presence of Bidders or their duly authorized representatives who
may like to be present at 15:30 Hrs onwards on dt. 23/12/2024 in the office of Contract Cell, ITPS.

[SSUBH L0 IMI/S oottt ettt eet et ee e eeaees e aen st et saesae st aneeeseessereensennenste st seesee
Signature of officer issuing the documents... Sd/-
Designation: GM-Contract, ITPS.

Date:
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ODISHA POWER GENERATION CORPORATION LTD
IB THERMAL POWER STATION, BANHARPALI

NOTICE INVITING TENDER

Tenders are invited on behalf of the OPGC Ltd. for the work “Construction of Boundary wall of Kalyan Mandap
of Telenpali Village”

1.
2.

10.

11.

12.

13.

141

The Tender & rates shall be in the prescribed form provided by OPGC.

The works are required to be completed as per SCC, in accordance with phasing, if any, indicated in the
Tender documents.

Normally Bidders having corresponding class of license, PF Code, GST Registration, IT PAN, expertise for the
work required to be executed and financial capacity will be considered.

The person who floats the NIT shall be the Accepting Authority herein after referred to as such for the
purpose of this Tender.

A Bidder shall produce Income Tax PAN, GST certificates and PF Registration number.

Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities / Price Schedule
of various classes of work to be done, the Conditions of Contract and other necessary documents will be
sold (soft copy only to be downloaded from website: www.opgc.co.in) on payment of Rs. Nil/- (inclusive
of GST) in shape of Demand Draft in favour of Odisha Power Generation Corporation Ltd. drawn on State
Bank of India (Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-283899)/ ICICI Bank
(Code-ICIC0003679) on or after 12/12/2024 up to 26/12/2024. Cost of tender paper is not refundable.
Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves before
submitting their Tenders as to the nature of the ground and sub-soil (so far as is practicable and related to
particular work), the form and nature of the site, nature of work, capacity of concerned plant, present
condition of the plant, labour force problem relating to present Contract labour, custom & system of the
local folk, means of access to the site, accommodation they may require and in general shall themselves
obtain all necessary information as to risks, contingencies and other circumstances which may influence or
affect their Tender. A Bidder shall be deemed to have full knowledge of the site whether he inspects it or
not and no extra charges consequent on any misunderstanding or otherwise shall be allowed.

Submission of a Tender by a Bidder implies that he has read this notice along with the notice inviting tender
advertised in the newspaper and all other tender documents and has made himself aware of the scope and
specifications of the work to be done and of local conditions and other factors bearing on the execution of
the works.

A Bidder should quote his rates in figures as well as in words. The amount for each item should be worked
out and the requisite totals given. Special care shall be taken to write rates in figures as well as in words,
and the amounts in figures only in such a way that interpolation is not possible. The total amount shall be
written both in figures and in words. In case of figures, the words ‘Rs.” should be written before the figure
of rupees and the words ‘Paise’ after the decimal figures, e.g. Rs.2.15 P. In case of words, the words ‘Rupees’
should precede and the words ‘Paise’ should be written at the end. Unless the rate is in whole rupees and
followed by the word ‘Only’ it should invariably be up to two places of decimal.

In the case of item rate Tenders, only rates quoted shall be considered. Any Tender containing percentage
below / above the schedule of rate quoted is liable to be rejected. In case of lump sum tenders, only quoted
amount shall be considered.

Any Bidder for the works shall not be witness in the Bid of any other Bidder for the same works. Failure to
observe this condition shall render the Tender of the Bidder tendering as well as of those witnessing the
Tender liable for rejection.

Tender shall be received up to 15:00 Hrs of dt. 23/12/2024and shall be opened at 15:30 Hrs onwards on
the same day in the presence of those Bidders or their duly authorized representatives who may like to be
present.

The Tender shall be accompanied by Earnest Money worth Rs.27,000/-. The Earnest Money offered shall
be in shape of Demand Draft / Pay Order in favour of Odisha Power Generation Corporation Ltd drawn on
State Bank of India (Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-283899)/ ICICI
Bank (Code-ICIC0003679) or Bank guarantee issued by any Nationalized /scheduled Bank in the enclosed
proforma.

The Tender shall be accompanied with letter of undertaking on non-judicial stamp paper of appropriate
value in the prescribed format.
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14.2

14.3

14.4

14.5

14.6

15

16

17

18

The Earnest Money shall be made payable without any condition/demure to the Owner on demand. The
Earnest Money shall be valid for a period of three (03) months from the date of opening of the price bid
In consideration of the Owner opening and considering the Tender for purpose of award of Contract, the
Bidder shall keep his Tender valid for a period of one hundred eighty (180) days from the date of opening
of the Tender, during which period the Bidder agrees not to vary, alter or revoke his Tender either in whole
or in part. If the Bidder however, fails to keep his Tender valid for one hundred eighty (180) days or varies
its terms and conditions during the said period then the Owner shall be entitled to forfeit the Earnest Money
amount without any notice or proof of damages etc. The Bidder shall submit his Tender as required in the
Tender documents along with letter of undertaking in the proforma enclosed herewith.
The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days after the award of the
Contract.
Any Tender not accompanied with both Earnest Money and letter of undertaking or any of the two in
accordance with aforesaid provisions shall be rejected by the Owner as non-responsive Bid.
No interest will be payable by the Owner on the said amount covered under Earnest Money / other security
deposits.
On finalization of Tender, Earnest Money of successful Bidder will be treated as part of the initial security at
the option of the said Contractor or shall be returned to the successful bidder at his option.
A Bidder shall submit the Tender which satisfies each and every condition laid down in this notice and other
tender documents, failing which the Tender will be liable to be rejected.
The Odisha Power Generation Corporation Ltd. do not bind themselves to accept the lowest or any Tender or
to give any reasons for their decision. The Owner reserves the right to allow the Public Sector Undertakings
price preference facilities as admissible under existing Govt. policy. The prospective Bidders may apprise
themselves of the relevant Govt. notification in this regard before submission of their bid. The Odisha Power
Generation Corporation Ltd. reserves the right of accepting the whole or any part of the Tender or split the
total scope of work among eligible Bidders and Bidder (s) shall be bound to perform the same at his/their
qguoted rates.
GST or any other tax on materials in respect of this Contract shall be payable by the Contractor and the Owner
will not entertain any claim whatsoever in this respect.

For and on behalf of Odisha Power Generation Corporation Ltd.
Signature...Sd/-
Designation: GM-Contract, ITPS.
Date:
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PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG WITH THIS TENDER.
(To be executed on non-judicial stamp paper of requisite value)

Ref: Date:
To

Odisha Power Generation Corporation Ltd.,

IB Thermal Power Station,

Banharpali.

(Hereinafter referred to as the Owner)

I/We have read and examined the following documents relating to

(Name of the work )

(a) Notice inviting Tender

(b) Format for Letter of undertaking

(c) General Conditions of Contract including Contractors Labour Regulations, Model Rules for Labour Welfare,
Safety Code, schedule A & B Annexure | to XVII.

(d) Special Conditions of Contract including Scope of Work

(e) Price Schedule / Bill of Quantities

(f) Technical Specifications.

(g) Drawings.

I/We hereby tender for execution of the works referred to in the aforesaid documents upon the terms
and conditions contained or referred to therein and in accordance in all respects with the specifications, designs,
drawings and other relevant details contained in Schedule of Quantities / Price schedule attached with the tender
documents and the period (s) of completion as stipulated in Schedule ‘A’ of General Conditions of Contract.

In consideration of I/We being invited to Tender, I/We agree to keep the Tender open for acceptance for
180 days from the due date of opening of bid thereof and not to make any modifications in its terms and conditions
which are not acceptable to the Owner.

A sum of Rs....covevvevecieenne is hereby forwarded in shape of Demand draft drawn on State Bank of India
(Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-283899) or Bank guarantee issued by any
Nationalized/Scheduled Bank in the enclosed proforma as Earnest Money in the manner prescribed in clause 15
of NIT enclosed herewith. If I/We fail to keep the Tender open as aforesaid or make any modifications in the terms
and conditions of the Tender, which are not acceptable to the Owner, |/We agree that the Owner shall, without
prejudice to any other remedy, be at liberty to forfeit the said earnest money absolutely. Should this Tender be
accepted, I/We hereby agree to abide by and fulfill all the terms, conditions and provisions of the aforesaid
documents.

If, after the Tender is accepted, |/We fail to commence the execution of the works as provided in the
conditions, I/We agree that the Owner shall without prejudice to any other right or remedy be at liberty to forfeit
the said earnest money absolutely.

Signature of Bidder .....................

Duly authorized to sign the Tender on behalf
of the (in block capitals)..........c............
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Telegraphic Address.........ccceeeeuenee.
Telephone NO.......ccoveevevece s
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1.1

1.2

1.3

14

b)

d)

e)

f)

g)

h)

INSTRUCTION TO BIDDER (S):

Site visit & collection of information:

The Bidders are advised to visit the site, collect information regarding communication, transportation,
banking facility, availability of skilled / unskilled labours, their customs, religious or otherwise culture,
political environment, climatic conditions, education & medical facilities etc. to their satisfaction and
acquaint with the nature & condition of work prior to working out the price of the Tender.

Bidders are advised to submit Tenders based strictly on terms & conditions and specification contained in
the tender documents and not stipulate any deviations. Should it however become unavoidable,
deviations should be stipulated in the prescribed proforma only in the format in annexure VII of G.C.C.
Owner reserves the right to evaluate the Tenders containing deviations by loading or offloading the cost
of such deviations.

Addenda / Corrigenda issued to this tender must be signed & submitted with tender on due date or on
extended date if any. The Bidder should write clearly the revised quantities on the Schedule of original
Tender Documents and should price the work based on revised quantities / conditions. All those who were
issued tender documents prior to issue of addenda / corrigenda shall be provided with another set of fresh
blank price schedule / schedule of items free of cost. The Bidders shall submit their tender in the fresh
schedule. But however if the Bidder has already submitted his tender prior to issue of such addenda /
corrigenda, they shall resubmit a fresh offer marked on the envelope as “Amended Offer”. The original
offer submitted by such party shall be destroyed in presence of the Bidder on the date of opening.

Preparation of Bid:

The Bidder(s) shall submit the bid in two parts, namely-

1) Part-I : Techno commercial Bid

2) Part-Il : Price Bid

PART-I : TECHNO-COMMERCIAL BID

A complete set of original Tender documents as specified in clause 3.1 of G.C.C. issued to the Bidder except
blank price bid / bill of quantity duly filled in as prescribed in different clauses of the Tender documents
with signature & stamp in all pages as token of unconditional acceptance shall constitute Techno-
commercial Bid.

The Bidder shall enclose the following documents in this Bid.

Crossed Demand Draft for requisite amount only drawn in favour of Odisha Power Generation Corporation
Ltd or Bank guarantee issued by any Nationalized Bank/scheduled Bank in the enclosed proforma in the
manner prescribed in clause-15 of NIT enclosed herewith towards the Earnest Money without which the

Tender shall be liable for summarily rejection.

Details of work of similar nature and magnitude executed by the Bidder during last three years (Works
executed in name of Bidder) in Annexure-| of G.C.C.

Details of present commitments of the Bidder in Annexure-Il of G.C.C.
Details of equipments in Annexure-lll of G.C.C.

Organization chart showing number of qualified Engineers and Supervisory personnel in the roll of the
firm in Annexure-1V of G.C.C.

Duly filled in information about Bidder as per Annexure-V of G.C.C.
List of enclosures as per Annexure-VI of G.C.C.
Exception & deviation statement in Annexure-VIl of G.C.C.

Details of proposed organization in Annexure-VIll of G.C.C.
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j)

k)

p)

q)

Documents showing annual turnover in Annexure-IX of G.C.C.
Photocopy of Sales Tax Registration Certificate, valid GST Certificate and Income Tax PAN.

Photocopy of P.F. Registration Certificate and GST registration Certificate of appropriate category issued
by competent authority.

Photocopy copy of the Registration of Firm / Company.

Present & permanent Address for correspondence along with Telephone No,/Fax No./E-mail address etc.
Any other technical information, Bidder wishes to furnish.

Letter of undertaking in judicial stamp paper of worth Rs.5.00 in the format enclosed.

Documents in support of authentication of the person who signed the tender. Only proprietor, partner,
directors or permanent employee with due power of attorney is recognized for such signature.

Note: If required additional sheet may be used to furnish all above information but in the format
provided in General Conditions of Contract.

The techno-commercial bid with all its enclosures as mentioned in clause 1.4 should be put in an envelope,
sealed & superscribed as “TECHNO-COMMERCIAL BID”. This envelope must contain Name of the work,
NIT No., Due date of opening and Name & Address of the Bidder on bottom left hand corner of the cover.

PART-II: PRICE BID

1.5

1.6

1.7

Price bid shall include -

a) Original price bid / schedule of quantity duly filled in, signed & stamped on each page as token of
unconditional acceptance shall constitute the Price Bid. The Bidder shall take utmost care in filling
the tender documents corresponding to instruction to Bidder and relevant information elsewhere
in Tender document.

b) Price Bid shall be completed in all respects with all their attachments / enclosures, if any.

c) The price bid shall be prepared in the manner prescribed in various clauses of Tender document
and put in a separate sealed envelope super scribed as “PRICE BID”. This envelope must contain
Name of work, NIT No. at the top and Name & Address of the Bidder on left hand bottom corner
of the cover.

Complete bid:
Both the Techno-commercial & Price Bid in separate sealed cover shall be put in a third envelope, sealed

& super scribed with Name of the Work, NIT No., Due date of opening. The full name, postal address,
telegraphic address and telex/telephone/fax/E-Mail of the Bidder shall be written on the bottom left
corner of the envelope.

Submission of bid:
Completed Bid shall be submitted to the Owner within due date and during office hours only. The Tenders
shall be put into a box, marked as Tender Box or handed over to Contract Cell against receipt of the same.

Opening of Tender:

The techno-commercial bid shall be opened at a predetermined time, venue & date in presence of the
Bidder(s) or their authorized representative who may like to be present. Partner, director or permanent
employee of the firm duly authorized can only be authorized representative.

Price bid shall be opened at a future date under intimation to all technically qualified Bidders and in
presence of them or their authorized representatives who shall participate.
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1.8

1.9

1.10

1.10.1

1.11

1.12
1121

1.12.2

1.13

1.14

Caution to bidder:

The person who shall come to purchase tender documents, submit the Tender or participate in the
opening of the Tender must abide by the safety rule of OPGC right from the plant gate. Some of the
checkpoints are, the vehicle must have valid insurance & tax paid road permit, valid driving license of the
driver / Owner as the case may be. Persons with full shoes shall be allowed to enter the plant & our plant
gate shall provide other items such as hard hat, safety glass & visitor pass. Not more than 2(two) persons
for one Tender shall be allowed to participate in Tender opening.

All pages to be initialed:
All the pages of Tender documents shall be initialed. But first & last pages of all volumes of documents
shall be signed with date by the Bidders or their authorized representatives.

Rates to be in figures & words:

The Bidder shall quote both in figures and in words for the rates and amount tendered by him in the
Schedule of quantities / Price schedule forming part of the Tender document, in such a way that
interpolation is not possible. The amount of each item shall be worked out and entered and requisite total
given for all items. The tendered amount for the work shall be entered in the Tender and duly signed by
the Bidder.

If any ambiguities are observed in the rates & amount given in words & figures the following procedure
shall be followed:
a) When there is difference between the rates in figures and words, rate which corresponds to the
amount worked out by the Bidder, shall be taken as correct.
b) When the rate quoted by the Bidder in figures and words tally but the amount is incorrect, the
rate quoted by the Bidder shall be taken as correct but not the amount.
c¢) When it is not possible to ascertain the correct rate by either of above methods, the rate quoted
in words shall be taken as correct.
The Bidder shall quote in English language only.

CORRECTIONS & ERASES:
No erases or over writings are permissible. All corrections and alterations in the entries of tender papers
shall be signed by the Bidder with date.

DETAILS & SIGNATURE OF BIDDER:

The Tender shall contain the name, residence and place of business of person or persons making the
Tender and shall be signed by the Bidder with his usual signature. Partnership firms shall furnish the full
names of the partners in the Tender. It should be signed in the partnerships name by all the partners or
by duly authorized representative followed by the name and designation of the person signing. Tender by
a Corporation shall be signed by an authorized representative and a power of attorney / authorization on
its behalf shall accompany the Tender. A copy of constitution of the firm with names of all partners shall
be furnished. In case of cooperative society, the authorized representative of the society will sign the
Tender. Similar principle shall be followed in case of any Trust and Hindu Undivided Family business.

When the Bidder signs a Tender in a language other than English, the total amount tendered or only rate
qguoted in maintenance Contract in addition be written in the same language. The signature should be
attested, at least by one witness.

ABNORMAL RATES:

The Contractor is expected to quote the rate for each item after careful analysis of cost involved for the
satisfactory performance and completion of item work considering all specifications and conditions of
Contract. This will avoid loss of profit or gain in case of curtailment or change in specification for any other
item. In case the rates quoted by the Bidder’s for any item are unusually high or unusually low it will be
sufficient cause for the rejection of the Tender unless the Owner is convinced about the reasonableness
of the analysis for rate furnished by the Bidder (on demand) after scrutiny.

THE SCHEDULE:
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1.14.1 The work shall be executed strictly as per the Time Schedule, indicated in the tender documents.
1.14.2 Monthly / weekly work programme will be drawn up by the Contractor before commencement of work &

1.15

submitted to Engineer-in-charge for approval. The programme & progress will be reviewed from time to
time and if required, the programme may be re-scheduled by Engineer-in-charge. The Contractor shall
also be responsible to provide materials within his scope in time to achieve the programme. In all matters
concerning the extent of programme set out weekly and monthly, the decision of the Engineer-in-charge
will be final and binding on the Contractor.

RECORD KEEPING:
Relevant records are to be maintained by the Contractor in day-to-day / monthly basis & furnished to
Engineer-in-charge or his representative for scrutiny, Management Information System and payment etc.

End of Volume-I: Total pages 15
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11

1.2

1.3

1.4

15

1.6

1.7

Odisha Power Generation Corporation Limited is a Govt. of Odisha undertaking and Ib Thermal Power
Station, Banharpali is one of its units. The Ib Thermal plant is situated close to Hirakud reservoir and at a
distance of 40 Kms from Jharsuguda Railway Junction and 18 Kms from Belpahar Railway Station in the
state of Odisha both on S.E. Railways. ITPS is at present operating 2x210 MW & 2x660 MW coal based
power plant. The management is looking forward to engage a bonafide, resourceful, potential and
experienced Contractor of good financial capacity for the jobs specified in Special Conditions of Contract
in Volume-lIl.

One set of Tender document shall be issued to each Bidder. Bidders shall be required to submit the Tender
duly signed and stamped in all pages of the document along with their offers. All Tenders shall be prepared
and submitted by typing or printing with indelible black ink on white paper in consecutively numbered
pages and in solid binding along with duly filled-in formats given in the Annexure. One additional booklet
(Volume-1V) containing the bill of quantities / price bid as issued to be submitted by the Bidder in two
copies in the price bid part.

The tender document is not transferable. Transfer of tender documents issued to one Bidder to another
is not permissible. Similarly, transfer of Tender submitted by one Bidder to another party is not
permissible. The alteration of Tender once submitted shall not be entertained except in case of issue of
Addenda / Corrigenda.

Tender shall be submitted under a covering letter indicating clearly the summary of tender chapters with
annexure / schedules of the complete Tender.

Insertion, postscript, addition and alteration shall not be accepted unless confirmed by the Bidder’s
signature.

All the copies of Tender shall be complete in all respects with all their attachments/enclosures.

The Bidder shall satisfy the Owner that the firm represented possesses the necessary experience and that
he has at his disposal suitable modern facilities and specialized employees to ensure that his work is of
best quality and workmanship is according to the latest proven technology and engineering practices. The
Bidder shall satisfy the Owner that he is financially in a position to fulfill Contractual obligations, offered
to be undertaken by him.

Bidder’s complete offer (all the parts) shall be prepared and submitted in double sealed envelope with
Name of the work, NIT No. & date and Due date super scribed prominently on the outside of the envelope:

The full name, postal address, telegraphic address and telex/ telephone/ fax / E-mail address of the Bidder
shall be written on the bottom left corner of the sealed envelopes.
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1.8

i)

1.8.1

1.9
1.9.1
1.9.2

193
194

195

1.10

1.11

1.12

1.13

1.13.1

SCOPE OF WORK AND PARTICULARS TO BE FURNISHED IN THE TENDER:

The work shall be carried out on item rate basis / job rate basis for which schedule of quantities / blank
price schedule have been issued for different items of work as defined in the scope of work, technical
specification in Special Conditions of Contract.

The Tender not covering the total scope of work and services as detailed out in tender documents is liable
for rejection.

The Bidder shall carefully check the enclosed Technical Specifications and shall satisfy himself as to the
suitability of the work as given in the Technical Specifications and shall take full responsibility for the
completion of work as per defined scope.

PRICE QUOTATION:

The Bidder shall quote his price against each item of the schedule as indicated in Schedule of Quantities /
Blank price schedule enclosed with technical specification, both in figures and in words clearly.

Rates shall be quoted both in figures & in words in clear legible letters. No overwriting is allowed. All
scoring and cancellation should be countersigned by the Bidder. In case of illegibility, the interpretation
of Owner shall be final.

Bidder shall quote rates against the items in the schedule of items for the work / price schedule as fully
described and contained therein. No modifications to the work content in the items will be allowed.

The offered unit rates shall remain FIRM for variation in completed value of the Contract including the
cost of additional / altered / new items of work to any extent.

Any request from the Bidder in respect of additions, alterations, modifications, corrections etc. of either
terms and conditions or rates of his Tender after opening of Tenders may lead to rejection of his Tender.

RECEIPT OF TENDER:

Tender shall be received at the office of concerned Engineer-in-charge / Contract cell as per
advertisement. The Bidder has the option of sending the Tender by Registered Post or submitting the
Tender in person, so as to reach the Engineer-in-charge / Contract cell as the case may be on or before
the date and time set out for the same in the Invitation to Tender. Tender submitted by
FAX/TELEX/TELEGRAM/ E-mail shall not be accepted.

TENDER OPENING:
The Tender will be opened in the manner and at the time, date and place set for opening of Tenders as
described in the Notice Inviting Tender/ Special Conditions of Contract.

LANGUAGE TO BE USED IN FILLING OF BID DOCUMENTS:
The Tender shall be submitted in English language only.

EARNEST MONEY:

Bidders shall submit Earnest Money of value as specified in Special Conditions of Contract / NIT and in the
manner prescribed in clause-15 of Notice Inviting Tender. Earnest Money shall be returned to the
unsuccessful Bidders at the expiry of the validity period unless otherwise extended or on finalization of
the Contract. Earnest Money of the successful Bidder shall be returned after he furnishes the initial
Security Deposit and Contract is signed. No interest shall be paid on Earnest Money. E.M.D. shall not be
accepted in any other form than as mentioned above and the Tender shall be summarily rejected without
E.M.D. The E.M.D. shall be returned in form of A/c payee cheques / D.D. Bank charges shall be to the
accounts of Contractor if D.D. is required.

Forfeiture of E.M.D. & rejection of Bid, if-

a) The Tender is revoked during its validity period.

b) The prices are increased unilaterally after the Tender opening and during validity of offer.

c) The Owner accepts the Bidder’s bid proposal and the Bidder refuse to enter into Contract after the
Contract is awarded to him.

d) The Bidder fails to submit initial Security Deposit within the period specified in Special Conditions of
Contract.
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1.14

1.15

1.16

1.17
1.17.1

1.17.2

1.17.3

1.18

1.18.1

NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER:

The Bidder whose Tender is not accepted shall not be entitled to claim any costs, charges and expenses
incidental to or incurred by him through or in connection with his submission of Tender or its consideration
on the Owner, even though Owner may modify / withdraw the Invitation to Tender or does not accept the
Tender.

INCOME TAX PAN & SALES TAX CLEARANCE CERTIFICATE AND P.F. CODE:
Bidder shall furnish the Income Tax PAN and valid Sales Tax clearance certificate issued by the concerned
authority & P.F. Code with the Technical Bid of the Tender.

NOTICE ON BEHALF OF OWNER:
All notices of technical / commercial nature shall be issued by the Engineer-in-charge from time to time
after LOI is released till closure of Contract.

SITE INFORMATION & LOCAL CONDITIONS:

Site information

Information regarding the work site, plant capacities, location, approach to site and metrological

condition, work culture etc. as prevailing at the site can be obtained by the Bidders by site visit &

interaction with Engineer-in-charge or others.

Local Conditions

It is suggested that the Bidder must visit the site and shall satisfy and acquaint himself of the site condition

and shall appraise himself of the procedure for engagement of labour and shall collect any other

information which may be required before submitting the Tender.

Claims and objections due to ignorance of site conditions will not be considered after submission of

Tender.

The Bidder shall be deemed to have visited and carefully examined the site and surroundings, to have

satisfied himself about the nature and details of all existing infrastructures and also as to the nature and

conditions of the plant and equipment installed, means of transport and communications, whether by

land, water or air and as to possible interruptions thereto and ingress & exit from the site, to have made

independent enquiries, examined and satisfied himself as to the sites for disposal of surplus materials and

debris, the available accommodation, and all other similar matters which may affect the work.

i) The Bidder shall be deemed to have acquainted himself of Government taxes, laws, statute,
regulations, levies and other charges relating to his work at site.

ii) Any neglect or omission or failure on the part of the Bidder in obtaining necessary and reliable
information as stated above or on any other matter affecting the Bidder shall not relieve him from
any risks or liabilities or the entire responsibility for completion of the work in accordance with
the Tender Documents.

OTHER CONDITIONS:

The Bidder is required to carefully examine the General Conditions of Contract, Special Conditions of
Contract, the Technical Specification, drawings and other details relating to work and given in the tender
documents and fully acquaint himself as to all conditions and matters which may in any way affect the
work or the cost thereof. The Bidder shall be deemed to have on his own and independently obtained all
information for the purpose of preparing the Tender and his Tender as accepted shall be deemed to have
taken into account all contingencies as may arise due to such information or lack of the same.

The Bidder shall be deemed to have exhaustively examined the tender documents including the General
Conditions of the Contract, Special Conditions of Contract, Technical Specifications to have obtained all
information and clarifications on all matters whatsoever that might affect the carrying out the work and
to have satisfied himself as to the adequacy of his Tender. He is deemed to have known the scope, nature
and magnitude of the work and the requirements of materials and labour involved etc. and as to all work
he has to complete in accordance with the Contract whatever be the defects, omissions or errors that may
be found in the Tender Documents.
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1.18.2

1.19

1.20

1.21
1.211

In case of conflict between the conditions given in the Special Conditions of Contract / Technical
Specification and the General Conditions of the Contract, the conditions given in the technical specification
shall prevail over the General & Special conditions of the Contract.

SAFETY MEASURE:
The Contractor has to abide by the Owner’s safety rules in vogue at the time of Tendering and
enforcement of any additional rules from time to time during the Contract period and it’s extension if any.

STATUTORY PROVISION:

All statutory provisions like Contract Labour Acts, Employees Provident Fund Acts, Payment of Wage Act,
Bonus Act, Minimum Wages Act, Workman Compensation Act, Sales Tax/Income Tax Acts at the time of
submission of Contract and any new Acts applicable to such Contract / Contract labour during the Contract
period shall be liability of the Contractor.

EXECUTION OF CONTRACTS:
After LOI / Work Order is accepted by the Contractor, Contract will be executed by and between Owner

and the Contractor within 30 days as per prescribed proforma provided by OPGC. The agreement shall be
executed on non-judicial stamp paper of appropriate value purchased in the State of Odisha.

End of Section-I
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2.0

2.1

2.2

2.3

2.4

2.5

2.6

2.7

2.8

2.9

2.10

SECTION-II

DEFINITIONS AND INTERPRETATIONS
The following words and expressions (as hereinafter defined) shall have the meanings hereby assigned to
them except where the context otherwise requires.

“Accepting Authority” shall mean the authority mentioned in Schedule ‘A’.

The ‘Alteration / Variation of Order’ means an order given in writing by the Engineer-in-charge to effect
additions to or deletions from or alteration in the Works.

‘Approved’ shall mean approved in writing including subsequent written confirmation of previous verbal
approval and ‘Approval’ means approved in writing including as aforesaid.

‘Bidder’ means a person or group of persons or a company who offer rates under certain conditions with
an intention of performance against any invitation to Tender if accepted by the person inviting Tender.

The ‘Completion Certificate’ shall mean the certificate to be issued by the Engineer-in-charge certifying
that the work is completed in all respect commensurate to the provisions of Contract & to his satisfaction.

‘Constructional plant’ shall mean all equipments, materials, appliances or things of whatsoever nature
required for execution, completion or maintenance of the works (as hereinafter defined) but does not
include materials or other things intended to form or forming part of the permanent work.

The ‘Contract’ shall mean enforceable agreement between the Owner and the Contractor for execution
of the works including therein collectively all documents such as: -

i) General Conditions of Contract

ii) Special Conditions of Contract including Scope of Work, Price Schedule / Bill of Quantities,
Technical Specification & Approved Work Schedule.

iii) Agreed Statement of Deviation

iv) Field Quality Assurance Plan

V) Drawings if provided

vi) LOI / Work Order

vii) All relevant correspondence having bearing on Tender between Bidder & Owner before

acceptance of Tender.

All the above documents are complementary to each other.

The ‘Contractor’ shall mean the successful Bidder whose Tender has been accepted by Owner and LOI
accepted by the successful Bidder and includes his/their/its legal representative(s), successor(s) and
permitted assignee(s).

‘Contractor’ is a person/firm/company in relation to any establishment who undertakes to produce a given
result for the establishment other than a mere supply of goods or articles of manufacturer to such
establishment through Contract labour or who supply Contract labour for any work of the establishment
and includes a subcontractor or agent as the case may be.

All functions pertaining to the operation of Contract means all acts, such as planning, scheduling, testing,
measuring, certification of bill, closing of Contract etc., directing, issue of spares & consumables and
controlling the activities of Contractor necessary for execution of the Contract and coordinating between
the functioning agency & Owner or his functionary representative.

‘Day’ means a day of 24 hours from midnight irrespective of the number of hours worked in that day.

However, for the purpose of work involving shift working “Day” means a day of 24 hours from 6 a.m. to 6
a.m. next.
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2.11

2.12

2.13

2.14

2.15

2.16

2.17

2.18

2.19

2.20

2.21

2.22

2.23

‘Drawings’ shall include maps, plans and tracings or prints thereof with any modification approved in
writing by the Engineer-in-charge and such other drawings as may from time to time, be furnished or
approved in writing by the Engineer-in-charge.

The ‘Engineer-in-charge’ or ‘Officer-In-charge’ shall mean the engineer / person as the case may be
nominated by the Owner from time to time and shall include those who are expressly authorized by the
Owner to act for and on his behalf for all functions pertaining to operation of the Contract.

‘Excepted Risks’ are risks due to riots (otherwise than among Contractors employees) and civil commotion
(in so far as both these are uninsurable), war (whether declared or not), invasion, act of foreign enemies,
hostilities, civil war, rebellion, revolution, insurrection, military or usurped power any acts of government,
damage from aircraft, acts of god such as earth quake, lightening and unprecedented floods and other
causes over which the Contractor has not control and accepted as such by the accepting authority or
causes solely due to use or occupation by the Owner of the part of works in respect of which a certificate
of completion has been issued.

The ‘Final Certificate’ in relation to the work shall mean the certificate regarding the satisfactory
compliance of the various provisions of the Contract to be issued by the Owner or his representative after
the period of risk-liability is over. Risk liability period shall be specified in Special Conditions of Contract.

‘Headings’ in this Contract document are given solely to facilitate reference and are not part of the
Contract documents and are not to be taken into account in the interpretation of the provisions of the
Contract.

‘Language for Drawings & Instruction’: All the drawings, titles, notes, instructions, dimensions etc. shall be
in English language only.

‘Letter of Intent (LOI)’ shall mean an intimation by a letter to Bidder that their Tender has been accepted
in accordance with the provisions contained in the letter and hence to take preparatory steps and
compliance of formalities to commence the work from the date desired by Owner.

The ‘Managing Director’ shall mean the Managing Director of Odisha Power Generation Corporation Ltd
or his successors in office as designated by the Owner.

‘Market Rate’ shall be the rate as decided by Engineer-in-charge on the basis of the cost of materials and
labour at the site where the work is to be executed, plus the percentage mentioned in schedule-A to cover
all overheads and profit (No percentage shall be added for materials issued by the Owner).

‘Metric System’: All technical documents regarding the measurement of works are given in the metric
system and all work under the Contract should be carried out according to the metric system only. All
documents concerning the work shall also be maintained in the metric system.

‘Notice in writing or written notice’ shall mean a notice in writing, typed or printed matters sent (unless
delivered personally or otherwise proved to have been received) by registered post to the last known
private or business address or registered office of the addressee and shall be deemed to have been
received in the ordinary course of post, it would have been delivered.

The ‘Owner’ shall mean the Odisha Power Generation Corporation Limited (OPGCL), a company
incorporated under the Companies Act, 1956 having its registered office at 7" Floor, Module — A, Fortune
Towers, Chandrasekharpur, Bhubaneswar-751023 or any other places if modified subsequently and shall
include its Managing Director or other Administrative Officers authorised to deal with these presents and
are concerned on his behalf and are posted in any of the offices of OPGCL and shall also include Owner’s
successors and assignees.

‘Paying Officer’ shall mean GM (Finance)/ Head of finance.
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2.24

2.25

2.26

2.27

2.28

2.29

2.30

231

2.32

2.33

2.34

The ‘Period of Defect Liability’ in relation to a work means the specified period from the date of issue of
completion certificate up to the date of issue of final certificate, which the Contractor stands responsible
for rectifying all defects that may develop in the works.

‘Plans’ shall mean all maps, drawings, sketches and layout as incorporated in the Contract in order to
define broadly the scope and specifications of the work & works and all reproductions thereof.

‘Schedule(s)’ referred to in these conditions shall mean the relevant statement of details annexed to the
tender papers issued by the Owner and the amendments thereto issued from time to time.

‘Singular & Plural’: Unless otherwise stated specifically, the singular shall include the plural and vice-versa
wherever the context so requires. The ‘Tender’ shall mean the offer(s) submitted by the Bidder(s) &
subsequent agreed conditions/clarifications for acceptance by the Owner. Words implying persons shall
include relevant corporate companies or registered associations or body of individuals or firms of
partnership, cooperative society as the case may be.

Site / Work place’ shall mean the lands and other spaces above & below the ground level on which the
works are to be carried out, any other lands or places provided by the Owner for the purpose of the
Contract.

‘Specification’ shall mean all directions, various technical details, standards, quality provisions and
requirements attached to the Contract, which pertain to the method and manner of performing the
work(s) to the quantities and qualities of the work(s) and the materials to be furnished under the Contract
for the work(s) as may be amplified or modified by the Owner or the Engineer-in-charge during the
performance of Contract in order to meet the unforeseen conditions in the best interests of the work(s).
It shall also include the latest edition including all addenda / corrigenda or relevant BIS Specifications and
other relevant codes.

The ‘Sub-contractor’ shall mean any person or firm or company (other than the Contractor) to whom
whole or any part of the work has been entrusted by the Contractor, with the written consent of the
Owner or his representatives and the legal representatives, successors and permitted assignee of such
person, firm or company.

‘Temporary Works’ shall mean all temporary works of every kind required for execution, completion or
maintenance of the Contracted works.

The “Tender” shall mean the offer submitted by the Bidder and subsequent conditions accepted by the
Owner.

‘Urgent Work’ shall mean any urgent measures which in the opinion of Engineer-in-charge become
necessary during the progress of the work to obviate any risk of accident or failure or disruption of
generation which become necessary for security.

‘Value of Contract’ shall mean the sum accepted or the sum calculated in accordance with the prices

accepted in Tender and/or the Contract rates as payable to the Contractor for the entire execution and

full completion of the work.

The ‘Contract sum’ shall mean:

a) In case of lump sum Contracts, the sum for which the Tender is accepted.

b) In case of percentage rate Contracts, the estimated value of the works as mentioned in the Tender
adjusted by the Contractor’s percentage.

c) Incase of item rate Contract, the value of works arrived at after multiplication of the quantities shown
in the schedule of quantities by the item rates quoted by the Bidder for the various items.

Page 27 of 185



2.35

2.36

2.37

2.38

2.39

2.40

241

2.42

2.43

2.44

2.45

2.46

‘Week’ means a period of seven consecutive days without regard to the number of hours worked in any
day in that week.

‘Working day’ means any day, which is not declared to be holiday or rest day by the Owner.

The ‘Works’ shall mean and include all works to be executed in accordance with the Contract or part
thereof as the case may be and shall include all extras, additions, altered or substituted works as required
for the purpose of the Contract or as may be required to be executed by the Owner / Engineer-in-charge
at an agreed price if not available in scope.

NATURE OF CONTRACT: The Contract may be for -

a) Construction / Fabrication / Erection of plant & equipment.

b) Civil construction.

c) Operation (any system).

d) Maintenance (Civil/Electrical/Mechanical/Miscellaneous works, such as upkeepment of plant,
Plantation etc.)

e) Composite / Turnkey package.

Earnest Money:
The Bidder is required to submit ‘Earnest Money’ with Bids as guarantee (Bid guarantee) to abide by the
terms & conditions of Tender document and comply with the work if offered.

Schedule of Rate:
Schedule of Rates means the latest rate published by Works Department / P.H. Department. / Irrigation
Department., Govt. of Odisha as the case may be.

Schedule of Quantities:

Schedule of Quantities is details of item wise quantity issued by the Owner in the Price Bid and the rate &
amount offered by the Bidder therein and its subsequent agreement by both parties. This is applicable for
construction & civil maintenance job only.

Price Schedule:

Price schedule is a document in which description of operation / maintenance, probable frequency during
a stipulated period and blank unit rate are provided by the Owner. Bidder shall fill up the blanks and
submit it as Price Bid, which is subsequently agreed by both the parties directly or after negotiation.

“Site In-charge” is an employee of Contractor who is categorically authorized to manage the site for day-
to-day activities on his behalf.

“Labour” means workers employed by a Contractor directly or indirectly through a sub-contractor or by
an agent to do any skilled, semi-skilled, unskilled, manual, technical or clerical work relating to the subject

of Contract for hire or reward.

“Minimum wage” means wages as defined under the Minimum Wages Act-1948 and amended from time
to time.

Dispute regarding interpretation and definition:
In case of any dispute regarding interpretation and definition, the decision of OPGC shall be final.
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3.0
3.1

SECTION-III

GENERAL INFORMATION TO BIDDER (S):
ISSUE OF TENDER PAPER:

Owner shall issue one set of priced tender documents which consists of:

3.2

3.3

3.4

3.5

351

3.5.2

3.5.3

3.6
3.6.1

3.6.2

i) Instructions to Bidder including NIT & Proforma of letter of undertaking

ii) General Conditions of Contract

iii) Special Conditions of Contract including Technical Specification and Scope of Work
iv) Blank Price Bid / Bill of Quantities

V) Drawings

The Technical Bids shall be opened as per the stipulation in NIT. Information provided and documents
submitted by the Bidders in Techno-commercial bid shall be processed, examined, verified and evaluated
for ascertaining the suitability of Bidders to qualify for opening of Price bid. The price bids shall be opened
with prior intimation to all technically qualified Bidders only and in presence of them or their authorized
representatives. Only proprietor, partner, director or permanent employee with necessary power of
attorney shall be accepted as authorized representative.

WITNESS:
Witness and sureties should normally be persons of status and property. Their names, occupation and
address shall be stated below their signature.

VALIDITY:

Offers submitted by Bidders shall remain valid for a period of 180 days from the scheduled date of opening
of the Tender. In case of Bidder revoking or canceling his Tender or varying any term(s) in regards thereof
the Earnest Money paid by him shall be forfeited and bid cancelled.

ADDENDA/CORRIGENDA:

Addenda / Corrigenda to the tender document may be issued reasonably prior to the date of submission
of the Tenders to clarify documents or to reflect modification in the design or Contract terms. If such issues
made, subsequent to sale of Tender paper, time extension shall be given and submission of Bid shall be
dealt with in accordance with Clause 1.3 of Instructions to Bidder (s).

The addenda / corrigenda will be issued / mailed to each person or organization to which a set of tender
documents has been issued. Each recipient shall acknowledge the receipt of the same and attach one copy
of the addenda/corrigenda issued, which shall form part of Tender Documents. In case of paper
publication of such addenda/corrigenda, copy of the same may be treated as part of original tender
documents.

REVISED PRICE BID:

In case of any deviation proposed by any of the Bidders and accepted by the Owner during evaluation of
Technical Bid, the same shall be intimated to all technically qualified Bidders with provision of submission
of fresh Price Bid taking into consideration the accepted deviation.

RIGHT OF OWNER TO ACCEPT OR REJECT TENDER:

The right to accept the Tender rests with the Owner. The Owner further does not bind himself to accept
the lowest Tender and reserves the authority to reject any or all the Tenders received without assigning
any reason whatsoever. The whole work may be split up between two or more Contractors or accepted
in part (not entirely) if considered expedient. The rates shall be the lowest/negotiated for such
eventualities. Tenders in which any of the particulars and prescribed information is missing or incomplete
in any respect and/or the prescribed conditions are not fulfilled are liable to be rejected. The decision of
the Owner in respect of the above shall be final and binding on the Bidders.

Canvassing in connection with Tenders is strictly prohibited. The submitted Tenders of the Bidders who
resort to canvassing are liable for rejection. Tenders containing uncalled remarks or any additional
conditions are liable to be rejected.
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3.7

3.8
3.8.1

3.8.2

3.8.3

3.9

3.10
3.10.1

3.10.2

3.11

3.12

3.13

3.14

3.15

3.16

BIDDER’S RESPONSIBILITY:

The intending Bidders shall be deemed to have visited the site and familiarized themselves thoroughly
with the site conditions before submitting the Tender. Non-familiarity with the site conditions will not be
considered a reason either for extra claims or for not carrying out the works in strict conformity with the
drawings and specifications. The correctness of the details given in the Tender Documents as guideline
information to help the bidder but to make up the Tender is not guaranteed.

NOTE TO PRICE SCHEDULE / SCHEDULE OF QUANTITY:

The Bidder shall be deemed to have studied the specifications and details of work to be done within time
schedule and to be acquainted himself of the conditions prevailing at site.

Rates must be filled in the original Tender document. Any exceptions taken by the Bidder to the schedule
of quantity / price schedule shall be brought out in the terms and conditions of offer.

The schedule of quantity / price schedule should be read in conjunction with all the other sections and
documents of the Tender.

EQUIPMENTS TO THE CONTRACTOR ON CHARGEABLE BASIS:
Owner shall not provide any equipment to the Contractor on chargeable basis or otherwise.

ISSUE OF PRIME MATERIALS:

Rate shall be offered including the cost of labour & prime materials like steel, cement etc. in case of
construction and civil repair maintenance work.

In case of mechanical & electrical maintenance, Owner shall provide steel materials other than
reinforcement steel. Spares, lubricants, special consumables forming part of the job, fasteners, packing
including mill internals etc. shall be provided by the Owner and shall not be included in price of Bidder.
Other consumable shall be provided by Contractor.

The Contractor shall arrange and stock in full or in part of prime materials as per direction of Engineer-in-
charge within 7 days of commencement of work and obtain a certificate from Engineer-in-charge to this
effect. The payment against the prime materials shall be made progressively on certification of utilization
from Engineer-in-charge.

ARRANGEMENT BEYOND CONTRACT:

It may be sometimes so required to provide materials & services by the Contractor beyond the Scope of
Contract. In such situation, the price must be finalized before actual event.

FOREIGN EXCHANGE VARIATION:

In case imported items are involved in the Contract, the price fluctuation corresponds to the fluctuation
in the price of foreign exchange. Hence, amount of foreign exchange involved, the exchange rate for the
currency on the date of offer and rate of duty should be specifically mentioned by the Contractor.

PRICE ESCALATION:
In case of price escalation provision, base date, indices on the base date and documents / publications
shall be referred on the due date and actual date of completion of work without any ambiguity.

PURCHASES FROM SUBCONTRACTOR / SUB VENDOR:

The Owner shall not directly or otherwise be involved with any subcontractor or sub-vendor. No sales tax
form ‘C’ / form IV or Road Permit to any of the Contractor/subcontractor/sub-vendor shall be issued under
any circumstances.

INCOME TAX / WORKS CONTRACT TAX / SALES TAX / GST / ANY OTHER TAX & DUTIES:
Income Tax / Works Contract Tax / Sales Tax / GST / any other taxes & duties if applicable at the prevailing
rate shall be paid by Contractor and shall be deducted from their Running bills if applicable.

EXCISE:
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3.17

3.18

3.19

3.20
3.20.1

3.20.2

3.20.3

Certain items of work such as manufacturing of steel vessels and pipes etc attract excise duty. The
Contractor shall register himself with excise department shall deal with directly and Owner shall take no
liability on account of excise duty to be paid by the Contractor.

The price to be quoted by the Bidders shall be kept firm up to completion of work. No escalation shall be
allowed.

The person signing the Tender should have requisite authorization of the firm submitting the Tender. This
is applicable only to the Joint Stock Company & the authorized person shall be a director / partner / regular
employee of the said firm. In case of unregistered firm, the Owner, Managing partners, or authorized
partner to this effect shall sign the Tender.

OVERRUN CHARGES:

Delay in completion of work beyond the control of the Contractor such as non-availability of front,
drawings, specifications, materials or force majeure etc, Contractor has to increase the additional facility
to complete the work in time. No overrun charge shall be considered. But, however the Engineer-in-charge
shall examine the period of delay and possibility of adherence to schedule by providing reasonable
additional manpower/facility and if satisfied that completion of work shall not be possible by providing
reasonable additional manpower, time extension shall be allowed to the Contractor & no penalty shall be
levied on this account. No overrun charge shall be paid.

FACILITIES TO CONTRACTOR (S):

Water Supply: (a) Water for drinking and sanitation purpose shall be provided to the Contractor for the
site work, free of cost. (b) Unfiltered water for construction / maintenance works shall be supplied from
the nearest source free of cost. But the Contractor shall arrange to transport water from the nearest
source allowed to him for all purpose.

Power Supply: Power supply will be provided to the Contractor for the site work and office at a cost to be
decided by the Owner. The power will be supplied from the nearest point to the site and Contractor shall
arrange to tap the power to his site at his own cost.

Land for Contractor’s Field Office, Godown & Workshop

a) The Owner at his discretion and convenience may provide the land for construction of
Contractor’s temporary field office, godowns and site store required for the execution of the
Contract near to the site but out of plant gate free of cost. The Contractor shall at his cost
construct all these temporary building structures and provide water supply, sanitary & power
supply arrangement as approved by the Engineer-in-charge, with due regard to Owner’s Safety
Rule.

b) On completion of the work undertaken by the Contractor, they shall remove all temporary works
erected by them and have the site cleared as directed by Engineer-in-charge. If the Contractor
fails to comply with these requirements, the Engineer-in-charge has the right to remove any
structure, such surplus, rubbish materials and dispose off the same as deemed fit and get the site
cleared and the Contractor shall forthwith pay the amount of all expenses so incurred and shall
have no claim in respect of any such surplus materials disposed as aforesaid. The land provided
shall be solely on temporary basis, which is terminable at any time without notice or without
assigning any reasons. In the event of any such termination or the termination of the Contract /
completion thereof, the Contractor shall forthwith vacate the premises. The Owner reserves the
right to ask the Contractor for demolition at any time during the currency of the Contract to vacate
the land by giving seven days notice on security / safety reasons or Owner’s interest.

c) Medical facility:

Owner shall extend free medical consultancy / services as available at ITPS hospital to the
Contractor personnel during their assignment but no medicine shall be provided.

d) Accommodation:

Owner may provide accommodation subject to availability to the company executives on
chargeable basis, which has to be determined by the Owner from time to time. In such an event,
rent for 6 months shall be retained from 1 Running bill of the Contractor as security & rent from
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3.21
3.21.1

3.21.2

3.21.3

3.22

3.23
3.23.1

3.23.2

3.233

3.24

3.25

second month shall be recovered from subsequent running bills. The amount hold as security shall
be returned to the Contractor on handing over the vacate possession of accommodation with
security amount.

LIABILITY OF CONTRACTOR IN CASE OF STRIKE OF THEIR LABOURS:

In case Contractor’s labour go on strike with advance notice as per rule, it is responsibility of the Contractor
to mobilize such manpower from their other sites or otherwise and continue the work so that execution
of Contract is not affected. In such an event, the failure to perform shall lead the Owner to get the work
done by any other agency, but at the cost & risk of the Contractor. Further, the Contract shall be
terminated with seven (7) days notice in O&M Contract and the Contractor may be debarred from
participating in any future Bid in OPGC Ltd. In case of construction work, non-adherence to schedule shall
lead to cancellation of Contract or imposition of penalty at the discretion of the Engineer-in-charge. If the
labours go on strike without prior notice, the situation shall be treated as force majeure provided
nonperformance is for a reasonable period only. If the situation is beyond reasonable control of the
Contractor but has taken appropriate steps as a man of common prudence would have taken in his own
case, Owner may consider in case to case basis to either terminate the Contract or otherwise get the work
done by other means but at the cost & risk of the Contractor. Only events of such illegal strike, which make
the performance impossible at the time of occurrence and for a considerable time period for mobilization,
shall be considered as force majeure.

The operation shall continue round the clock for the entire Contract period without interruption unless
otherwise notified by Engineer-in-charge. Hence, staff for attending maintenance job shall be kept ready
by the Contractor on all Sundays and other National & festival holidays at their own cost. In case of
construction work, the work shall be executed as per the direction of Engineer-in-charge.

For satisfactory performance of Contract & to meet the odd hour work and emergency requirement etc
and to meet the schedule of construction work, the requisite number of manpower has to be arranged by
the Contractor at their own cost.

SPARES & CONSUMARBLES:

The items of materials, spares, consumables, tools & plants to be provided by Owner if any either on cost
or free of charges shall be specified in Special Conditions Contracts.

OTHER CONDITIONS:

Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract,
technical specifications, schedule, and drawings and any other documents forming part of this Contract
documents.

Where any clause of the Special Conditions of Contract contradicts with any provisions of the General
Conditions of Contract, the provisions of Special Conditions of Contract shall be deemed to override the
provisions of General Conditions of Contract.

In case of contradiction among Bureau of Indian Standard Specifications, General Conditions of Contract,
Special Conditions of Contract, Notice Inviting Tender, Technical Specifications, Drawings, Schedule of
quantity & time, the following shall prevail in order of preference.

i) Detailed work order forming part of Contract
i) Schedule of Quantities

iii) Technical Specifications.

iv) Notice Inviting Tender

V) Special Conditions of Contract

vi) Drawings

vii) General Conditions of Contract

viii) Bureau of Indian Standard
Wherever it is mentioned in the specification that the Contractor shall perform certain work or provide
certain facilities, it is understood that the Contractor shall do so at his cost.

DURATION OF CONTRACT:

The period of Contract shall be specified in the Special Conditions of Contract. The Contract period shall
reckon from the date of issue of LOIl. OPGCL reserves the right to withdraw any item(s) of works from the
scope by serving a 7 days notice to the Contractor without giving any reason for the same and take up the
job departmentally or otherwise if performance of Contractor is found to be unsatisfactory. Value for the

Page 33 of 185



3.25.1

3.25.2

3.26

4.0
4.1
411

4.1.2
4.1.3

4.2

42.1

4.2.2

4.3

4.4

4.5

4.6

items of work thus withdrawn shall not be payable by the Owner. The Contractor shall not claim any
compensation on this account.

The period of Contract may be extended with mutual consent if the delay is beyond the control of
Contractor at the discretion of the Engineer-in-charge.

In case Owner desires to extend the period of any Operation / Maintenance Contract by an additional
duration of 2/3 months, the Contractor has to accept the proposal of Owner at original rate and terms &
conditions.

MATERIALS HANDLING:

Contractor shall draw all the materials from Warehouse being duly authorized by Engineer-in-charge.
Requisite loading, transportation & unloading of all such materials shall be the responsibility of Contractor.
Only in case of heavy materials, Owner shall provide means of loading / unloading at the cost to be
specified in the Special Conditions of Contract.

End of Section-IlI

SECTION-IV

GENERAL OBLIGATIONS / GENERAL CONDITIONS:

INTERPRETATION OF CONTRACT DOCUMENTS:

Complete documents forming the Contract are to be taken as mutually explanatory. Should there be any
discrepancy, inconsistency, error or omission in the Contract or any of them, the matter may be referred
to the Engineer-in-charge who shall give his decisions and issue instructions to the Contractor directing in
what manner the work is to be carried out. The decision of the Engineer-in-charge shall be final and
conclusive and the Contractor shall carry out work in accordance with this decision.

Both details of drawings & specifications constitute integral part of the scope of work.

Notwithstanding any of the items of works mentioned in Technical Specification / Scope of work, the
Contractor has to do all such works necessary for completion of the work to meet the end objective with
due regard to sound engineering practice as directed by Engineer-in-charge.

SPECIAL CONDITIONS OF CONTRACT:

Special conditions of Contract shall be read in conjunction with the General Conditions of Contract,
Specifications of work, drawing and other documents forming part of this Contract wherever the context
SO requires.

Notwithstanding the sub-divisions of the documents into the separate sections and volumes each part
shall be deemed to be supplementary & complementary to every other part and shall be read with the
Contract Agreement so far as it may be practicable. All documents of Contract & Tender have nexus with
each other.

If there are conflicting provisions made in any one of the documents forming part of the Contract, the
Owner shall be the deciding authority with regard to the correctness of the document.

Any error or omission in any part of Contract documents shall not vitiate the Contract or release the
Contractor from execution of the whole or any part of the works comprised therein according to drawings
& specification or from any of his obligations under the Contract.

The materials, design and workmanship shall satisfy the relevant Bureau of Indian Standard, the job
specifications contained herein and codes referred to. Where the job specifications stipulate the
requirement in addition to those contained in the standard codes and specification, these additional
requirements shall also be satisfied.

BIDDER TO OBTAIN HIS OWN INFORMATION ON SITE CONDITION & CONDITION OF WORK:
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4.6.1

4.6.2

4.6.3

4.6.4

4.7

4.8

4.9
49.1

4.9.2

4.9.3

49.4

The Bidder shall be deemed to have examined the tender documents, to have obtained his own
information in all matters, whatsoever that might influence carrying out the works at the scheduled rates
and satisfied himself to the sufficiency of his Tender. He is deemed to know the scope, nature as to what
works he has to complete in accordance with the Contract document whatever be the defect, omission or
errors that may be found in the Contract Document. The Contractor shall be deemed to have visited site
and surrounding areas, to have satisfied himself to the nature of all existing structures, and also as to the
nature and the conditions of available facilities like railways, roadways, bridges, culverts, means of
transport and communications by land, water or air and possible interruptions thereto the access to and
from site and to have made enquiries, examined & satisfied himself of the site for obtaining sand, stones,
bricks and other materials, the sites for disposal of surplus, materials, the available accommodation like
depots, buildings as may be necessary for executing and completing the work to have made local,
independent enquiries as to the sub-soil, water, land variations thereof, storms, prevailing winds and
climatic conditions and all other similar matters affecting the works. He is deemed to have acquainted
himself with his liability for payment of Government taxes, custom duties and other charges. He is deemed
to have acquainted himself with the local labour attitude, work culture, customs & systems etc.

Any neglect or failure on the part of the Bidder in obtaining necessary and reliable information or issues
stated at 4.6.1 or any other matters affecting the Contract shall not relieve him from any risks or liabilities
or the entire responsibility for completion of the works at the scheduled rates and time in strict
accordance with the Contract documents.

Any change in technological requirement shall be binding on the Contractor and no extra claim on this
account shall be entertained.

No verbal agreement or inference from conversation with any officer or employee of the Owner either
before, during or after execution of the Contract agreement shall in any way affect or modify the terms or
obligations herein contained.

MUTUAL LIABILITIES AMONG CONTRACTS:
The Contractor who are executing more than one Contract under OPGC, any penalty or recoveries of one
Contract shall be made from other Contract & vice versa.

CONTRACT REVIEW MEETING:
Engineer-in-charge shall arrange Contract Review Meeting in regular intervals in case the performance
subject to any difficulty and take decision in connexion with amendment of time, quantity, price etc.

SECURITY DEPOSIT:

A sum of 10% of the accepted value of the Tender or actual value of the work to be executed whichever
is higher for Contracts not exceeding Rs.1 crore, 7.5% for the value of Contracts above Rs.1 crore up to
Rs.5 crore and 5% for the value of Contracts over Rs.5 crore shall have to be deposited by the Contractor
as security deposit with the Owner & retained by the Owner until the expiry of defect liability period.
This may be deposited initially at 2.0% of the value of the Contract (referred as initial security deposit)
within 10 days of receipt by him of LOI and the balance will be recovered in installments through the
deduction @ 10% of the gross value of the each running bill for the Contract up to Rs.1 crore, 7.5% for
Contract between Rs.1 crore to Rs.5 crore and 5% for Contract over Rs.5 crore, till total security deposit is
collected. No further deduction from the bills will be made on this account subject to clause. 4.9.7
hereafter.

Alternatively the Contractor may at his option have to deposit the full amount as mentioned in clause
4.9.2 above towards security within 10 days of issue of LOI. This amount will have to be suitably enhanced
to the tune of corresponding percentage of the executed value if any.

Contractor shall furnish the initial or total security amount by Demand Draft in the manner specified in
Clause- 1.13 up to Contract value of Rs.25.00 lac only. Beyond Contract value of Rs.25.00 lac the initial or
total security deposit shall be accepted in form of Bank Guarantee in the prescribed format from any
nationalized or scheduled bank. In all the cases if total security is not deposited either in form of Demand
Draft or Bank Guarantee the security as mentioned in Clause 4.9.2 shall be recovered from the running
bill of the Contractor. The Bank Guarantee facility shall be extended to only companies of repute at the
discretion of OPGC.
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4.9.7

4.9.8

4.9.9

4.10

4.11

The earnest money deposited with the Tender shall be adjusted towards initial security deposit at the
option of the Bidder.

If the Contractor/subcontractor or their employees damage, break, deface or destroy the property
belonging to the Owner or others during the execution of the Contract, the same shall be made good by
the Contractor at his own expense and in default thereof the Engineer-in-charge may cause the same to
be made good by other agencies and recover expenses from the Contractor for which the certificate of
the Engineer-in-charge shall be final.

All compensation or other sums of money payable by the Contractor to the Owner or recoveries to be
made under terms of this Contract may be deducted from their security deposit or from any sums which
may be due or may become due to the Contractor by the Owner on any account whatsoever. In the event
of his security being reduced by reasons of any such deduction or sale, the Contractor shall within ten days
thereafter make good by bank drafts, any sum or sums which may have fallen short of Security deposit
amount or any part thereof. No interest shall be payable by the Owner for sum deposited/retained as
security deposit.

The security deposit will be refunded after the expiry of the period of defect liability as stipulated in the
Contract and on submission of final certificate.

The variation in security deposit:

Any agency stands L1 in any Bid while they are executing any other Contract with Owner, the security
deposit of such L1 Contract shall be enhanced to 20%. After successful completion of 1°* mile stone / initial
three months as the case may be, 10% of the security may be refunded to the Contractor.

FORFEITURE OF SECURITY DEPOSIT:

Whenever any claim against the Contractor for the payment of a sum of money arises out of or under the
Contract, the Owner shall be entitled to recover such sum by appropriating in part or whole the security
deposit of the Contractor and to sell any Government security deposit of the Contractor forming whole or
part of such security deposit. In the event of the security being insufficient or if no security has been taken
from the Contractor, then the balance or the total sum recoverable as the case may be, shall be deducted
from any sum then due or which at any time thereafter may become due to the Contractor under
particular Contract or any other contract with Owner. The Contractor shall pay to the Owner on demand
any balance remaining due. In case any dues cannot be recovered out of Contract(s), the amount may be
recovered as debt liability.

In the event of any breach by the Contractor or any loss or damage caused to the Owner which in the
opinion of the Owner has arisen, the decision of the Engineer-in-charge shall be final and binding on the
Contractor or in the event of the termination of the Contract for any such breach, the security deposit is
liable to be forfeited. The decision of forfeiture by the Owner shall be final and binding on the Contractor.

AMENDMENT OF QUANTITY, VALUE & PERIOD OF COMPLETION:
In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum Contract based on
Bill of Quantities and item rate Contract if any deviation in quantity or omission of items are discovered in
course of performance of Contract, the cumulative effect of which varies the Contract sum up to 5%, the
error shall be rectified/amended and the value so varying shall be added with or deducted from the
Contract sum @ original contract cost as the case may be. Deviation shall be allowed subject to
recommendation of Technical Services department, if the varying value shall exceed 5% of Contract value
only. In case of annual maintenance Contract in respect of mechanical maintenance, electrical
maintenance, plant cleaning or any other operational activities time extension for completion of any item
does not arise. But the period of service may be extended beyond Contract period at the discretion of
management if situation so demands. In addition to this, the Engineer-in-charge reserves the power -

a) to make alteration in, omission from, additions to or substitutions for the original specifications,
drawings, designs and instructions that may appear to him to be necessary or advisable during the
progress of the work;

b) to omit a part of the works in case of non-availability of a portion of the site or for any other
reasons. The Contractor shall be bound to carry out the work in accordance with any instructions
given by the Engineer-in-charge to the extent the omission does not change the value of Contract
by more than 10%. Consequent alterations, omissions, addition or substitution shall form part of
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the Contract as if originally provided therein and the Contractor may be directed to do in the
manner above specified as part of the works. The Contractor shall carry out the work on the same
conditions in all respect including rate on which he agreed to do the main work. But if such
alteration, omission, addition or substitution radically change the original nature of the Contract
shall be ordered by the Engineer-in-charge as a deviation and in the event of deviation being
ordered which in the opinion of Contractor changes the original nature of the Contract, fresh rate
shall be worked out by Engineer-in-charge with mutual consent.

Rate for such additional, altered or substituted work shall be determined by the Engineer-in-
charge as follows:-

i) If the rate for additional, altered or substituted items of work is specified in the schedule
of quantities / price schedule, the Contractor shall carry out the additional, altered or
substituted items at the same rate. In case of composite Tenders where two or more
schedules of quantities may form part of the Contract, the applicable rate shall be taken
from the schedule of quantity of that particular part in which the deviation is involved,
failing that at the lowest applicable rate for the same item of work in the other schedules
of quantities.

ii) If the rate for altered, additional or substituted item of work is not specified in the
schedule of quantities / price schedule, the rate for that item shall be derived from the
rate for the nearest similar item specified therein. In case of composite Tenders where
two or more schedules of quantities form part of the Contract, the rate shall be derived
from the nearest similar item in the schedule of quantities of the particular part of works
in which the deviation is involved failing that from the lowest of the nearest similar item
in other schedule of quantities.

iii) If the rate of any additional, altered or substituted item of work cannot be determined in
the manner specified in sub-para (i) & (ii) above, then such item of work shall be carried
out at the rate entered in the Schedule of Rates mentioned in schedule A plus/minus the
percentage by which the tendered amount of the works actually awarded is higher or
lower than the estimated amount of works actually awarded.

iv) If the rate for any altered, additional or substituted item of work cannot be determined
in the manner specified in sub paras (i) to (iii) of Clause 4.11, due to non-availability of
rate in Schedule A, then the rate for such item of work shall be determined by the
Engineer-in-charge on the basis of the purchase price as supported by the vouchers plus
mutually agreed labour rate. In case the Engineer-in-charge considers the purchase price
unreasonable, the price shall be determined on the basis of market rate(s) prevailing
during the fortnight following the date of order.

SUSPENSION OF WORKS:

The Contractor shall, on receipt of the order in writing of the Engineer-in-charge, suspend the progress of
the works or any part thereof for such time and in such manner, as the Engineer-in-charge may consider
necessary for any of the following reasons:

i)
i)

On account of any default on part of the Contractor; or

For proper execution of the works or part thereof for reasons other than the default of the
Contractor;

In any of the above cases the Contractor shall properly protect and secure the works to the extent
necessary and carry out the instructions given on that behalf by the Engineer-in-charge during
such suspension period.

4.12.1 compensation:
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4.12.2

4.13

Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on request of Contractor
by the Contract Review Meeting depending on the period of suspension & condition of suspension etc.
Time extension for suspension of work:

Time extension for suspension of work under Clause 4.12 (ii) shall be dealt in accordance with Clause
No.4.13

TIME EXTENSION FOR DELAY IN COMPLETION OF WORK:

The time allowed for execution of total works as specified in the Schedule-“A” with due regard of achieving
the corresponding milestone mutually agreed upon or the extended time in accordance with these
conditions shall be the essence of the Contract. The execution of the works shall commence from the 15™
day after the date on which the Owner issues written orders to commence the work.

As soon as possible after the Contract is finalized the Engineer-in-charge and the Contractor shall agree
upon a Time and Progress Chart/PERT chart / L, network before agreement is signed. The chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of items of the
works. It shall indicate & forecast the dates of commencement and completion of various sections of the
work corresponding to various milestones.

The target date of achieving various milestones and activities between two consecutive milestones shall
be agreed upon mutually and reviewed in regular intervals by Engineer-in-charge. During review, the date
of achievement of milestone may be adjusted if required but not the date of completion of work as per
schedule. However, no time extension shall be permitted beyond the time of completion as per Contract.

4.13.1Time extension on account of quantity amendment /deviation:

If the work is delayed due to increase in scope / quantity the time for completion of mile stone of the total
works shall, in the event of any deviation/amendment resulting in additional quantity over the Contract
qguantity being ordered, be extended as under.

a) in the proportion which the additional cost of the altered, additional, substituted works bears to
the original Contract sum, plus

b) 25% of the time calculated in (a) above or such further additional time as may be considered
reasonable by the Engineer-in-charge.

Alternatively, variation in completion time of milestone may be worked out mutually in Contract Review
Meeting depending on the prevailing conditions and need of the hour.

4.13.2 Time extension for suspension of work without fault of Contractor:

In case of suspension of work for no fault of Contractor time extension shall be allowed to the Contractor
as deemed proper by Contract Review Meeting on request of the Contractor.

4.13.3 Time Extension for delay on account of: -

4.13.4

4.13.5

a) force majeure;

b) abnormally bad weather, or

c) delay on the part of other Contractors engaged by Owner in executing work not forming part of
this Contract but having bearing on this Contract;

d) non-availability of stores to be provided by the Owner under the Contract;

e) any other related cause beyond the control of Contractor —

-provided the Contractor shall immediately give notice thereof in writing to the Engineer-in-charge but
shall nevertheless use constantly his best endeavors to prevent or make good the delay and shall do all
that may be reasonably required to the satisfaction of the Engineer-in-charge to proceed with the works.
The case may be examined in the Contract Review Meeting and decision thereon shall be final.

Request for extension of time shall be made by the Contractor in writing within 24 hours of the happening
of the event causing delay for consideration of Owner. The Contractor may also indicate the period of
extension desired with supporting reasons.

In any such case the authority mentioned in Schedule-A may give a fair and reasonable extension of time
for completion of the work on the recommendation of Contract Review Meeting. Such extension shall be
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4.14
a)

communicated to the Contractor by the Engineer-in-charge in writing, within 15 days of the date of receipt
of such request by the Engineer-in-charge.

MATERIALS:
The Contractor shall at his own expenses provide all materials required for the works other than those,
which are to be supplied by the Owner.

vi.

Vii.

All materials to be provided by the Contractor shall be in conformity with the specifications laid
down in the Contract and the Contractor shall if required by the Engineer-in-charge, furnish proof
to the satisfaction of the Engineer-in-charge to that effect.

If required the Contractor shall at his own expense and before 15 days of use of the material
submit to the Engineer-in-charge the samples of materials proposed to be used in the works. The
Engineer-in-charge shall within seven days of receipt of samples or within such further period as
he may require and intimate to the Contractor in writing, whether samples are approved by him
or not. If samples are not approved, the Contractor shall forthwith submit fresh samples to the
Engineer-in-charge for his approval complying with the specifications laid down in the Contract.
The Engineer-in-charge shall have full powers for removal of any or all of the materials brought to
site by the Contractor which are not in accordance with the Contract specifications or do not
conform in character or quality of samples approved by him. In case of default on the part of the
Contractor in removing rejected materials, the Engineer-in-charge shall be at liberty to have them
removed by other means. The Engineer-in-charge shall have full powers to procure other proper
materials to be substituted for rejected materials and in the event of the Contractor’s refusal to
comply, he may cause the same to be supplied by other means. All costs, which may be incurred
for such removal and/or substitution, shall be borne by the Contractor.

The Contractor shall indemnify the Owner, its representatives or employees of the Owner against
any action, claim or proceeding relating to infringement or use of any patent or design or any
alleged patent or design rights and shall pay any royalties or other charges which may be payable
in respect of any article or materials or part thereof included in the scope of Contractor. In the
event of any claim being made or action being brought against the Owner, its representatives or
employees of the Owner in respect of any such matters as aforesaid, the Contractor shall
immediately be notified thereof, provided that such indemnity is not applicable when such
infringement has taken place in complying with the specific directions issued by the Owner; but
the Contractor shall pay any royalties or other charges payable in respect of any such use, the
amount so paid being reimbursed to the Contractor only if the use was the result of any drawings
and/or specifications issued after Contract agreement is signed.

Further, if any such action is instituted by any agency after closure of Contract or any structure or
utility is eroded or damaged within 2 to 3 years of performance on account of related work of the
Contractor, the Contractor shall be liable for such cost and expenses for which Contractor shall
provide corporate warranty for further 2 years beyond defect liability period.

Subject as hereinafter provided in Condition 7.1 all charges on account of octroi, entry tax, sales
tax, royalty and other duties on materials obtained for the works from any source (excluding
materials supplied by the Owner) shall be borne by the Contractor.

The Engineer-in-charge shall be entitled to have tests carried out as specified in the Contract for
any materials supplied by the Contactor other than those for which, as stated above, satisfactory
proof has already been furnished, at the cost of the Contractor and the Contractor shall provide
at his expense all facilities which the Engineer-in-charge may require for the purpose. If no tests
are specified in the Contract, and such tests are required by the Engineer-in-charge, the
Contractor shall provide all facilities required for the purpose and the charges for these tests shall
be borne by the Contractor only if the tests disclose that the said materials are not in accordance
with the provision of the Contract. The cost of materials consumed in tests shall be borne by the
Contractor in all cases except when otherwise provided.

In addition the Contractor shall perform / submit at his own cost such tests/samples forming out
of the same materials & in same process, such as concrete cube, welded test piece etc. as may be
required by the Engineer-in-charge made out of the materials issued by the Owner or Contractor,
except for the costs of materials used in such tests/samples.
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b)

Material to be provided by the Owner:
Materials to be provided by the Owner are shown in Schedule ‘B’ which also stipulates place of issue and
rate (s) to be charged, free issue, allowable % of loss in respect thereof.

vi.

If after issue of LOI the Contractor desires the Owner to provide any other materials, such
materials may be provided by the Owner, if available, at rates to be fixed by the Engineer-in-
charge. The Owner reserves the right not to issue any such materials. The non-issue of such
materials will not entitle the Contractor for any compensation whatsoever either in time or in
cost.

(2) The Owner may issue all the materials as per Contract to the Contractor at its warehouse,
site stores, or nearest railhead. In case the materials are issued at the nearest railhead the cost of
transportation only from such railhead to the site will be borne by the Owner subject to the
reasonableness of such transportation cost being certified by the Engineer-in-charge. All other
costs such as loading, unloading, transportation to Contractor’s go-down, storage etc till the
materials are utilized in the works and return of surplus & scrap, if any to the Owner shall be to
the account of the Contractor.

(2) For the materials listed in Schedule B, which the Owner has agreed to supply to the
Contractor, he shall give a reasonable notice in writing his requirements to the Engineer-in-charge
in accordance with the agreed phased programme. Such materials shall be supplied for the
purposes of the Contract only and the value of materials so supplied at the rates specified in the
aforesaid schedule shall be set off or deducted, as and when materials are consumed in items of
work for which payment is being made to the Contractor from any sums there or which may
thereafter become due to the Contractor under the Contract. At the time of submission of bills
the Contractor shall properly account for the materials issued to him to the satisfaction of the
Engineer-in-charge, certify that balance of materials supplied is available at site. The value of the
stores/materials as may be supplied by to the Contractor by the Owner shall be debited to the
Contractor’s account at the rates as shown in Schedule-B and if they are not entered in the
Schedule, they shall be debited at cost price which for the purpose of the Contract shall include
cost of transportation & all other expenses whatsoever such as normal storage, supervision
charges which shall have been incurred in obtaining the same at the Owner’s stores.

The Contractor shall bear the cost of loading and transportation to site, unloading, storing under
cover as required, assembling and joining the several parts together as necessary and
incorporating or fixing materials in the works including all preparatory work of whatever
description as may be required.

Surplus of all materials issued to the Contractor by the Owner for use, inclusion or fixing in the
works (including preparatory work) shall, on completion or on foreclosures of the works, be
returned by the Contractor at his expense, at the place of issue, after making due allowance for
actual consumption, reasonable wear and tear and /or waste. The reasonable wastage percentage
shall however be mentioned in Schedule-B against each items. If the Contractor is required to
deliver such materials at a place other than the place of issue, he shall do so and the transportation
charges from the site to such place, less the transportation charges which would have been
incurred by the Contractor had such materials been delivered at the place of issue, shall be borne
by the Owner.

Return of surplus Materials / scraps:

Percentage of wastage acceptable to the Owner in respect of cement, structural steel,
reinforcement steel and other such materials is furnished in Schedule-B.

Cut pieces of reinforcement rods of length 3.0 meters and above shall be accepted by the Owner
and credited at the issue rates. Other pieces below 3 mtr length shall be returnable as scrap to
Owner if issued.

Surplus materials returned by the Contractor shall be credited to him by the Engineer-in-charge
at rates not exceeding those at which these were originally issued to him after taking into
consideration any deterioration or damage which may have been caused to the said materials
whilst in the custody of the Contractor.
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4.15
4.15.1

4.15.2

4.15.3

4.154

vii. If on completion of works the Contractor fails to return surplus materials out of those provided by
the Owner, then in addition to any other liability which the Contractor would incur, the Engineer-
in-charge may, by a written notice to the Contractor, require him to pay within a fortnight of
receipt of the notice, for such unreturned surplus materials at the rates specified in Special
Conditions of Contract.

viii. Empty cement bags:

The rate of cement is inclusive of cost of bag.

General:

Materials required for the works, whether brought by the Contractor or provided by the Owner, shall be

stored by the Contractor only at places approved by the Engineer-in-charge. Storage and safe custody of

materials shall be the responsibility of the Contractor.

i Owner’s officials concerned with the Contract shall be entitled at any time to inspect and examine
any materials intended to be used in works either on the site or at factory or workshop or other
place(s) where such materials are assembled, fabricated, manufactured or at any place(s) where
these are lying or from which these are being obtained and the Contractor shall give such facilities
as may be required for such inspection and examination.

ii) All materials brought to the site shall become and remain the absolute property of the Owner and
shall not be removed from the site/shifted to any place inside the plant without the prior written
permission of the Engineer-in-charge. But whenever the works are finally completed or
terminated and advance if any in respect of any such material is fully recovered, the Contractor
shall at his own expense forthwith remove from the site all surplus material originally brought by
him and upon such removal, the same shall revest in and become the property of the Contractor.

iii) All plant, tools & other materials brought by the Contractor to the site must be declared at the
time of bringing the same to the site & security gate pass obtained before entering the plant as
records and reference.

iv) It shall be the duty of the Contractor to inspect the materials issued to him at the time of taking
delivery & satisfy himself that they are in good condition after the materials have been delivered
by the Owner, it shall be the responsibility of the Contractor to keep them in good condition and
if the materials are damaged or lost, at any time, they shall be repaired and/or replaced by him at
his own cost according to the direction of the Engineer-in-charge.

V) Account of the materials issued by the Owner shall be maintained by the Contractor indicating the
daily receipt, consumption and balance in hand in a manner prescribed by the Engineer-in-charge.
All connected papers, requisitions, issues, returns etc. shall be always available for inspection in
the Contractor’s office at site.

Vi) Materials & equipments supplied by the Owner shall not be utilized for any other purpose(s) then
issued for.

LABOUR:

The Contractor shall employ labour in sufficient numbers to maintain the required rate of progress /
attend the repair-maintenance on it’s occurrence and of quality to ensure workmanship of the degree
specified in the Contract and to the satisfaction of the Engineer-in-charge. The Contractor shall not employ
in connection with the works any person who has not completed his/her eighteen years of age.

The Contractor shall in respect of labour employed by him or his subcontractors comply with or cause to
be complied with the Contractors Labour Regulations as per clause 8.5 in regard to all matters provided
therein.

At present Employees State Insurance (ESI) Act is applicable to IB TPS. The Contractor shall be liable to pay
his contribution and the employees contribution to the State Insurance Scheme in respect of all labour
employed by him for the execution of the Contract, in accordance with the provision of “The Employees
State Insurance Act, 1948” as amended from time to time. Incase, the Contractor fails to submit full details
of his account of labour employed and the contribution payable, the Engineer-in-charge shall recover from
the running bills of Contractor an amount of contribution as assessed by him. The amount so recovered
shall be adjusted against the actual contribution payable for Employees State Insurance.

The Engineer-in-charge shall on a report having been made by an Inspecting Officer as defined in the
Contractor Labour Regulations have been the power to deduct from the money due to the Contractor any

Page 41 of 185



4.15.5

4.15.6

4.15.7

4.16

4.16.1

sum required or estimated to be required for making good the loss suffered by a worker or worker by
reason of non-fulfillment of the Conditions of the Contract for the benefit of workers, non-payment of
wages or of deductions made from his or their wages which are not justified by the terms of the Contract
or non-observance of the said Contractors Labour Regulations.
In the event of the Contractor committing a default or breach any of the provisions of the aforesaid
Contractors Labour Regulations as amended from time to time or furnishing any information or submitting
or filling any Form/Register/Slip under the provisions of these Regulations which is materially incorrect,
then on the report of the Inspecting Officers as defined in the Contractors Labour Regulations the
Contractor shall without prejudice to any other liability pay to the Owner a sum not exceeding Rs.500.00
as liquidated damages for every default, breach or furnishing, making, submitting, filling materially
incorrect statement as may be fixed by the Engineer-in-charge and in the event of the Contractor’s default
continuing in this respect the liquidated damages may be enhanced to Rs.500.00 per day for each day of
default subject to a maximum of ten percent of the contract value. The Engineer-in-charge shall deduct
such amount from bills or security deposit of the Contractor and credit the same to the Welfare Fund
constituted under Contract Labour (R&A) Act 1970. The decision of the Engineer-in-charge in this respect
shall be final and binding.

Model Rules for Labour Welfare: The Contractor shall at his own expense comply with or cause to be

complied with Model Rules for Labour Welfare as mentioned at (Cl. 8.4) or rules framed by Government

from time to time for the protection of health and for making sanitary arrangements for workers
employed directly or indirectly on the works. In case the Contractor fails to make arrangements as
aforesaid, the Engineer-in-charge shall be entitled to do so and recover the cost thereof from the

Contractor.

Safety code: The Contractor shall at his own expense arrange for the safety provisions as per Sec-IX or as

required by the Engineer-in-charge, in respect of all labour directly or indirectly employed for performance

of the works and shall provide all facilities in connection therewith. In case the Contractor fails to make
arrangements and provide necessary facilities as aforesaid, the Engineer-in-charge shall be entitled to do
so and recover 150% of the cost of materials from the Contractor.

(i) Failure to comply with Model Rules for labour welfare, Safety Code or the provisions relating to
report on accidents and to grant of maternity benefits to female workers shall make the
Contractor liable to pay to the Owner as liquidated damages an amount not exceeding Rs.500.00
for each default or materially incorrect statement. The decision of the Engineer-in-charge in such
matters based on report from the Inspecting Officer as defined in the Contractors Labour
Regulations at Clause 8.5 shall be final and binding and deductions for recovery of such liquidated
damages may be made from any amount payable to the Contractor.

The Contractor shall not be permitted to enter in (other than for inspection purpose) or take possession
of the site until instructed to do so by the Engineer-in-charge in writing. The portion of the site to be
occupied by the Contractor shall be defined and/or marked on the site plan, failing which these shall be
indicated by the Engineer-in-charge at site and the Contractor shall on no account be allowed to extend
his operations beyond these areas. In respect of any land allotted to the Contractor for purposes of or in
connection with the Contract, the Contractor shall be a licensee subject to the following and such other
terms and conditions as may be imposed by licenser: -

(i) that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and occupation, in
respect of each and every separate areas of land allotted to him.

(ii) that such use or occupation shall not confer any right of tenancy of the land to the Contractor,

(iii) that the Contractor shall be liable to vacate the land on demand by the Engineer-in-charge,

(iv) that the Contractor shall have no right to any construction over this land without the written

permission of the Engineer-in-charge. In case he is allowed to construct any structure he shall
have to demolish and clear the same before handing over the completed work unless agreed to
the contrary.
The Contractor shall provide, if required on the site, all temporary access thereto and shall alter, adapt
and maintain the same as required from time to time and shall take up and clear them away as and when
no longer required and as and when ordered by the Engineer-in-charge and make good all damages done
to the site.
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4.17

4.18

4.19

4.20

4.21

4.22

4.23

4.24

4.25

SETTING OUT THE WORKS:

The Engineer-in-charge in case of construction work shall supply dimensioned drawings, levels and other
information necessary to enable the Contractor to set out the works and the Contractor shall set out the
works and be responsible for the accuracy of the same. He shall rectify at his own cost and to the
satisfaction of the Engineer-in-charge any error found at any stage, which may arise through inaccurate
setting out unless such error is based on incorrect data furnished in writing by the Engineer-in-charge. The
Contractor shall protect and preserve all benchmarks used in setting out the works till end of the Defects
Liability Period unless the Engineer-in-charge direct their earlier removal. But in case of maintenance, the
Engineer-in-charge shall direct the Contractor to attend certain job provided that all spares & consumables
within the scope of Owner are available to the Contractor.

SITE DRAINAGE:

All water, which may accumulate on the site during the progress of the works or in trenches and
excavations, from other than the Excepted Risks, shall be removed from the site to the satisfaction of the
Engineer-in-charge and at the Contractor’s expense.

NUISANCE:

The Contractor shall not at any time do, cause or permit any nuisance on site or do anything which shall
cause unnecessary disturbance or inconvenience to Owners, tenants or occupiers of other properties near
the site and to the public in general.

MATERIALS OBTAINED FROM EXCAVATION/SCRAP/REJECTS:
Materials of any kind obtained from excavation on the site shall remain the property of the Owner and
shall be disposed of as the Engineer-in-charge may direct.

TREASURE, TROVE, FOSSILS etc:

All fossils, coins, articles of value or antiquity and structures and other things of geological or
archaeological interest discovered on the site shall be the absolute property of the Owner and the
Contractor shall take reasonable precautions to prevent his workmen or any other person from removing
or damaging any such article or thing shall immediately upon discovery thereof and before removal
acquaint the Engineer-in-charge with such discovery and carry out the Engineer-in-charge’s directions as
to the disposal of the same at the expense of the Owner.

PROTECTION OF TREES:

Trees designated by the Engineer-in-charge shall be protected from damage during the course of the
works and earth level within 1 meter of each such tree shall not be charged. Where necessary such trees
shall be protected by providing temporary fencing.

The Contractor shall provide and maintain at his own expense all lights, guards, fencing and watch & ward
as and when necessary or required by the Engineer-in-charge for the protection of the works or for the
safety and convenience of those employed on the works or the public.

CONTRACTOR’S SUPERVISION:

The Contractor shall either himself supervise the execution of the works or shall appoint a competent
person duly authorizing him to supervise the work on his behalf, if the Contractor has himself not sufficient
knowledge and experience to be capable or receiving instructions or cannot give his full attention to the
works. Such employee having power of attorney shall be considered to have the same force as the
Contractor himself. If the Contractor fails to appoint a suitable person acceptable to the Engineer-in-
charge, the Engineer-in-charge shall have full powers to suspend the execution of the works until such
date as a suitable person is appointed and the Contractor shall be held responsible for the delay so caused
to the works.

INSPECTION AND APPROVAL:
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4.25.1

4.25.2

4.26
4.26.1

4.26.2

4.26.3

4.26.4

4.26.5

4.27

4.28

All works embracing more than one process / stage shall be subject to examination and approval at each
stage thereof and the Contractor shall give due notice to the Engineer-in-charge or his authorized
representative when each stage is ready. In default of due notice the Engineer-in-charge shall be entitled
to appraise the quality and extent thereof.

No work shall be covered up or put out of view without the approval of the Engineer-in-charge or his
authorized representative and the Contractor shall afford full opportunity for examination and
measurement of any work which is about to be covered up or put out of view and for examination of
foundations before permanent work is placed thereon. The Contractor shall give due notice to the
Engineer-in-charge or his authorized representative whenever any such work is ready for examination and
the Engineer-in-charge or his representative shall without unreasonable delay, unless he considers it
unnecessary and advises the Contractor accordingly, attend for the purpose of examination and
measuring such work or of examining such foundations. In the event of the failure of the Contractor to
give such notice he shall, if required by the Engineer-in-charge, uncover such work at the Contractor’s
expense.

The Engineer-in-charge or his representative shall have powers at any time to inspect and examine any
part of the works and the Contractor shall give such facilities as may be required for such inspection and
examination.

DUTIES & POWERS OF ENGR-IN-CHARGE’S REPRESENTATIVE:

The duties of the representative of the Engineer-in-charge are to watch and supervise the works and to
test and examine any materials to be used or workmanship employed in connection with the works. He
shall have no authority to order any work involving any extra payment by the Owner or to make any
variation in the works.

The Engineer-in-charge may from time to time in writing delegate to his representative any of the powers
and authorities vested in the Engineer-in-charge and shall furnish to the Contractor a copy of all such
written delegation of powers and authorities. Any written instruction or written approval given by the
representative of the Engineer-in-charge to the Contractor within the terms of such delegation shall bind
the Contractor and the Owner as though it has been given by the Engineer-in-charge.

Any work or material approved by the representative of Engineer-in-charge shall not be disapproved by
Engineer-in-charge and can not order the pulling down, removal or breaking up thereof at Contractor’s
cost.

If the Contractor shall be dissatisfied with any decision of the representative of the Engineer-in-charge he
shall be entitled to refer the matter to the Engineer-in-charge who shall there upon confirm, reverse or
vary such decision. No claim of losses alleged to have been caused by any discrepancies out of instructions,
doubts or misunderstanding shall in any event be admissible.

Owner not bound by personal consent of any officer other than Engineer-in-charge.

The Contractor shall not be entitled to any increase on the scheduled rates or any other rights or claims
whatsoever by reason of any consent, explanation, statement or alleged understanding, promise or
guarantees given or to have been given to him by any person other than Engineer-in-charge in writing.

REMOVAL OF WORKMEN:

The Contractor shall employ in and about the Execution of the works only such persons as are skilled and
experienced in their several trades and the Engineer-in-charge shall be at liberty to object to and require
the Contractor to remove from the works any person employed by the Contractor in or about the
execution of the works who in the opinion of the Engineer-in-charge misconducts himself or is
incompetent or negligent in the proper performance of his duties and such person shall not be again
employed in the work without permission of the Engineer-in-charge.

UNCOVERING AND MAKING GOOD:

The Contractor shall uncover any part of the works and/or make openings in or through the same as the
Engineer-in-charge may from time to time direct for his verification and shall reinstate and make good
such part to the satisfaction of the Engineer-in-charge. If any such part has been covered up or put out of
view after being approved by the Engineer-in-charge and is subsequently found on uncovering to be
executed in accordance with the Contract, the expenses of uncovering and/or making opening in or
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4.29

4.30

431
4311

4.31.2

4.32
4321

4.32.2

through, reinstating and making good the same shall be borne by the Owner. In any other case all such
expenses shall be borne by the Contractor.

WORK DURING NIGHT SUNDAYS AND HOLIDAYS:

Subject to any provisions to the contrary contained in the Contract, none of the permanent works except
emergency maintenance work & operation shall be carried out during night or on Sundays or on
authorized holidays without the permission in writing of the Engineer-in-charge. But in case of
maintenance Contract, the Contractor shall be required to work any time any day as required by Engineer-
in-charge.

TIME OF PERFORMANCE:

The work covered by this Contract shall be commenced on due date / within 15 days of issue of Letter of
Intent as applicable. The Contractor should bear in mind that time is the essence of the Contract, unless
such time be extended at the discretion of the Owner.

FORCE MAJEURE:

Any delays in or failure of performance of either parties thereto shall not constitute default hereunder or
give rise to any claims for damages if any, to the extent such delays in or failure of performance caused by
occurrences such as acts of God or the public enemy, expropriation or confiscation of facilities by
Government Authority, compliance with any order or request of any Government authorities, act of war,
rebellion, civil commotion, sabotage, fire, flood, earthquake, explosion, implosion, riots, public strife
provided always that such occurrences result in impossibility of performance of the Contract.

Only events of force majeure, which impede the execution of the Contract at the time of occurrence, shall
be taken into cognizance.

FAILURE OF CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE CONTRACT:

If the Contractor refuses or fails to execute the work or any part thereof with such diligence or fails to
perform any of his obligations under the Contract or in any manner commits a breach of any of the
provisions of the Contract it shall be open to the Owner at its option by serving 7 days notice to the
Contractor to:

a) Determine the Contract: in which event the Contract shall stand terminated and shall cease to be
in force and effect on and from the date appointed by the Owner on that behalf, whereupon the
Contractor shall stop forthwith any of the Contract work then in progress, except such work as
the Owner may in writing require to be done to safeguard any property or work, or installation
from damages and the Owner for its part, may take over the work remaining unfinished by the
Contractor and complete the same through fresh Contractor or by other means, at the risk and
cost of the Contractor, and any of his sureties if any, shall be liable for any excess cost at the rates
specified in the schedule of quantities and rates.

b) Without determining the Contract: to take over the work of the Contractor or any part thereof
and complete the same through a fresh Contractor or by other means at the risk and cost of the
Contractor. The Contractor and any of his sureties are liable for any excess cost over and above
the cost at the rates specified in the schedule of quantities/rates, incurred by such works having
been taken over and completed by the Owner. Besides the Contractor shall also be liable for any
compensation accruing due to any loss incurred by the Owner.

c) In other cases, the decision of the Owner is binding on the Contractor.

In the events of clause 4.32.1 (a)

a) The whole or part of the security deposit furnished by the Contractor is liable to be forfeited
without prejudice to the right of the Owner to recover from the Contractor the excess cost
referred to in the sub-clause aforesaid, the Owner shall also have the right of taking possession
and utilizing in completing the works or any part thereof, such of materials, equipments and T&P
available at work site belonging to the Contractor as may be necessary and the Contractor shall
not be entitled for any compensation for use or damage to such materials, equipments, tools &
plants.
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b) The amount that may have become due to the Contractor on account of the work already
executed by him shall not be payable to him until after the expiry of six (6) calendar months
reckoned from the date of termination of Contract or from taking over of the work or part thereof
by the Owner as the case may be, during which period the responsibilities for faulty materials or
workmanship in respect of such work shall under the Contract, rest exclusively with the
Contractor. This amount shall be subject to deduction of any amounts due from the Contractor to
the Owner under the terms of the Contract authorized or required to be reserved of retained by
the Owner.

Before termination of the Contract as per clause 4.32.1(a)or(b) if in the judgment of the Owner, the default
or defaults committed by the Contractor is/are curable and can be cured by the Contractor if an
opportunity given to him, then the Owner may issue notice in writing calling the Contractor to cure the
default within such time specified in the notice.
The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the event that the
Contractor becomes bankrupt, insolvent, compounds with his creditors, assigns the Contract in favour of
his creditors or any other persons, or being a company or a corporation goes into liquidation provided
that in the said events it shall not be necessary for the Owner to give any prior notice to the Contractor.
Termination of the Contract as provided for in sub-clause 4.32.1(a)&(b) shall not prejudice or affect the
rights of the Owner, which may have accrued up to the date of such termination.
CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION NOT TAKEN AS PER CLAUSE 4.32
a) Non-exercise of power conferred on the Owner by Clause 4.32 when due, shall not imply a waiver of
any of the conditions and shall be exercisable in the event of any further case of default by the contractor
for which he is declared liable to pay compensation. The liability of Contractor for past & future
compensation shall remain unaffected. The Owner may take possession of all or any T&P, materials and
stores at the work site belonging to Contractor on payment at Contract rate/market rate as the case may
be or rate worked out by Engineer-in-charge. Otherwise, Engineer-in-charge may serve notice to remove
such T&P, materials and stores from the site within a stipulated time. In the event the Contractor fails to
comply, the Engineer-in-charge may remove them at the cost & risk of the Contractor.

b) In other cases, the decision of the Owner is binding on the Contractor.

In the event of Clause 4.32, Clause 4.33 shall be applicable without any prejudice. But in case of such

cancellation the Owner shall not hold the estate of the deceased Contractor and/or the surviving partners

of the Contractor’s firm liable for any damages for non-completion of Contract.

NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK:

At any time from the commencement of the work if the Owner decides for whatsoever reason, not to
carry out the whole work or part thereof as specified in the Tender, then Owner shall give notice in writing
of the fact to the Contractor, who shall have no claim to any payment or compensation on whatsoever
account (profit or advantage which he might have derived by executing the work in full) neither shall have
any claim for compensation by reason of any alterations having been made from the original specification,
drawings, designs and instructions which may involve any curtailment of the work as originally
contemplated.

CHANGE OF CONSTITUTION:

When the Contractor is a partnership firm the prior approval in writing from the Owner shall be obtained
before any changes are made in the constitution of the firm. Where the Contractor is an individual or a
Hindu Undivided family business concern, such approval as aforesaid shall, likewise be obtained before
such Contractor enters into any partnership firm, where the reconstituted firm would have the right to
carry out the work hereby undertaken by the Contractor. In either case if prior approval is not obtained,
the Contract shall be deemed to have been allotted in contravention of clause 4.41 hereinafter and the
action and consequence shall ensure as provided in that clause.

TERMINATION OF CONTRACT FOR DEATH:

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies or if the
Contractor is a partnership concern and one of the partners dies then, unless the Owner is satisfied that
the legal representative of the individual or the proprietary concern or the surviving partners of
partnership firm are capable of carrying out and completing Contract, the Owner is entitled to cancel the
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Contract for the incomplete part without being in anyway liable for any compensation payment to the
establishment of the deceased Contractor and/or to the surviving partners of the Contractors firm on
account of the cancellation of Contract. The decision of the Owner in such assessment shall be final and
binding on the parties. In the events of satisfaction of the Engineer-in-charge that subcontractor, if any
shall provide competent and efficient supervision over the work entrusted to them, may allow the
surviving partner to complete the work contracted in case of partnership firm at the discretion of the
Owner. In the event of such cancellation, the Owner shall not hold the estate of the deceased Contractor
and/or the surviving partners of the Contractor’s firm liable for damage for not completing the Contract.

TERMINATION OF CONTRACT FOR CONTINUOUS UNSATISFACTORY PERFORMANCE:

The Contract may be terminated at any time by giving 15 days notice in case performance of the
Contractor is found to be continuously unsatisfactory. In case of termination of Contract either on expiry
of Contract period or during the period of Contract due to continuous poor performance, labour unrest,
indiscipline etc., Owner shall have no liability for providing employment/compensation to the labours
engaged by Contractor under any circumstance. EMD/Security retained from the Contractor so far and
payable if any on any other accounts shall be forfeited. Balance work shall be carried out at the cost & risk
of the defaulting Contractor.

MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE:

No official or employee of the Owner including Engineer-in-charge shall in any way be personally bound
or liable for the acts or obligations of the Owner under the Contract or answerable for any default or
omission in the observance or performance of the acts, matter or things which are herein contained.

CONTRACTOR’S OFFICE/STORE/WORKSHOP AT SITE:

The Contractor shall provide and maintain an office outside the plant gate for his Site Incharge, staff and
such office shall be opened at all reasonable hours to receive instructions, notices or other
communications. The Contractor at all time shall maintain a site instruction book and compliance of these
shall be communicated to the Engineer-in-charge from time to time and the whole documents to be
preserved and handed over after completion of works.

CONTRACTOR’S SUBORDINATE STAFF AND THEIR CONDUCT:

The Contractor on award of the work shall identify, authorize and depute a qualified employee of the
Contrator having sufficient experience in carrying out work of similar nature to whom the equipments,
materials if any shall be issued and instruction for works given. The Contractor shall also provide to the
satisfaction of the Engineer-in-charge sufficient and qualified staff to supervise the execution of the work,
competent site-in-charge, foremen and leading hands including those specially qualified by previous
experience to supervise the types of works comprised in the Contract in such manner as will ensure the
best quality and expeditious working. At any time in the opinion of the Engineer-in-charge any additional,
qualified experienced staff for supervision is considered necessary, they will be provided by the Contractor
without additional financial burden to Owner. The Contractor shall ensure to the satisfaction of the
Engineer-in-charge competent and efficient supervision over the work entrusted to them including their
Sub-Contactors if any (deployed with prior permission of the Owner) and comply all statutory provisions
of Contract Labour (R&A) Acts 1970.

If any of the Contractor’s site-in-charge, assistants, foremen or any employee in the opinion of Engineer-
in-charge be guilty of any misconduct or be incompetent or insufficiently qualified or negligent in the
performance of their duties or that in the opinion of the Owner’s Engineer-in-charge undesirable for
administrative or any other ground, the continuance of such person(s) in Contractor establishment, then
at the directions of Engineer-in-charge the Contractor shall at once remove such person(s) from the
establishment of the Contractor at the Owner’s premises without any financial burden to Owner.

The Contractor shall be responsible for the proper behavior of all the staff, foremen, workmen and others,
shall exercise proper degree of control over them and in particular without prejudice to the said generality
the Contractor shall be bound to prohibit/prevent any of the employees from trespassing or acting in
anyway detrimental or prejudicial to the interest of the community or the properties or Owner’s land or
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properties in the neighborhood. In the event of such trespassing, the Contractor shall be responsible for
all consequent claims or actions for damages or injury or any other grounds whatsoever. The decision of
the Engineer-in-charge upon any matter arising under this clause shall be final.

All Contractors personnel entering into the Owners premises shall be properly identified by badges of a
type acceptable to the Owner which must be worn at all times on Owners premises.

Attention is drawn to the Contract Labour (R&A) Act 1970 whereby no master-servant relationship is
created between the Owner and the Contractor’s labour and no claim for employment / compensation of
any such labour from the Owner shall be tenable or entertained.

SUBLETTING OF WORK:

In normal cases, sub-contracting is not permitted. But however Engineer-in-charge may permit the same
in case he is satisfied that subcontracting is required. No power of attorney holder other than a regular
employee, partner or director of the firm shall be considered for Site In-charge of Contractor. No
Contractor with the power of attorney of some other Contractor shall be entertained to execute any work.
The Contractor is advised not to enter into Contract before obtaining the consent of Engiener-in-charge
to that effect.

No part of the Contract nor share or interest therein shall in any manner or degree be transferred, assigned
or sublet by the Contractor directly or indirectly to any person, firm or corporation whatsoever except as
provided for in the succeeding sub-clauses without the prior consent in writing of the Owner.
Contractors liability not reduced by subcontract:

Notwithstanding any subcontract with such approval as aforesaid and notwithstanding that the Engineer-
in-charge shall have received copies of any subcontracts, the Contractors shall be and shall remain solely
responsible for the quality and timely execution of the works and performance of all the conditions of the
Contract in all respects as if such subcontract or subletting had not taken place, and as if such work had
been done directly by the Contractor.

No remedy for action taken under clause 4.41:

For action taken by the Owner under the clause shall not relieve the Contractor of any of his liabilities
under the Contract or give rise to any right or compensation, extension of time or otherwise.

POWER OF INTERFERENCE:
If the Contractor shall not commence the work in the manner described in the Contract documents or if
he at any time in the opinion of the Engineer-in-charge-

i) Fails to carry out the works in conformity with the Contract documents or

ii) Fails to carry out the works in accordance with the Contract schedule

iii) Substantially suspend work or the works for a period of seven days without approval of the
Engineer-in-charge,

iv) Fails to carry out and execute the works to the satisfaction of the Engineer-in-charge.

V) Fails to supply sufficient or suitable constructional plant, temporary works, labour, materials or
other things or Tools & Plants, minimum infrastructure facilities.

Vi) Commit, suffer or permit any other breach of any of the provisions of the Contract on his part to

be performed or observed or persist in any of the above mentioned breaches of the Contract for
seven days, after notice in writing shall have been given to the Contractor by the Engineer-in-
charge requiring such breach to be remedied, or

vi) If the Contractor during the continuance of the Contract shall become bankrupt, make any
arrangement for composition with his creditors or go into liquidation, the Owner shall have the
power to enter into the works and take over the possession of the materials, temporary work,
constructional plant, stock and complete the works by other Contractors, firm or corporation as
the Owner in his absolute discretion may think proper to employ and to use or authorize the use
of any materials, temporary works, constructional plant, and stock as aforesaid, without making
payment to the Contractor for the said materials, other than such as may be certified in writing
by the Engineer-in-charge to be reasonable & not being liable for any loss or damage thereto. The
Owner shall by reason of his taking possession of the work or of the works being completed by
other Contractor (due account being taken of any such extra work or works which may be omitted)
then the excess amount if any shall be deducted from any money which may be due for work done
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by the Contractor under the Contract and not paid for. Any further deficiency shall forthwith be
made good by sell in such manner and for such price as he may think fit all or any of the
constructional plant, materials etc. available at site.

CONTRACTOR’S RESPONSIBILITY FOR COMPLIANCE OF STATUTORY NORMS & OTHER RULES APPLICABLE TO SUCH CONTRACT:
The Contractor shall conform in all respect to the provisions of statutory regulations, ordinances, bylaws
of any local or duly constituted authorities or public bodies, which may be applicable from time to time to
the works or any temporary works. The Contractor shall keep the Owner indemnified against all penalties
and liabilities of every kind, arising out of non-adherence to such statutes, ordinances, laws, rules,
regulations etc. All costs & expenses borne by the Owner in way of penalty, associated litigations etc. on
account of Contractor’s default shall be recovered from the Contractor from his dues or from the dues of
any other contract with Owner or as debt liability.

OTHER AGENCIES AT SITE:

The Contractor shall have to execute the work in such place and condition where other Agencies will also
be engaged for other works such as site grading, filling & leveling, electrical & mechanical engineering
works, operation & maintenance activities of running plant etc. No claim shall be entertained due to work
being executed in the above circumstances. The Contractor shall do their work in a time & manner taking
all safety precautions so as to avoid interference with other activities but their activities should not lag
behind. Engineer-in-charge’s decision in this respect is final.

CORRESPONDENCES /NOTICES:
Power of Attorney:
Owner/ Engineer-in-charge shall ordinarily correspond with the Contractor at the address furnished by
the Contractor. Any notice to be sent to the Contractor by Owner shall be sent by registered post to the
address of the Contractor. The Contractor shall submit due power of attorney in favour of their site-in-
charge at site for the purpose of receipt of all letters, notices, drafts, cheques, job instruction and
execution of job etc. from Owner and to correspond & transact with Owner on behalf of Contractor &
pertaining to this Contract only.

Address for Correspondence:

The Contractor shall give full & correct address of his Registered Office with Telephone (s), Fax (s) and E-

mail numbers etc. if any to the Owner for correspondence. In case of any change of address during

currency of the Contract, the Contractor shall forthwith intimate the same to the Owner failing which such
act shall be treated as a fraudulent motive of Contractor.

Notice to the Contractor:

Any notice may be served on the Contractor or his site-in-charge at the job site or by registered mail

directly to the address furnished by the Contractor or both. Proof of issue of such notice shall be

conclusive on the Contractor having been duly informed of the contents therein.

Notice to the Owner:

Any notice to be given to the Owner under the terms of Contract shall be served by sending the same by

Registered mail to or delivering the same at the respective site office of Ib Thermal Power Station,

addressed to the Engineer-in-charge.

Notices to local bodies:

i) Contractor shall comply with and give all notices required under any Government authority,
instrument, rule or order made under any Act of Parliament, State laws or any regulation or bye-
laws of any local authority relating to the works. He shall before making any variation from the
Contract drawing necessitated by such compliance give to the Engineer-in-charge a written notice
giving reasons for the proposed variation and obtain the Engineer-in-charge’s instructions
thereon.

ii) The Contractor shall pay and indemnify the Owner against any liability in respect of any fees or
charges payable under any Act of Parliament, State laws or any Government instrument, rule or
order and any regulations or byelaws of any local authority in respect of the works.

Instructions & Notices:
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i) Subject as otherwise provided in this Contract, all notices to be given and all other actions to be
taken on behalf of the Owner may be given or taken by the Engineer-in-charge / Officer-in-charge
or his authorized representative.

ii) Allinstructions, notices and communications etc., under the Contract shall be given in writing and
if sent by registered post to the last known place of abode or business of the Contractor shall be
deemed to have been served on the date when in the ordinary course of post these would have
been delivered to him.

iii) The Contractor or his site-in-charge shall be in attendance at the site (s) during all working hours
and shall superintend the execution of the works with such additional assistance in each trade, as
the Engineer-in-charge may consider necessary. In no case site-in-charge shall remain absent from
site without prior permission of the Engineer-in-charge. Orders given to the Contractor’s site-in-
charge shall be considered to have the same force as if they had been given to the Contractor
himself.

iv) The Engineer-in-charge shall communicate or confirm the instructions to the Contractor in respect
of the execution of work in a field work Site Order Book maintained in the office of the Engineer-
in-charge and the Contractor or his authorized representative shall confirm receipt of such
instructions by signing the relevant entries in this Book. If required by the Contractor, he shall be
furnished a copy of such instruction (s).

RIGHTS OF OWNER ON VARIOUS INTERESTS:

i) The Owner reserves the right to distribute the work between more than one Contractor. The
Contractor shall cooperate and afford the other Contractors all reasonable opportunity for access
to the works for the carriage and storage of materials and execution of their works.

ii) Wherever the work being done by any department of the Owner or by the Contractor engaged by
the Owner as per the condition of work covered by this Contract, the respective rights and various
interests involved shall be determined by the Engineer-in-charge to secure the completion of the
various portions of the work in general harmony.

NEGOTIATION OF RATES:

In case Owner finds the lowest price to be at higher side in consideration of market price of various inputs
including labour component, may call the lowest Bidders for negotiation of price based on analysis of their
rate etc.

ISSUE OF LOI:

The Letter of Intent shall be released by the Owner or the Engineer-in-charge with the rates and other
terms & conditions finally arrived at negotiation. The Contractor shall commence performance of the
Contract on the basis of this LOI/Work order.

Firm work order shall be released / Contract agreement executed within 30 days of issue of Letter of
Intent. Letter of Intent / Work Order shall be accepted by the Contractor by endorsement and return the
duplicate copy of work order endorsed as unconditional acceptance of rates & terms and conditions of
work order to the Owner and form part of Contract.

Page 50 of 185



End of Section-IV

Page 51 of 185



5.0
5.1

5.2

521
5.2.2

5.3

5.4

5.5

5.6

5.7

5.8

SECTION-V

SCOPE & PERFORMANCE OF WORK
SCOPE OF WORK:
Scope of particular work in detail is available in Special Conditions of Contract for information of Bidders.

USE OF CONTRACT DOCUMENTS:

The Contractor shall be provided drawings free of charge with tender documents / during the progress of
work. He shall keep one copy of Contract documents with drawings on the site in good order and the same
shall at all reasonable times be available for inspection and use by the Engineer-in-charge/his
representatives / other inspecting officers.

None of these documents shall be used by the Contractor for any purpose other than that of this Contract.
The Contractor shall take necessary steps to ensure that all persons employed on any work in connection
with this Contract have noticed that the Indian Official Secret Act 1923 (XIX of 1923) applied to them and
shall continue to apply even after the execution of such works under the Contract.

WORKS TO BE CARRIED OUT:

The works to be carried out under the Contract shall except as otherwise provided in these conditions
include all labours, materials, tools, plant, equipment and transport which may be required in preparation
of and for full & entire execution for completion of works. The description given in the schedule of quantity
shall unless otherwise stated, be held to include waste of materials, carriage and cartage, carrying in,
return of empties, hoisting, setting, fitting and fixing in position and all other labour necessary in and for
the full and entire execution and completion as aforesaid in accordance with good practice and recognized
principles of engineering.

SCHEDULE OF WORK:

After receipt of LOI the schedule of work shall be drawn by the Contractor taking into account and
dovetailing the technicality of work, sequence of work, material availability, materials on transit, materials
on order, weather condition, nature & urgency of works, their permutation & combination for an
integrated approach for timely completion of the works at ultimate cost. The Engineer-in-charge after
scrutinizing the schedule submitted by the Contractor shall approve before actual work commences.

EXECUTION OF WORKS:

All the works shall be executed in strict conformity with the provisions of the Contract documents,
specifications and instructions by the Engineer-in-charge whether mentioned in the Contract or not. The
Contractor shall be responsible for ensuring that works are executed in the most substantial and proper
workman like manner using the quality materials and labour during the progress of and up to completion
of job in strict accordance with the specifications and to the entire satisfaction of the Engineer-in-charge.

COORDINATION AND INSPECTION OF WORKS:

The coordination and inspection of the day-to-day work under the Contract shall be the responsibility of
the Engineer-in-charge or his authorized representatives. A field work order book shall be maintained by
the Contr

actor in which written instruction for specific job be entered. These shall be signed by the Contractor or
his authorized representative by way of acknowledgment within 12 hours.

GENERAL CONDITION OF WORK:

The working time of the work is 48 hours per week per man in general. In case of overtime work is
permitted in case of need, the Owner will not compensate for the same. Shift working at 2 to 3 shifts per
day will become necessary and the Contractor shall take this aspect into consideration while formulating
his rates for Tender. No extra claim will be entertained by the Owner on this account.

REPORTING OF WORK STATUS:
The Contractor shall submit to the Engineer-in-charge reports at regular intervals regarding the progress
of work as desired from time to time.
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DRAWING / SEQUENCE TO BE PROVIDED BY OWNER :

In the progress of work, detailed working drawings on the basis of which actual execution of the work has
to proceed, shall be furnished in stages. The Contractor shall be deemed to have gone through the
drawings issued to him thoroughly and carefully, in conjunction with all other connected drawings and
discrepancies if any shall be brought to the notice of the Engineer-in-charge, before actually carrying out
the works. Wherever drawing is not possible, sequence of operation or work instructions shall be given by
the Engineer-in-charge as in case of maintenance works etc.

LIABILITIES FOR DEFECTS, IMPERFECTIONS etc. AND RECTIFICATION THEREOF:

If it shall appear to the Engineer-in-charge that any work has been executed with unsound, imperfect or
unskilled workmanship, or with materials of any inferior description, or that any materials or articles
provided by the Contractor for the execution of work are unsound or of quality inferior to that Contracted
for, or otherwise not in accordance with the Contract, the Contractor shall on demand in writing from the
Engineer-in-charge or his authorized representative specifying the work, materials or articles complained
of, notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith
rectify or remove and reconstruct that work so specified and provide other proper and suitable materials
or articles at his own charge and cost, and in the event of failure to do so within a period to be specified
by the Engineer-in-charge in his demand aforesaid the Engineer-in-charge may on expiry of notice period
rectify or removes, and re-execute the work or remove and replace with others, the materials or articles
complained or as the case may be at the risk and expense in all respects of the Contractor. The decision
of Engineer-in-charge as to any question arising under this clause shall be final and conclusive.

TWELVE MONTHS PERIOD OF DEFECT LIABILITY FROM THE DATE OF ACTUAL COMPLETION OF WORK RECORDED IN
COMPLETION CERTIFICATE:

From the commencement to completion of the work, the Contractor shall take full responsibility for the
care of all works including all temporary works and in case any damage, loss or injury shall happen to the
work or to any part thereof or to any temporary works from any cause whatsoever, shall at his own cost
repair and make good the same so that on completion the work shall be in good order and in conformity
in every respects with the requirements of the Contract and the Engineer-in-charge’s instruction.

The defect liability period shall be 12 months from the date of completion. On completion of such period
and on final certification of satisfactory performance report of the Contracted work from Engineer-in-
charge, the security deposit shall be released. The period of 12 months shall be counted from the date of
completion of last repair of defect in case of any defect appears after completion of work / from the date
of completion as mentioned in completion certificate.

TRAINING OF APPRENTICES:

The Contractor shall during the currency of the Contract when called upon by the Engineer-in-charge
engage and also ensure engagement by subcontractor and other employed by the Contractor in
connection with the works, such number of Apprentices in the categories mentioned in Schedule A and
for such periods as may be required by the Engineer-in-charge. The Contractor shall train them as required
under the Apprentices Act, 1961 and shall be responsible for all obligations of the employer under the Act,
excluding the liability to make payment to Apprentices as required under the Act.

Contractor’s liability & insurance:

From commencement to completion of the works, the Contractor shall take full responsibility of the site
for taking care and precautions to prevent loss or damage and to minimize loss or damage to the maximum
extent possible and shall be liable for any damage or loss that may happen to the works or any part thereof
and all Owner’s T & P from any cause whatsoever (save and except the Excepted Risks) and shall at his
own cost repair and make good the same so that at completion of the works, all Owner’s T & P shall be in
good order and condition and in conformity in every respect with the requirements of Bl standard and to
the satisfaction of the Engineer-in-charge and to the satisfaction of Engineer-in-charge where BIS is not
available.

In the event of any loss or damage to the works or any part thereof or to any T & P or to any material or
articles at the site from any of the Excepted Risks the following provisions shall apply:
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a) The Contractor shall, as may be directed in writing by the Engineer-in-charge, remove from the
site any debris and so much of the works as shall have been damaged, taking to the Owner’s store
such T & P, articles and/or materials as may be directed:

b) The Contractor shall, as may be directed in writing by the Engineer-in-charge, proceed with the
erection and completion of the works under and in accordance with the provisions and conditions
of the Contract.

Compensation on account of loss due to damage for Excepted perils:

The value of re-execution of work, which is lost or damaged in Excepted Risks, shall be ascertained in the

same rate under the Contract and added to the contract sum as deviation. Provided the Contractor was

alert and has taken sufficient precaution as a man of general prudence should have taken to prevent the
loss or damage to minimize the amount of such loss in his own case.

Where Owner’s buildings or a part thereof is rented to the Contractor he shall insure the entire building if

the building or any part thereof is used by him for the purpose of storing or using materials of combustible

nature, as to which the decision of the Engineer-in-charge shall be final and binding.

The Contractor shall indemnify and keep indemnified the Owner against all losses and claims for injuries

or damage to any persons or any property whatsoever which may arise out of or in consequence of the

construction and maintenance works and against all claims, demands, proceedings, damages, costs,
charges and expenses whatsoever in respect of or in relation thereto.

Before commencing execution of the work, the Contractor shall, without in any way limiting his obligations

and responsibilities under this condition, insure against any damage, loss or injury which may occur to any

property. (excluding that of the Owner but including the Owner’s building rented by the Contractor wholly
or in a part and any part of which is used by him for storing combustible materials), or to any person

(including any employee of the Owner) by or arising out of carrying out of the Contract.

The Contractor shall at all times indemnify the Owner against all claims, damages or compensation under

the provisions of Payment of Wages Act, 1936. Minimum Wages Act, 1948; Employer’s Liability Act, 1938;

the Workmen’s Compensation Act, 1923; Industrial Disputes Act, 1947 and the Maternity Benefit Act,

1961 or any Modifications thereof or any other law relating thereto and rules made hereunder from time

to time or as a consequence of any accident or injury to any workman or other persons in or about the

works, whether in the employment of the Contractor or not, save and except where such accident or injury
has resulted form any act of the Owner, his agents or servants, and also against all costs, charges and
expenses of any suit, action or proceedings arising out of such accident or injury and against all sum or
sums which may with the consent of the Contractor be paid to compromise or compound any claim.

Without limiting his obligations and liabilities as above provided, the Contractor shall insure against all

claims, damages or compensation payable under the Workmen’s Compensation Act, 1923 or any

modification thereof or any other law relating thereto.

The Contractor shall ensure that similar insurance policies are taken out by his subcontractors (if any) and

shall be responsible for any claims or losses to the Owner resulting from their failure to obtain adequate

insurance protection in connection thereof. The Contractor shall produce or cause to be produced by his
subcontractors (if any) as the case may be, the relevant policy or policies and premium receipts as and
when required by the Engineer-in-charge.

If the Contractor and/or his subcontractors (if any) shall fail to effect and keep in force the insurance

referred to above or any other insurance which he/they may be required to effect under the terms of the

Contract then and in any such case the Owner may, without being bound to, effect and keep in force any

such insurance and pay such premium or premiums as may be necessary for the purpose and from time

to time deduct the amount so paid by the Owner from any moneys due or which may become due to the

Contractor or recover the same as a debt due from the Contractor.

The above conditions are applicable for value of work below one crore rupees. But in case of contract
involving considerable risk or damage and of value more than one crore, the Contractor has to obtain
blanket insurance policy for all his works, T & P and manpower and assign in favour of the Owner.

Retention of cost & expenses

a) In the event the contractor is involved with violation of any act(s) relating to safety, environment, labour
and workmen compensation, taxes & duties etc. and consequent legal action & penalty during execution
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of contract the issue is open in relevant Govt. Deptt., estimated value of cost and expenses towards the
same shall be retained from the final bill till disposal of the case.

b) If any contractor avoids to attend workmen’s compensation commissioner court on summon, he shall
not be entertained for award of any future contract in OPGC. The cost & expenses of compensation
towards the death or permanent disablement shall be deducted from the corresponding Contract or any
other Contract executed by the same Contractor in OPGC or lastly as debt liability.

End of Section-V
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SECTION-VI

CERTIFICATE AND PAYMENT:

SCHEDULE OF QUANTITY / PRICE SCHEDULE AND PAYMENT:

Contractor’s remuneration:

The price to be paid by the Owner to the Contractor for the whole of the work done and for the
performance of all the obligations undertaken by the Contractor under the Contract shall be ascertained
by the application of the respective rates in schedule of quantity / price schedule (the inclusive nature of
which is more particularly defined by way of application but not of limitation of item of activities, materials
& expenses specified in clause No.6.1.2) and payment to be made accordingly to the work actually
executed and approved by the Engineer-in-charge. The sum so ascertained shall (exception only as and to
the extent expressly provided herein) constitute the remuneration of the Contractor under the Contract
and no further or other payment whatsoever shall be or become due or payable to the Contractor under
the Contract.

Activities & expenses to be included in rates:

The prices/rates agreed both by the Contractor and Owner and subsequently incorporated in the Contract
shall remain firm till the issue of Final Certificate and shall not be subject to escalation. The said schedule
of quantity / price schedule shall be deemed to include and cover all costs, expenses and liabilities of every
description and all risks of every kind to be taken in execution, completion and handing over the work to
the Owner by the Contractor. The Contractor shall be deemed to have known the nature, scope,
magnitude and the extent of the works and materials required though the Contract Document may not
fully and precisely furnish them. He shall make such provision in the rates accepted as he may consider
necessary to cover those of such items of work and materials as may be reasonable and necessary to
complete the work. The opinion of the Engineer-in-charge as to the items of work which are necessary
and reasonable for completion of work shall be final and binding on Contractor although the same may
not be shown on or described specifically in Contract document.

Rates to cover taxes and duties:

No exemption or reduction of custom duties, excise duties, sales tax, works Contract tax, entry tax or any
port duties, royalty, transport charges, stamp duties of Central or State Government or Local Body or
Municipal Taxes or duties, taxes or charges, income tax whatsoever will be granted or obtained and all
expenses of which shall be deemed to be included in and covered by the accepted rates. The Contractor
shall also obtain and pay for all permits or other privileges necessary to complete the work.

Accepted rates cannot be altered

For work under item rate basis, no alteration will be allowed in the rates by reasons of works or any part
of them being modified, altered, extended, diminished or omitted. The accepted rates is of fully inclusive
rates which have been agreed by the Contractor and the Owner and cannot be altered under any
circumstances. However, if the quantity of such modification, alteration, extension, reduction or omission
is substantial and exceeds 5% in the Contract price, the variation in rate may be examined and amended
by Engineer-in-charge on recommendation of Contract Review Meeting (refer Clause No.4.11)

The rates to cover for working in operating plant: Contractor’s rates shall be deemed to include the
factors such as work shall be carried out in operating plant and shall take sufficient care in moving the
plants, equipments and materials from one place to another, so that they do not cause any damage to any
person or to the property of the Owner or to third party including overhead and underground cables/pipe
lines. In the event of such damage including eventual loss of generation and operation of the plant or
services in any plant or establishment as estimated by the Owner or ascertained by the third party shall
be borne by the Contractor. The aforesaid risk shall be covered by insurance as per Clause 5.13.5 This shall
be applicable when Contract value is more than one crore.

PROCEDURE FOR MEASUREMENT OF WORK EITHER IN PROGRESS OR FINAL:

Methods of measurement:

The measurement shall be taken in accordance with the procedure set in the specifications. No local or
general method of measurement shall be adopted. In case the method of measurement is not specified
in the specifications, the procedure of Bureau of Indian Standard shall prevail.

Measurement of work in progress:
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All measurements shall be in metric system. All the works in progress will be jointly measured by the
representatives of Owner and the Contractor progressively in construction & civil maintenance work. In
case of mechanical /electrical / C&I maintenance & upkeepment work etc. the item of work performed by
the Contractor shall be recorded daily preferably immediately on completion in the manner stipulated in
conditions of Contract. Such measurements will be recorded in the prescribed measurement book by the
representative of Owner and signed by both parties as token of acceptance by both either on completion
of certain item or in an interval of days or hours as the case may be.

Final measurement:

On completion of work final measurement shall be taken in the similar fashion as stated earlier and sum
total of part measurement shall be compared. Final measurement shall be considered for final payment.

Before taking measurements of any construction work, the Engineer-in-charge or his authorized
representative for the purpose shall give a notice with reasonable time to the Contractor. In case of
operation or maintenance work the Contractor or his authorized representative shall obtain the signature
of Engineer-in-charge or his representative in support of completion of any item of work to the satisfaction
of Engineer-in-charge. All these details shall be recorded in measurement book in prescribed format to be
provided by Engineer-in-charge / printed standard Measurement Book available in the market.

If the Contractor fails to attend or to send an authorized representative for measurement after such a
notice or failure of Engineer-in-charge on Contractor’s request in case of maintenance work as the case
may be or fails to countersign or to record the objection within a week from the date of measurement,
then in any such event, the measurement taken by the Engineer-in-charge / his representative shall be
taken to be correct measurement of work.

The Contractor shall, without extra charge, provide assistance in every measurement in respect of labour
and other things necessary for measurements.

If the Contractor objects to any of the measurements recorded in the measurement book, the matter shall
be referred to the subsequent Contract Review Meeting. The decision taken in the Contract Review
Meeting shall be final & binding.

Billing:

The Contractor shall submit bill in approved proforma in accordance with the Contract terms and the
agreed billing schedules in duplicate to the Engineer-in-charge / Officer-in-charge as the case may be
giving abstract and detailed measurement for the various items executed during a pre-determined period
/ month, as the case may be. In case of maintenance/ upkeepment contract, monthly bill shall be preferred
during 1°* week of the succeeding month. In case of construction work the bill shall be furnished after
achieving milestone or as provided in the Contract. The Engineer-in-charge shall take or cause to be taken
the requisite measurements for the purpose of having the same verified and the claim as far as admissible,
adjusted, if possible, before the expiry of 21 days from the presentation of the bill. This is applicable for
running bills only.

PAYMENT OF CONTRACTOR’S BILL:

Payment due to the Contractor shall be made by the Owner, by Crossed Account Payee cheque forwarding
the same to registered office or the notified office of the Contractor. The cheque shall also be handed over
to the Contractor or their Site-in-charge if authorized for the purpose against due receipt. In no case will
Owner be responsible if the cheque is mislaid or misappropriated by unauthorized person / persons.
Demand draft may also be issued after deduction of bank commission charges if requested by the
Contractor.

All payment shall be made in Indian currency only.

Payment of running bill:

Interim bills shall be submitted by the Contractor at intervals mentioned in Schedule A on or before the
date fixed by the Engineer-in-charge for the work executed. The Engineer-in-charge / Officer-in-charge
shall then arrange to have the bill verified by comparing with the measurement already taken.

On certification of Engineer-in-charge, payment to which the Contractor is considered entitled by way of
interim payment shall be made for all the work executed, after deducting there from the amounts already
paid, the security deposit and such other amounts as may be deductible or recoverable in terms of the
Contract.

Payment of the Contractor’s interim bills shall be made by the Owner within 21 days from the date of
acceptance of the bill by Engineer-in-charge.
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Any interim certificate given relating to work done may be modified or corrected by any subsequent
interim certificate or by the final certificate. No certificate of the Engineer-in-charge supporting an interim
payment shall itself be conclusive evidence that any work to which it relates is / are in accordance with
the Contract.

RECEIPT OF PAYMENT:

Receipt of payment made on account of work when executed by a firm, must be signed by the Contractor
in case of proprietary firm and otherwise a person holding due power of attorney in this respect on behalf
of the Contractor, except when the Contractors are described in their Tender as a limited company in
which case the receipts must be signed in the name of the company by one of its principal officers or by
some other persons having authority to give effectual receipt for the company.

COMPLETION CERTIFICATE:

Eligibility criteria for issue of Completion Certificate: -

No certificate of completion shall be issued nor shall the work be considered to be completed till the
Contractor shall have removed from the premises on which the work has been executed, all such
scaffolding, sheds and surplus materials except such as are required for rectification of defects, rubbish
and all huts and sanitary arrangements required for his workmen on the site in connection with the
execution of the work, as shall have been erected by the Contractor or the workmen and cleaned all dirt
from the parts of building (s) in or upon or about which the work has been executed or of which he may
have had possession for the purpose of the execution thereof and cleaned floors, gutters and drains, eased
doors and sashes, oiled locks and fastenings, labeled keys clearly and handed them over to the Engineer-
in-charge and made the whole premises fit for immediate occupation or use to the satisfaction of the
Engineer-in-charge. If the Contractor shall fail to comply with any of the requirements of this conditions
as aforesaid on or before the scheduled date of completion of the works, the Engineer-in-charge may at
the expense of the Contractor fulfill such requirements and dispose of the scaffoldings, surplus materials
and rubbish, etc. as he thinks fit and the Contractor shall have no claim in respect of any such scaffolding
or surplus materials except for any sum actually realized by the sale thereof less the cost of fulfilling the
requirements and any other amount that may be due from the Contractor. If the expenses of fulfilling
such requirements are more than the amount realized on such disposal as aforesaid, the Contractor shall
forthwith on demand pay such excess.

Application for Completion Certificate.

As soon as the work is completed and the Contractor fulfills his obligations in all respect, he shall be eligible
to apply for Completion Certificate. The Owner or his representative shall normally issue to the Contractor
the Completion Certificate within 30 days after receiving an application from the Contractor after verifying
from the completion documents and satisfying himself that the work has been completed in accordance
and as set out in the construction and erection drawings and the Contract Documents. In case of operation
or maintenance Contract, satisfactory performance during Contract period shall be basis for issue of
Completion Certificate.

Issue of Completion Certificate:

On receipt of request from the Contractor Engineer-in-charge shall inspect whole of the work and shall
issue a certificate of completion indicating: -

a) Date of completion of work

b) Value of the Contract / value of work executed
c) Quality of performance

d) Level of safety maintained during the work.

If at any time before completion of the entire work, items or groups of items for which separate periods
of completion have been specified, have been completed the Engineer-in-charge can take possession of
any such parts being hereinafter in this condition referred to as ‘the relevant part’) notwithstanding
anything expressed or implied elsewhere in this Contract:

(a) Within thirty days of the date of completion of such items or groups of items or of possession of the
relevant part the Engineer-in-charge shall issue Completion Certificate for the ‘relevant part’ provided the
Contractor fulfils his obligations under clause 6.5.1 for the ‘relevant part’.

(b) The Defects Liability Period in respect of such items and the ‘relevant part’ shall be deemed to have
commenced from the certified date of completion of such items or the ‘relevant part’ as the case may be.
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(c) The Contractor may reduce the value insured under Clause 5.13 by the full value of the completed
items or ‘relevant part’ as estimated by the Engineer-in-charge for this purpose. This estimate shall be
applicable for this particular purpose only.

(d) In such case Compensation / Liquidated Damage for delay shall be calculated in accordance with Clause
6.9 on total value of the work, less the value of ‘relevant part’ taking into consideration the due date of
completion as per Contract and subsequent time extension, if any.

FINAL PAYMENT:

During progress of work in case of construction work and period fixed for payment in case of provision of
services such as operation and maintenance, running bills shall be preferred by the Contractor as per the
terms of Contract and shall be paid on the basis of measurement certification of Engineer-in-charge /
Officer-in-charge from time to time or in fixed intervals. But final bill shall be paid on receipt of -

i) Final bill (n"th & final bill must be written over the bill)
i) Measurement book with all its supporting documents
iii) Completion Certificate of Engineer-in-charge
iv) Store clearance
V) Evidence in support of clearance of labour dues.
Vi) Evidence in support of payment of PF dues
vii) No claim certificate by the Contractor
viii) Total amount of dues, less-
a) Payment already made through running bills
b) Advances if any
c) Penalty if any
d) Liguidated damage
e) Amounts towards the cost of tools & plants not returned to warehouse
f) Value of the surplus of material issued not returned to store.
g) Any estimated amount on account of default of Contractor in statutory or environmental
matter or dispute open in Court of Law.
h) Clearance from Personnel & Administration department relating to rent for

accommodation, water & electricity bills etc.

TERMS OF PAYMENT:

(a) The running bill corresponding to the terms of Contract raised by the Contractor shall be paid to him
on certification of Engineer-in-charge.

(b)The bill for any permissible period shall be submitted within 7 days of expiry of the said period and
payment shall be released within 21 days of submission of the bill provided the same is receipted by
Engineer-in-charge.

(c) All statutory deductions levied by the Govt. or other statutory authorities at the rate prevailing at the
time of payment of bill shall be deducted from the running bills.

(d) The Engineer-in-charge reserves the right to effect deductions towards penalty & other recoveries if
any, under the terms & conditions of Contract.

(e) Final bill shall be settled after submission of the same with all related documents as per Clause 6.6
within the period specified in Clause 6.8

TIME LIMIT FOR PAYMENT OF FINAL BILL:

The final bill shall be submitted by the Contractor within three months of physical completion of the work.
No further claims can be made by the Contractor after submission of the final bill and all claims shall be
deemed to have either been included in the final bill or waived and extinguished. Payment of those items
of the bill in respect of which there is no dispute and of items in dispute for quantities and rates as
approved by Engineer-in-charge, shall be made within the period specified herein this clause, the period
being reckoned from the date of receipt of the bill by the Engineer-in-charge. If the decision of Engineer-
in-charge is not agreed by the Contractor, the dispute either in quantity or rate or both shall be referred
to Contract Review Meeting and the decision made thereof shall be final & binding on both parties.

The time limit for release of final payment corresponding to the Contract value are furnished below: -
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(a) Contract value not exceeding Four months from the date of

Rs.5 lakhs acceptance of
Final bill by the
Engr-in-charge

(b) Contract value exceeding Six month ---do -----

Rs.5 lakhs

Provided the Contractor has furnished all required documents in accordance to clause 6.6. The period of
release of fund shall be counted from the date of compliance of last documents or formalities.

For above purpose, original Contract value or the actual value of the work whichever is higher shall be
taken into consideration.

LIQUIDATED DAMAGES FOR DELAY:

If the Contractor fails to maintain the required progress in terms of achieving milestone fixed in the time
& progress schedule or to complete the work as the case may be under Contract & clear the site on or
before the due date or extended date of completion they shall without prejudice to any other right or
remedy shall be liable for liquidated damage as stipulated below or such small amount as may be fixed by
the Engineer-in-charge on the Contract value of the work or actual value of the work whichever is higher
for every week during which the progress remains below the specified time of completion subject to the
total amount of compensation for delay to be paid under this condition shall not exceed the under noted
percentage of the Contract value or of the Contract value of the item or group of items of work for which
a separate period of completion is given:

This will also be applicable to items or group of items for which separate period of completion has been
specified.

Rates & upper limit of Liquidated Damage:

Completion period % of Contract /| Maximum % of
Work value per | Contract /work
week value
a. Due Completion period (as originally @ 1% 10%
stipulated) not exceeding 6 months
b. Due Completion period (as originally @ 0.5% 7.5%

stipulated) exceeding 6 months but not
exceeding 2 years

C. Due Completion period (as originally @ 0.25% 5%
stipulated) exceeding 2 years

The amount of liquidated damage (LD) may be adjusted or set-off against any sum payable to the
Contractor under this or any other Contract with the Owner. In case at the time of the amount of LD comes
to the notice of the Owner the Contractor does not have any amount pending with the Owner, the
Contractor shall be served with a notice and in turn the Contractor has to deposit the said amount in shape
of D/D with the Owner in the fashion mentioned earlier.

End of Section-VI
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SECTION-VII

STATUTORY OBLIGATION & INSURANCE

TAXES:

The Contractor shall defray all taxes such as toll, local taxes, excise duty, royalty, income tax, sales tax,
GST, work contract tax and other payments and compensation, if any in connection with the procurement
and handling of materials, fabrication and execution of works or any method or process connected with
the works. Sales tax, Entry tax, Excise duty and any other tax on materials required for the work & works
shall be payable by the Contractor and the Owner will not entertain any claim whatsoever in this respect.
The final rate is inclusive of work contract tax & other taxes applicable including GST to this work or
materials thereto.

Notwithstanding anything contained elsewhere in the Contract, the Owner shall deduct at source from
the payments due to the Contractor, the taxes as required under Odisha Sales Tax Act or as amended from
time to time or under any other statute. It is for the Contractor to deal with the Sales Tax authorities
directly in respect of any claim or refund relating to the above deductions and the Owner shall not be
liable or responsible for any claims or payments or reimbursements in this regard. Income tax as applicable
shall be deducted form all running bills.

INSURANCE:

The Contractor shall obtain insurance coverage to the construction work & related materials against loss
under force majeure and assign the policy to the Owner where risk involvement is expected. The
Contractor shall also at his own expenses carry and maintain group insurance with accidental benefit from
reputed insurance companies to the satisfaction of the Owner as follows: -

Employees State Insurance Act:

At present this area is in the scope of ESI scheme. The Contractor has to accept full and exclusive liability
for compliance with all obligations imposed by the Employees State Insurance Act, 1948, and the
Contractor further has to defend, indemnify and hold Owner harmless from any liability or penalty which
may be imposed by the Central, State or Local Authority by the reason of any asserted violation by
Contractor or subcontractor of the Employees State Insurance Act, 1948 and also from all claims, suits or
proceeding that may be brought against the Owner arising under growing out of or by reasons of the work
provided for by this Contract whether brought by employees of the Contractor, by third parties or by
Central or State Government Authority or any political sub-division thereof. The Contractor agrees to fill
in with the Employees State Insurance Corporation, the Declaration Forms and all forms which may be
required in respect of the Contractor’s or subcontractor’s employees, whose aggregate remuneration is
Rs.6500.00 per month or less or as amended from time to time and who are employed in the work
provided for or those covered by ESI from time to time under the agreement. The Contractor shall deduct
and secure the agreement of the subcontractor to deduct the employees’ contribution as per the first
schedule of the employee’s State Insurance Act from wages and affix the employee’s contribution cards
at wages payments intervals. The Contractor shall remit and secure the agreement of the subcontractor
to remit to the State Bank of India, employee’s State Insurance Corporation Account, and the employee’s
contribution as required by the Act. The Contractor agrees to maintain all cards and records as required
under the Act in respect of employee’s and payments and Contractor shall secure the agreement of the
subcontractor to maintain such records. Any expenses incurred for the contribution, making contributions
or maintaining records shall be to the Contractor or subcontractor’s account.

The Owner shall retain such sum as may be necessary from the total Contract value until the Contractor
shall furnish satisfactory proof that all contributions as required by the employees State Insurance Act,
1948, have been paid. This will be pending on the contactor when the employee’s State Insurance Act is
extended to the place of work.

Workmen Compensation and Employer’s Liability Insurance:

Insurance shall be effected for all the Contractor’s employees engaged in the performance of this Contract.
If any of the work is sublet, the Contractor shall require the subcontractor to provide workmen’s
compensation and employee’s liability insurance for the latter’'s employees if such employees are not
covered under the Contractor insurance.

Any other insurance required under Law or by Owner:
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Contractor shall also carry and maintain any and all other insurances, which he may be required under any
law from time to time. He shall also carry and maintain any other insurance, which may be required by
the Owner.

Accident or Injury to workmen:

The Owner shall not be liable for or in respect of any damages or compensation payable by law in respect
or in consequence of an accident or injury to any workmen or other persons in the Employment of the
Contractor or any subcontractor save and except any accident or injury resulting from any willful act or
default of the Owner, his agents or servants and the Contractor shall indemnify and keep indemnified the
Owner against all such damages and compensation (save and except as aforesaid) and against all claims,
demands, proceedings, costs, charges and expenses, whatsoever in respect or in relation thereto.
Transit Insurance:

The Contractor shall obtain adequate Transit insurance coverage at his own cost in respect of all items to
be transported by the Contractor to the site of work.

EMPLOYEES PROVIDENT FUND:

The Contractor has to obtain P.F. code numbers from the P.F. Commissioner and photocopy of such
coverage certificate shall be submitted to Engineer-in-charge prior to commencement of work. The
Contractor has to furnish certified challan copy showing the amount deposited against this particular work
if the Contractor executes works at different places in India and deposit the total amount in one challan
only. In addition to this, Contractor shall furnish an undertaking with a list of deployed Contract labour for
whom such amount is deposited. Contractor shall comply all P.F. formalities for all the workmen engaged
for this work and keep OPGC indemnified.

End of Section-VII
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SECTION-VIII

LABOUR LAWS

LABOUR LAWS:

Contractor shall comply with all laws, ordinances, regulations and notification / instruction of Govt.
concerning the health, wages, welfare, safety and employment and non-employment of his workers and
shall exclusively bear the consequences of failure to comply therewith.

The following points are to be observed strictly by the Contractor.

i)

vi)

vii)

vii)

No labour below the age of 18 (eighteen) years shall be employed on the work.

The Contractor shall not pay less than the notified wages by the appropriate government towards
minimum wages from time to time and must comply with Minimum Wages Act. The payment has
to be made to the labours in the presence of authorized representative of the Owner / Engineer-
in-charge.

The Contractor shall at his expense comply with all labour laws and keep the Owner indemnified
in respect thereof.

The Contractor shall pay equal wages for men & women in accordance with Equal Remuneration
Act 1976.

The Contractor under the Contract Labour (Regulation and Abolition) Act, shall have a valid Labour
license from appropriate licensing authority prior to starting / within 15 days of commencement
of the work under the Contract. Validity of the license shall be maintained till expiry of Contract
period & its extension, if any.

The Contractor shall employ labour in sufficient numbers to maintain the schedule of work and of
quality to ensure workmanship of the degree specified in the Contract and to the satisfaction of
the Engineer-in-charge.

The Contractor shall furnish to the Engineer-in-charge at the interval of every 15 days a statement
of the workmen employed on the works and also furnish information in Form-VIlIl, Part | & Il under
rule 73 of Odisha Contract Labour (R&A) Rule, 1975 or rules made there under.

The Contractor shall comply with the provisions of the Factories Act 1948, Payment of Wages Act
1936, Minimum Wages Act 1948, Employees Liability Act 1938, Workmen’s Compensation Act
1923, the Maternity Benefit Act 1961, Employees Provident Fund (and Miscellaneous Provision)
Act 1952 & Contract Labour (Regulation & Abolition) Act 1970 or any modifications thereof or any
other laws relating thereto and rules made there-under from time to time. Owner shall not be
held responsible for any injury sustained by Contractor’s workmen while on duty.

In the event of any employment injury the Contractor has to pay necessary compensation
pertaining to treatment & other associated benefits to the injured employee. In the event of fatal
injury, death compensation to the legal heir of said employee shall be paid by the Contractor. In
case of failure by the Contractor to pay the compensation as decided by the competent authority
under the Workmen’s Compensation Act, the Engineer-in-charge shall deduct the necessary
amount from any outstanding bill of the Contractor or security and deposit the same with
competent authority. In case before decision by the competent authority, if the Contract is being
closed, estimated amount towards such compensation shall be retained from Contractor till
finalization. For this purpose, the amount if falls short under the particular Contract shall be
realized from any other Contract which the Contractor is executing. The Contractor has to make
all statutory records and register required in support of compliance of above provisions. Relevant
statutory return shall be submitted with appropriate authority as required under the above Acts
& rules with a copy to P&A department of Owner. All the records shall be kept within the work
premises and must be made available on demand by Owner/Concerned statutory authority for
scrutiny.

The Contractor shall indemnify the Owner against any payments to be made under and for the
observance of the provisions of the aforesaid Acts without prejudice to his rights to claim
indemnity from his subcontractor, if any.
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X) The Contractor has to make payment to their staff and labours by 7™ day of succeeding month
irrespective of release of Contractor’s payment by Owner. In case of any default in the matter of
payment to the labour, the following penalty apart from legal liability shall be imposed and
recovered from Contractor’s running bills.

(a) 0.1% of Contract value will be deducted for each day of delay of wages disbursement after 7" day
of last wage period subject to maximum 1% of Contract value.

(b) Repetition of three such cases may attract immediate termination of Contract without any further
reference to Contractor as per terms of Contract.

(xi) Owner shall not take responsibility of Contractor’s labours either during execution of Contract or
on closure of Contract or termination of Contract.

xii) However, in the event of default of any Contractor in payment to their labours for more than one

month from the date of payment and if the service is essential for the Owner and the Contract
can not immediately be terminated, the Engineer-in-charge shall make the payment to the
workmen and recover the same amount from any due of the Contractor. Under such
circumstances the Contract shall be liable for immediate termination as deemed fit by the Owner.

(xiii)  The Contractor shall ensure that all the employees engaged by the Contractor including his
subcontractor, if any, obtain health certificate from any competent medical practitioner under the
provisions of Factories Act without any financial implication to Owner.

(xiv)  Every worker who has worked under the Contractor shall be allowed leave with wages, national
& festival holidays, weekly off and extra wages or overtime as per law. The Contractor should
provide employment card, wage slip and should maintain such other records in respect of
engagement of workers as required by Contract Labour (R&A) Act 1970 and rules made there
under. This provision must be ensured by the Contractor.

CONTRACTOR TO INDEMNIFY THE OWNER:

The Contractor shall indemnify the Owner and every officer and employee of the Owner including the
Engineer-in-charge and his staff against all actions, proceedings, claims, demands costs and expenses
whatsoever arising out of or in connection with the matters referred to in Clause 8.1 and elsewhere which
may be made against the Owner for or in respect of or arising out of any act / omission by the Contractor
in the performance of his obligations under the Contract. The Owner shall not be liable for or in respect
of any demand or compensation payable by law in respect or in consequence of any accident or injury to
any workmen or other person in the employment of the Contractor or his subcontractor and Contractor
shall indemnify and keep indemnified the Owner against all such damage, compensation and against all
claims, damages, proceedings, costs, charges and expenses whatsoever thereof or in relation thereto.

Payment of Claims and Damages:

Should the Owner have to pay any money in respect of such claims or demands as aforesaid the amount
so paid and the cost incurred by the Owner shall be charged to and paid by the Contractor and the
Contractor shall not be at liberty to dispute or question the right of the Owner to make such payments
notwithstanding the same may have been made without his consent or authority or in law or otherwise
to the contrary.

The Contractor shall intimate to the Workman Compensation Commissioner in Form EE-| within prescribed
period the employment accident with relevant information with copy to the Owner. The Contractor shall
take all legal steps for compliance of the provisions of Workman Compensation Act relating to accident
failing which Owner under circumstance shall take up the case for which all costs and expenses shall be
recovered from the Contractor and the said Contract shall be liable to be terminated & the Contractor
liable to be debarred from future participation in bid. In case the amount cannot be recovered from dues
/ security / dues of other contracts with Owner, the same shall be recovered as debt liability.

HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS:

In respect of all labours directly or indirectly employed in the works for the performance of Contract, the
Contractor shall comply with or cause to be complied with all the rules and regulations of the local sanitary
and other authorities or as framed by the Owner from time to time for the protection of health and
sanitary arrangements for all workers.
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*8.4
8.4.1

8.4.2

8.4.3

MODEL RULES FOR LABOUR WELFARE

First Aid:
a) At every workplace where the number of workmen engaged exceeds 50, there shall be maintained
in a readily accessible place first aid box containing the following equipments:

(i) 12 small sterilized dressings

(ii) 6 medium size sterilized dressings

(iii) 6 large size sterilized dressings

(iv) 6 large size sterilized burn dressings

(v) 6 (15 gms.) packet sterilized cotton wool

(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine

(vii) 1 (60 ml.) bottle containing sal-volatile having the dose and mode of administration
indicated on the label.

(viii) 1 role of adhesive plaster

(ix) A snake-bite lancet

(x) 1 (30 gms) bottle of potassium permanganate crystals

(xi) 1 pair scissors

(xii) 1 copy of the first aid leaflet issued by the Director General, Factory Advice Service
and Labour Institute, Government of India

(xiii) A bottle containing 100 tablets (each of 5 grains) of aspirin

(xiv) Ointment for burns

(xv) A bottle of a suitable surgical anti-septic solution.

b) At every workplace where the number of workmen engaged does not exceed 50, there shall be

maintained in a readily accessible place first aid box containing the following equipments:

(i) 6 small sterilized dressings

(ii) 3 medium size sterilized dressings

(iii) 3 large size sterilized dressings

(iv) 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine

(v) 3 large sterilized burn dressings

(vi) 1 (30 ml.) bottle containing sal-volatile having the dose and mode of administration
indicated on the label.

(vii) 1 snake-bite lancet

(viii) 1 (30 gms.) bottle of potassium permanganate crystals

(ix) 1 pair scissors

(x) 1 copy of the first aid leaflet issued by the Director General Factory Advise Service and
Labour Institute, Government of India

(xi) A bottle containing 100 tablets (each of 5 grains) of aspirin

(xii) Ointment for burns

(xiii) A bottle of suitable surgical anti-septic solution.

The appliances shall be kept in good order and they shall be placed under the charge of a responsible
person who shall be readily available during working hours. Suitable transport / conveyance facility shall
be kept readily available to take injured person(s) who suddenly fall seriously ill and shifting of urgent
cases to nearest hospital. If required, initial first aid may be provided in Owner’s hospital in emergency,
but subsequent treatment is Contractor’s responsibility in any other hospital.

Accommodation for Labour: The Contractor shall during the progress of the works provide, erect and
maintain necessary temporary living accommodation and ancillary facilities for labour at his own expense
and up to the standards as approved by the Engineer-in-Charge at a place outside the Owner’s premises.
Drinking Water: In every workplace, there shall be provided and maintained at suitable locations, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from public water supply, each work place shall be provided with storage
where drinking water shall be stored.
Page 65 of 185



8.4.4

8.4.5

8.4.6

8.4.7

Every water supply storage shall be at a distance of not less than 15 meters from any latrine, drain or other
source of pollution. Where water has to be drawn from an existing well, which is within such proximity of
latrine, drain or any other source of pollution, the well shall be properly chlorinated before water is drawn
from it for drinking. All such wells shall be entirely closed in and be provided with a trap door, which shall
be dust and waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only
for cleaning or inspection which shall be done at least once a month.

Washing and Bathing Places: Adequate washing and bathing places shall be provided separately for men
and women. Such places shall be kept in clean and drained condition.

Standard number of Latrines and urinals: There shall be provided within the precincts of every workplace
latrines and urinals in an accessible place and in the following scales: -

a)Where females are employed, there shall be at least one latrine / urinal for every 25 females.

b) Where males are employed, there shall be at least one latrine / urinal for every 25 males.

Provided that where the no. of males employed exceeds 100, it shall be sufficient if there is one latrine for
every 25 males up to first 100 and one for every 50 thereafter.

In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as the case may be,
shall be reckoned as 25 or 50.

Other specifications shall comply to the Odisha Factories Rules-1950.

Latrines and urinals: Except in workplaces provided with water flushed latrines connected with a water-
borne sewage system, all latrines shall be provided with receptacles on dry earth system which shall be
cleaned at least four times daily and at least twice during working hours and kept in a strictly hygienic
condition. Receptacles shall be tarred inside and outside at least once a year.

If women are employed, separate latrine and urinals, partitioned from those for men and labeled with
bold letters in both Oriya & Hindi, such as “ For Men” or “Women” shall be provided. A poster showing
the figure of a man and of a woman shall also be exhibited at the entrance to latrines for each sex. There
shall be adequate supply of water close to latrines and urinals.

Construction of latrines: Inside walls shall be constructed of masonry or other non-absorbent material and
shall be cement-washed inside and outside at least once a year. The dates of cement washing shall be
noted in a register maintained for the purpose and kept available for inspection. Latrine shall have at least
thatched roof.

Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, arrangement for proper
disposal of excreta by incineration at the workplace shall be made by the Contractor. Alternatively excreta
may be disposed off by putting a layer of night soils at the bottom of pucca tank prepared for the purpose
and covering it with a 15 cm layer of waste or refuse and then covering it with a layer of earth for a
fortnight (when it will turn into manure).

The Contractor shall, at his own expense, carry out all instructions issued to him by the Engineer-in-Charge
to effect proper disposal of soil and other conservancy work in respect of Contractor’s workmen or
employees on the site. The Contractor shall be responsible for payment of any charges, which may be
levied by municipal authority for execution of such work on his behalf.

Provision of shelters during rest: At every workplace there shall be provided free of cost four suitable
sheds, two for meals and two others for rest, separately for use of men and women Labour. Height of
each shelter shall not be less than 12’ from floor-level to lowest part of roofs. Sheds shall be kept clean
and the space provided shall be on the basis of at least 12 sq.ft. per head.

Creches: At a place at which 30 or more women workers are ordinarily employed, there shall be provided
at least one room for use of children under the age of 6 years belonging to such women. Rooms shall not
be constructed to a standard lower than that of waterproof roof, smooth & impervious floor and wall with
heat resistant materials / wooden planks. Rooms shall be provided with suitable and sufficient openings
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8.4.8

8.4.9

8.4.10

8.4.11

8.4.12

8.4.13

8.5
8.5.1

for light and ventilation. There shall be adequate provision of sweepers to keep the places clean. There
shall be two Dhais in attendance. Sanitary utensils shall be provided to the satisfaction of local medical,
health and municipal authorities. Use of huts shall be restricted to children, their attendants and mothers
of children.

Where the number of women workers is more than 30 or more, the Contractor shall provide at least one
hut and one Dhai to look after children of women workers.

Size of creche (s) shall vary according to the women workers employed.
Creche (s) shall be properly maintained and necessary equipment like toys etc. provided.
All other provisions shall comply to Odisha Factories Rules-1950.

Canteen: A cooked food canteen on a moderate scale shall be provided for the benefit of workers
wherever 100 or more Contractor Labour are ordinarily employed and work continues for 6 months or
more.

Planning, setting and erection of the above mentioned structures shall be approved by the Engineer-in-
Charge, and the whole of such temporary accommodation shall at all times during the progress of the
works be kept tidy and in a clean and hygienic condition to the satisfaction of the Engineer-in-Charge at
the Contractor’s expense. The Contractor shall conform generally to sanitary requirements of local
medical, health and municipal authorities and at all times adopt such precautions as may be necessary to
prevent soil, water & air pollution of the site.

On completion of the works the whole of such temporary structures shall be cleaned away, all rubbish
burnt, excreta or other disposal pits or trenches filled in and effectively sealed off and the whole of site
left clean and tidy to the entire satisfaction of the Engineer-in-Charge at the Contractor’s expenses.

Anti-malaria precautions: The Contractor shall at his own expense conform to all anti-malaria instructions
given to him by the Engineer-in-Charge, including filling up any borrow pits which may have been dug by
him.

Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations at Clause 8.5.1(d)
or any other officer nominated in his behalf by the Engineer-in-Charge shall report to the Owner all cases
of failure on the part of the Contractor or his subcontractors to comply with the provision of these rules
either wholly or in part and the Engineer-in-Charge shall impose such fines and other penalties as are
prescribed in the conditions.

Interpretations etc: On any question as to the application, interpretation of effect of these rules, the
decision of the Chief Inspector of Factories & Boiler, Labour Commissioner and Provident Fund
Commissioner as the case may be shall be final and binding. Over & above the said provision, any court
pronouncement having territorial jurisdiction shall be binding on both parties as the case may be.
Amendments: Government may, from time to time add to or amend Labour Laws and rules thereto and
issue such directions as it may consider necessary for the proper implementation of these laws & rules or
for the purpose of removing any difficulty which may arise in the administration thereof.

CONTRACT LABOUR REGULATION
Definition: In these regulations, unless otherwise expressed or indicated, the following words and
expression shall have the meaning hereby assigned to them:

(a) “Inspecting Officer” means any officer as mentioned below corresponding to different
departments:
Govt.Deptt. Designation
i) Labour : Rural
Labour Inspector to Labour Commissioner
ii) Factory: Inspector of Factories & Boilers to Chief Inspector of Factories & Boilers.
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8.5.2

iii) Provident Fund:Provident Fund Inspector to Provident Fund Commissioner

iv) Any other person of above departments duly authorized by competent authority.
Owner’s Inspecting Officer means officers as mentioned below:

i) Plant Manager

ii) Engineer-in-charge

iii) General Manager (P&A) or his authorized representative

iv) Safety / Fire Officer

Submission of information before commencement of work:
Contractor shall, before commencement of the work, furnish in writing to the Engineer-in-charge of the
area concerned the following information:

(a) Name and address of subcontractors as and when they are engaged.
(b) Date of Commencement of the work.

(c) Number of workers employed and likely to be employed.

(d) Wages for different categories of workers.

8.5.3(i)Number of hours of work which shall constitute a normal working day:-

8.5.4

8.5.5

8.5.6

8.5.7

8.5.8

8.5.9

The number of hours, which shall constitute a normal working day for an adult, shall be eight hours
including % hr. rest after five hours of work. The working day of an adult worker can be so arranged that
inclusive of intervals, if any, for rest it shall not spread over more than ten / twelve hours on any day with
prior approval of competent authority. If an adult worker is made to work more than nine hours on any
day or for more than forty eight hours in any week he shall, in respect of overtime work, be paid wages at
double the ordinary rate of wages.

(ii) Weekly rest: Every worker shall be given a weekly day of rest which shall be fixed and notified in
advance. A worker shall not be required or allowed to work on the weekly rest day unless he has
or will have a substituted rest day, on one of the three days immediately before or after the rest
day provided that no worker shall work for more than ten consecutive days without a full rest day.

Display of notice regarding Wages, Weekly Day of Rest etc.: The Contractor shall before he commences

his work under Contract, display and correctly maintain and continue to display and correctly maintain in

clean and legible condition in conspicuous places at site, notice in English, Oriya & Hindi giving the rate of
minimum wages, the hours of work for which such wages are payable, the weekly rest days workers are
entitled to and name and address of the Inspecting Officers.

Fixation of Wage Periods: The Contractor shall fix wage periods in respect of which wages shall be payable.

No wage period shall exceed one month.

Payment of Wages:

(i) Wages due to every worker shall be paid to him direct or to his authorized person. All wages shall
be paid in current coins or currency or in both.

(ii) Wages of every worker engaged under the Contract shall be paid where the wage period is one

week, within THREE days from the end of the Wage period; and in any other case before the expiry
of the 7*" day or 10" day from the end of the wage period according as the number of workers
does not exceed 1,000 or exceeds 1,000.

(iii) When employment of any worker is terminated by or on behalf of the Contractor, the dues of
such worker shall be paid with immediate effect.
(iv) Payment of wages shall be made at the work site on a working day except when the work is

competed before expiry of the wage period, in which case final payment shall be made at the
work site within 48 hours of the last working day and during normal time.
Register of Workman: A register of workmen shall be maintained in the Form appended in Annexure-X
and the relevant particulars of every workman shall be entered therein immediately on his employment
and kept at the work site.
Employment Card: The Contractor shall issue an employment card in the Form appended in Annexure-XI
to each worker on the day of work or entry into his employment. On termination of employment the
Employment Card shall be retained by the Contractor and a service certificate shall be issued in Form X.

Register of Wages etc:
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8.5.10

8.5.11

8.5.12

8.5.13

(i)
(ii)

A Register of Wages-cum-Muster Roll in the Form appended in Annexure-XIl shall be maintained
and kept at the work site or as near to it as possible.

A wage slip in the Form appended in Annexure-XV shall be issued to every worker employed by
the Contractor at least a day prior to disbursement of wages.

Deductions, which may be made from Wages:

(i)

(ii)
(iii)

(iv)
(v)

(vi)

(vii)

Wages of a worker shall be paid to him without any deductions of any kind except the following:

(a) fines

(b) deductions for absence from duty. The amount of deduction shall be in proportion to the
period for which he was absent.

(c) deduction for damage to or loss of goods expressly entrusted to the employed person for

custody, or for loss of money which he is required to account for, where such damage or
loss is directly attributable to his neglect or default.

(d) Rent of house accommodation / amenities

(e) Deductions for recovery of advances or for adjustment of overpayment of wages. Advance
granted shall be entered in a register; and

(f) Any other deduction, which the Owner may from time to time allow.

No fines shall be imposed on any worker in respect of such acts and omissions on his part as have
been approved by the Competent authority as in Clause 8.5.1.

No fine shall be imposed on a worker and no deductions for damage or loss shall be made from
his wages until the worker has been given an opportunity of showing cause against such fines or
deduction.

The total amount of fines which may be imposed in any one wage period on a worker shall not
exceed an amount equal to 3% of wages in respect of that wage period.

No fine imposed on a worker shall be recovered from him in installments, or after expiry of sixty
days from the date on which it was imposed. Every fine shall be deemed to have been imposed
on the day of the act or omission in respect of which it was imposed.

The Contractor shall maintain in English, Hindi & Oriya a list approved by the Labour
Commissioner, clearly stating the acts and omissions for which penalty or fine may be imposed on
a workman and display it in good condition in a conspicuous place on the work site.

The Contractor shall maintain a register of fines and the register of deductions for damage or loss
in the Forms appended in Annexure-XIIlI & XIV respectively, which should be kept at the place of
work.

Register of Accidents: The Contractor shall maintain a register of accidents in Form 26 prescribed under
Rule 105 of Odisha Factory Rules, 1950 but the same shall include the following particulars:-

(a)
(b)
(c)
(d)
(e)
(f)
(8)
(h)
(i)
(i)
(k)
(1
(m)
(n)
(o)

Full particulars of the labours who met with accident

Rate of Wages

Sex

Age

Nature of accident and cause of accident

Time and date of accident

Date and time when admitted in hospital

Date of discharge from the hospital

Period of treatment and result of treatment

Percentage loss of earning capacity and disability as assessed by Medical Officer.
Claim required to be paid under Workmen’s Compensation Act.
Date of payment of compensation

Amount paid with details of the person to whom the same was paid
Authority by whom the compensation was assessed

Remarks

Preservation of Registers: The Register of workmen and the Register of Wages-cum-Muster Roll required
to be maintained under these Regulations shall be preserved for 3 years after the date on which the last
entry is made therein Form IX.

Enforcement: The Inspecting Officer shall either of his own or on a complaint received by him carry out
investigations, and send a report to the Engineer-In-charge specifying the amounts representing worker’s
dues and amount of penalty to be imposed on the Contractor for breach of these Regulations, that have
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8.5.14

8.5.15

to be recovered from the Contractor, indicating full details of the recoveries proposed and the reasons
therefore. It shall be obligatory on the part of the Engineer-in-charge on receipt of such a report to deduct
such amounts from payments due to the Contractor.

Disposal of amounts recovered from the Contractor: The Engineer-in-charge shall arrange payment to
workers concerned at the earliest from receipt of a report from the Inspecting Officer except in case where
the Contractor had made an appeal under Clause 8.5.15. In case where there is an appeal, payment of
workers dues would be arranged by the Engineer-in-charge, wherever such payments arise, within THIRTY
days from the date of receipt of the decision of the authority specified in Clause 8.5.1

Appeal against decision of Inspecting Officer: Any person aggrieved by a decision of the Inspecting Officer
may appeal against such decision before the higher authority concerned within THIRTY days from the date
of the decision, forwarding simultaneously a copy of his appeal to the Engineer-in-charge.

Inspection of Books and other Documents: The Contractor shall allow inspection of the Registers and other
documents prescribed under these Regulations by Inspecting Officers and the Engineer-in-
charge/Owner/Owner’s representative at any time on receipt of due notice at a convenient time.

Interpretation, etc.: On any question as to the application, interpretation or effect of these Regulations
the decision of the Owner or his representative shall be final & binding.

Amendments: Government may, from time to time, add to or amend Labour laws and issue such directions
if considered necessary for the proper implementation of Labour laws or for removing any difficulty, which
may arise in the administration thereof.

REGISTERS TO BE MAINTAINED BY THE CONTRACTOR:

Factory Act 1948:

1. Register of Adult workers : Form-12
2. Register of leave with wages Form-15
3. Register of Accident : Form-26
4, Register of over time : Form-10
5. Register of health : Form-31
6. Register for issue of PPEs

7. Register for compensatory holiday: Form-9
8. Muster Roll with Wages Register

Contract Labour (R&A) Act 1970

9.
10.
11.

Muster Roll : Form-XI|
Employment cards : Form-X
Register of Contract Work : (Form VIl)Part-II

Payment of Wages Act-1936

12.
13.
14.

Register of Fines : Form-XVII
Register of Deduction : Form-XIV
Register of Advance : Form-XVIlII

Minimum wages Act

15.

Wage slip : Form-XV

Payment of Bonus Act

16.

PF Act
17.
18.

Consolidated Register

Contribution Register
Inspection Register
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Equal Remuneration Act 1976
19. Form ‘D’ Register

Miscellaneous Register
20. Register for issue of PPEs

End of Section-VIII
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9.0
9.1

9.2
9.2.1

9.2.2

9.2.3

9.24

9.3
9.3.1

9.3.2

9.3.4

9.3.5

SECTION-IX

SAFETY PROVISIONS:

GENERAL:

It is the objective of OPGC to maintain excellence in safety & loss control performance by Contractors at
all locations of ITPS. The Owner will provide the environment, encouragement and support to achieve this
objective but is the Contractor’s responsibility to establish, maintain, and manage its own safety & loss
prevention programme.

Contractor shall adhere to safe work practice and guard against hazardous and unsafe working condition
and shall comply with Owner’s safety rules as setout herein. Prior to start of work, Contractor will be
provided copies of Owners Health & Safety Manual for information and guidance.

The contactor is expected to exert primary control through their line supervision to obtain desired
performance. Repeated poor safety performance shall lead to termination of Contract and shall be
debarred from future participation in Contract for one year.

RESPONSIBILITY OF CONTRACTOR IN RESPECT OF SAFETY:

In respect of all labours, directly or indirectly employed in the work for the performance of Contract, the
Contractor shall at his own expense comply all the safety provisions as per (i) Bureau of Indian Standards,
(ii) The Electricity Act & Rules, (iii) Regulations adopted by Owner and other orders made there under and
other acts as applicable.

The Contractor shall observe and abide by all fire/safety regulations of the Owner. Before starting of work,
Contractor shall consult Engineer-in-charge and ensure that any loss or damage due to fire to any portion
of the work under this Contract due to his fault shall be made good by the Contractor at his cost.

Before entry into the plant premises, all the Contractor labours shall be imparted safety training by
Owner’s Safety Officer / Fire Officer after which gate pass shall be issued.

The Contractor shall ensure that necessary skill in respect of various jobs is acquired by way of working &
certificate to that effect is available, e.g. for riggers, fitter & other such workmen. Operators / drivers of
various vehicles must have valid license from competent authority.

SAFETY RULES OF OWNER:

The Contractor has to strictly abide by the Safety rules & regulations enforced by Owner from time to
time. The Contractor shall provide proper Identity Card to their employees, which shall be produced for
verification on demand at security gate & in working areas. All the Contractor workers have to be provided
with personal protective equipment as per the BISH duly certified by Owner’s Safety Officer. The
Contractor has to make provision of standard PPEs as laid down in Clause 9.13 and get it approved from
Owner’s Safety Officer before commencement of the work, failing which the Contractor & their workmen
shall not be allowed to enter into the plant / work site.

Any Contract labour who shall be detected inside the plant without use of any of the PPEs shall not be
allowed to continue in duty. On first occasion, he shall be sent back with warning and on second occasion,
he shall be sent back & shall be debarred from duty for 3 to 5 days without pay. Repetition of the same
shall constrain the management to advise the Contractor to remove such person from his employment
under this Contract.

The Contractor workmen are restricted to go to any other department / work place during duty without
permission of Engineer-in-charge.

Any Contractor workman detected on duty in drunken condition shall not be allowed to continue at the
Owner’s site.

9.3.6 Face mask & apron / flash suit of approved standard are to be provided by the Contractor to electrical

9.4

workmen as and when required.
COMPENSATION:

For any accident of Contractor workmen while on work the Contractor shall pay compensation to their
workmen, supervisor as per Factory / Labour Act. Owner shall not be liable for any such compensation.
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9.5
9.5.1

9.5.2

9.6

9.7

9.8

9.9

9.10

SAFETY IN OPERATION / MAINTENANCE:

Contractor shall have to undertake any job as & when required at mutually agreed time with the
concerned Engineer-in-charge and with proper work permit (PTW) for safety consideration &
uninterrupted running of the plant.

No workman can be engaged in over time during night hours & on holidays without specific approval of
Engineer-in-charge.

FIRST AID AND INDUSTRIAL INJURIES:

i) Contractor shall maintain first aid facilities for his employees and those of his subcontractors in
addition to the facility provided by the Owner.

ii) Contractor shall make outside arrangements for ambulance service for the treatment of industrial
injuries. Names of those providing these services shall be furnished to Owner prior to start of
work, and their telephone numbers shall be prominently posted in Contractor’s field office.

iii) All necessary personal protective equipments as considered adequate by the Engineer-in-charge
/ Safety Officer shall be kept available for the use of persons employed at the site and maintained
in good condition suitable for use. The standard of Personal Protective Equipments (PPE’S) to be
provided by the Contractors to their employees shall be as furnished under ‘standard’ of Personal
Protective Equipments as laid down in Clause No.9.13

iv) The Contractor shall report promptly to the Engineer-in-charge/his representative any injury,
diseases, dangerous occurrence, near misses and shall cooperate with Engineer-in-charge and the
Safety Officer in investigation process to establish basic causes and recommend appropriate
improvements in control and remedial measures.

NO SMOKING AREA:

Smoking is strictly prohibited in plant premises in general & in the Battery Area, Hydrogen Area, tank farm,
Diesel/petrol filling station & warehouse in particular. Violators of the “No Smoking” rules shall be
removed from employment immediately. Smoking is prohibited in public place.

NOTICES TO BE DISPLAYED:
In addition to the duties imposed by statutory obligations, the Contractor shall notify on his work premises

the following norms relating to safety, health and environment imposed by the Owner.

«» Owner’s Safety and Health Procedures & rules applicable to Contractor workmen in Owner’s

premises.
BARRICADE:
i) Contractor shall erect and maintain barricades required in connection with his work to guard,

protect & prevent accidents by others.:
Areas to be guarded

a) Excavations
b) Hoisting areas
c) Areas considered hazardous by either Contractor or Owner.
d) Owner’s existing property subject to damage by Contractor’s operation.
e) Railroad / unloading spots.
f) Any other place as directed by Engineer-in-charge / Owner’s Safety Officer.
ii) Contractor’s employees and those of his subcontractors shall abide by Owner’s barricading
practice and the provisions thereof.
iii) Barricades and hazardous areas adjacent to but not located in normal routes of travel shall be

marked by red flasher lanterns at nights.

SCAFFOLDING:

i) Scaffolding shall be moved, erected and used adjacent to exposed high voltage line only in
accordance with the Owner’s Safety & Health Procedures and in compliance with the
requirements imposed by the Engineer-in-charge. All scaffold structures shall bear the scaffold
identification serial number, the safe working load of its platform, the signature of Engineer-in-
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i)

iv)

v)

vi)

charge and a clear indication of the safe access period of seven days. Incomplete scaffolds must
bear a caution — “Scaffolding Incomplete” (both in Hindi & Oriya).

The Contractor shall maintain a register of all scaffolds erected, dates of erection and reports of
inspection and certificate of fitness. No scaffolding new or modified shall be used by any one
unless it has been inspected by Owner’s Safety Officer / competent person for satisfactory
condition before use and thereafter before every subsequent seven days. If scaffolding members
are provided by Owner, the Engineer-in-charge must certify the members of the scaffold before
use.

In case of any modification or alteration in scaffolding, the Contractor must display on the
scaffolds as “DO NOT USE” sign until it has been inspected and accepted as a safe structure by
Owner’s Safety Officer.

None other than a skilled & experienced workman shall erect, alter, modify the scaffolding under
supervision of a competent person.

Any Contractor wishing to make use of an erected scaffold must ensure that permission has been
granted by the Engineer-in-charge / competent person for the purpose and that the structure is
capable of taking the load required for the related work. The Contractor must also confirm to the
management instructions applicable to scaffold work control.

For work at height, but for short duration, where provision of a full scaffold is not reasonably
practicable, safety harness must be used as per direction of Engineer-in-charge. Walking over
unguarded beam at height is strictly forbidden.

Suitable scaffoldings should be provided for workmen for all works that cannot safely be done
from the ground or from solid construction except such short period works as can be done safely
from ladders. When a ladder is used a Mazdoor shall be engaged for holding the ladder and if the
ladder is used for carrying materials as well, suitable footsteps and handrails shall be provided on
the ladder and the ladder shall be given an inclination not steeper than 1 in 4 (1 horizontal and 4
vertical). No metallic ladder shall be allowed for use in work place.

Scaffolding or staging on more than 3.25 meters above the ground or floor shall swing or suspend
from an overhead support or erected with stationary support shall have a guard rail properly
attached, bolted, braced and otherwise retarded at least one meter high above the floor or
platform of such scaffolding or staging and extending along with the entire length of the outside
and ends thereof with only such openings as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

Working platform, gangways and stairways should be so constructed that they should not sag
unduly or unequally and if the height of the platform or gangway or the stairway is more than 3.25
meters above ground level or floor level, they shall be closely & rigidly constructed, should have
adequate width and be suitably fastened as described in (ii) above.

Every opening in the floor of a building or in working platform should be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing whose
minimum height shall be 1.0 meter.

Safe means of access shall be provided to all working platforms and other working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9.0 meter in length. The
length of rung between the side rails of ladder shall in no case be less than 30 cm for ladder up to
and including 3.0 meter in length. For longer ladders this length shall be increased at least 15 mm
for each additional meter of length. Uniform step spacing shall not exceed 30 cms. Adequate
precautions shall be taken to prevent danger from electrical power. No materials on any of the
sites of work shall be so stacked or placed as to cause danger or inconvenience to any person or
public. The Contractor shall also provide all necessary fencing and lights to protect the workers
and staff from accidents, and shall bear the expenses of defense of every suit, action or other
proceedings of law that may be brought by any person for injury sustained owing to neglect of the
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9.11

9.12

above precautions and to pay any damages and cost which may be awarded in any such suit or
action or proceedings to any such person or which may with the consent of the Contractor to
compromise any claim by any such person.

EXCAVATION AND TRENCHES:

All trenches 1.2 meters or more in depth shall at all times be provided with at least one ladder for each
50-meter length or fraction thereof.

Ladder shall be extended from bottom of the trench to at least 1.0 mtr above the surface of the ground.
The sides of the trenches, which are 1.5 meters or more in depth, shall be stepped back to give suitable
slope, or securely held by timber bracing, so as to avoid the danger of sides to collapse. The excavated
materials shall not be placed within 1.5 meters of the edge of the trench or half of the trench depth
whichever is more. Cutting shall be done from top to bottom. Under no circumstances undermining or
under cutting shall be done.

SAFETY MEASURE IN DEMOLITON WORK:

1)
a)
b)

c)

)

b)
c)

d)

f)

1)

V)

Before any demolition work is commenced and also during the process of the demolition work-

All roads and open areas adjacent to the work site shall either be closed or suitably protected.

No electric cable or apparatus, which is liable to be a source of danger, shall remain electrically

charged.

All practical steps shall be taken to prevent danger to persons deployed from risk of fire or

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris

or materials as to render it unsafe.

All personal protective equipments as considered necessary by the Engineer-in-charge / Safety

Officer shall be kept available for the use of the persons employed at the site and maintained in

good condition suitable for use. The standard of PPEs to be provided by the Contractors to their

employees should correspond to Clause 9.13 hereinafter.

Workers employed on mixing asphaltic materials, cement and lime mortars/concrete shall be

provided with protective footwear, protective gloves, dust mask and goggles.

Those engaged in white washing and mixing or stacking of cement bags or any materials, which

are injurious to the eyes shall be provided with protective goggles & dust mask.

Those engaged in welding and gas cutting works shall be provided with protective face and eye-

shields / welding mask, hand gloves & leather apron etc.

Stonebreakers shall be provided with protective goggles, protective clothing, hand gloves & dust

mask and seated at sufficiently safe distances.

When workers are employed in sewers and manholes which are in use, the Contractor shall ensure

that the manhole covers are opened and are ventilated at least for one hour before the workers

are allowed to get into the manholes, and the manholes so opened shall be cordoned off with

suitable railing and provided with warning signals or board to prevent accident to the public. In

addition, procedure to work in confined space shall be strictly followed.

The Contractor shall not employ men below the age of 18 years and women on the work of

painting the products containing lead in any form. No female worker shall be allowed to work

without tight apron near rotating machines. Wherever men above the age of 18 years are

employed on the work of lead painting the following precautions shall be taken -

1. No paint containing lead products shall be used except in the form of paste or readymade
paint.

2. Suitable facemasks should be supplied for use by the workers when paint is applied in the
form of spray or a surface having lead paint, dry rubbed and scrapped.

3. All the required PPEs shall be provided by the Contractor to the workmen and adequate
facilities shall be provided to enable the working painters to wash them on cessation of work.

When the work is subject to a risk of drowning all necessary safety equipments sufficient PPEs

including lifebuoy & rope shall be kept for use and all necessary steps shall be taken for prompt

rescue of any person in danger and adequate provision shall be made for prompt first aid

treatment of all injuries likely to be sustained during the course of work.

Use of hoisting machines and tackles including their attachment anchorage and supports shall

conform to the following standard or conditions and must comply the provision of Factory Act.
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b)

c)

d)

e)

f)

V)

V1)

Vi)

These shall be of good mechanical construction, sound materials and adequate strength and free
from inherent defect and shall be kept in good working order.

Every rope used in hoisting or lowering materials or as means of suspension shall be of durable
quality and adequate strength and free from inherent defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no person under
the age of 21 years shall be in charge of any hoisting machine including any scaffolding or give
signals to the operator.

In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block
used in hoisting or lowering or as means of suspension, the safe working load & date of testing
shall be labeled on the equipment. Every hoisting machine and all gear referred to above shall be
marked with the safe working load and the conditions under which it is applicable shall be clearly
indicated. No part of any machine or any gear referred to shall be loaded beyond the safe working
load except for the purpose of testing.

In case of department machines, the safe working load shall be displayed on the equipment by
the Engineer-in-charge. As regards Contractor’s machines, the Contractor shall obtain necessary
test certificate from competent authority and inform the Engineer-in-charge for verification,
whenever he brings any machinery to site of work. The safe working load and date of load testing
& due date of testing shall be labeled on the equipment in both cases.

Length of chain used for lifting shall not be adjusted by putting knot or slashing under any
circumstances.

The lifting area including winch and other such equipment shall be isolated by suitable barricade
to prevent entry of other persons & animals.

Motors, gears, transmission lines, electric wiring and other dangerous part of hoisting appliances
shall be provided with efficient safeguards. Hoisting appliances shall be provided with such means
as to reduce to the minimum the accidental descent of the load. Adequate precaution shall be
taken to reduce to the minimum risk of any part or parts of a suspended load becoming
accidentally displaced. When workers are employed on electrical installations, which are already
energized, insulating mats, wearing apparel such as gloves, sleeves and boots as may be necessary
should be provided. The workers shall not wear any rings, watches and carry keys or other
materials, which are good conductors of electricity.

All scaffolding, ladders and other safety devices mentioned or described herein shall be
maintained in safe conditions and no scaffoldings, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities shall be provided at or near places of work.
These safety provisions shall be brought to the notice of all concerned by displaying on a notice
board at a conspicuous place of worksite. The person responsible for compliance of the safety
code shall be named therein by the Contractor.

VIII)To ensure effective enforcement of the rules and regulations relating to safety, the arrangements

1X)

X)

XI)

made by the Contractor shall be open to inspection by the Engineer-in-charge / Safety Officer of
Owner or authorized representatives and the Inspecting Officers as defined in the Contract Labour
(R & A) Act.

Notwithstanding the above clauses there is nothing to exempt the Contractor from the operations
of any other Act or rules in force in the Republic of India. The works throughout including any
temporary works, shall be carried out in such a manner as not to interfere in any way whatsoever
with the traffic on any roads or footpaths at the site or in vicinity thereto or any existing works
whether the property of the Owner or a third party is affected.

Every Contractor’s employee shall be at all times under the proper supervision when working in
Owner’s premises or outside working site under Contract. Where a Contractor / subcontractor
himself works alone or with 2-3 persons and does not have specifically designated supervisors,
the Contractor shall be treated as supervisor and ensure safety of self & his workmen.

The Contractor must ensure that all equipment brought to site are in good condition, maintained
in good condition, complies with the requirements of the Factories Act and/or any other specific
legislation and is used or erected safely. Minimum stock of PPEs must be maintained by the
Contractor in site store to meet all times need at work.
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XIl)
XI)
XIV)
XV)
XVI)

XVI1)

Contractor workers engaged in areas involving coal dust must use dust mask in addition to safety
shoes, hardhats & safety glasses.

Contractor labour while working in heights or on utilities connected to moving equipments etc.
must use safety belts / full body harness as per requirement.

Contractor labours engaged in areas involving high noise such as crusher, grizzle feeder, traveling
tripper & paddle feeders, locomotives, ball mill, FD,ID & PA fans, compressors, DG set, turbine hall
etc. must use ear plug /ear muff.

The use of compressed air for cleaning of clothing and skin is forbidden.

No source of ionizing radiation shall be brought to Owner’s premises without the prior permission
of the Engineer-in-charge.

Ladders, long objects and cranes must not be used in the vicinity of exposed high voltage power
line without permission of the Engineer-in-charge.

XVIIAIl site huts, storage facilities, shelters and the like shall be provided with fire extinguishers

appropriate to the risk and with adequate means of escape which shall be kept clear at all times.

XIX) Gas fires and radiant heaters are forbidden in site huts.

XX) The Contractor may only use high-pressure water washing, on-line sealing and steam cleaning
apparatus with prior permission of the Engineer-in-charge/his representative.

XX1) Overhead Crane:

a) No work on overhead crane is permissible when persons are either working or otherwise available
under the said work. Roadways must be barricaded when work is carried out on roofs having eaves
(overhanging edges of roof) parallel to roadways.

b) All girders, beams & overhead surfaces shall be kept free from nuts, bolts, tools and other
materials.

XXII)  Electrical:

a) Only authorized and qualified personnel shall work on the installations, wiring, trouble shooting
or repair of electrical equipment.

b) All electrical work including temporary wiring shall be done in accordance with the current Indian
Electricity Regulations and with the permission of concerned departmental electrical engineers/
competent authority.

c) No ladders other than electrically insulated fiber ladder shall be used by workmen of the
Contractor.

d) All electrical equipments provided by the Contractor and any temporary supply installations shall
comply with the provisions of the relevant Indian Electricity Regulations.

e) Portable tools, headlamps and other portable apparatus should be identified by a serial number,
registered and periodically inspected & tested. All such equipments used by the Contractor shall
have a current test certificate of electrical safety.

f) For tapping of power for temporary work, socket & adopter shall be used. Inserting wire in plug
socket shall be liable for severe penalty.

XXIIl) Crane:

a) Cranes & other heavy equipment must be guided into and out of the plant by a person (pilot)
walking in front of the vehicle at a SAFE distance.

b) No person shall ride on a crane ball, cable or boom etc.

c) Areas within the surrounding radius of the rear of the rotating super structure of the heavy crane
shall be barricaded to prevent personnel from being struck or crushed by the crane while in
operation at one place.

d) Crane booms must not be operated within 3 meters of live electrical wires.

e) Light of Crane: Head light & back light must be used irrespective of movement or working in a

static condition.

XXIV) Vehicles:

a)

b)
c)
d)

Contractors shall not be permitted to use company mobile equipment such as cranes, tractors,
and industrial trucks, machinery etc. unless specifically authorized in writing to do so.
Automobiles and other vehicles shall be parked only in designated areas.

Maximum speed limits shall be as per the road signs inside factory premises.

Vehicles traveling on plant roads at night must use headlights at low beam. All loads must be
securely fastened.
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e) No Contractor labour shall sit on the open truck or tractor/trailer body etc.

f) Nobody should enter or get out of any moving vehicles or equipments.

g) Proper cover shall be provided for vehicles carrying dust-emitting materials.

XXV)  Hot Work Permit:

a) Contractor shall contact the Engineer-in-charge of the work to obtain a HWP before starting any
flame cutting, welding, grinding or other hot work.

b) The Contractor shall provide a fire watch if the hazard dictates the need for one.

c) All compressed gas cylinders must be stored in upright position and properly secured with a valve
cap.

d) Ensure availability of approved extinguishers in good working order and properly filled before
starting the job.

e) Where cutting, burning or welding is to be done overhead, a person must be stationed below at a
safe distance with an approved fire extinguisher. The area under overhead work shall be
barricaded.

f) Arc welding done at floor level must be shielded to protect personnel from welding area.

g) Acetylene and oxygen welding / cutting must have approved back flow prevention check valves
(i.e. Flash Back Arrestor). Cylinder must be closed / turned off after use.

h) Tarpaulins used shall be fire resistant. The placement & use of tarpaulins shall be under strict
supervision & control of company personnel.

i) Fire hydrants and hoses are not to be used without written permission of Engineer-in-charge
except to fight fires.

j) No LPG shall be used for any industrial purpose.

XXVI)Compressed Gas Cylinder:
Compressed Gas Cylinder must be moved, stored or handled in an upright position. Transporting
horizontally or by means of “barrel rolling” tactics is forbidden. No cylinder shall be moved with
the protective cap off or regulator attached except when secured in an approved welding buggy.
All cylinders whether charged or empty must be secured in an upright and approved manner
remote from possible damage.

XXVII) Confined spaces:
No person shall enter a confined space (tank, vault, pit, sewer, or enclosed structure with
restricted means of space) until such entry permit is issued and signed by the departmental
Engineer-in-charge of the confined space work area.

XXVIIl) General Practices:
Intoxicants:

a) Possession of or drinking of alcoholic beverages is strictly prohibited on company premises.
Violators will be immediately removed and permanently prohibited from entering the plant.

b) Possession of drugs for other than medical reasons is forbidden on company premises.

c) Contractor personnel must not enter any building or area not required by their work & wondering

about the plant is prohibited.

XXIX)House Keeping:

a) Good House-Keeping practices are to be followed and the work places kept clean and orderly.
Rejects & scraps shall be deposited in proper waste containers / place as the case may be.

At no time shall any materials or equipment be placed so as to block the aisles & emergency exits from
work place.

XXX)  Machinery Guarding:
Machinery, tools and equipments must not be operated without guards.

XXXII)Fire Protection:

a) Fire hydrants, extinguishers, hose racks and other emergency equipment shall not be covered or
blocked and fire equipment lines must always be kept clear.
b) All fire incidents must be reported to the Engineer-in-charge / Fire Officer / Safety Officer

regardless of duration or extent and meticulously investigated.
XXXIl)Temporary Building:
Temporary building and material storage areas shall only be allowed on written approval of the Engineer-
in-charge. They shall not be set up under power lines or over pipe ways.
XXXIV)Clearance Procedure:
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Contractor must utilize the plant safety clearance procedure for performing work on process equipment,
machines, and electrical equipment, as close supervisory coordination and control are needed on these
jobs.

XXXV)Plant Utilities:

9.13

Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor unless the source of supply
has been designated and authorized by Engineer-in-charge.

MINIMUM QUALITY OF PERSONAL PROTECTIVE EQUIPMENT:
Standard of personal protective equipments to be provided by the Contractors to their employees are
indicated here below.

NAME OF THE ITEMS WITH SPECIFICATION

1.
2.
3.
4

5.

Industrial safety helmet conforming 1S:2925
Safety shoes conforming 1S:9473-1993
Dust mask conforming 1S:9473-1983

Safety-beltconforming+5:3521-1983-Full body Harness with fall arrest tested to 22KN and above.

Safety glasses for dust protection

Lightweight safety glasses with side shield to protect against wind & ultraviolet ray with adjustable side arms for
personalized fit.

6.(i)
(i)

Ear muff conforming 15:6229
Ear plug or Ear seal

Unique closed cell polyester from smooth tapered surface similar to ear canal, swells slowly to fit individual
Ear canal.

16.

(Any one item out of three types of ear protection device should be issued)

Flame-Water-Oil-Acids & alkali resistant work wear (made of 100% cotton fabric)

Safety gloves of Kevlar or equivalent (high temp. resistance)

Face shield (conforming 1S:8521 part | type-I)

Electrical hand gloves 440v & 33 KV conforming I1S:4770

Hand gloves for chemical laboratory made from pure latex Acid and Alkali proof

Hand gloves for concentrated chemicals made from superior PVC inside cotton reinforce for better grip
Split chrome leather hand gloves for handling rough object.

Canvas hand gloves for handling smooth object & doing light work with it.

Flip up goggles with stationery frame fitted with ophthalmic grade zero power toughened lens and fitting
frame. Blue lens for furnace. Green shade No.4 for gas cutting, dark green No.11 for glasses for ARC
welding whenever is required.

Panoramic type safety goggles for acid & alkali whenever is required. Contractor shall ensure proper use
of personal protective equipment by their workmen and supervisor on duty.

Before issue of the above PPEs depending on the need of the area of work the sample of the same must
be provided to Owner’s Safety Officer for inspection & approval.

The Contractor shall be issued entry pass for their employees after due verification of the quality of the
standard PPE’s and imparting necessary training well in advance (i.e. before 7 days of commencement of
work) by Engineer-in-charge / Safety Officer.

a) None of the Contractor’s employees shall be allowed inside the plant premises without valid gate
pass, safety shoes, helmet (hard hat) & safety glasses.

b) Contractor shall ensure that all his employees use proper PPE’s inside the plant premises as per
the work & site requirement.

c) During the course of execution of the work the Contractor must ensure use of appropriate tested

tools by their workmen. Safe working practice must strictly be followed, e.g. use of proper plug &
socket for electrical connections, right size & standard spanner, right capacity and tested lifting &
pulling equipment etc.

d) The Contractor must ensure tidiness of the work place during & after completion of the work.
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9.14

9.15

9.16

9.17

9.18
9.18.1

9.18.2

9.19

9.20

e) In case of any doubt relating to safety guidelines, the Contractor should seek advice of the
Engineer-in-charge / Safety Officer immediately for clarification.

ANY DEFICNENCY IN SAFETY ASPECTS SHALL BE VIEWED SERIOUSLY BY THE OWNER. THE CONTRACTOR
WILL BE PENALISED UP TO THE EXTENT OF Rs.10,000/- (RUPEES TEN THOUSAND ONLY) PER EACH LAPSE
AS DETERMINED BY THE ENGINEER-IN-CHARGE. OWNER RESERVES THE RIGHT TO TERMINATE THE
CONTRACT AND DEBAR THE CONTRACTOR TO PARTICIPATE ANY FUTURE BIDDING IN CASE OF CONTINUED
FLOUTING OF THE SAFETY NORMS PRESCRIBED BY THE OWNER.

CARE IN HANDLING INFLAMMABLE GAS:

The Contractor shall ensure all precautionary measures and exercise utmost care in handling the
inflammable gas cylinder / inflammable liquids / paints etc as required under the law and/or as advised
by the Owner’s Fire Officer.

TEMPORARY COMBUSTIBLE STRUCTURE:
Temporary combustible structures shall not be built near or around work site.

PRECAUTION AGAINST FIRE:

The Contractor shall ensure availability of appropriate fire Extinguishers / Fire Bunkers and drums / fire
buckets at work site as recommended by Engineer-in-charge.

EXPLOSIVE:

Explosive shall not be stored or used in the works or at site by the Contractor without the permission of
the Engineer-in-charge in writing. The storage & use are also restricted to the extent & in the manner to
which such permission is given. When explosives are required for the works they shall be stored in a special
magazine to be provided at the cost of the Contractor in accordance with the Explosive Rules. The
Contractor shall obtain necessary license for the storage and use of explosives and all operations in which
or for which explosives are employed shall be at sole risk and responsibility of the Contractor and the
Contractor shall indemnify the Owner against any loss or damage resulting directly or indirectly there
from.

CONTRACTOR'S LIABILITY:

Safety code: The Contractor shall at his own expense arrange for the safety provisions as required by the
Engineer-in-charge in respect of all labour directly employed for performance of the works and shall
provide all facilities in connection herewith. In case the Contractor fails to make arrangements and
provides necessary facilities as aforesaid, the Engineer-in-charge shall be entitled to do so and recover
double the cost thereof from the Contractor.

Failure to comply with safety code or the provision relating to and report on accidents and to grant of
maternity benefits to female workers or submission of materially incorrect statment shall make the
Contractor liable to pay Liquidated damages an amount not exceeding Rs.500/- for each default. The
decision of the Engineer-in-charge in such matters based on the reports from the Inspecting Officer or
from representatives of Engineer-in-charge shall be final and binding and deductions for recovery of such
liguidated damages may be made from any amount payable to the Contractor.

PRESERVATION OF PEACE:

The Contractor shall take requisite precautions and use his best endeavor to prevent any riotous or
unlawful behavior by or amongst his workmen and other employed on the works and for the preservation
of peace and protection of the inhabitants and security of property in the neighborhood of the work. In
the event of the Owner requiring the maintenance of a special police force at or in the vicinity of the site
during the tenure of works, the expenses thereof shall be borne by the Contractor and if paid by the Owner
shall be recoverable from the Contractor.

OUTBREAK OF INFECTIOUS DISEASES:

The Contractor shall remove from his camp such labour and their families who refuse protective
inoculation and vaccination when required to do so by the Engineer-in-charge. Should Cholera, Plague or
other infectious diseases break out, the Contractor shall burn the huts, bedding, clothes and other
belongings of or used by the infected parties and promptly erect new huts on healthy site as required by
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9.21

the Engineer-in-charge failing which within the time specified in the Engineer’s requisition, the said work
may be done by the Owner and the cost thereof recovered from the Contractor.

USE OF INTOXICANTS:

The sale of dent spirits or other intoxicating beverages upon the work in any of the buildings,
encampments or tenements owned, occupied by or within the control of the Contractor or any of his
employee is forbidden and the Contractor shall exercise his influence and authority to the utmost extent
to secure strict compliance with this condition.

In addition to the above, the Contractor shall abide by all provisions of Owner’s Safety Code framed from
time to time.

End of Section-IX
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10.0
10.1

10.2

10.3

10.4

10.5

10.6

10.7

10.8

10.9

10.10

10.11

10.12

10.13

SECTION-X
PENALTY:
FOR NON-COMMENCEMENT OF WORK ON DUE DATE:
The execution of work shall commence from 15™ day after the date on which the Owner issues written
orders to commence the work. If the Contractor commits default in commencing the execution of work
as aforesaid, Owner shall without prejudice to any other right or remedy be at liberty to forfeit the earnest
money absolutely. In addition, Owner reserves the right to terminate the Contract without any further
reference to the Contractor.
FOR NON-PERFORMANCE:
In case the performance is discontinued by the Contractor without any cause attributable to Owner, the
Contract can be terminated with three days notice at the discretion of Engineer-in-charge and the security
& all other dues of the Contractor shall be forfeited. This shall be in addition to other penalties.
FOR UNSATISFACTORY PERFORMANCE:
If the performance does not commensurate either to the standard of work as per Bl Standard/standard
specified by the Owner or the progress is not as per time schedule, the Contract shall be terminated with
30 days notice and security & other dues of the Contractor shall be forfeited.
FOR NON-PERFORMANCE DUE TO LABOUR STRIKE:
In case of labour strike, the Contractor shall continue the work or keep the work continued by alternate
arrangement failing which Owner reserves all rights to get the work done otherwise at the risk and cost
of the contractor. Also Owner reserves the right to terminate the Contract and impose penalty as in Clause
10.2
FOR NON-PAYMENT OF WAGES WITHIN SPECIFIED PERIOD:
For non-payment of wages to his labours within the specified period penalty shall be imposed on the
Contractor as per clause No.8.1 (x)
FOR NON-COMPLIANCE OF OTHER STATUTORY OBLIGATIONS:
In case of non-compliance of statutory provision within stipulated period, the Contract is liable for
termination at the discretion of Engineer-in-charge.
FOR NON-ADHERENCE TO SAFETY NORMS:
Penalty shall be imposed on the Contractor as per Clause No.9.13 for non-adherence to safety norms.
If generation loss contributes to the fault of Contractor, penalty to the tune of loss on account of disruption
of generation or dues of Contractor including security, whichever is less shall be imposed. The Contractor
shall also be debarred from participation in any future bidding for at least 3 years thereafter.
If Contractor disputes to the decision of Engineer-in-charge regarding his fault, the case shall be referred
to Contract Review Committee. In such case the Contractor or his authorized representative shall be a
member of the CRC for investigation and report. This joint report shall be final and binding on both parties.
Jobs asked by Engineer-in-charge subject to availability of related materials shall be attended with
immediate effect. However, if the Contractor fails to do the work within reasonable hours or maximum
within 48 hours as the case may be, the job may be done by engaging other agency at the cost & risk of
the Contractor. In such an event, Owner may terminate the Contract & debar the party from future work
for two years.
PENALTY FOR NON-RETURN OF EXCESS MATERIALS ISSUED BY THE OWNER.
The Contractor shall return all surplus materials, scraps, tools & plant if issued for the work to the
warehouse in proper manner and obtain receipt to this effect before issue of Completion Certificate by
the Engineer-in-charge. If the same is not complied, the Contractor shall be liable for cost of the same and
20% additional charge over & above the value as per warehouse records and shall be recovered from
Contractor’s bills.
PENALTY FOR KEEPING IDLE MACHINERIES, EQUIPMENTS, T & P etc. HIRED BY OWNER:
In case of machinery, tools & plant and equipments arranged on hire by the Owner and provided to the
Contractor for work, idle charges beyond reasonable period for such work shall be the liability of the
Contractor.

LIQUIDATED DAMAGE (LD):

L.D. shall be imposed on Contractor as per clause No.6.9 for delay in completion of work.

In case of failure on part of Contractor to provide consumables or any other material under their scope &
the work is affected on account of this shortfall, Owner reserves the right to arrange the same at the cost
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& risk of the Contractor. The amount so incurred by Owner with 25% additional charges shall be recovered
from the Contractor.

10.14 For failure on part of the Contractor to meet the liability under W.C. Act, P.F. Act etc., penalty as per
Clause 8.1 (viii) & 8.2.3 shall be imposed.

Notwithstanding any clause elsewhere in General Conditions of Contract, all the penalty on Contractor
shall be deducted from Contractor’s: -

1. Running Bill
2. Security deposit
3. Any other dues of Contractor

Or
In case the amount exceeds the dues of the Contractor in concerned Contract, the same shall be recovered from
dues of other contract with Owner;

Or
If recovery shall not be possible from any of the aforesaid manner, the same shall be recovered as debt liability.

End of Section-X
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111

SECTION-XI

Arbitration:

All disputes or difference in respect of which the decision is not final and conclusive shall, on the initiative
of either party, be referred to the adjudication of a sole arbitrator, within thirty days of receipt of notice
from the contractor of his intention to refer the disputes to arbitration or by Engineer-in-Charge, the MD
or MD-in-charge of OPGC shall finalize a panel of three arbitrators and intimate the same to the contractor.
The contractor shall within fifteen days of the receipt of this list select and confirm his acceptance to the
appointment one from the panel as arbitrator. If the contractor fails to communicate his selection of the
name within the stipulated period, the MD or MD-in-charge of OPGC shall without delay select one from
the panel and appoint him as the sole arbitrator. If the MD or MD-in-charge of OPGC fails to send such a
panel within thirty days, as stipulated, the contractor shall send a similar panel to the MD or MD-in-charge
of OPGC within fifteen days. The MD or MD-in-charge of OPGC shall then select one from the panel and
appoint him as the sole arbitrator within fifteen days. If the MD or MD-in-charge of OPGC fails to do so,
the contractor shall communicate to the MD or MD-in-charge of OPGC the name of one from the panel
who shall then be the sole arbitrator. The appointment of sole arbitrator so made shall be final and
conclusive.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office
due to any reasons whatsoever, sole Arbitrators shall be appointed as aforesaid by the MD or MD-in-
charge, OPGC. The work under the contractor, shall, however continue during the arbitration proceedings.

The Arbitrator shall be deemed to have entered on the reference, the date he issues notices to both the
parties fixing the date of the first hearing.

The Arbitrator may, from time to time, with the consent of the parties, enlarge time for making and
publishing the award.

The Arbitrator shall give a separate award in respect of each dispute or difference and shall give a reasoned
and speaking award/awards.

The venue of arbitration shall at Bhubaneswar only and jurisdiction for any proceedings arising out of or
concerning or connected with such arbitration shall be of appropriate court at Bhubaneswar under the
jurisdiction of Odisha High Court.

The fees, if any, of the arbitrator shall, if required t be paid before the award is made and published, be
paid at half by each of the parties. The costs of the reference and the award including the fees, if any, of
the arbitrator shall be in the discretion of the arbitrator who may direct to and by whom and in what
manner. Such costs or any part thereof shall be paid and may fix and settle the amount of costs to be so
paid.

The award of the arbitrator shall be final and binding on both the parties.

Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any statutory
modification or re-enactment thereof and the rules made there under, and for the time being in force,
shall apply to the arbitration proceeding under this clause.

Neither party is entitled to bring a claim to arbitration if the request for appointment of arbitrator has not
been made within thirty days after expiration of warranty / guaranty period.

JURISDICTION / GOVERNING LAWS:

a) Jurisdiction
For all disputes, appropriate court at Bhubaneswar under the jurisdiction of Odisha High Court
alone shall have exclusive jurisdiction in all matters arising under this contract.

b) Governing Laws
The Contract shall be governed by and constructed according to the laws in force in INDIA.
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End of Section-XI

End of GCC Volume-II
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SCHEDULE ‘A’
REFERENCE TO GENERAL CONDITIONS OF CONTRACT
2.1 Accepting Authority Authority who floats NIT

2.19 Market Rate- percentage addition to 10 per cent
Cover overheads and profit

1.14  Earnest money As per NIT

4.9 Security Deposit shall be calculated as under:
(i) Contract value up to Rs.1 crore 10% of contract value
(i) Contract Value more than Rs.1 crore but not 7.5% of contract value

exceeding Rs.5 crore
(iii) Contract value more than Rs. 5 crore 5% of contract value

Schedule of Rates applicable

OPWD
3.25 Time allowed for execution of works or time schedule. As per SCC
Authority competent to decide if “any other cause” OPGC

of delay is beyond Contractor’s control

8.1(vii)  Duration of return of number and description by Fortnightly
trades of workmen employed on works to be
submitted to Engineer-in-Charge.

Authority competent to reduce compensation OPGC
amount.
5.11  Defects Liability Periods

5.12  Training of apprentices Maximum number to
be engaged as per the
Apprentice Act.1961.

Category
(a)
(b)
(c)
etc.
6.3.1 Interim bills/running bill Monthly in case of maint.
Contract & after achieving
Milestone as agreed in
Schedule of work in const-
Ruction contract.
11.1 Authority for appointing arbitrator OPGC
SCHEDULE ‘B’
MATERIAL FOR ISSUE TO THE CONTRACTOR
SI.No. Particulars Rate at which material will be issued  Qnty. Place of issue Makx. allowable %

Unit Rs. of wastage
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1 2 3 4 5 6 7
1 Cement MT ITPS warehouse3%
if issued or nearest
Railhead
2 Reinforcement Steel
a) Mild steel 6 mm MT ITPS warehouse5%
& above Dia or nearest
Railhead
(b) Tor steel rod MT ITPS warehouse5%
of all Dia or nearest
Railhead
3 Structural Steel MT ITPS warehouse5%
(plates and rolled or nearest
Sections only) Railhead
4 All spares NA -do- NA
5 Lubricant NA -do- NA
6 Fuel Qil NA -do- NA
7 Conveyor belt NA -do- NA
8 Railway sleepers NA -do- NA
9 Mill liner NA -do- NA
10 Ball for Ball mills NA -do- NA
11 Rails NA -do- NA
12 Point & crossing NA -do- NA
13 Fish plate NA -do- NA
14 Module NA -do- NA
15 Cards NA -do- NA
16 Monitor NA -do- NA
17 Recorder NA -do- NA
18 Indicator NA -do- NA
19 Gauges, pressure temp NA -do- NA
20 Switches NA -do- NA
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NAME OF THE BIDDER:
NAME OF THE WORK:

ANNEXURE-I

DETAILS OF WORKS AND SERVICES OF SIMILAR NATURE DONE BY THE PARTY DURING THE LAST THREE YEARS

Sl.

No.

Name
Claimant

of

Description of
work

Value of
work

Period

From

To

The work is done directly or
through sub contractor

Remarks

Note:

Photocopy of Performance Certificate / Completion Certificate of Owner in
Support of the work mentioned above is required to be enclosed.

SIGNATURE OF THE BIDDER
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ANNEXURE-II

NAME OF THE BIDDER:

NAME OF THE WORK:

CONCURRENT COMMITMENTS

Sl. Full postal address of | Description  of | Value of | Date of | Scheduled/Revised % age | Expected date of | Remarks
No. | client & name of | the work done contract commencement of | completion period completion ason | completion
Officer-in-charge work date

SIGNATURE OF THE BIDDER:
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NAME OF THE BIDDER:

NAME OF WORK:

DETAILS OF EQUIPMENTS, TOOLS & TACKLES

ANNEXURE-III

Bidder shall submit herein details of equipments, tools, tackles etc required to perform the work (a) already owned by Bidder and available for use in this contract (b)

anticipated to be hired by contractor or (c) anticipated to be purchased by contractor. In case of (b) and (c) commitment of hirer or supplier shall be stated.

Category

Category-
wise
SI.No.

Ownership
status (a),

(b), (c)

Description,
make model
& capacity

Quantity

Capacity

Year of
manufacture

Location of
availability

Remarks

Photocopy of correspondence between contractor & hirer and between contractor & supplier shall be furnished.
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NAME OF THE BIDDER:
NAME OF WORK:

ANNEXURE-IV

ORGANISATION CHART SHOWING NO. OF QUALIFIED ENGINEERS & SUPERVISORY PERSONNEL ETC. IN THE
EMPLOYMENT OF CONTRACTOR & TO BE EMPLOYED.

SI.No.

Class of manpower/

Details of Personnel to be deployed on this work

engineer/supervisor

Available with contractor To be employed

No.

Note: Names and short resume of their qualification & experience may also be given for key personnel.

The tentative chart of your site organization as above furnished by you shall be subject to variation to suit
the construction / maintenance / operation programme requirement and as directed by Owner / Engineer-

in-charge.
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ANNEXURE-V

NAME OF THE BIDDER:

NAME OF THE WORK:

INFORMATION ABOUT BIDDER

1.1
1.2
1.3
1.4

2.1
2.2
2.3
2.4

2.5

3.1
3.2
3.3
3.4

In case of proprietary firm:

Name of the business:

Whether his business is registered with appropriate authority. If yes, name of authority.
Date of commencement of business:

Whether he pays Income Tax over Rs.10,000/- per year

In case of partnership:

Name of the partnership with qualification:

Whether the partnership is registered with appropriate authority:

Date of establishment of firm:

How many of the partners of the firm pay Income Tax over Rs.10,000/- a year and if less, what is the amount
paid by them. If all of them do not pay Income Tax, who of them is paying Income Tax.

Permanent Account No. under IT Act:

In case of Limited liability Company or Company Limited by Guarantee:
Amount of paid up capital:

Name of the Directors:

Date of incorporation with Registrar of Company.

Copies of balance sheet of the Company of the last two years:

Copies of audited profit & loss Account and the balance sheet shall be enclosed in case of individuals,
partnership as well as limited companies for the last three years.

Signature of the Bidder
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ANNEXURE-VI

NAME OF THE BIDDER:

NAME OF THE WORK:

LIST OF ENCLOSURES

THE BIDDER IS REQUIRED TO ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID.

1. Photocopy of Power of attorney of the signatory of the tender
2. Income Tax / Sales Tax Clearance Certificate
3. Documents showing annual turnover for similar works or otherwise for the past two years

such as annual report, profit and loss account etc.

4, Certificate by Nationalized / Schedule Bank/ Chartered
Accountant Firm showing financial capacity.

5. Provident Fund No.

6. Bid Guarantee / E.M.D.

7. Letter of undertaking

8. Permanent Account Number of Income Tax

SIGNATURE OF BIDDER
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NAME OF THE BIDDER:

NAME OF THE WORK:

EXCEPTIONS AND DEVIATIONS

ANNEXURE-VII

Bidder may stipulate here exceptions and deviations to the tender conditions, if considered unavoidable.

SI.No.

Page No.

document

of

tender

Clause/Sub Clause of tender
document

Subject

Deviation
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ANNEXURE-VIII
NAME OF BIDDER:

NAME OF WORK:

DETAILS OF PROPOSED ORGANISATION

The bidder shall submit herein details of Head Office and site organization proposal to be developed for execution
of the work. Bidder shall also furnish the bio-data of the site-in-charge and key personnel to be deployed in the
format provided in Annexure-IV.

Bidder agrees to augment the list in Annexure-1V with additional number/categories if required and if directed by
Engineer-in-charge for smooth execution of work taken by the Contractor.

SIGNATURE OF BIDDER
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ANNEXURE-IX

LETTER OF AUTHORIZATION

(To be submitted on a non-judicial stamp paper of Rs.10 (Rupees ten) only)

Mr. / Mrs. residing in
and presently holding the position

of the

firm / Group / Individual, is duly authorized by the Firm / Group /
Individual to sign and furnish all such information as desired by the OPGCL in this document in respect of the
work

Signature:
Date:

(Secretary / General partner / Individual / Contractor / Applicant)
SEAL

WITNESS:
1.
2.
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ANNEXURE-X

SUPPORTING / ATTACHED DOCUMENT LIST

Annexure No. Supporting document/ Additional Sheet Document No.
I

Il
1]
1%
Vv
Vi
Vi
VIII

Xl
Xl
X1l
XV
XV
XVI
XVII
XVIII
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ANNEXURE-XI

NAME OF THE BIDDER:

NAME OF THE WORK:

ANNUAL TURNOVER STATEMENT

The bidder shall indicate herein his annual turnover during preceding 3 years based on the audited balance sheet
/ profit & loss account statement.

FINANCIAL YEAR ANNUAL TURNOVER (Rs.) NET WORTH (Rs.)
Previous to previous year
Previous year

Present year

NOTE: 1. Copies of audited balance sheets with profit and loss account of
3 years shall be submitted along with the Technical bid in support
of above entries.

2. Bidder shall work out Net worth on the following basis:

Net worth: Reserve + Capital — Accumulated loss.

SIGNATURE OF BIDDER
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ANNEXURE-XII

REGISTER OF WORKMEN

Name and address of Contractor ........cccecviieeeivii e

(i)

Name and address of establishment in/under which contractis carried on...............

(ii)

Nature and location of Work........cccovveevveiicvinnnenes

(iii)

Name & address of Principal EMPIOYEN .....ccoeeeiiieieie e

(iv)
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(a) Name and address of Contractor

EMPLOLYMENT CARD

ANNEXURE-XIII

(b) Name and address of establishment in/ under which contract is carried

on:

(c) Nature and location of work:

(d) Name and address of Principal Employer:

Name of SI. No. in Nature of Wage rate | Wages Periods of Remarks | Signature of
the the register | employment | (with period employment contractor
workman of / particulars
workman designation | of unit, in
employed case of
piece work)
1 2 3 4 5 6 7 8
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ANNEXURE-XIV

REGISTER OF WAGES-CUM-MUSTER ROLL

Name and address of the contractor....................

(i)

Name and address of establishment in/under which contract is carried on...........
Nature and location of Work........cccccevvvvvececeinnnnnnen..

(ii)

(iii)
(iv)
(v)

Name and address of Principal employer.............

from..cceeeiiieee,

Wage period.......coevvveveceeeeieennens
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ANNEXURE-XV

REGISTER OF FINES

Name and address of Contractor

(b)

(b) Name and address of establishment in/ under which contract is carried on:

(c) Nature and location of work:

(d) Name and address of Principal Employer:
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ANNEXURE-XVI

REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS

(c) Name and address of Contractor

(b) Name and address of establishment in/ under which contract is carried
on:

(c) Nature and location of work:

(d) Name and address of Principal Employer:

Date of recovery | Remark
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ANNEXURE-XVII

WAGES SLIP
Name & address of Contractor:
Name & address of establishment in/under
Which Contract is carried on:
Nature and location of work:
Name and address of Principal Employer:
Name and father’s / husband’s name of the workman:
For the week/fortnight/month ending:
Sex and identification token/ticket No.:
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PROFORMA BANK GUARANTEE IN LIEU OF DD FOR EARNEST MONEY
(on Non Judicial stamp paper of Appropriate value)

(Applicable to Bid value more than Rs.25 lakh only)

Ref: Date:
Bank Guarantee No.
To
Odisha Power Generation Corporation Ltd.,
Ib Thermal Power Station,
At/Po- Banharpali,
Dist-Jharsuguda-768234.

Dear Sir,

In consideration of Odisha Power Generation Corporation having its Registered office at 7"Floor, Module — A,
Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter called the “Owner” which expression shall unless
repugnant to the subject or context include its successors and assigns) having issued Tender Specification Against NIT

No dt. to
M/s having its Registered / Head office
at

(hereinafter called the Bidder) who wishes to participate in the said tender for and you, as a special favour, have agreed to
accept an irrevocable and unconditional Bank Bid Guarantee for an amount of Rs.
valid up to On behalf of the Bidder, as a condition for participation in the said tender.

We, the Bank incorporated under law and having one of our
branches at and having our Registered office/Head office at do here by
unconditionally and irrevocably guarantee and under take to pay to the “ Owner” immediately on demand without any
demur reservation, protest, contest and recourse to the extent of the said sum of Rs. (Rupees
only). Any such claim/demand made by the said “Owner” on us shall be conclusive and binding
on us irrespective of any dispute or differences raised by the Bidder.

This guarantee shall be irrevocable and shall remain valid up to . If any further extension of this
guarantee is required, the same shall be extended to such required period on receiving instructions from M/s
on whose behalf this guarantee is issued.

We, the said Bank lastly undertake not to revoke this guarantee during its currency except with the previous consent of the

owner in writing and agree that any change in the constitution of the said tenderer or the said Bank shall not discharge our

liability. In witness where of the Bank, through its authorised officer, has set its hand and stamp on this
day of 20

Witness:

I ——————
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(Signature) (Signature)

Name Name

(Designation with Bank stamp)

Official Address

Attorney as per Power of Attorney

No.

Date

I ——————
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FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT
(On Non-Judicial Stamp Paper)

(Applicable to Bid of value more than Rs.25 lakh)
To
Odisha Power Generation Corporation Ltd.,
Ib Thermal Power Station,
At/Po-Banharpali,
Dist-Jharsuguda-768 234.

In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) having registered
office at 7" Floor, Module — A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter called the “Owner
/ OPGC” which expression shall unless repugnant to the subject or context include its administrators successors and assigns)
having agreed to the price, terms and conditions of Tender and Letter of Intent bearing no. dated

issued which has been unequivocally accepted by the Contractor M/s
for the work of (hereinafter called the said contract) to accept a performance
Guarantee as herein provided for Rs. (Rupees only ) from a Nationalized
bank in lieu of the security deposit to be made by the contractor or in lieu of the deduction to be made from the contractor’s
bills, for the due fulfillment of the terms and conditions contained in the said contract by the said contractor, We the
Bank (hereinafter referred to as “the said Bank” and having our registered office at
do hereby undertake and agree to indemnify and keep indemnified OPGC from time to
time to the extent of Rs. (Rupees only) against any loss or damage, costs, charges
and expenses caused to or suffered by or that may be caused to or suffered by OPGC by reason of any breach or breaches
by the said Contractor of any of the terms and conditions contained in the said contract and to unconditionally pay the
amount claimed by OPGC on demand and without demur to the extent aforesaid.

2. We Bank, further agree that OPGC shall be the sole judge of and as to whether the said
Contractor has committed any breach or breaches of any of the terms and conditions of the said Contract and the extent
of loss, damage, costs, charges and expenses caused to or suffered by or that may be caused to or suffered by OPGC on
account thereof and the decision of OPGC that the said contractor has Committed such breach or breaches and as to the
amount or amount of loss, damage, costs charges and expenses caused to or suffered by or that may be caused to or
suffered by OPGC from time to time shall be final and binding on us.

3. We the said Bank further agree that the Guarantee herein contained shall remain in full force and effect during the
period that would be taken for the performance of the said Contract and till all the dues of OPGC under the said Contract
or by virtue of any of the terms and conditions governing the said Contract have been fully and properly carried out by the
said contractor and accordingly discharges this Guarantee, subject, however, that OPGC shall have no claim under the
Guarantee after 90 (Ninety) days from the date of expiry of the Defects Liability period as provided in the said Contract i.e.
(Date) or from the date of cancellation of the said contract, as the case may be, unless a notice of the claim under this
Guarantee has been served on the Bank before the expiry of the said period in which case the same shall be enforceable
against the Bank notwithstanding the fact, that the same is enforced after the expiry of the said period.

4. OPGC shall have the full liberty without affecting in any way the liability of the Bank under this Guarantee or indemnity,
from time to time to vary any of the terms and conditions of the said Contract or to extend time of performance by the
said Contractor or to postpone for any time and from time to time any of the powers exercisable by it against the said
Contractor and either to enforce or forbear from enforcing any of the terms and conditions governing the said Contract
and either securities available to OPGC and the said Bank shall not be released from its liability under these presents by
any exercise by OPGC or of the liberty with reference to the matters aforesaid or by reason of time being given to the said
Contractor or any other forbearance, act or omission on the part of OPGC or any indulgence by OPGC to the said Contractor
or any other matter or thing whatsoever which under the law relating to sureties would but for this provision have effect
of so releasing the Bank from its such liability
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5. It shall not be necessary for OPGC to proceed against the Contractor before proceeding against the Bank and the
Guarantee herein contained shall be enforceable against the Bank notwithstanding any security, which OPGC may have
retained or obtained from the Contractor shall at the time when proceedings are taken against the Bank hereunder be
outstanding or unrealized.

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with the prior consent of
OPGC in writing and agree that any change in the Constitution of the said Contractor or the said Bank shall not discharge
our liability hereunder. If any further extension of this Guarantee is required the same shall be extended to such required
periods on receiving instructions from M/s on whose behalf this
guarantee is issued.

In presence of

WITNESS For and on behalf of (Bank)
1. Signature
2. Name & Designation

Authorisation No.
Date and Place
Bank’s Seal
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NOTES:
FOR PROPRIETARY CONCERNS:

Shri S/o resident of
carrying on business under the name and style of at
(hereinafter called “ the said Contractor” which expression shall unless the
context requires otherwise include his heirs, executors, administrators and legal representatives).

FOR PARTNERSHIP CONCERNS

M/s a partnership firm with its office
(hereinafter called “ the said Contractor” which expression shall unless the context requires otherwise include their heirs,
executors, administrators and legal representatives); the names of their partners being (I) Shri

S/o (1) Shri
S/o etc.
FOR COMPANIES
M/s a company registered under the Companies Act, 1956 and having its registered
office in the state of (hereinafter called “the said Contractor” which expression shall unless the

context requires otherwise include its administrators, successors and assigns).

I ——————
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PERFORMANCE BANK GUARANTEE FOR LUMPSUM ADVANCE
(On Non-Judicial Stamp Paper of Appropriate Value)
To
Odisha Power Generation Corporation Ltd.,
Ib Thermal Power Station,
At/Po-Banharpali,
Dist-Jharsuguda-768 234.

In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) having registered
office at 7™"Floor, Module — A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter called the “Owner”
which expression shall unless repugnant to the subject or context include its successors and assigns) having agreed under

the terms and conditions of the Letter of Intent bearing no. dated issued by the Owner
which has been unequivocally accepted by in connection with the work of

Specification No............... (Hereinafter called the said contract) to make
at the request of the Contractor a lump sum advance of
Rs. (Rupees only ) for utilizing it
for the purpose of the Contract on his furnishing a guarantee acceptable to the Owner. We, Bank
incorporated under and having one of our branches at

(hereinafter referred to as “the said Bank” do hereby guarantee the due recovery by the Owner of the said advance with
interest thereon as provided according to the terms and conditions of the Contract. If the said Contract fails to utilise the
said advance for the purpose of the contract and / or the said advance together with interest thereon as aforesaid is not

fully recovered by the Owner, we, Bank here-by unconditionally and irrevocably
undertake to pay to the owner on demand and without demur to the extent of the said sum of Rs.
/- (Rupees ) only any claim made by the Owner on us for the

loss or damage caused to or suffered by the owner by reason of the owner not being able to recover in full the said sum of
Rs. /-

(Rupees ) only with
interest as aforesaid.

2. We, Bank further agree that the Owner shall be the sole judge of and as to whether
the said Contractor has not utilized the said advance or any part thereof for the purpose of the Contract and the extent
of loss or damage caused to or suffered by the Owner on account of the said contractor as to the amount or amounts
of loss or damage caused to or suffered by the Owner shall be final and binding on us.

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and effect during the
period that would be taken for the performance of the said Contract and till the said advance with interest has been
fully recovered and its claim satisfied or discharged and till Owner certifies that the said advance with interest has been
fully recovered from the said Contractor, and accordingly shall have no claim under this Guarantee after 30 (thirty)
days from the date of satisfactory completion of the said contract ( as per the mutually agreed work schedule ) i.e. up
to and inclusive of (date) unless a notice of the claim under this Guarantee has been served on the bank before the
expiry of the said period i.e. (date) in which case the same shall be enforceable against the Bank
notwithstanding the fact that the same is enforced after the expiry of the said period.

4. The owner shall have the full liberty without effecting in any way the liability of the Bank under this Guarantee of
Indemnity, from time to time vary any of the terms and conditions of the said Contract or the advance or to extend
time of performance by the said ‘Contractor or to postpone for any time and from time to time any of the powers
exercised by it against the said contractor and either to enforce or forbear from enforcing any of the terms and
conditions governing the said Contract or the advance available to the owner and the said Bank shall not be released
from its liability under these presents by any exercise by the Owner of the liberty with reference to the matters
aforesaid or by reasons of time being given to the said contractor or any other forbearance act or omission on the part
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of the owner or any indulgence by the owner to the said Contractor on any other matter or thing whatsoever which
under the law relating to sureties would, but for this provision, have the effect of so releasing the Bank from its such
liability.

5. It shall not be necessary for the Owner to proceed against the Contractor before proceeding against the Bank and the
Guarantee here in contained shall be enforceable against the Bank notwithstanding any security, which the Owner may
have retained or obtained from the contractor shall at the time when proceedings are taken the Bank hereunder be
outstanding or unrealized.

6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the previous consent of
the Owner in writing and agree that any change in the Constitution of the said contractor or the said Bank shall not

discharge our liability hereunder.

If any further extension of this Guarantee is required the same shall be extended to such required periods on receiving

instructions from M/s on whose behalf this Guarantee is issued.

Notwithstanding anything contained herein before our liability under this Guarantee is restricted to Rs. /-

(Rupees only) together with interest. Our undertaking shall

commence from the date of execution and shall remain in force up to Dated this
day of

In presence of For and on behalf of (the Bank)

WITNESS Signature

1. Name

2. Designation

Authorisation No

Seal of the Bank

The above guarantee is accepted by the Owner

For and On behalf of the
Ib Thermal Power Station
NOTES

For Proprietary Concerns

Shri Son of
Resident  of carrying on  business under the name and style
of at (hereinafter called “the said Contractor” which expression shall unless

the context requires otherwise include his heirs, executors, administrators and legal representatives) .

For Partnership Concerns

M/s a partnership firm with its office (hereinafter called “
the said Contractor” which expression shall unless the context requires otherwise include their heirs, executors,
administrators and legal representatives) the name of their partners being () Shri
S/o (ii)Shri
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S/o etc.
For Companies

M/s a company under the Companies Act 1956 and having its registered office
in the State of
(hereinafter called “the said Contractor” which expression shall unless the context requires otherwise include its
administrators, successors and assigns).
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The purpose of this standard is to specify the requirements for managing safety when contracting work. This
safety standard is based on the best practices for managing contractor safety in the utility industry.
CONTRACTOR shall perform all work required by his Contract in a safe, healthy and environment friendly manner.
During the course of work, the CONTRACTOR is directly responsible for; shall comply with; and enforce all laws,
rules; regulations of OPGC are relevant to the work being performed. CONTRACTOR will manage all
subcontractors on site and will be accountable for subcontractor performance with respect to Environment,
Health & Safety and (EHS).

Prior to the start of any work, the Contractor shall survey the planned work and submit and review Contractor’s

SHE Program and Plan to the OPGC concerned Project Manager.

2. SCOPE

This program lays down the SHE related requirements and guidelines and provides advice based on local
experience and legal requirements for safe working practices for all activities of the project involved with high &
medium risk. This SHE management program also applies to all personnel involved in Company projects. All
parties are required to comply with this safety program as well as all National, State and Local regulatory

guidelines.

3. OBJECTIVE

These rules guide people's behavior during work days. They are needed to control hazards that can affect
everyone. This procedure has been developed to assist both OPGC and Contractor Managements to control these
hazards and ensure that high standards of safety to which OPGC is committed have been met. The procedure
shall be provided to all high & medium risk contractors with other bid documents. Contractors participating in the
bidding shall go through the procedure carefully & submit an undertaking in the format given as in Appendix-2.
4. ENVIRONMENT, HEALTH & SAFETY POLICY OF OPGC:

Contractor (s) shall strictly follow OPGC EHS Policy guidelines. The spirit of the EHS Policy shall be reflected during
the course of contract execution by implementing the minimum EHS expectation of OPGC as declared in the

Policy objective. Refer OPGC EHS Policy as enclosed as enclosure.

5. RESPONSIBILITIES

To clarify the individual party designations referred to within this guide, to identify the hierarchy of reporting and
approval necessary, and to delineate the designated responsibilities related to the OPGC safety policy, the
following is to be used:

OPGC Project Manager - OPGC personnel directly responsible for the site construction/safety activities on the
project involved.

OPGC Site Safety Manager - Person designated to carry out, monitor, and enforce safety policies of OPGC on the
project.

Contractor’s Site Manager - Person designated as the senior site manager by the Contractor chosen for the
project.
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Contractor’s Safety Manager - person designated to carry out, monitor, and enforce safety policies of the
Contractor on the project, in compliance with the project agreements OPGC policies.
Supervisor - lead field labor supervisor or foreman for the Contractor/Subcontractors.

Personnel — individuals performing the labor tasks for the Contractor/Subcontractors.

6. DEFINITIONS AND INTERPRETATIONS

In the Contract, the following words and phrases have the meaning hereby assigned to them, except where the
context otherwise requires.

Contractor — A person or company contracting with OPGC to supply products or services.

Sub-Contractor - A person or company employed by the prime or general contractor who is contracting with
OPGC to supply products or services.

Contractor Pre-qualification — This process is an assessment of contractors wishing to work OPGC. The process is

independent of individual contracts and is carried out to ensure that only contractors with acceptable past safety
performance and appropriate safety programs are awarded work.

Contract Administrator — An OPGC person assigned responsibility for administering contracts, including

preparation of the contract tender or request for proposal (RFP) documents, arranging pre-bid meetings,
coordinating the bid/ proposal evaluation process and recommending the awarding of the contract.

Project Manager — An OPGC person who is given the overall responsibility and authority for the successful
completion of a project. His/ her responsibilities include the assignment of the contract monitor, conducting the
pre-construction site meeting, resolving contractor safety performance issues, final inspection of the work,
conducting the closing meeting with the contractor and completing the contractor evaluation.

Contract Monitor (Engineer In Charge/EIC) — An OPGC person who reports to the Project Manager and is

responsible for monitoring the contractor’s safety performance and providing feedback to the Project Manager.
The Contract Monitor will compare the contractor’s work and work methods with the standards and expectations
defined in the contract.

OPGC Contact Person- The EIC of the Contract is termed as the OPGC contact person for that contract only.

Contractor Safety Orientation — A meeting at the start of each contract involving all contractor employees to

discuss safety standards and the specific safety requirements for the contracted work.

High-Risk Work — Work that exposes contractor’s employees to hazards that, should an incident occur, may
result in a fatality or permanent disability; examples include but are not limited to, high voltage electrical work,
confined space entry, exposure to asbestos, work around water, working aloft >6 ft., craning & rigging,
scaffolding & shoring.

Medium-Risk Work — Work that exposes contractor’s employees to hazards that, should an incident occur, may

result in a temporary disability; examples include but are not limited to, plant and facility maintenance, minor

excavation, welding, carpentry, civil work.
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Low-Risk Work — Work that exposes contractor’s employees to hazards that, should an incident occur, may result
in a minor injury but not a lost time injury; examples include but are not limited to, training, consulting, office
equipment maintenance, office cleaning.

Hazard Assessment — An assessment of the contracted work to identify and document the hazards inherent to

the work site and facility. The hazard assessment is provided to the bidders as part of the bid/ request for
proposal documents.

Daily Job Safety Plan — A process that individual employees and working crews must follow to assess and

document the critical safety issues pertaining to the day’s work.

Shall/Will: The word 'shall' is to be understood as mandatory

Should: The word 'should' is to be understood as strongly recommended

May: The word 'may' is to be understood as indicating a possible course of action

Restricted Areas: A Restricted area is defined as that area over which OPGC exercise control of all movements

and operations and where entry is granted only with permission from OPGC.

Hazardous Areas: An area in which there exists or may exist flammable or other hazardous atmosphere.

Safety Document: Is a formal written statement used to control the Risk associated with the works performing in

OPGC Premises.

Electrical Equipment: Any producer, carrier or consumer of electrical energy.

7. PROGRAM REQUIREMENT & IMPORTANT GENERAL SAFETY INSTRUCTIONS:
The goal of this program is to complete the project with zero incidents. This goal can only be achieved when
everyone commits to error-free performance. The commitment to achieve this goal will result in increased

productivity and the prevention of job related losses.

Active participation and personal cooperation of all supervision and employees, and a positive coordination of

their efforts carrying out the following:

Stop Work Authority program. It is both the right and responsibility of all EMPLOYEES, be they OWNER,
CONTRATOR or SUB-CONTRACTOR to stop any work activity that currently has, or has the potential to develop
into an unsafe situation. Work must stop immediately after an unsafe situation is identified, regardless of the
job’s priority or importance. Work shall resume only when the unsafe situation has been remediated. Never
hesitate to stop work — it doesn’t matter if it’s later determined that invoking the work stoppage was an error.
A person will not suffer retribution or negative consequences of any sort for stopping work for safety reasons.

Establish and maintain a system for early detection and correction of unsafe practices and conditions.

Contractors on OPGC site must obey OPGC safety rules, signs and instructions.
All contract employees have a responsibility for their own safety and the safety of others.
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The Contractor may not charge or back charge OPGC for any delays, work stoppage, or scheduling issues

resulting from enforcement of the OPGC Safety Rules.

Contractors are responsible for establishing control measures to protect employees under their control from
exposure to hazards, including but not limited to chemical, health and physical hazards present at the work

location.

Contractor shall furnish, erect, and maintain warning notices, signs, signals, lights, protective guards,
enclosures, platforms, barricades and other devices as necessary to adequately protect all personnel on site;

including but not limited to employees, subcontractors, other contractors, OPGC people and the public.

If the scope of work requires the removal of existing guardrails, handrails, floor grating or other physical
barrier, contractor shall have written permission from OPGC Project Manager. Barriers that have been
removed to facilitate work must be properly replaced as soon as the work is completed. Unguarded openings

must be attended at all times.

If covers are required to protect floor openings, excavations, trenches, pits, then the contractor must ensure
the cover is capable of supporting, without failure, at least twice the weight of any employee, equipment

and/or material that may be imposed on the cover at one time.

Chemicals must be handled in authorized manner. Handling of chemical must be carried in accordance with

Material Safety Data Sheet (MSDS) regulation and EIC /Officer In charge/supervisor’s guideline.

Establish and implement safety education programs designed to stimulate and maintain the interest and
active participation of all personnel involved with the project. Such programs should include:

Safety meetings and safety communications;

Use of incident trends and causal analysis to preclude reoccurrence of similar incidents;

Use of proper work procedures, personal protective equipment, and mechanical guards;

. Safety instruction to individual employees and group safety training programs; and Managing
records, incidents, claims, losses, and development of incidence/loss experience summaries.

ESSENTIAL DUTIES:

(1) Use effective verbal and written communication skills.

(i1)  Listen to directions and suggestions from Project Manager/EIC/Supervisor/EHS officers regarding safe
and proper work practices.

(ii1)  Work up to a 12 hour shift. Never work beyond 12 hours unless otherwise OPGC Project Manager
allows to do so.

(iv)  Climb and maintain balance on steel framework, stairs, ladders and scaffolds.
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™)

(vi)

(vii)

(viii)

(ix)
)

Identify workplace safety hazards and take all necessary corrective action to eliminate or minimize
them.

Understand and respond appropriately to all safety hazards and warning devices (i.e. back-up alarms,
smell of smoke, different colored warning tags, warning sirens).

Understand and implement lockout/tag out procedures in a safe manner.

Produce quality work, meeting requirements of company policies, procedures and industry
standards.

Be motivated and work productively.

Participate in the jobsite Safety meetings as required.

OPGC SAFETY CARDINAL RULES/ZERO TOLERANCE ISSUES:

“Cardinal Safety Rules” are OPGC rules that, if violated, have a high probability of resulting in a serious

adverse outcome. Contractors must ensure that employees working under their control do not violate these

Cardinal Safety Rules. Failure to comply with Cardinal Safety Rules will result in immediate corrective action

for the employee and, if OPGC determines it appropriate, the Contractor, up to and including termination

from the current job and removal from consideration for future OPGC contracts. The OPGC Cardinal Safety

Rules are:

Personal Protective Equipments (PPEs) as applicable to a given task must be used at all times.

All high or medium risk jobs must be performed with valid Job Safety Analysis (JSA) followed by pre-job
briefing.

No entry to ITPS plant premise or no permission to do any work at ITPS under the influence of alcohol
or drugs.

Do not walk or work under a suspended load & use only tested & certified lifting tools & tackles on the
job.

Do not handle and operate equipments unless authorized & licensed to do so.

Do not tamper or remove guards, hand rails and other safety systems unless authorized to do so.
Ensure energy isolations, lock-out-tag-out (LOTO) and strictly follow work permit instructions.
Never work of & above 06 feet (1.8 meters) without fall protection.

All injuries & near misses must be reported.

Illegal handling or disposal of hazardous materials not allowed.

(Note:- Deviation/lapses from the above cardinal rules but not limited to these are treated as major safety
violation.)

10.

HYGIENIE, GENERAL PRACTICES / UTILITIES FOR REST & FOOD INTAKE:

The Contractor shall ensure that its personnel shall maintain the highest standards of hygiene in connection with

the performances of any contract for works or services it may have with OPGC.
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The only safe source of drinking water is a drinking fountain/taps. Other sources shall not be used.
> Do not use air, gas, water, electricity, fuel or other site facilities/utilities unless the source of supply has

been designated & authorized by OPGC.

> Contractor personnel must not enter any building or area not required by their work. Wandering about

the plant is prohibited.

> Contractor personnel are permitted for taking food in designated places either in OPGC Canteen or in any

other designated site.
> Contractors shall take rest in designated rest sites. Taking rest in work places is prohibited.

> Taking rest & food in unauthorized sites will be treated safety rule violation;

11. SITE ENTRY PROCEDURE
The Contractor must comply at all times with the requirements of OPGC Site Security rules. The contractor for

all personnel requiring admission to the Site, a Security gate pass request must be processed in advance.

11. 1.“Gate Entry Pass” will be issued by the OPGC site administration and contractor person/people need to
proceed to the OPGC contact person directly to follow the safety induction procedures. Gate Pass will be
issued after site safety induction/training and duly certified by EIC on the gate pass entry request
application. After imparting safety trainings, the gate passes will be stamped/ marked as ‘Safety training
imparted”. No contractor and their employees shall be allowed to enter inside the Plant for carrying out

jobs unless the safety training has been given to them and duly stamped as above

OPGC may issue to the Gate Entry Passes” for the admission of contractors and “Visitor Gate Passes” to the
normal visitors.

These passes are to be returned on the demand of OPGC and in any case at the completion of the contract.

All Contractors’ staff must enter and leave the site via the Security Gate.

All Contractors’ staff will have to produce their gate entry pass if asked by Security when entering AND leaving
site. This applies at all times.

If any of the Contractor’s or Sub-contractor’s staff is found unjustifiably outside the working areas, then they will
be removed from Site.

Ensure your name is recorded on the appropriate Contractors daily attendance page.

11.2. The contractor shall furnish to EIC the list of materials such as lifting tools and tackles, power tools, T &Ps
(testing status to be maintained), gas cylinders, and any hazardous chemicals along with MSDS to be mobilized
before commencement of work. All these materials shall be checked at Plant gate by Security, EIC & EHS for no
objection. Contractor at no situation shall enter untested or substandard or unapproved tools, equipments or
vehicles. Tested and approved tools, equipments & vehicles only can be entered into Plant Premises. Unauthorized

entry of hazardous substance is strictly prohibited from Plant gate. Contractor materials shall be entered inside
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Plant with valid Security Certification on recommendation of EIC. Violation of the OPGC site entry rule shall be

treated major safety violation. Strong disciplinary step will be booked against the violation.

12. PROJECT SAFETY PLAN & DAILY JOB SAFETY PLAN:

After knowing the detail hazard information of high or medium risk jobs, contractor shall provide a
comprehensive project safety plan fulfilling minimum Safety expectations of OPGC.

Daily Job Safety plan shall be prepared by the Contractor in advance before commencement of a particular day’s
job.

The project safety plan & its suitability/ appropriateness for the Contract job shall be verified & approved by

the Project Manager. This is one of the important Contractor’s job planning activity.
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13. HEALTH & FITNESS
The Contractor shall ensure that all its employees engaged in the work are medically fit and healthy. Any

medical disabilities including such disabilities which Contractor may consider will not adversely influence the
employee's ability to perform his role in the work should be reported to OPGC prior to the start of the Work.
Contractor shall provide health certificates in compliance with Odisha Factory rule for their personnel at the
time of applying gate entry pass. No contractor personnel will be issued gate entry pass without the
submission of health & fitness certificate in the prescribed form. Contractors will closely monitor the
requirement of health check up at an interval of one year for their employees.

14. WORK PERMIT

Work Permits will be issued in accordance to OPGC PTW procedures before performing any activity/function

such as entry inside confined space, inside tank/vessel, excavation, work involving radiation sources etc, work
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at height, working with machineries & equipments. Specific permit for hot work e.g. cutting, welding, grinding,
chipping or sand blasting shall also be issued. During such activities the contractor shall ensure that a fire
watch is deployed and the person must clearly understand his duty & responsibility. Project manager/ EIC or
his authorized representative supervising the job shall be responsible for obtaining & clearing the permit with
the knowledge and consent of the contractor or his representative. It shall be the responsibility of the
contractor to see that none of his employees start the job until, an appropriate permit has been issued with
proper isolations followed by Pre-job briefing and job safety awareness by the EIC and the contractor or his

safety coordinator.

15. HOUSE KEEPING & CLEAN SITE

The Contractor shall ensure that the site of the works is kept free of surplus, waste or redundant materials or
items and shall maintain a clean and tidy site throughout the duration of the work. Access ways and
emergency exits shall be kept clear from obstruction at all times. Combustible scrap and debris shall be
removed at regular intervals during the course of project. All solvents shall be kept in approved,
properlylabeled containers. Contractors’ bill payment will be held up unless otherwise housekeeping of their

job site is maintained.

16. SITE OFFICE AND STORES

The Contractor will be allowed a working area on the site which shall be maintained by the Contractor for his
site offices etc and on completion of the contract shall reinstate this area at his own expense, to the

satisfaction of OPGC. The Contractor will also be given access to any reasonable area around the site.

17. SAFETY EQUIPMENT
The Contractor shall, at its own expense, provide adequate safety equipment of an approved type and amount

as is required for the execution of the contract works. The Contractor shall maintain this equipment in a
professional manner as dictated by legal and industry standards. In addition, the Contractor shall keep up-to-
date records of all said equipment.

17.1. PROTECTIVE PERSONNEL CLOTHING AND EQUIPMENT
The Contractor shall, at its own expense, supply its personnel employed at the site of the works with adequate

protective personal clothing and other protective equipment which shall be maintained in good condition or
replaced, and shall be worn on all relevant occasions as specified by OPGC and good practice. It is the
responsibility of the contractor to provide adequate instruction/training for the correct usage and
maintenance of these equipments & PPEs, inspection & suitable storage of their Personal Protective
Equipments. The Contractor is also responsible for ensuring that the PPE is used and maintained in accordance
with the manufacturer’s specifications.

In the event that the Contractor fails to supply or provide adequate safety equipment or PPE, OPGC reserves

the right to issue such safety equipment/PPE to the workforce provided by the Contractor and back charge
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the same from the Contractor with two (2) times of the cost of item as administration fee for every item

issued.

PPEs shall meet the following minimum standard and shall be maintained in good condition to give desired
level of protection to wearer. Contractor has to assess the quantity of PPE required considering the job
hazard and nature of job.

SPECIFICATION & SELECTION OF PPES:

SAFETY HELMET/HARD HAT-

IS/ DGMS/ CE/ ANSI certified

Material- HDPE and ABS Plastic

Colour- DARK YELLOW with name of contractor mentioned in front portion.

All safety helmets shall have textile chin strap, padded head band & of Plastic or Cotton cradle.
Make & Brand- Karam PM 501/ MSA/Venus C-112 or 113/ Udyogi- Ultra 5000L/

Kalgem-Tortoise or any other equivalent brand approved by OPGC EHS

SAFETY GLASS/ SAFETY GOGGLES - 1S/CE/ANSI certified

Polycarbonate, UV protected, Anti scratch, Anti fog

Colour- Colourless for all time and strictly in low light areas and night time. Grey may be used in day time
within areas with adequate visibility.

Make & Brand- 3M/ Uvex/ Udyogi-UD 61/ Karam-ES005/Venus- G-203-CHC or any other equivalent brand
approved by OPGC EHS

Prescription glasses users shall use cover the glass.

SAFETY SHOE :

IS/ DGMS/ CE/ ANSI certified

Leather with Steel Toe

Anti Static, Anti Skit, Anti Shock, Oil & Acid resistant with shock absorber

Make & Brand- Bata/ Liberty/ Jaypee 1217/ SG Security- Concord or Black night/ Udyogi- Tango,
Mallcom- Tiger/ ACME Fabrick- Atom/ or any reputed brand approved by OPGC EHS

DUST MASK-

IS/ CE/ ANSI certified
Venus V4 20 SLV- FFP2/ 3M with Fine particle filtration efficiency greater than 94%.
EAR PLUG/EAR SEAL/EAR MUFF-

IS/CE/ ANSI certified

3M/ Venus/ Karam/ Equivalent
HAND GLOVES -

IS/ DGMS/ CE/ ANSI certified
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Material (Heavy Duty)- Finger Chome leather, 05 fingers provision

Material (Light Duty)- PVC dotted type of reputed brand

Make- Kaybee/ Udyogi/ Karam/ any reputed brand

Besides the above, for electrical, chemical handling or for any other special type activity, appropriate rating

IS/CE/ANSI certified hand gloves shall be used.

WELDING FACE SHIELD ATTACHABLE TO HELMET -

IS/ DGMS/ CE/ ANSI certified /UV & IR protected, Superior quality

Make- Karam -ES 71, Unicare, Udyogi/ any other reputed brand

FALL ARREST SYSTEMS (SAFETY HARNESS, ANCHORS, FALL ARRESTORS, LIFELINES ETC)

Shall be EN/ ANSI Certified with CE marking. Make- Karam/ Udyogi/MSA or any reputed brand finally
approved by OPGC Safety Officer.

Life lines shall be EN 795, Class B of Karam Polyster webbing type or Polypropylene 16mm Dia synthetic rope
or 8mm standard wire rope 5000lbs (22KN) rating.
Refer section-41 (Fall Protection) for details.
Rest of the PPEs as appropriate to a particular hazard or as mentioned in MSDS (Material Safety Data
Sheet) shall be provided to the persons engaged for the job by the Contractor in accordance with relevant
BIS/ANSI/EN standards.

17.2. PPE ZONES & PPE EXCUSE ZONES

SI No PPE type Area of Use Excuse areas/locations

1 Helmet Compulsory from Plant Gate. Two Offices, Office Corridors, Control
wheeler riders & pillion riders must use rooms, Canteen, hospital &
crash helmet while driving Service Building front while

Compulsory while working in other facilities | People are with no work or with
outside plant viz, Ubuda Coal loading point, | office work activities with no risk
Ash Pond, Ash brick plant, Sewage to head from external source.

Treatment Plant and Colony premise.

2 Safety Shoe Compulsory from Plant Gate Places other than the areas

Compulsory while working in other specified.

Facilities outside plant viz, Ubuda Coal

loading point, Ash Pond, Ash brick plant,
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Sewage Treatment Plant and Colony

premise.

Safety glass

Compulsory in all work areas

Compulsory while working in other facilities
outside plant viz, Ubuda Coal loading point,
Ash Pond, Ash brick plant, Sewage

Treatment Plant and Colony premise.

Main road from

Plant Gate to CHP Track hopper,

Other roads except the roads
inside Boiler area, Offices,
Office Corridors,

Control rooms, Canteen,
Hospital while people are with
no work or with office work
activities with no risk to eye

from external source.

Ear Plug/Seal/
Ear Muff

In all high noise areas greater than noise

level 85 dBA

Places other than high noise

areas

Hand Gloves

Compulsory during all field works,
material handling, working where risk of

injury to hand prevails

Office activities

Dust mask

In all dust generating areas(ESP hopper
cleaning, Dry Ash handling, Cleaning,
Sweeping, Soil excavation,
Asbestos/Asbestos containing material
handling, Coal Handling Plant, Painting
work, visible fugitive emission in Boiler

and other areas etc)

Excuse for non dust generating

Areas

Welding face
shield

During welding operation only

Cutting glass

During cutting operation only
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9 Chemical During fuming Chemical handling or
respirators hazardous gas handling. Atmosphere with
Chemical fumes, hazardous gas fumes.
During welding operation.
10 Chemical During hazardous Chemical/ substance
Suit/Apron handling, Lead acid Battery maintenance
11 PVC/Rubber During hazardous
hand gloves chemical/substance/waste handling & Lead
Acid battery maintenance.
12 Chemical During hazardous
Goggle/ Face chemical/substance/waste handling & Lead
shield Acid battery maintenance.
13 Encapsulated In Chlorine atmosphere greater than 50
suit for Chlorine | PPM
14 Self Contained Toxic gas atmosphere (Chlorine,
breathing Ammonia, Carbon monoxide, Acid fumes)
apparatus where chemical respirator is not
recommended, Confined Space with
hazardous fume or gases
15 Arc flash Suit During Electric Panel Breaker & MCC
with boot and modules Operation
hood of suitable
rating
16 Electrical hand Working with live electrical power sources
gloves of
suitable rating
17 High Working with Steam lines
temperature

hand gloves &
jacket
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18 Hard toe rubber | Working in Mud, Sludge, Water, dense
gumboot wild grass areas, other place taking

Safety Officer’s approval

19 Lead laminated | Working with radiographic substances
coverall
20 Reflected jacket | Inside confined spaces and as advised by

OPGC Project Manager/EHS

21 Cotton Boiler Working inside Boiler / and as advised by

Suit OPGC Project Manager/EHS

22 Full body Working above 5.9 ft without fall protection
harness

23 Welding Standard flame resistant welding jacket/suit
jacket/suit & & heat resistant leather hand gloves
hand gloves

17.3. CONTROL ON PPE: The samples of PPE to be used by contractor at site shall be submitted to OPGC S a fe
ty Officerinadvance forapproval. On approval, the Safety officer will retain the sample. The approved
quality PPE (Make/Brand and colour) shall be used by contractor at worksite throughout the job. Any
unauthorized change of model/ brand/ colour of PPE from the sample shall be considered as Safety violation
and may lead to disciplinary action. On completion of work, the sample shall be returned to the contractor.
The specification given above for different types of general PPEs is minimum quality standard. Contractors are
free to provide better quality PPEs but such PPEs quality shall be approved from OPGC Safety Officer prior to

use inside OPGC premises.

18. TRAINING

18.1. SAFETY ORIENTATION
The Contractor shall ensure that all its personnel have been given the necessary safety and job related training

required by OPGC regulations and good practice prior to starting work.

Contractors will be responsible for providing their employees and any subcontract employee with all safety
information provided to it by OPGC including, but not limited to:

Project-specific occupational health and safety expectations;

Exposure to atmospheric health, serious physical or chemical hazards; and Precautionary measures and
procedures for performing the work.

18.2. PRE- JOB BRIEFINGS
Contractors shall conduct pre-job briefings and toolbox talk/ safety talks with employees under their control

prior to work each day. Additional job briefings shall be held if significant changes occur during the course of

the work that might affect the safety of the employees.
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19. COMPETENCY OF CONTRACT EMPLOYEES.

Contractor shall assign competent employees as per the requirement of the job. Supervisors should be so
qualified that he can clearly communicate with his team members. Besides, Supervisors shall be able to
communicate in English. All high skilled & semiskilled employees must have job specific competence. OPGC
will evaluate/verify competence and will reject employees who are not found with inadequate competency.
20. RESTRICTED AREAS

All Contractors must receive authorization from the OPGC Contact Person before performing work in areas
posted “DANGEROUS” or “HAZARDOUS” or “RESTRICTED” or some other warning signs. Contractors shall

install warning tape for areas that require additional warning because of the work being performed there.

21. ALCOHOL AND DRUGS

The Contractor shall ensure that its personnel do not at any time, during the performance of the work, partake
of or be under the influence of any alcohol, drug or other intoxicating substance, while on duty, other than for
bonafide medical reasons certified by qualified medical practitioner. Person found with violation of this rule
will be immediately removed out of OPGC site and appropriate disciplinary action will be imposed to the

contractor.

22. DRIVING & PARKING

All heavy vehicles and other related machinery required in connection with the work shall be fit for purpose, prior
to and during the period of the work.

The Contractor shall ensure that only permitted personnel (by way of valid OPGC Driving License) are able to
operate vehicles as per the classification of vehicle.

Contractor shall strictly comply with Speed limit of 20Kmph in all areas inside the plant for passenger vehicles.
Heavy vehicles speed shall not exceed 10kmh at any point of time.

Parking of Vehicle is allowed only in the designated areas. Deliveries of materials, tools and/or equipment shall
be coordinated with OPGC contact person and Security. After the delivery is made to the job site, the delivery
vehicle must be parked in the designated parking area or must exit the job site.

Operators of mobile equipment must wear hard hats and safety glasses unless the equipment has a fully-
enclosed cab. Seat belts must be worn when operating equipment. No Contractor shall permit earthmoving
or compacting equipment that has an obstructed view to the rear to be used in reverse gear unless the
equipment has in operation a reverse signal alarm distinguishable from the surrounding noise level or unless a
contractor-designated employee signals that it is safe to do so.

The Contractor undertakes to ensure that all drivers comply with the following basic rules:

> Always wear a seat belt;
> Always observe traffic rules, especially speed limits;
> Never drive after consuming alcohol/drugs;
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> Never drive when very tired;

> Never overload the vehicle;

> Drive carefully;

> Be sure that before starting the vehicle the area near and under the vehicle/trailer is free from persons
asleep.

> Vehicles are PUC certified with validity of expiry.
> Heavy vehicles are provided with fire extinguishers

CRASH HELMET USE — Riding two wheelers without the use of crash helmet from plant gate is prohibited.

Contractor shall ensure, the crash helmet is all times being used by his people riding two wheeler.

23. SAFETY MEETINGS
The Contractor shall be responsible for maintaining and enhancing the safety awareness of its personnel

including arranging its own safety meetings and participating as appropriate in safety meetings held by OPGC.

24. SAFETY INSPECTION / AUDIT
The Contractor shall inspect the work site, equipment and tools on regular basis for compliance with these

rules and regulations, and shall be obliged to take the necessary measures to correct unsafe conditions and
unsafe practices.

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and records
when requested, to enable OPGC to inspect aspects of Contractor's operations relevant to safety and working

environment.

25. REPORTING AND INVESTIGATION
The Contractor shall report all near misses, incidents or accidents to OPGC contact person or central control room

immediately.

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and records
when requested, to carry out formal investigations to find out the root causes and there by identify the
required corrective actions to avoid the reoccurrences.

Upon completion of the Work under contract and/or on a monthly basis, whichever is more frequent, the
Contractor shall prepare a summary report of its safety performance together with accident statistics and

submit to OPGC.
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26. INJURY MANAGEMENT

Basic Life support facility (first aid) is available in OPGC. Contractor supervisors should be trained with first aid.

In case of an injury to some contract worker, please inform immediately available OPGC personnel or first

aid centre or central control room using (phone 248/222/06645 222222).

Only trained and certified people shall provide first aid to the injured.
In case of doubt, injured personal shall not be moved or transport improper vehicles because it may complicate
the injury more and some cases may lead to death.

Only Designated vehicles (Ambulance) shall be used for transportation of patients.

27.JOB SAFETY ANALYSIS (JSA) & JOB SAFETY BRIEFING (JSB)
» The Contractor shall adopt the OPGC JSA & JSB practice/advice.

» The Contractor shall ensure that its supervisors and are fully conversant with OPGC JSA & JSB Process/ System.

» Under no circumstances must work be started until the appropriate JSA has been prepared and complete the

Pre-job briefing.

» Competent person from the contractor and in-charge of the work from OPGC shall conduct the Pre- job

briefing to all members.

» Competent person from the contractor and in-charge of the work from OPGC shall make available a copy of

the safety document at site.

» Sample Job Safety analysis in prescribed format is furnished in appendix below.

28. EMERGENCY PROCEDURES
The Contractor shall follow the OPGC Emergency Response Plan (ERP) during the period of the work and shall

ensure that its staff are fully familiar with the actions to be taken in case of an emergency.

28.1. EMERGENCY PLANNING:

Contractors must inform his people on the actions to be taken in the event of fire, explosion, personnel injuries
or other emergencies. The contractor shall also keep abreast & acquaint of his persons regarding “Emergency
Response Plan” of ITPS, assembly points, DO’s & DON’Ts during emergencies at regular intervals in monthly EHS
meeting.

28.2. EVACUATION PROCEDURE:

Identify the escape routes available to you before you commence work. Know the assembly points and directions
to reach there in case of emergency.

When the emergency siren sounds, immediately leave the area by your nearest evacuation route to Emergency
Assembly Point. If you are using power equipments or vehicles you must switch it off and make it safe before

evacuating.
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DO NOT RUN AND DO NOT STOP TO COLLECT YOUR BELONGINGS.

Report to the emergency assembly Points as per the instructions given on loud speakers/ public address system.
Obey instructions given by the OPGC contact person staff and assembly point coordinator.

Remain at the assembly point until instructed otherwise. Do not re-enter evacuated areas until the ‘all clear’
announcement is made by the Main Control Room.

Emergency Siren test is carried out every Saturday at 11:00 hours for two minutes and require no action.

28.3. REPORTING EMERGENCY:

If you discover a fire, or any other serious incident/emergency phone 222/233/244 using the site telephones, this
will connect you to the Plant Main Control Room. Other

Emergency Contacts are- Intercom  P&T
Fire Station 777 06645222257
Ambulance 277/248 06645222216
Hospital 666 06645222243

Give your name, location, and the details of the emergency. Follow any instructions given.

Only take emergency action if competent to do so, e.g. resuscitation, first aid, fire fighting etc.

If safe to do so remain in the vicinity to give relevant information to the assistance when it arrives. Never
endanger your safety.

29. SAFETY SUPERVISOR
If the numbers of contract workers are more than or equal to 50 (fifty), the Contractor shall be required to

provide full time safety supervisor who will be responsible for ensuring the work is performed in accordance
with the applicable safety requirements. For every 50(fifty) employees thereafter there shall be one Safety
Supervisor/Officer. The On-Site Contractor Safety supervisor/officer(s) must have appropriate knowledge and
skills, to ensure job site safety. For contractor worker less than 50(fifty) in job, the work supervisor can be
utilized for safety supervision but in case the Project Manager find ineffective supervision, the contractor may
be asked to provide independent safety supervisor.

Contractor Safety Supervisors should be qualified & experienced enough to deliver their assigned jobs
effectively as per expectation of OPGC Project Manager/EIC & EHS. Before their work assignment, Contractor
has to provide the list of their safety professional along with Safety In charge stating name, qualification, and
experience & contact number to the Project Manager & EHS. The supervisors’ competency will be evaluated
by OPGC EHS prior to issue of gate pass. Only OPGC EHS competence certified Safety supervisors will be
permitted for Safety Supervision at Contractor work sites. Competency certification may vary depending on
the nature & risk level involved with the contracted job. Contractors are not permitted to execute job without
deployment of Safety Supervisor(s) as specified under this condition. Contractor Safety Supervisors
performance will be monitored by OPGC EIC & EHS and the instruction & advice of OPGC shall be implemented
promptly. OPGC will impose appropriate penalty if the Contractor fails to implement OPGC's safety

expectation satisfactorily.
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30. COMMUNICATIONS

30.1. COMMUNICATIONS WITH OPGC
The Project Manager or his authorized persons (EIC) and OPGC EHS shall be the point of communication for all

EHS issues arising under this contract.

30.2. COORDINATION WITH OTHER OFFICIALS
Contractor is fully responsible for coordinating with the proper authorities for moving heavy equipment,

location of underground utilities, erecting barricades, traffic control, and other safety measures, unless
otherwise specified.

30.3. COMMUNICATIONS WITH MEDIA RESTRICTED
In the event of an accident or other condition on site, contractor shall not communicate with the media or any

other entity without the expressed consent of OPGC.

31. EQUIPMENT CERTIFICATION

The Contractor shall, at its own expense, ensure that all Portable electrical appliances, lifting equipment or
other equipments required inspection or calibration has been inspected/ certified by an authorized and a

liable inspection/certification authority/company prior to its use in the works.

32. RESTRICTED ARTICLES

The Contractor shall be required to ensure that written approval signed by OPGC contact person has been
obtained prior to taking dangerous items such as drugs, knives, radioactive, corrosive, poisonous or toxic

materials onto OPGC premises.

33. PROHIBITED MATERIALS

Contractor is strictly prohibited from using any of the following types of materials in performance of the work:
> Asbestos, Asbestos Containing Material (ACM).

> Mercury containing material.

> Surface coating systems that contain lead, cadmium, chromium, barium or mercury.

34. HAZARDOUS SUBSTANCES

> Before delivery of any hazardous materials to OPGC site, Contractor shall provide Material Safety Data

Sheets for all anticipated hazardous materials.

> All containers containing hazardous materials must be clearly labeled indicating their contents and

appropriate hazard warning information.

> Hazardous materials must be stored in a secure location agreed with the OPGC Contact person.
> Don’t dispose hazardous substances into drainage system and please inform any spill on the floor or on any
personnel.

All operatives must understand the hazards of the materials they have to handle before use, some can be

dangerous when used carelessly or when safeguards are overlooked. If in doubt, consult your own
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supervisor or OPGC Contact person for the relevant Hazard Data Sheet for specific health & safety
information.
> Hazardous waste must not be dumped in general waste bins and the hazardous waste bins are provided

around the plant premises.

35. SMOKING

Plant premises are no smoking zone. Smoking is prohibited inside plant premises. Persons observed smoking
inside Plant will be removed from job with immediate effect. Smoking is permitted inside declared/authorized

smoking zone(s).

36. SUB CONTRACTOR

The Contractor should ensure that sub-contractors shall be responsible for safety requirements as specified by

OPGC. The Contractor shall regularly check sub Contractor's compliance with safety requirements

37. LIFTING MACHINERY AND EQUIPMENT

37.1. LIFTING TACKLE (ALSO KNOWN AS LIFTING/ LOOSE GEAR)
Any item used to connect a load to the lifting appliance, but which is not in itself, capable to lift, lower, transport

or suspend the load, such as; Chain, wire rope and webbing slings, Rings, links, hooks, shackles, eye bolts, swivels,
blocks, snatch blocks, Beam clamps and plate clamps, Lifting beams, frames, baskets, Waste bins, tool boxes,
cargo nets, containers, pallets, etc.

37.2. STANDARD REQUIREMENTS
> All lifting tackle shall be tested and certified by approved competent person.

» The Contractor shall make available, as necessary, any certificates and inspection records.
> Lifting tackle shall not be issued or used without a current test certificate.

» All lifting tackles shall be visually inspected before use to identify any damage. Damaged or defective

equipment shall be immediately removed from service.

» Only equipment, which has been properly tested and is clearly marked/labeled/coded, may be used. The
SWL (Safe Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must
be adhered to.

» Makeshift lifting devices formed from bolts, rods or reinforcing steel shall not be used.
» Slings shall not be shortened with knots, bolts or other makeshift devices.

» Synthetic web slings shall be marked or coded to show the manufacturer, the rated capacities for each type

of hitch and the type of material.

Synthetic web slings shall be immediately removed from service if any of the following conditions are

present:
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* Acid or caustic burns

* Melting or charring of any part of the sling surface
* Snags, punctures, tears or cuts

* Broken or worn stitches

* Distortion of fittings

> No heavy loads or excessive strain may be placed on ropes.

» Rope should not be driven over, ground into cinders or mud, wrapped around sharp or abrasive objects or

burned by “snubbing off” too fast.

» Wire ropes or wire slings, shall not be used for raising, lowering or as means of suspension if any fraying,
kinking or broken wires are apparent.
37.3. LIFTING EQUIPMENT OR APPLIANCES

Is a generic term - “Lifting equipment “shall mean any machine, driven by manual or mechanical power which is
able to raise, lower, suspend or transport loads and includes the supporting structure and all Plant, Equipment
appliance, structures. This may include but not limited to Continuous mechanical handling devices (i.e.
conveyors). Cranes (mobile, tower, pedestal, etc.), Wall/pillar cranes, derricks, Runway beams, pad eyes, gin pole
and gin wheels Winches, hoist (air and electric), crabs, teller hoists, Powered working platforms, Elevators and
Lifts, overhead cranes,

37.4. STANDARD REQUIREMENTS
> Lifting machinery and equipment shall be retested by an approved competent person after any major

alteration or repairs thereto.
> Lifting machinery and equipment shall not be issued or used without a current test certificate.

» EOT crane operation shall be carried out by personal with valid rigger certificate with familiarization to operate

the EOT cranes.

> All lifting operations are to be suitably planned and carried out with trained and qualified personnel. It shall
be the duty of the Contractor to ensure that all employees under its control know and are able to apply hoist

signals and their uses.

> One qualified person shall direct the rigging operation. This person shall give signals for the group. No crane

operation will take place without an appointed and identifiable "SIGNAL MAN”.

> All lifting equipment shall be visually inspected before use to identify any damage. Damaged or defective

equipment shall be immediately removed from service.

Only equipment, which has been properly tested and is clearly marked, may be used. The SWL (Safe Working
Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must be adhered to.
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All lifting operation should be carried out in the barricaded area; no one should be allowed to walk underneath

of suspended load.

It is the Contractors responsibility to satisfy the OPGC Contact Person that all lifting equipment and machinery

conforms to the relevant statutory provisions.

All lifting machinery and equipment and all parts and working gear thereof, both fixed and mobile shall be of
good construction, sound material and free from patent defect and shall be maintained and operated to

comply with OPGC standards.
Every dangerous moving part of lifting machinery should be guarded.
The hoisting mechanism of a crane shall not be used for any purpose other than lifting a load vertically.

Cranes shall not be used to transport loads, unless specifically designed for this purpose. The hook of a crane

shall be secured to prevent it swinging when the crane is in "Transit".

Mobile Jib Cranes, side booms and "A" frames shall not work in the vicinity of overhead Power lines unless a

safe working distance of total Length of the Jib + 10 feet is maintained.

Cranes with more than one ton lifting capacity shall be fitted with a safe working load indicator, and a crane

capacity chart displayed inside the operators cabin.
Contractor shall not operate the cranes of OPGC without permission from OPGC Contact person.

Critical lift plans must be developed by a qualified person, and then submitted to the OPGC Contact person

for review and approval.

Contractor shall designate a person to observe clearance of the equipment and give timely warning for all

operations where it is difficult for the operator to maintain the desired clearance by visual means.

Cranes with fixed or derricking jibs should be fitted with effective automatic safe load indicators which should
be provided with appropriate visual and audible signals, Properly maintained and tested by a competent

person after the erection or installation of the crane.

Vehicular equipment, if provided with outriggers, shall be operated with the outriggers extended and firmly
set as necessary for the stability of the specific configuration of the equipment. Before lowering outriggers,
the contractor must verify the surface is firm and will support the weight of the equipment and operation to

be performed. The Contractor shall place outrigger pads if conditions require.

While extending, lowering outriggers and retracting the outriggers, the operator shall visually inspect the

area to verify it is clear of all personnel and obstacles.
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>

Instructions issued by the manufacturer, specifying weather and wind speed conditions which would be likely
to affect the safety of the operation, lifting appliance should either not be used or used subject to limitations,

should be followed.

37.5. MULTIPLE LIFTS

The simultaneous use of more than one lifting appliance to raise, suspend, support or lower a single load should

be avoided. Where the simultaneous use of more than one lifting appliance is unavoidable; contractor shall

perform the lifting only with OPGC approved Risk assessment, Method statement and Rigging plan.

>

37.6. PERSONNEL BASKETS AND MAN HOIST
Personnel baskets should be of good design construction, sound material, and adequate strength, free from

obvious defect and certified and clearly marked with the maximum number of persons permitted.

Where a man hoist is operated by means of a winch, or where person is carried in a cage, skip or similar plant
or equipment designed to lift persons, the winch should be so constructed that the brake is automatically

applied at all times except when the controls are in the operating position.

No winch should be fitted with a pawl and ratchet gear on which the pawl has to be disengaged before the

platform or cage can be lowered.

37.7. INDUSTRIAL FORK LIFT
Industrial fork lift trucks shall not be used to lift a load greater than the maximum safe working load permitted

for the truck.

Passengers are forbidden to ride on vehicles, mobile plant or forklift trucks not specifically designed or fitted

out for passengers use.

The Forklift operator shall have a valid operating certificate from a recognized authority and a valid OPGC

driving license.

37.8. CONTAINERS
Every container for raising, suspending, supporting or lowering articles, tools, equipment, and other materials

should be of good construction, sound material, and adequate strength, free from obvious defect and suitable

for the purpose for which it is required.

Provided with adequate and suitable arrangements for securing the container to the lifting appliance or to

lifting gear, as appropriate;
Marked with its tare weight and the weight of the load which it may carry with safety;
So constructed as to prevent the accidental displacement of its load.

Loose materials or articles that could be displaced should be secured or covered to prevent such

displacement.
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38. HAND TOOLS

> Tools shall not be placed on any type of energized equipment or where a tool might fall and become a hazard.

> Unacceptable placement includes on ladders, stairs, railings, mobile equipment, lying on the floor, on the

scaffold, in walkways or cluttering work benches.
> Tools shall not be placed next to open trenches, manholes or vault openings.

> Tools, materials and parts used in elevated work locations shall be tied in place or kept in containers secured

so that nothing can accidentally fall.
> Select the right tools for the job.
> Train your workers to select the right tools for each job, and ensure that the tools are available.
> Inspect the tool and ensure that it is in good condition and keep it in good condition.

> Unsafe tools include wrenches with cracked or worn jaws; screwdrivers with broken tips, or split or broken
handles; hammers with chipped, mushroomed or loose heads and broken or split handles; mushroomed heads
on chisels; dull saws; and extension cords or electrical tools with broken plugs, improper or removed

grounding systems, or split insulation.
> Use all tools correctly.
> Keep tools in a safe place.
> Carry the tools to and from the work site in a tool box, cabinet, or other appropriate tool holder or pouch.
> Store the tools in the proper storage area.

> Tools should not be carried up or down ladders by hand. Appropriate pouches shall be used. Where pouches

are not available, tools shall be lifted and lowered by hand lines.

> Tools should not be thrown from one level to another, nor should they be thrown from one location to another

on the same level.

> Spark proof tools should be inspected regularly to ensure that there are no steel splinters.

39. PORTABLE ELECTRICAL APPLIANCES.

> All appliances should be tested and identified; records of test/re-test dates should be available.
» Equipments which do not have the test detail label will not permitted inside OPGC Premises.

Any equipment which is in poor condition will not be permitted inside the OPGC premises.
» Where any portable hand tool requires a supply above 110Volts A.C obtain permission from your OPGC

Contact Person. If permission is granted, a residual current device (RCD) must be connected in the circuit.
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> Joining of cable is allowed only with industrial male and female sockets of IP67 rating. No twisting or taping

of conductors is allowed.
> Bare cable/ conductors shall not be inserted to sockets.
» Contractors must ensure that electric equipment connected by cord and plug in good condition.

» Each employee must be properly trained before using tools or equipment requiring special instruction or

training (e.g., power tools, vacuum equipment, etc.).

» Extension cords used with portable electric tools shall be of the 3-wire type unless the tool or appliance is
double-insulated or operated from an isolated power service. The ground wire must either be permanently

connected to the tool frame for grounding means.

» Extension cords lay across walkways or driveways must be covered by protection or warning devices to

prevent pedestrian or vehicle hazards.
» Ground Fault Circuit Interrupters (GFCls) are to be used whenever a portable electric tool is used.
» Electrically-powered tools may not be used on energized conductors.
» Compressed air hose connections shall be secured with a safety clip or retainer before use.

> If a machine guard is removed in order to work on equipment, it shall be replaced before the equipment is

placed back in service. Lockout/Tagout procedures shall be followed.
> Power tools should be used, in accordance with the manufacturer’s instructions.
» Where sparking or heat generated by the use of pneumatic tools, an approved coolant shall be used.

> Only patent pneumatic hose, couplings and fittings of the correct rating shall be used when using pneumatic

tools.

40. TEMPORARY WIRING
These provisions apply to temporary electrical power and lighting wiring methods. Temporary wiring shall be
removed immediately upon completion of construction or the purpose for which the wiring was installed.

40.1. TEMPORARY POWER PROGRAM PROCEDURES
i. Only authorized and qualified people for electrical work shall work on the installation, wiring,

troubleshooting or repair of electrical equipment.

ii. All persons dealing with & handling electrical equipment shall be trained to apply the correct treatment
for electric shock.
iii. All portable tools, hand lamps & other apparatus must be connected to the system by means of

appropriate rating plugs & sockets type.
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iv. All joints must be both electrically & mechanically sound. No twisting of conductors or tapping is

permitted.

V. Supplies to welding equipment must be specially arranged & the connections must be sufficient in size

for the duty to be performed & properly protected against mechanical damage & electrical hazards.

Vi. All lamps for general illumination shall be protected from incidental contact or breakage. Metal-
case sockets shall be grounded. Damaged cages/lamps shall be corrected upon notice.

vii. Temporary lights shall not be suspended by their electric cords unless cords and lights are designed
for this mean of suspension.

viil. Portable electric lighting used in wet and/or other conductive locations, for example drums, tanks,
and vessels shall be operated at 24 volts or less. However, 120 volt lights may be used on approval if
protected by a GFCI.

iX. Flexible cords and cables shall be protected from damage. Sharp corners and projections shall be
avoided. Flexible cords and cables may pass through doorways or other pinch points, if protection is
provided to avoid damage.

X. Extension cord sets used with portable electric tool and appliances shall be of three-wire type and shall
be designed for hard or extra-hard usage. Flexible cords used with temporary and portable lights shall
be designed for hard or extrahard usage.

Xi. Electrical equipment shall not be opened, adjusted, repaired, or otherwise handled until it is de-

energized and locked-out according to the lock-out policy.

Xii. De-energized equipment shall be tested before anyone works on it.
Xiii. All metal panels, boxes, covers, conduit, etc., that are part of electrical system shall be grounded.
Xiv. All splices and repairs shall be made inside an approved box or approved splice kit. Tape alone is

not acceptable.
XV. Metal ladders shall not be used for electrical work.
XVi. All electrical equipment that is exposed to flammable gases or vapors, combustible dust, or

ignitable fibres must meet hazardous location requirements in order to prevent explosions.

XVii. Extension boards must have GFCI/RCCB protection with main power on/off switches. GFCI/RCCB
should not be used as power on/off switching. xviii. Circuit breakers that protect hand tool receptacles
shall have a maximum rating of 20 amps. Waterproof connectors shall be used as necessary.

XiX. All holes in panel boxes and gaps where circuit breakers are missing shall be securely plugged with
a fireproof material.

XX. Circuit breakers shall be matched as closely as possible to the electrical needs they supply.

41. FALL PROTECTION
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All persons, on any project that requires them to wear a personal fall arrest or restraint system, will follow
these guidelines. A full body harness will be used whenever there is the potential for a fall from a height of 6
feet or more.

41.1. PERSONAL FALL ARREST SYSTEMS (PFAS) & FULL BODY HARNESS:
A personal fall-arrest system is generally required whenever an individual is at risk of falling 1.8 meter or

5.9 ft or more ft from an elevated position. A properly designed system should include three

components:

A. An anchor point capable of supporting a minimum of 5,000 Ibs (22.2 kN) per attached worker; will
serve as a secure connection point for lifelines, lanyards or deceleration devices.

B. A full-body harness designed to distribute fall-arrest forces over thighs, pelvis, waist, chest and
shoulders; if a fall occurs, D-ring located in centre of the back will hold worker in an upright position
until rescued.

C. A connecting device such as a lanyard, deceleration apparatus, lifeline or a combination of these
items with locking snap hooks. Must have a minimum breaking strength of 5,000 Lbs.

WARNING:

The maximum arresting force an individual is permitted to sustain while wearing a harness is limited to 1,800 lbs
(8kN). To stay below this impact force, workers should keep the free fall distance as short as possible (max. 1.8
meter) and consider the use of deceleration devices or shock absorbing lanyards. During fall, the worker shall
not come in contact any lower level and bring the worker to a complete stop and limit maximum deceleration

distance an employee travels to 3.5 feet (1.07 m).

Each worker shall be attached to a separate lifeline and lifelines shall be protected against being cut or abraded.

FULL BODY HARNESS APPLICATION GUIDELINE-

Deceleration apparatuses (shock absorbers) attached double lanyard type harnesses shall be used only at height

with fall distance of 6 meter or more.

For fall distance of less than 6 meter or more than 06 meter, self retractable type full body harness shall be
used.

Full body harness after one free fall shall not be used again, it shall be condemned.

Harness shall be checked/ inspected for wear/tear or any damage before use.

41.2. ANCHORAGE CONNECTORS AND POINTS

An anchorage connector or point must be capable of supporting 5000lbs. per attached worker. This can be

accomplished in a number of ways and must be engineered to ensure the point has that capability.
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Only anchorages designed by a fall protection equipment manufacturer must approved by OPGC. Anchorage
Points in concrete or attached to wooden structures must be approved by both the Contractor’s Qualified

Person & EIC.

The anchorage point must be installed at dorsal D-ring (shoulder) height or higher. An anchorage point at feet

level is unacceptable for fall arrest application and will not be allowed.

41.3. AUTHORIZED FALL PROTECTION SYSTEMS/EQUIPMENT

Only fall protection equipment approved by the OPGC will be used on OPGC projects.

STORAGE
The equipment should be stored and hung up freely by the back D-ring in a cool, dry place until needed. If

materials appear to be faded or it tags and labels are illegible, consult the equipment manufacturer to

determine if replacement is necessary.

41.4. TIPS FOR FALL PROTECTION

* Make sure the harness fits snugly. Tighten all straps.

* Use an anchorage point above your head. Do not tie-off at your feet unless there is no other place to tie-
off.

* Use two lanyards for 100% tie-off. One lanyard must be attached at all times and when moving from
position to position.

* Never hook two lanyards together to get extra reach.

* Except with specific lanyards, hooks may not be tied back into the lanyard itself.

* Use cheaters only when your lanyard will not reach a tie-off point. Cheaters will not be used while tied off
to the inside of a man basket.

* Shock absorbing lanyards may not be used in conjunction with retractable lanyards.

* Never tie a knot in your lanyard to reduce its length

41.5. ACCESS

Stairways and stair towers with complete hand and guardrails do not require fall protection.
Fall protection is not required while using a ladder as a means of access as long as the climbing distance is less

than 10 feet. Once a worker has climbed 10 feet a ladder climbing device is required or an enclosed cage must

be present.
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If the worker stops at any point to conduct work from a ladder, and the worker’s feet are more than 6 feet
above the adjacent surface, fall protective equipment is required. A three-point contact must be maintained

with a ladder regardless of the height a worker is above an adjacent surface.

42. SCAFFOLDING

All scaffolds and staging shall comply with OSHA standards. Prior to using any scaffolding, it shall be approved by
OPGC. A "GREEN SCAF-TAG" indicating OPGC acceptance will be attached to the scaffolding, the scaffolding is
not to be used until the approval is given. The scaffolding shall meet the following minimum requirements:

» Timber uprights and ledger shall not be used.
» Metal parts used for scaffolds shall be in good condition and free from corrosion.

» All poles, planks and general materials, used for scaffoldings, shall be kept in good condition and be
inspected by a competent person appointed by the Contractor on each occasion before being used for

erection.
» No materials, other than those specifically designed for the purpose, shall be used for scaffolding.

» A scaffold shall be erected only by men trained and certified in the job, working under the immediate
supervision of a competent foreman, who knows the purpose of the scaffold and how it should be

constructed to carry the loads which will be placed upon it.

» Scaffolds shall be securely supported or suspended and where necessary braced to ensure stability. Unless

constructed as an independent scaffold, it shall be rigidly connected to the building or structure.

> In the case of partially erected or dismantled scaffolds still capable of being used, access thereto should

be effectively blocked and prominent warning notices shall be posted with a "RED SCAF-TAG".

» All platforms, scaffolds and other workplaces, from which persons may fall more than 1.8m (6 ft) shall
have edge protection which consist of an upper rail not less than one meter (3 ft 3 inches) in height above

the walkway and have at least one intermediate rail.
» Toe boards shall be fitted to all scaffolding.

When permanent hand rails have to be removed from elevated platforms, rope or wire hand rails shall be
fitted in their place.
» Any load-bearing scaffolding should be constructed to a design previously submitted to and approved by

an OPGC contact person.
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> Parts of staging, tools and other articles and materials shall be properly lowered and shall not be thrown

down from a height. They shall be raised by rope or other suitable means and not carried on the person.

» The Contractor's Representative shall ensure that no loose articles and materials are left lying about in

any place from which they may fall on persons working, or passing beneath.

» While erecting the scaffolding a RED SCAFF-TAG need to be hung until erection is finished

42.1. REQUIREMENTS FOR BOARDS AND PLANKS

>

>

Boards of 51 mm (2 inch) minimum thickness shall be used. These shall be at least 210 mm (8 inches) wide.

The spacing of board supports shall depend on the thickness of the boards used and the load to be carried.
There shall be at least three supports. Support for 51 mm (2 inch) boards shall not be more than 2.5 m (8

feet 6 inches) apart. All boards shall be supported at the ends.

Boards shall be end-butted and close boarded throughout. Overhanging of boards of any thickness shall

not exceed four (4) times their thickness and not less than 50 mm.

42.2. WORKING PLATFORM

>

>

All working platforms should be close boarded and all boards should be lashed or secured.
Widths of platforms vary according to scaffolds purpose.

As a general rule, if the platforms are to be used only as a footing, they shall be at least 610 mm (24 inches)
wide. If small quantities of materials have to be put on them, the platform width shall be increased to 813

mm (32 inches) wide.

42.3. MOBILE TOWER

>

>

The height of a mobile tower should never exceed three times the length of the shortest side.
There should be only one working platform on a mobile tower.

Mobile scaffolds should only be used on ground which is firm and level.

Moving the tower should only be done by pushing or pulling the base.

The working platform must be clear of men and materials when the tower is being moved.
Wheels should be turned outwards and brake must be on and locked before use.

It is advised to tie the tower to the structure whenever possible.

Never ride on a scaffold that is being moved.

42.4. INDEPENDENT TOWERS

>

The tubular scaffold used most often is the independent tower. The independent tower apart from necessary

ties stands completely free from buildings or structures and is used mainly for access pipe bridges or high

maintenance jobs where only a small working area is required.
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>

>

>

The foundation must be capable of carrying the weight of the tower, equipment and men.

Base plates must be placed under all standards and if there is any danger of lateral movement they must

be securely fixed, substitutes must not be used.
Special precautions must be taken to provide stability on soft soil, or surfaces likely to be damaged.

Standards must be vertical and joints must be staggered. The distance between standards must be no more

than 2.5 m (8 feet 6 inches).
Ledgers must be horizontal and fixed to the standards with load bearing clips.

Generally ledgers will be vertically spaced at about 2 m centers for easy erection; also providing ample

headroom if an intermediate working platform is required.

Diagonal bracings must be fitted on all lifts on all sides and a cross bracing should be fitted at the base and

at other levels where necessary to keep the tower rigid, but at least every alternative lift.

If the height of the tower is more than 3 1/2 times the length of the shortest side it must be adequately
tied.

It is good practice to tie scaffolds to the adjacent structure whenever possible irrespective of height.

42.5. LADDERS

> Allladders used in the plant except in scaffoldings shall be made of Glass Reinforced Plastic (GRP) / FRP. No

metallic / wood ladders are allowed in OPGC premises.

Shall be factory made and shall be of sound construction.

No ladders with treads nailed to the stringers or which are in any other way faulty or unsound shall be used.
Unless OPGC has granted prior written consent no ladder shall exceed 3.7 m (12 ft) in height.

Ladders shall not be painted. Clear varnish or polyurethane is acceptable.

All ladders shall only be used for the purpose for which they were designed.

The Contractor shall ensure all ladders under their control are inspected for safe, clean and proper working

parts before they are used.
Defective ladders shall not be used, but instead shall be tagged and made inaccessible for use.

Ladders should be placed upon a level, firm, solid and safe base and leaned against or hung from a solid,

safe structure.

When it is necessary to place a ladder on a non-level, smooth or slick surface, the base of the ladder shall

be tied, blocked in place or held by another worker.
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» The base of a straight or extension ladder shall be placed back from the wall at a distance equal to one-

fourth of the ladder’s working length.
> The top of an extension ladder shall be tied off when possible.
> No one shall go up or down a ladder without the free use of both hands.
> If material must be lifted, a hand line must be used.
» Employees shall face a ladder while ascending or descending.
> Aladder used to transfer to a landing must have side rails that extend at least 3 feet above the landing.
» Contractors shall ensure employees under their control are properly trained in ladder safety.

> Where ever the chance hitting ladder with moving traffic or some other equipments exists, adequate

protections to be provided with warnings

43. ACCESS TO TRANSFORMERS / SWITCH GEAR ROOMS/SWITCHYARD AND OTHER RESTRICTED AREAS
Contractor will remain outside of all fenced electrical transformer, switchgear rooms, switchyard or any other

high voltage areas and restricted areas unless authorized by the OPGC Contract person to enter. If it becomes
necessary to enter these areas, the Contractor must notify the OPGC Contract person so that arrangements can
be made to secure a safe work area.

44. FIRE PROTECTION:

Fire hydrants, extinguishers, hose racks, and other emergency equipment shall not be covered or blocked and fire
equipment lanes must always be kept clear.

All fires must be investigated and reported to OPGC regardless of duration or extent.

All contractor persons should know the method of raising alarm & operation of first aid fire fighting appliances.
Nobody should misuse the fire appliances, extinguishers etc.

45. HOT WORK
Any activity which involves naked flames or can produce heat energy or spark shall be considered as Hot Work.

e.g. Welding, Burning, Grinding, Cutting.

» The Contractor must coordinate hot work activities with the OPGC Contact person.

> All welding, burning, or other hot work will be carefully planned and safely executed by completion of a

Hot Work Permit from OPGC.

» Welding machines and its accessories must be approved type & safe to use. Power supply cable should be

of proper rating, joint free, copper and cut resistance type.

> When ‘Hot Work’ is in progress precautions must be taken as per the Hot Work Permit issued by OPGC to

minimize the risk to other persons, particularly from fire.
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>

Appropriate fire extinguishers shall be made available for the duration of the specific activities as

mentioned in the Hot Work permit.

The Contractor shall provide fire watches during hot work activity & shall ensure firewatchers are trained
on the use of fire extinguishers and other appropriate fire fighting gear. Fire watchers during fire

watching cannot be assigned with other task.

The Contractor shall ensure that firewatchers are equipped with appropriate equipment and dedicated

only to the duties of the fire watch.

The Contractor shall ensure that adequate guards and barriers (fire blanket, fire proof sheets) are used to
ensure sparks and hot slag are confined to the immediate area and do not contact flammable or

combustible materials.

All open areas and floor grating/ wall openings shall be protected so that sparks or slag cannot reach

flammable or combustible materials at any lower level.

Hot work areas must be barricaded to prevent people from coming into contact with sparks and slag from

hot work activities.

The Contractor must store flammable and combustible chemicals where they are not subject to hot work

or other sources of ignition.

Use appropriate PPE for the job.

46. CONFINED SPACES:

A Confined Space is any space of an enclosed nature which is not designed for continuous human occupancy and

presents a risk of death or serious injury from hazardous substance or dangerous conditions.

>

The Contractor must coordinate Confined Space Entry work activities with the OPGC Contract person.

Confined Space Entry Permit shall be obtained to enter any Confined Space for any kind of work inside.
Contractor shall perform no duties that might interfere and disturb the accepted safe working conditions

in a confined space.
Contractor shall maintain all safety barriers around the Entry Point.
Appropriate PPE as per the Confined Space Entry Permit shall be used.

Appropriate dust mask shall be worn by the Entrant if significant quantities of dust are present within the

Confined Space.

Head and eye protection shall be worn at all times by the Entrant unless specified otherwise by the Control

Room Engineer.
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A body harness may be required by the Entrant if work is to be performed above ground level. An air
purifying respirator and cartridge or Self Contained breathing Apparatus (SCBA) shall be used by the Entrant
if Entry into a Confined Space containing a Hazardous Atmosphere is required and it is not physically possible

to entirely remove the Hazardous Atmosphere.
Contractor shall use the safety equipment as per the Confined Space Entry Permit.

Fire extinguishers suitable for the type of fires those are appropriate to the hazards that may be present in

the Permit Required Confined Space.

Contractor shall deploy trained Confined Space Watcher/Hole Watcher to take control over the Confined
Space entry & exit points during the period of work. Confined space opening either will be closed or entry
prohibited through warning tape or barrier while no work is taking place inside the confined space.
Contractor will not assign task other than Confined space watching to the watchers as long as they are

performing the watching.
Contractor shall comply strictly with the following Electrical safety precautions

Electrical equipment supplied from the mains should only be used where there are no practicable
alternatives. Battery powered electrical equipment or pneumatic powered equipment shall be used

whenever possible.

If there are no practicable alternatives to using electrical equipment supplied from the mains, then they
should be 24V. If this is not possible then they should be 110V supplied through a centre tapped

transformer with the centre tap earthed.

Electrical equipment supplied from the mains should contain Ground Fault Circuit Interrupters / Residual

Current Devices.

Electrical equipment supplied from the mains shall have a valid test certificate.

47. HIGH PRESSURE WATER/ SERVICE AIR CLEANERS

Improper use of water jets/ Service Air can cause serious injury. The contractor may only use high pressure

washing apparatus with the permission of the OPGC Contact Person.

The contractor must satisfy the OPGC Contact Person as to the training of the operators, the arrangements for

the place of work and a safe system of work.

48. SCRAP/WASTE DISPOSAL:

Waste Bins are provided on site for General Housekeeping materials, metal scrap, Hazardous and Oily wastes and

Chemical Wastes. Special or Hazardous Materials must not be dumped in general housekeeping bins and metal

scrap bins. Please consult with OPGC Contact person for more details.
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49. GAS CYLINDERS
The following regulations apply to all industrial transportable gas cylinders including containers for dissolved

acetylene.

49.1. CYLINDER IDENTIFICATION
Gas cylinders shall be colour coded in accordance with relevant BIS code or applicable Gas Cylinder rule.

Full and empty cylinders must be clearly distinguished and stored apart.
49.2. STORAGE OF CYLINDERS
» No flammable materials shall be stored on the site with them, or in the immediate vicinity. Cylinders must

be kept at a safe distance from any heat source.
> Cylinders shall be stored in such a manner that they can be readily removed in the event of fire.
> They shall be adequately secured to prevent falling over.
» Cylinders shall be stored vertically and secured.

49.3. HANDLING AND MOVEMENT OF CYLINDERS
» Cylinders shall not be subjected to rough usage, or excessive shock, or used as rollers, or supports.

» Cylinders shall not be dropped from a height.
> A proper carriage, or platform and not a sling, shall be used for moving cylinders, whether empty or full.

> When cylinders are being transported, they shall be loaded and firmly wedged to prevent violent contact

when the vehicle moves.

» On no account shall cylinder trolleys be towed by motor transport. The transportation of any gas filled

cylinder shall always be in a proper rack, regularly maintained and properly inspected at least biannually.

The Contractor shall ensure that cylinders with faulty valve joints, immovable valve spindles, or valve
leakage are immediately removed from the site.

> Only standard valve keys shall be used.
» Only standard automatic pressure regulators and pressure gauges shall be fitted to cylinders.

» Regulators and gauges shall be checked to ensure they are functioning properly and damaged gauges or

regulators shall be removed from service.
> RED hose shall only be used for Acetylene and BLACK hose shall be used for Oxygen and Nitrogen.

> Hoses shall be pressure tested and examined to ensure that they are free from cuts, cracks, burns and

excessive wear.
> Only secured hose connectors shall be used.
> It is strictly prohibited to bind hose connections with wire.

> All Oxy-acetylene sets which are portable shall be wheeled on a trolley.
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» When not in use, blow-pipes and hoses shall not be left in confined spaces or enclosed areas.

> Where this cannot be done, the Oxygen and Acetylene connections shall be disconnected at the cylinders

situated outside. Merely closing the valve is not a disconnection.

» Empty cylinders and cylinders no longer required shall be removed from the Site as soon as practicable,

caps shall be in place.

» Flashback arrestors (ESAB or any other ISI approved type) shall be fitted at the outlet of the regulator and

at inlet of the cutting torch.
> When not in use, all cylinders shall have protecting caps screwed on.

» Cylinder valves shall be closed immediately when gas is not required, or when the cylinder is empty and

the hose depressurized.

50. RADIOGRAPHY AND RADIO ACTIVE SUBSTANCES
> Radiography shall be done only after achieving a valid safety document. Proper barricading of the area and

paging on the loud speakers should be done

> All operations involving the use of radioactive substances shall be supervised by the Contractor to ensure
that protective measures are properly maintained and to check the extent of the protection afforded in

practice.

» The Contractor is required to provide OPGC with a list of radioactive sources held by the Contractor and all

employees who use or store these radio-active sources on OPGC's property.

» The Contractor shall be responsible for the supply, operation and regular testing of all necessary monitoring

equipment and to ensure that all protection barriers

are placed and altered as a result of survey radiation level readings in accordance with internationally
acceptable levels.

> All radioactive substances not in use shall be kept securely in a dedicated storage place. The storage place
should be clearly marked with the warning sign and the wording: “DANGER - RADIOACTIVE MATERIAL” in
clear and indelible print. Its access hatch or door should be provided with a lock, the keys of which should

be kept by the authorized radiographer.
» Only authorized personnel should handle radioactive sources.

> Before any radiography work is started, the Contractor shall be required to establish procedures dealing

with accident/incidents and foreseeing an emergency.
» The procedure shall clearly define responsibilities and actions/measures to be implemented.

» The emergency procedures shall be submitted to OPGC Contact person for review and approval.
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>

The Contractor shall also ensure that all personnel involved have been carefully instructed.

50.1. During transport, radioactive substances should be kept in sealed sources for radiography with the
exposure container should be kept inside a lead-lined box which has the radiation warning sign on the outside.

50.2. HANDLING PROCEDURE AND PERSONAL PROTECTION

51.

Keep maximum distance from the source.

» Provide maximum shielding

> Keep exposure time down.

> Aradiography permit shall be obtained on each occasion radiological work is carried out.

> A barrier shall be erected around each area where the source is exposed so that the level of radiation at
the barrier does not exceed 0.75 Micro Seiverts per hour in air.

> Suitable warning notices for display at barriers shall have the wording "RADIATION - DO NOT ENTER". The
notices shall also include the radiation symbol.

> All persons using radioactive substances shall be trained and certified in the use of such substances.

» The perimeter of the area shall be patrolled during the period of source exposure.

> An exposed source must be immediately returned to its safe container on the request of the operating
personnel, or in the event of a fire or other emergency occurring
Any worker liable to be exposed to ionizing radiation shall wear on the appropriate part of his body a film
badge to measure the amount of radiation accumulated.

EXCAVATION

» The Contractor shall ensure that no Excavation work shall be carried out without the issue of an appropriate
Safety Document.

> Any buried cables or pipelines unexpectedly encountered during excavation work shall be reported
immediately to the OPGC Central Control Room and the work shall cease.

> Where, because of the nature, shape and slope of the excavation, material is liable to fall more than 1.3
meters (4 ft.) onto a person working, the sides of the excavation must be adequately shored.

» Shoring shall be rigid and without holes or opening, and be properly braced with support structure.

> The shoring of every excavation where men are to work shall be examined each day by the Contractor's
Representative.

> Excavated earth shall not be stored close to the trench edges and a minimum distance of at least one and

a half times the depth of the trench shall be observed.
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» No load, plant or equipment should be placed or moved near the edge of any excavation where it is likely

to cause the collapse of the side of the excavation.

> Excavations in which persons are working and into which a person is liable to fall shall be suitably or

protected by a barrier.

> If the excavation is to remain open after dark, warning lights shall be placed around the excavation to warn

others of its presence.

» Temporary crossings over the trench shall be at least 609 mm (2 feet) wide and sufficiently strong with a

railing on one side.

» The Contractor shall be responsible for the provision of all barricades, roping off and the provision of

flashing lights as is required for the safety of persons and vehicles.

52. SURPLUS MATERIALS
Unless otherwise directed through written instructions issued by OPGC, Contractor shall promptly remove all

excess surplus material from the jobsite. Final payment for performance of the work shall not be due and
payable until such materials are removed from the jobsite. If surplus materials are not removed from the job site
within fifteen (15) days of completion of the Work, OPGC may dispose of the materials and offset the cost

associated with disposal against the unpaid balance of the Contract Price.

53. SUSPENSION OF WORK AND LIMITATION OF LIABILITY

OPGC reserves the right through the project contact to suspend all or any portion of the work being performed in
violation of these provisions. OPGC shall not be liable in contract, tort (including without limitation negligence
and strict liability) warranty or under any other legal theory for damages, costs or expenses related to any
suspension or stoppage of work, loss of business, or other special, incidental, consequential or punitive damages
in connection with any failure on the Contractor’s part to establish, enforce, or adequately monitor its Health and
Safety Program.

54. TEMPORARY BUILDING:

Temporary buildings and material storage areas shall only be allowed upon written approval of the concerned

Project Manager/EIC. They shall not be set up under power lines or pipe ways.

55. UNSAFE AND/OR INAPPROPRIATE BEHAVIOR, DICIPLINARY ACTION
Any Contractor employee who appears unable to perform his job in a safe manner or exhibits any type of

behavior inappropriate for the work place will be reported to the Contractor’s on-site supervisor for evaluation
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and possible removal from the site. OPGC will not tolerate at any time any conduct that threatens, intimidates or

coerces an OPGC person, another Contractor or any member of the public.

55.1. DISCIPLINARY ACTION AND PENALTY AGAINST SAFETY RULES VIOLATION

>

>

>

>

Unsatisfactory safety performance will go against the contractor in future bids.
OPGC reserves the right to even terminate unsafe Contractor from Contract with notice.
In addition to the above disciplinary action, additional penalty for Safety Violation shall be applicable.

The penalty system is divided into two categories, Minor and Major. OPGC EHS shall decide about the minor

or major safety penalty based on type of violations & risk involved with the violations

55.2. EXAMPLES OF SAFETY VIOLATIONS

>

Not wearing / improper wearing of personal protective equipment (PPE) as per OPGC PPE rule. Example-

Safety Shoe, Helmet, Safety glass, Earplug, Hand gloves and other PPEs.

Using grinder without wheel guard

Taking electrical connection without using ELCB.

Using damaged welding cable, faulty joints in cable

Non-use of flash back arrester in oxy acetylene cutting set

Non availability of standby person (hole watch) on man hole during entry into
Confined space

Not responding to emergency sirens as per emergency handling procedure.

Working overhead on road/ pathway without barricading

Dumping excavated earth on edge of excavation

Non-reporting of Near Miss, accident, fire and/or explosion and property damage incident.
Improper housekeeping. Leaving work area with debris/ waste/ scrap material haphazardly
Unauthorized disposal of hazardous substance (waste Qil, Grease, Chemical, Toxic Substance)
Leaving excavated soil on road

Spillage of waste on roads & work places

Smoking inside plant premises.

Unauthorized carrying of weapon inside Plant Premises. B Working without valid work permit.

Not complying with written instruction on the work permit
Working without Job Safety Analysis(JSA) for high & medium risk jobs
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>

>

>

Working without Job Safety briefing for high & medium risk jobs & Not providing fire extinguisher for hot
work and fire watch.

Use of none testing/ certified lifting machine, tools and tackles

Use of substandard scaffold (such as substandard platform in terms of access, guard rail, toe guard & gaps

on platform surface, non-use of soleplate/base plate, sagging scaffold etc.)
Use of above 24V light fittings in confined space without approval
Working above 5.9 ft height without fall protection

Working without rigging & slinging safety measure B Persons working under suspended load in barricaded
area [ Abuse of safety equipment/ facility/ emergency equipment.

Blocking access of emergency equipment or exits.
Mishandling of gas cylinders
Handling & disposal of hazardous substances in unauthorized manner.

Violating OPGC any of the environmental guideline attached in separate sheet.

The following penalties shall be imposed on the contractor with the charge of safety violation by OPGC and shall

be deducted from the Contractor’s running/ final bill. Penalty can be imposed by E-I-C/Dept Heads & Tls/ Safety

Officer/ EHS Manager/Safety Rovers or any officer authorized by the OPGC management.

>

For first instance of Safety rule violation, counseling and verbal warning with punching of blue spot on |

Card

On observation of second instance of Safety rule violation, counseling and strong verbal warning with

punching of yellow spot on | Card

On observation of 3™ Safety rule violation, punching of red spot on | Card with duty suspension or

permanent removal from site

For major Safety Violation for one instance also, there may be direct punching of red spot in | card with

permanent removal/ termination of the Contractor employee(s) responsible for that violation.

Inadequate Safety Supervision leading to repeated minor or medium risk type safety violation- Fine/Penalty

of Rs.5000/- (Rs. five thousand only) and I card punching of responsible contractor Supervisor.

Inadequate Safety Supervision leading to repeated major risk type safety violation- Fine/Penalty of
Rs.10000/- (Rs. ten thousand only) and | card punching of Contractor Supervisors with suspension or even
termination of responsible contractor supervisor. It can also be increased depending on the seriousness of
the safety violation. It will be decided after joint discussion of EHS & concern EIC which can be maximum

up to 0.5% of work order value.
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56. GENERAL GUIDELINES FOR ENVIRONMENTAL PROTECTION
The Contractor shall pay due regard to the environment by acting to preserve air, water, human life, animal and
plant life from adverse effects resulting from its work or operation and to minimize any nuisance which may arise
from such work or operations.
1.Uncontrolled releases of OPGC regulated materials, hazardous wastes, special wastes, and PCB or PCB
contaminated materials from OPGC locations into the environment are prohibited.
2.All spills of OPGC regulated material, hazardous waste, special waste and PCB or PCB contaminated material
must be cleaned up and waste residues generated disposed of properly. Planning must begin immediately
and clean up must be initiated within 72 hours of discovery of the spill.
3.Use of PCB (Poly Chlorinated Biphenyl) containing products/ materials is prohibited.
4.Used oil & lubricants generated during work shall be collected in containers provided with lid and shall be
placed at designated transit storage shed. This shall be subsequently sent to warehouse for storage in the
designated shed in front of Store Shed No. 3 and final disposal to authorized recyclers / re-processors. Waste
oil/lubricant spilled on the floor shall be contained and collected by the use of spill protection kit.
5.Used lead acid batteries shall be sent to Warehouse for storage at designated shed and final disposal to
authorized recyclers / re-processors. Spilled lead acid shall be contained and collected by the use of spill

protection kit. New lead acid batteries shall be procured against return of damaged used batteries to Supplier.

6.E- Wastes and used Ni-Cd batteries, fluorescent lamps, mercury vapour lamps are also treated as hazardous
materials. These are to be collected and stored in identified places on impervious floor and under shed to
avoid contamination. These shall be disposed in authorized manner.

7.0il contaminated scraps, cotton wastes and other oil contaminated wastes shall be collected in specified
collecting bins (designated as oil contaminated waste collecting bin) that are to be kept near work area and
shall be sent to Warehouse for storage in specified collecting bin and final disposal to authorized
recyclers/reprocessors, if possible. Otherwise the wastes shall be disposed off by warehouse in lined
impervious covered pits.

8.0nsite work areas shall not be stored with improper and/or excessive amounts of scraps and debris.

9.Lead waste & other Non-ferrous metal wastes like, zinc, brass, copper, nickel and electronic wastes etc shall
not be thrown around. It shall be collected in collecting bins and sent regularly to warehouse for storage in
designated bins/shed and final disposal to authorized recyclers/re-processors.

10. Spent Resins shall be collected in barrels, provided with lids and shall be disposed as per authorized
disposal means.

11. Acid/alkali / any other hazardous chemical contaminated scraps/wastes shall be collected in designated
collecting bins to be placed near the work area and shall be returned to Warehouse for storage in designated
collecting bin and final disposal to authorized recyclers/re-processors or else, these scraps can be disposed of

by Ware House in lined impervious covered pits. Similarly, acid/alkali/ any other hazardous chemical
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contaminated barrels/jars shall be returned to Warehouse for disposing it back either to the supplier (as per
the condition of Purchase Order) or to the authorized recyclers.

12. Materials that yield Hazardous Substances shall be identified prior to their initial purchase.

13. Ample spill response materials shall be available to deal with any potential hazardous and special waste
releases.

14. All containers used and stored on the site must have proper labels.

15. Debris and solid wastes generated during any activity shall be collected & disposed regularly at the
designated place and the combustible materials shall be controlled fired under direct supervision of OPGC Fire
or Safety Officer. It shall not be dumped /thrown here and there.

16. Tree trimming and pruning wastes shall be kept sufficiently away from plant. Steps shall be taken to dispose
these to outside agencies to avoid unwanted fire.

17. Carry bags made of virgin or recycled plastic, which are less than 20 micron thick, are not allowed to be
used in ITPS.

18. Energy efficient products (eco marked products) will be preferred for use inside ITPS.

19. Goods packing material shall be bio degradable and environmental friendly material.

20. All chemicals shall be procured with its material safety data sheet (MSDS). The MSDS shall remain with the
chemical for its entire period of stock inside OPGC.

21. Hazardous chemicals or substances in bulk transport will come with MSDS, TREM Card, hazard labeling of
the lorry and containers. The transporters staffs/ staff shall be properly trained on emergency handling of the
chemical.

22. Emergency preparedness shall be in place to handle chemical emergency or any other hazardous material
emergency so as to prevent risk to environment.

23. Vehicular emission and noise shall be minimized in work zones by restricting use of defective vehicles,
machineries and Tools & Plants.

24. Vebhicles shall be certified with valid pollution under control certificate.

25. Source air emissions shall be controlled so as to meet regulatory norms. Incase of incidental higher
emission level, immediate control measure shall be taken on priority. Continuous emission monitoring for
Stack SPM, NOx, SO2 shall be made available all time except the period of planned maintenance. Alternative
offline monitoring shall be in practice during the period of on line equipment maintenance.

26. Fugitive emission shall be controlled in work places (CHP, AHP, ESP, Ash Pond & Dry ash storage silo areas).
These places shall be tested for dust concentration periodically to ensure taking step to reduce dust emission
level to acceptable state. People working in these areas shall use dust mask to prevent inhaling dust.

27. Sufficient water spraying shall be ensured in haul roads and working areas to reduce fugitive emission
during earth work by mechanical means.

28. While painting any structural materials on ground, the structural materials shall be kept on any impervious

barrier so as to avoid land contamination by paints.
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29. Use of Ozone Depleting Substance (ODS) like CCL4, CFC-11, CFC-12, Halon and other ODS based substances
shall be phased out in phased manner. Venting of ODS gas to atmosphere is forbidden. During phasing out
process of these substances, these ODS shall not be released to atmosphere. These gases shall be handled as
per local regulation guideline. CFC containing equipments like refrigerators and hydrogen driers shall be
replaced with non CFC refrigerant containing equipments.

30. SF6 consumption shall be managed in such way that there will be no waste or/ and release to atmosphere.
The user shall maintain a consumption record covering the equipment name in which the gas is used, quantity
and date of use.

31. Asbestos ropes and packing shall not be used in any work. No new asbestos sheets shall be used in any
work. Before cutting/handling old asbestos sheets, the sheets shall be made wet and handled by using nose
mask and hand gloves. Waste asbestos pieces shall be disposed in lined impervious covered pits.

32. During construction and maintenance works, melting of Bitumen should be done by using fuel oil / fire
wood. In no case burning of rubber tyres will be allowed.

33. Smoking is prohibited inside plant.

34. Optimum utilization of water, energy and raw materials shall be ensured by minimizing the loss in any
activity.

35. Spitting on walls is prohibited.

36. Preference shall be given for using eco-friendly materials/packing and technology, wherever it is techno-
economically viable.

37. Special care shall be given for good housekeeping.

38. Non-biodegradable solid wastes like plastic pouches/packing materials shall be disposed in lined
impervious covered pits.

39. Empty paint drums, brushes shall not be thrown around. It shall be the responsibility of the contractor to
dispose it outside ITPS as per the provision of Hazardous Wastes (Management & handling) rule.

40. Waste water generated inside plant and sewage effluent shall be reused

41. Ground water and surface water adjacent to ash disposal area and coal pile area shall be tested periodically
so as to ensure no adverse impact on environment.

42. Spillage and disposal of any liquid or solid waste into storm water drains is prohibited.

43. Spillage of Chemical or OPGC regulated material shall be reported to Manager (Environment) within 01
hour of the incident occurs.

44. For safe Handling and Transportation of Hydrogen, Chlorine, Petroleum Products and other Chemicals
please MSIHC rule.

45. Any noisy operation more than 85dBA shall be carried with the use of appropriate noise abatement barrier.

Wherever barrier cannot be provided, the person nearby must have ear protection.
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46. Environmental monitoring equipment that has been originally designed and installed must be satisfactorily
maintained and continually operated (with the exception of standard downtime for planned or unplanned
maintenance).

47. Any abnormal environmental incident observed/ noticed shall be communicated to EHS
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APPENDICE-1

INTEGRATED MANAGEMENT SYSTEM POLICY (%

Occupational Health & Safety, Environment, Quality and Energy Policy OR%S

Odisha Power Generation Corporation Limited., at b Thermal Power Station (ITPS), Banharpali,
Jharsuguda, committed to satisfy its stakeholders and strive to establish itself as a world
class power utility company by maintaining safe & healthy, green & clean environment in and
around the plant generating quality power in an energy efficient manner.

In order to achieve the same, we are committed o ....

Reviewed on: 01.07.2023

Provide safe & healthy working condition by preventing work related injury and ill health through elimination of hazards and
improvement of occupational health & safety performance including preparedness to respond to emergency situation with a believe
to “Put Safety First at OPGC & All Occupational incidents are preventable™;

Ensure consultation and participation of workers to drive system improvements to adopt “Zero Tolerance” on OPGC Safety cardinal
Rules .

Comply with applicable legal, regulatory & other requirements pertaining to occupational health & safety, environment, products and
Energy

Empower everyone to stop & report any work when there is a reasonable belief that the work poses imminent risk of injury

Be responsible for own safe behaviours & those of co-workers

Protect the environment and prevent pollution by reducing emission and waste through efficient use and conservation of resources
as well as reuse & recycle of waste

Generate reliable and quality power by conforming to standard as laid down by statutory authorities and customer requirement and

enhance customer satisfaction through improvement in business excellence

Enhance energy performance by reducing specific consumption, controlling energy losses, supporting design &procurement of
energy efficient products & services and by making information & resources available to meet objectives & targets

Impart awareness and necessary competence through training to all working for or on behalf of OPGC for achieving conformity
to product, safe working condition, protection of environment and conservation of energy; and to recognise outstanding performer

Improve Continually the performance of Occupational Health & Safety, Environment, Quality, and Energy Management Systems

To Support & promote employee wellbeing including a healthy work-life balance through work practice, a positive culture and leadership

Communicate this policy to all stakeholders

Manas Ranjan Rout
Occupier & Director (Operation), OPGC

Banharpali, Dist.: Jharsuguda, Odisha — 768 234.
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APPENDICES- 2
OPGC High Risk Activities

Activity

Activities on or near equipment with the potential to cause Arc Flash

Activities in a road way with potential to be struck by vehicles (Does not include driving or travelling

on a public road way.)

Activities with drowning potential

Activity involving work at height above 1.8 meters (6 feet) and any pole climbing

Handling of hazardous substance which can cause acute injury, exposure to ionization sources or

potential to cause explosion

Activities with potential for live voltage exposure 250 Volt

Activities on or around pressurized safety valves or other energized energy relief devices where

there is the possibility of exposure to the stored energy if released

Hoisting and Rigging

Hot Work outside of its designated locations

Activities involving Confined Space entry or potential for entrapment/engulfment such as work

inside a trench, tunnel, etc.

Tree trimming and related activities with the potential to cause injury by tree trimming equipment

and / or hit by falling tree or limb

Activities involving operation of or working in the vicinity of operating plant equipment

Activities in potential explosive areas due to accumulation of combustible dust or vapor

Activities on or near rotating, rolling or moving equipment or its parts having the potential to cause

cut, entrapment, crushing or caught by injuries

Activities with the potential to cause a hit by falling objects

APPENDIX-3
OPGC HSE RULES AND REGULATIONS

FOR CONTRACTORS
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UNDERTAKING

| hereby undertake that:
(1) I' have received a copy of, and read, these regulations;

(2) I agree to execute the work under all provisions contained herein;

(3) I understand & will make my entire project team understands the applicable rules &
regulations;

Signature:
Name :
Date:

Contract Company:
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APPENDIX- 4

EHS Violation Record for Contractor Date:
Ib Thermal Power Station, Banaharpali
Name of Violator:
Location of Violation:
Type of Violation:
Contractor’s Name Signature
Observer’s Signature Name Signature
vision Control & Approval
Revision control of the document
Sl. Page | Revision | Date Revision | Date Revision Description
No. From To
1 All - - 00 03.07.2023 | Brought under document control Procedure of
Integrated Management System
Approval of the document
Prepared By Reviewed By Issued by Approved By
Dept. Team Members Head-EHS IMS Coordinator Plant Manager
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Integrity Pact

Between
Odisha Power Generation Corporation Ltd. (OPGC), a company registered under the Companies Act
1956 and having its registered office at Zone-A, 7*" Floor, Fortune Towers, Chandrasekharpur, Bhubaneswar-
751023, Odisha (India) hereinafter referred to as “Principal”, which expression unless repugnant to the
context or meaning hereof shall include its successors or assigns of the ONE PART

And

, description of the party along with
address), hereinafter referred to as “Bidder/ Contractor” which expression unless repugnant to the
context or meaning hereof shall include its successors or assigns of the OTHER PART

(The Principal and the Bidder/ Contractor together are collectively referred to as the “Parties” and
individually as a“Party” in this Pact).

Preamble
The Principal intends to award, under laid-down organizational procedures, contract/s for...
........................................................................ (“Contract”) The Principal values full compliance with all
relevant laws ofthe land, rules and regulations, and the principles of economic use of resources, and of
fairness and transparency in its relations with its Bidder(s)/ Contractor(s).

In order to achieve these goals, the Principal enter into an Integrity Pact (“Pact”) with the Bidder(s)/
Contractor(s)for the tender process and execution of the Contract and will appoint Independent External
Monitor(s), who willmonitor the tender process and the execution of the Contract for compliance with the
principles mentioned above.

Section 1 — Commitments of the Principal

1.1 The Principal commits itself to take all measures necessary to prevent corruption and to observe
the following principles:-

1.1.1 No employee/Director/management representative of the Principal, personally or through
family members or through third party, will in connection with the tender process for, or the
execution of a Contract, demand, take a promise for or accept, for self or third person, any
material or immaterial benefit which the person is not legally entitled to.

1.1.2 The Principal will, during the tender process treat all Bidder(s)/ Contractor(s) with equity and
reason. The Principal will in particular, before and during the tender process, provide to all
Bidder(s) the same information ( other than the clarifications sought for by the
Bidder(s)/Contractors with respect to the bidder specific information required to be provided
only to the concerned Bidder(s)/Contractor(s),) and will not provide to any
Bidder(s)/Contractor(s) confidential / additional information through which the Bidder(s)
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1.1.3

1.2

/Contractor(s) could obtain an advantage in relation to the tender process or the contract
execution.

The Principal will exclude from the tender process or execution of the Contract all known
prejudiced persons including those employees/ Directors/management representatives of the
Principal who have family relationships with the employees or Directors of the
Bidder(s)/Contractor(s).

If the Principal obtains information on the conduct of any of its employees/ Directors/
management representative which is a penal offence under the Indian Penal Code 1860 and
Prevention of Corruption Act 1988 or any other statutory penal enactment, or if there be a
substantive suspicion in this regard, the Principal will inform its Chief Vigilance Officer for further
enquiry and initiation of disciplinary actions against the person(s) concerned.

Section 2 — Commitments of the Bidder(s)/ Contractor(s)

2.1

211

2.1.2

2.1.3

2.1.4

2.1.5

2.1.6

The Bidder(s)/ Contractor(s) commit itself to take all measures necessary to prevent corruption.
The Bidder(s) / Contractor(s) commits itself to observe the following principles during its
participation in the tender process and during the contract execution.

The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, promise
or give to the Principal or to any of the Principal’s employees/ Directors/ management
representative involved in the tender process or the execution of the Contract or to any third
person any material, immaterial or anyother benefit which he / she is not legally entitled to, in
order to obtain in exchange any advantage of anykind whatsoever during the tender process or
during the execution of the Contract.

The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any illegal or undisclosed
agreementor understanding, whether formal or informal. This applies in particular to prices,
specifications, certifications, subsidiary contracts, submission or non-submission of bids or any
other actions to restrictcompetitiveness or to introduce cartelization in the bidding process.

The Bidder(s)/ Contractor(s) will not commit any penal offence under the relevant IPC/ PC Act
and any other such similar applicable Acts; further the Bidder(s)/ Contractor(s) will not use
improperly, for purposes of competition or personal gain, or pass on to others, any information
or document provided by the Principal as part of the business relationship, regarding plans,
technical proposals and business details, including information contained or transmitted
electronically.

The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all payments he has
made, andis committed to or intends to make to agents, brokers or any other intermediaries in
connection with theaward of the contract.

The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, approach any
Government officials, ministers, political persons public servants, or any external agencies in an
effort toinfluence the bidding decision making process or to attain any undue favours to the
Bidder(s) / Contractors(s).

The Bidder(s)/Contractor(s) shall exclude, from the tender process or execution of the Contract
all knownprejudiced persons including those employees / Directors /management representatives
of the Bidder(s) / Contractor(s) who have family relationships with the employees or Directors of
the Principal.
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2.1.7

2.1.8

2.2

The Bidder(s)/Contractor(s) shall disclose the circumstances, arrangements, undertakings or
relationships that constitute, or may reasonably be considered to constitute, an actual or
potential conflict of interestwith its obligations specified in the tender process or under any
contract which may be negotiated or executed with the Principal. Bidder(s)/Contractor(s) and
their employees, agents, advisors and any other person associated with the
Bidder(s)/Contractor(s) must not place themselves in a position which may, ordoes, give rise to
conflict of interest (or a potential conflict of interest) between the interests of the Principal or
any other interests during the tender process or through operation of the Contract.

The Bidder(s)/Contractor(s) will not indulge in any corrupt, fraudulent, coercive undesirable or
restrictivepractice in the tender process or the execution of the Contract.

The Bidder(s)/ Contractor(s) or its sub-contractors or its agents will not instigate third persons to
commitoffences outlined above or be an accessory to such offences.

Section 3 - Disqualification from tender process, termination of the Contract and exclusion from future
contracts

If the Bidder(s)/ Contractor(s), during the tender process or before award of the Contract or during the
executionof the Contract has committed a transgression through a violation of Section 2 above, or acts
in any other mannersuch as to put its reliability or credibility in question, the Principal may disqualify the
Bidders(s)/ Contractor(s) from the tender process or decide not to award the Contract or terminate the
awarded Contract or blacklist the Bidder(s)/Contractor(s). | and seek damages as specified in Section 4.

Section 4 — Compensation for Violations

4.1

4.2

If the Principal has disqualified the Bidder(s)/ Contractor(s) from the tender process prior to the
award ofthe Contract according to Section 3 or 5, the Principal is entitled to demand and recover
the damages byencashment of the Earnest Money Deposit/ Bid Security deposited by the
Bidder(s)/ Contractor(s) while making submission in the tender process.

If the Principal has terminated the Contract according to Section 3 or 5, or if the Principal is
entitled to terminate the Contract according to section 3 or 5, the Principal is entitled to demand
and recover from the Contractor liquidated damages equivalent to_% of the Contract value or
the amount equivalent to Security Deposit/Performance Bank Guarantee, whichever is higher, in
addition to the Liquidated Damages already agreed to by the Bidder(s)/ Contractor(s) in the
Contract.

Section 5 — Previous Transgression

5.1

5.2

The Bidder(s)/ Contractor(s) declares that no previous transgressions occurred in the last three
(3) yearswith any other organization in any country conforming to the anti-corruption approach
or with any otherPublic Sector Enterprise in India that could justify its exclusion from the tender
process or the executionof the Contract.

If the Bidder/ Contractor has made incorrect statement/disclosure on this subject or hides such
information, the Principal is entitled to disqualify the Bidder/Contractor from the tender process
or the execution of the Contract, if already awarded, may terminate the Contract and claim
compensation as mentioned in section 4.

Section 6 — Equal treatment of all Bidders/ Contractors/ Sub-contractors
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6.1

6.2

6.3

6.4

The Bidder(s)/ Contractor(s) undertake(s) to demand from his sub-contractors a commitment
consistent with this Integrity Pact. This commitment shall be taken only from those sub-
contractors whose contractvalue is more than 20% of Bidder’s/ Contractor’s contract value with
the Principal.

The Principal will enter into individual Integrity Pacts with identical conditions as this one with all
Biddersand Contractors for the tender process.

Only those Bidder(s)/ Contractor(s) who have entered or expressed intention of entering into
Integrity Pact with the Principal shall be eligible to participate in the tender process or execution
of the Contract.

The Principal will disqualify the Bidder(s)/ Contractor(s) from the tender process who do not
execute the Integrity Pact or violate its provisions.

Section 7 — Criminal Charges against violating Bidders/ Contractors/ Subcontractors

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which constitutes
corruption, or if the Principal has substantive suspicion in this regard, the Principal will inform the
Vigilance Office of the State in which the Principal has its Registered Office.

Section 8 —Independent External Monitor(s)

8.1

8.2

8.3

8.4

8.5

8.6

The Principal will appoint one or more competent and credible Independent External Monitor(s)
(“Monitor”) for monitoring the implementation of this Pact. The task of the Monitor will be to
review independently and objectively, whether and to what extent the Parties comply with the
obligations of thelntegrity Pact.

The Monitor shall not be subject to instructions by the representatives of the Parties and shall
perform hisfunctions neutrally and independently. The Monitor shall report to the OPGC Board.

The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without restriction
to all thedocument related to the tender process or the execution of the Contract of the Principal
including that provided by the Bidder(s)/ Contractor(s). The Bidder(s)/ Contractor(s) shall grant
the Monitor, upon his request and demonstration of a valid interest, unrestricted and
unconditional access to the document inits possession related to the tender process or execution
of the Contract. The same is applicable to Sub- contractor(s) of the Bidder(s)/ Contractor(s). The
Monitor is under contractual obligation to treat the information and documents of the Bidder(s)/
Contractor(s) / Subcontractor(s) with strict confidentiality.

The Principal will provide to the Monitor sufficient information about all meetings among the
Parties related to the tender process or the execution of the Contract provided such meetings could
have an impact on the contractual relations between the Principal and the Bidder/ Contractor.
The Parties shall offer to the Monitor the option to participate in such meetings.

As soon as the Monitor notices, or believes to have noticed, a violation of the Integrity Pact, he
will so inform the Managing Director of the Principal and request him to take corrective action,
or heal the situation, or to take other relevant action. The Monitor may in this regard submit
non-binding recommendations. Beyond these actions, the Monitor shall have no right to demand
from the Parties thatthey act in a specific manner, refrain from action or tolerate action.

If the Monitor reports to the Managing Director of the Principal, a substantiated suspicion of an
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8.7

8.8

offence under relevant IPC / PC Act, the Managing Director of the Principal shall within
reasonable time, taken visible action to proceed against such offence.

The number of Independent External Monitor(s) shall be decided by OPGC.

The word ‘Monitor’ would include both singular and plural.

Section 9 — Pact Duration

9.1

9.2

This Pact shall become effective from the date when both the Parties have executed it or the
Parties haveshown their intent to enter into the Pact, whichever is earlier. This Pact will expire for
the Contractor afterit meets all the obligations of the Contract and for all other Bidders 6 months
after the Contract has beenawarded.

If any claim is made / lodged during this time, the same shall be binding and continue to be valid
despitethe lapse of this Pact as specified as above, unless it is discharged/ determined by the
Principal

Section 10 — Other Provisions

10.1 This agreement is subject to Indian Laws and jurisdiction shall be registered office of the
Principal, i.e. Bhubaneswar.

10.2  Changes and supplements to the Pact as well as notices of termination of the Pact to be sent to
any Partyshall be made in writing by mutual agreement between the Parties.

10.3  If the Bidder/ Contractor is a partnership or a consortium, this Pact shall be signed by all
partners orconsortium members.

10.4  Should one or several provisions of this agreement turn out to be invalid, the remainder of this
agreement remains valid. In this case, the parties will strive to come to an agreement to their
original intentions.

10.5 Only those Bidder(s)/ Contractor(s) who have expressed their intention through submission in
the tenderprocess or have entered into this Pact with the Principal will be eligible to participate
in the bidding.

For & On behalf of the Principal For & On behalf of the Bidder/ Contractor

(Office Seal) (Office Seal)

Place:

Date:

Witness: Witness:

(Name & Address): (Name & Address):
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2)

3)

4)

5)
6)

7)

8)
9)

10)

11)

12)

13)

14)

15)

M
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TECHNICAL SPECIFICATION

Name of work: Construction of Boundary wall of Kalyan Mandap of Telenpali Village”

The construction materials such as Cement, sand, chips etc., if felt necessary will be subjected to test at
the cost and risk of the agency.
Any defective materials brought to site should be removed by the agency at the instance of department.

Agency has to arrange all construction materials such as Cement, Sand, Stone chips, MS reinforcement
bars, etc. required for the work as per the item specifications.

The quantity mentioned in the schedule of quantities is purely tentative. At any point of time agency may
be asked to execute any quantity of work as per the site requirement.

All the items mentioned in detail items of work may be executed at any location and at any height.
All the materials are to be approved by concerned Engineer-in-charge in written before use.

Contractor has to maintain safety register showing issue of PPE to each worker on day to day basis. Same
may be verified by the concern EIC from time to time.

All work is to be carried out without causing hindrance to day to day activity of people.
Agency has to make his own arrangement of construction water for the works from available points only.

Electricity if required by the agency is to be arranged by him. Contractor has to make all necessary
arrangement for safe supply of electricity.

Portland Cement of Ultratech, Konark, ACC make of PPC 53 grade confirming to corresponding IS code shall
be utilized in the work before the expiry date.

Reinforcement steel must be of TATA/SAIL/ JINDAL make conforming to corresponding IS code.

Construction materials such as sand, bricks, chips etc. should be stacked and kept sufficient in stock at the
construction site. The area is to be fenced properly by the contractor with best housekeeping.

Fly ash bricks will be supplied free of cost from OPGC ash brick manufacturing plant. The contractor has to
make his own arrangement for transportation of bricks to the construction site. Balance ash bricks after
completion of work must have to be returned back at the ash brick plant, failing which double the prevailing
cost of the fly ash brick will be deducted from party final bill.

Construction debris must have to be disposed to a designated place as followed by EIC. The place will be
levelled and dressed time to time by the contractor in his own cost.
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SPECIAL CONDITIONS OF CONTRACT

Name of work: Construction of Boundary wall of Kalyan Mandap of Telenpali Village.

1)

2)

3)

4)

5)

6)

7)

8)

9)

10)

11)

The period of contract is 04 (Four) months from the date of site clearance and instruction of EIC to start
the job.

The contractor is required to mobilize his men, materials, plant and equipment at his work site within 07
days of intimation to start the work, failing which the EIC will annul the contract agreement at his
discretion. In the event of any such annulment, the owner reserves the right to recover the cost and other
financial losses from the contractor in any manner deemed legally correct besides forfeiture of the EMD
converted as ISD. The onus of proving that the delay in mobilization was beyond the control lies with the
contractor. The Engineer-in-charge after satisfying himself with the reason for the delay if any may allow
extension of time to avoid the annulment of the contract.

The contractor shall disburse the wages to the workers on or before 7" day of completion of the wage
period. On failure penalty @ one percent per day subject to maximum five percent of the wages of last
wage period shall be imposed. It is the responsibility of the contractor to ensure presence of representative
of the principal employer during disbursement of all type of payment to his workers.

In the event failure of contract to undertake/attend to any job specified under the scope, the Engineer-in-
charge shall have the right to levy penalty equal to double the cost for that item of work and/ or recover
as per terms and condition of GCC and accordingly the actual billing amount shall stand reduced to the
extent of penalty cost imposed/recovered.

If management at any point of time feels that the agency is intentionally avoiding the work, it may engage
any other agency to get the work done and deduct an amount equal to twice the amount spent to get the
work done. Contractor shall have no right to dispute the agency through which work is done and the
amount spent to get the work done.

Any defective work noticed within the defect liability period shall be rectified by the contractor
immediately on receipt of information.

Agency has to execute the quantity of work as required however small/ large it may be.

Agency has to make all arrangements for safe execution of work at any elevation using steel scaffolding
positively.

If any other item which is not mentioned in the Bill of Quantity, but is required to be executed for
maintenance work, the agency will have to execute the same at the schedule of rate of Govt. of Odisha/
approved rate of OPGC.

The Contractor shall abide by the EHS policy and general guidelines for Environmental protection of OPGC.

Group Insurance Policy of the workmen engaged in the work is mandatory.
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Rules and Regulations of the e-Reverse Auction

Buyer’'s Name/Owner

Ib Thermal Power Station
(A Unit of Odisha Power Generation Corporation Limited)

Auction To
Conducted By

Be

MSTC Limited

Name of the work

Construction of Boundary wall of Kalyan Mandap of Telenpali Village

Date & Time Of
Auction

Auction Date: [To be intimated later]
Online e-Reverse Auction Time : [To be intimated later]

URL: www.mstcecommerce.com/eprochome/opgc

Special Instructions

Bidding in the last minutes and seconds should be avoided in the bidders own
interest. Neither the Service Provider nor OPGC will be responsible for any lapses
/failure on the part of the vendor, in such cases.

Auto Extension
Closing Time

of

5 minutes

NB: If any bidder quotes 5 minutes before closing time, the closing time will be
extended automatically for another 05 minutes and so on till 05 minutes idle time
between the bids.

Decremental Value

Minimum decrement will be intimated before E-RA

Start Price

The start bid price as decided by OPGC tender committee shall be displayed at
MSTC Limited auction platform during start of the e-RA.

The financial bid process will comprise of two rounds. In the first round, the IPO of the techno-commercially
qualified bidders will be opened & ranked on the basis of ascending order for determination of qualified
bidders. Best five (L-1 to L-5) bidders would be qualified bidders for E-RA and such qualified bidders shall be
eligible to participate in the E-RA and submit their FPO with respect to the bid.

In case of tie for L5 bid, all the bidders offering L5 will be allowed for e-RA.

Bidders must be a registered user to bid for Buyer (“OPGC”) in MSTC portal
www.mstcecommerce.com/eprochome/opgc. Bidders need to have their Login ID and Password prior to e-
Reverse Auction.

Bidders have to participate as per the e-Reverse Auction time and date communicated to them & based upon
e-Reverse Auction invitation for particular Auction.

Quotation once submitted through e-Reverse Auction cannot be withdrawn /deleted. Otherwise, the EMD
submitted by the bidder shall stand forfeited.

Buyer reserves the right to ban the bidder from participating in e-Reverse Auction without any
explanation/reason at any stage of e-Reverse Auction.
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12,

13.
14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

Buyer reserves the rights to extend / cancel the e-Reverse Auction.
E-Reverse Auction shall be conducted in Indian Rupees only.
All prices submitted by Bidder in e-Reverse Auction shall be as per Tender’s Terms & Conditions.

. Validity of bids: As mentioned in Tender Document.
. Written Confirmation shall be taken in advance regarding participation in the e-Reverse Auction to buyer along

with the Authorized person name and details.

Buyer reserves the right to award the Purchase Order / Service Order as per buyer’s discretion irrespective of
Live Auction Rank.

Buyer reserves the right to repeat the e-Reverse Auction of same package.

After completion of e-Reverse Auction, the lowest evaluated bid of all the bids submitted in manual and e-
Reverse Auction process shall be considered for award of the Purchase order / Work order.

The bidders shall quote from their own offices/ place of their choice. Internet connectivity shall have to be
ensured by bidders themselves.

If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel formation of
any kind, directly or indirectly by communicating with other bidders, OPGC at its own discretion shall debar the
bidder from the e-Reverse Auction/Tender and future participation also.

OPGC reserves the right to cancel the e-Reverse Auction process/ tender at any time, before ordering, without
assigning any reason and may go for manual opening of price bids as per standard practice.

OPGC shall not be liable for any interruption or delay in accessing the MSTC portal irrespective of any cause. In
such cases, the decision of OPGC shall be binding on the bidders.

Other terms and conditions shall be as per NIT, bidder’s techno-commercial Bid and other latest
correspondences/ final confirmations, (if any) against the NIT.

If any item is not quoted by a bidder, the maximum price quoted by the other participated bidders for that item
shall be considered for arriving evaluated price of that bidder.

The total L1 Price obtained through e-Reverse Auction shall be proportionately distributed among each line
item in line with the price quoted and evaluated in the hard copy price bid.

The price quoted in e-Reverse Auction is the total price for all the items and quantity as per Price Schedule of
NIT irrespective of any omission by the bidder in the hard copy price bid.

In case, the L1 Bidder in e-Reverse Auction and manual Tender happens to be the same bidder, then minimum
price among both shall be considered as L1. If the bidder disagrees to accept the said condition, then his EMD
shall be forfeited. Apart from this the bidder will be debarred from participating in future e-Reverse
Auction/Tender of OPGC.

Each Bidder shall get the final loading factor (%age of the quoted price) from OPGC before e-Reverse Auction
for the deviations, if any, taken by them in the techno-commercial bid.

The Price quoted in the e-Reverse Auction shall be inclusive of all applicable taxes, duties and levies, deviations
considering the loading factor (got from OPGC/Tender Condition as mentioned in above clause) on his quoted
price. However, the GST shall be paid extra as applicable and not included in the loading factor as well as total
price.

UNDERTAKING

| hereby undertake that | agree to the “Rules and Regulations of the e-Reverse Auction” mentioned herein.

Signature:

Name:

Date:

Company Name: Seal:
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Name of the work: Construction of Boundary wall of Kalyan Mandap of Telenpali Village”

JSA & HIRA

Format No: ER 5/10- F2,

JOB SAFETY ANALYSIS (JSA), IB THERMAL POWER STATION, OPGC

Serial No. Department Equipment Location Job description:
MalgivF:IIant ITPS colony | Development of Concrete Flooring of MB1 & MB2 at CHP-II
JSA performed Signature Reviewed & Signature Date of Issue Date of revision Revision No-
by: Approved by
HAZARD TEXT/TYPE ( For reference to identify the Hazard type )

PHYSICAL PHYSICAL PHYSICAL ELECTRICAL CHEMICAL/ GAS EXCAVATION OTHERS
HAZARDS HAZARDS HAZARDS HAZARDS HAZARDS
Noise Fall from Force Shock/ Flammable/ Collapse/Sliding Fire

height (Push/Pull) Electrocution | Explosive substances
Radiation Fall (Slip/Trip) | Caughtin/on or | Static Inhalation of toxic Underground live cable damage Heavy

between electricity fumes Wind/Rain

Confined space | Fall Struck Arcflash/ Ingestion/Absorption | ERGONOMICS Dust

down/below | by/against blast exposure
Exposure to Fall of Objects | Extreme BIOLOGICAL | Body/Eye Contact Poor Posture Oil spill
pressurised from height weather HAZARDS
Steam/Air (Hot/Cold)
Contact with Contact with Poor Snake/Insect | Spillage Repeatative motion Human factor
Hot surface moving parts | illumination bite/Virus

infection

PPEs to be used

Safety shoes, hand gloves ,safety helmet, Nose mask, Ear plug/muff, Safety goggles, reflective vest, etc.

Tools required

Hoe, pick axe, spade, digging bar, measuring box, head pan, masonry trowel, circular saw, float, ladder, line and pins, measuring box, measuring
tape, plumb bob, sand screen, spade, spirit level, tile cutter, wheel barrow, hand saw, working platform, etc.

Important Note- While deciding hazard control measures, consider hierarchy of hazard control steps in order of preference.

SEQUENCE OF BASIC STEPS

| SAFE JOB STEPS / HAZARD CONTROL MEASURES
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Elimination/ Engineering Administrative PPE Are control
Substitution Measures
SAFETY, HEALTH & adequate to
ENVIROMENT HAZARDS mitigate the
risk
(Yes/No)
Excavation work. Electrocution/Shock from Ensure the proper Safety shoes, Yes
underground/burried cables isolation and put hand gloves
local LOTO on the ,safety
RCCB/Main switch. helmet, safety
Ensure zero voltage | goggles, nose
before starting the mask, ear
job. Use insulation plug/muff
mat while doing
isolation.
Body injury (Slip/trip) Have a 360 degree Safety shoes, Yes
vision and be alert hand gloves
about the area of ,safety
work. Use proper helmet, safety
and healthy tools. goggles, nose
mask, ear
plug/muff
Body eye conact/ hand/leg Engage inline Safety shoes, Yes
injury while digging/manual experienced work hand gloves
excavation person, Use healthy | ,safety
and tested Tools. helmet, safety
goggles, nose
mask, ear
plug/muff
Poor Posture Take Rest in Safety shoes, Yes
between the job. Do | hand gloves
not overstrech your | ,safety

body. Keep in mind
about your body
limits.

helmet, safety
goggles, nose
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mask, ear

plug/muff
Collapse/sliding of soil Keep the excavated | Safety shoes,
soil at a distance of | hand gloves
1 mtr from the ,safety

excavated
pit/trench. Barricade

helmet, safety
goggles, nose

the area of work. mask, ear
plug/muff
Dust/Ash/fumes Keep dust/fume Safety shoes, Yes
mask with you. Use | hand gloves
wherever ,safety
needed.Check, helmet, safety
whether the filters goggles, nose
of the mask are mask, ear
clean before using. plug/muff
Use clean masks.
Fall of person inside excavated Barricade the Safety shoes, Yes
pit/trench working area with hand gloves
hard barrication. ,safety
Use caution tapes helmet, safety
and barriers goggles, nose
wherever required. mask, ear
plug/muff
Concrete work Body injury (Slip/trip) Have a 360 degree Safety shoes, Yes
vision and be alert hand gloves
about the area of ,safety

work. Use proper
and healthy tools.

helmet, safety
goggles, nose
mask, ear
plug/muff,
gum boots.
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Body eye conact/ hand injury Engage inline Safety shoes, Yes
experienced work hand gloves
person, Use healthy | ,safety
and tested Tools. helmet, safety
Use rubber hand goggles, nose
gloves to avoid mask, ear
direct contact with plug/muff,
cement. gum boots.
Poor Posture Take Rest in Safety shoes, Yes
between the job. Do | hand gloves
not overstrech your | ,safety
body. Keep in mind helmet, safety
about your body goggles, nose
limits. mask, ear
plug/muff,
gum boots.
Centering and shuttering work Body injury (Slip/trip) Have a 360 degree Safety shoes, Yes
vision and be alert hand gloves
about the area of ,safety
work. Use proper helmet, safety
and healthy tools. goggles, nose
mask, ear
plug/muff
Body eye conact/ hand injury Engage inline Safety shoes, Yes
experienced work hand gloves
person, Use healthy | ,safety

and tested
Tools.Use safety
goggles to avoid any
foreign material to
go inside your eye.

helmet, safety
goggles, nose
mask, ear
plug/muff
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Fall of ladder/platform Ensure that the | Ensure healthiness Safety shoes, Yes
ladder/platform | of ladder and its hand gloves
should be rungs before work. ,safety
placed on aflat | The ladder/platform | helmet, safety
and rigid should be placed on | goggles, nose
surface. a flat and rigid mask, ear
surface. plug/muff
Poor Posture Take Rest in Safety shoes, Yes
between the job. Do | hand gloves
not overstrech your | ,safety
body. Keep in mind helmet, safety
about your body goggles, nose
limits. mask, ear
plug/muff
Falling from height of workmen Ensure that the | Use A-type FRP Safety shoes, Yes
ladder/platform | Ladder and one hand gloves
should be person must be ,safety
placed on a flat | holding the ladder at | helmet, safety
and rigid the time of goggles, nose
surface. climbing/decending. | mask, ear
Have a firm grip on plug/muff
the ladder/platform
and maintain a 3-
point contact while
climbing/decending
on the
ladder/platform. In
case of scaffolding,
ensure height work
permit.
Removing of construction debris. | Body injury (Slip/trip) Have a 360 degree Safety shoes, Yes
vision and be alert hand gloves
about the area of ,safety

work. Use proper
and healthy tools.

helmet, safety
goggles, nose
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mask, ear

plug/muff

Body eye conact/ hand injury Engage inline Safety shoes, Yes
experienced work hand gloves
person, Use healthy | ,safety
and tested helmet, safety
Tools.Use safety goggles, nose
goggles to avoid any | mask, ear
foreign material to plug/muff
go inside your eye.

Dust/Ash/fumes Keep dust/fume Safety shoes, Yes
mask with you. Use | hand gloves
wherever ,safety
needed.Check, helmet, safety
whether the filters goggles, nose
of the mask are mask, ear
clean before using. plug/muff
Use clean masks.

Falling of Object from height Proper supervision Safety shoes, Yes
to be done, restrict hand gloves
unauthorized entry | ,safety
to the workplace. helmet, safety

goggles, nose
mask, ear
plug/muff

Poor Posture Take Rest in Safety shoes, Yes
between the job. Do | hand gloves
not overstrech your | ,safety

body. Keep in mind
about your body
limits.

helmet, safety
goggles, nose
mask, ear
plug/muff
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Tractor loading and unloading for | Body injury (Slip/trip) Have a 360 degree Safety shoes, Yes
shifting of materials at site. vision and be alert hand gloves
about the area of ,safety
work. Use proper helmet, safety
and healthy tools. goggles, nose
mask, ear
plug/muff

Body eye conact/ hand injury Engage inline Safety shoes, Yes
experienced work hand gloves
person, Use healthy | ,safety
and tested helmet, safety
Tools.Use safety goggles, nose
goggles to avoid any | mask, ear
foreign material to plug/muff
go inside your eye.

Dust/Ash/fumes Keep dust/fume Safety shoes, Yes
mask with you. Use | hand gloves
wherever ,safety
needed.Check, helmet, safety
whether the filters goggles, nose
of the mask are mask, ear
clean before using. plug/muff
Use clean masks.

Falling of Object from height Proper supervision Safety shoes, Yes
to be done, restrict hand gloves
unauthorized entry | ,safety
to the workplace. helmet, safety

goggles, nose
mask, ear
plug/muff

Poor Posture Take Rest in Safety shoes, Yes
between the job. Do | hand gloves
not overstrech your | ,safety

body. Keep in mind

helmet, safety
goggles, nose
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about your body mask, ear
limits. plug/muff
Emergency Safety Measures ( Rescue/Fire Brigade etc): Emergency Contacts-Main Control Room- 222, 233,244, Fire- 777, 222257, Ambulance-
248/337, Hospital-666
Overal Job Risk Category- HIGH
(High/Medium/Low) :
JSA Review during PJB:
Pre Job Briefing (PJB) is applicable to all persons involved with the task.
Pre Job Briefing (PJB) Acknowledgement: | undertake that the JSA is communicated to me effectively
Name Agency's name Signature
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2 LATL

BLANK PRICE BID

Name of the work: Construction of Boundary wall of Kalyan Mandap of Telenpali Village”

SI.No.

Description of item.

Qnty

Unit

Rate

Amount

Earth work in excavation of foundation in all
gravel soil not exceeding 0.014 cum in volume
within 50 m initial lead and 1.5m initial lift
including rough dressing and breaking clods to
max. 5cm to 7 cm and laying in layers not
exceeding 0.30m in depth and as per direction of
E.I.C.

151.875

cum

Back filling of excavated earth into trenches
including all cost, conveyance, taxes T&P and
labour charges etc. complete as per direction of
Engineer-in-charge.

50.600

cum

Providing and filling foundation and plinth with
clean sand including all cost, conveyance, taxes
and labour charges etc. complete as per direction
of Engineer-in-charge.

15.188

cum

Providing and laying P.C.C.(1:3:6) using 25mm to
40mm h.g.granite crusher broken metal including
all cost, conveyance, royalties, taxes of all
materials and labour charges etc. complete as per
direction of E.I.C.

20.250

cum

Ash brick masonry in C.M.(1:6) in foundation and
plinth including splays cutting, racking out joints,
watering, curing etc. complete in all respect and
including cost, conveyance, royalties, taxes of all
materials and labour charges etc. complete as per
direction of E.I.C. (Ash brick will be supplied from
ash brick manufacturing plant free of cost.)

99.441

cum

Ash brick masonry in C.M.(1:6) in superstructures
including splays cutting, racking out joints,
watering, curing etc. complete in all respect and
including cost, conveyance, royalties, taxes of all
materials and labour charges etc. complete as per
direction of E.I.C. (Ash brick will be supplied from
ash brick manufacturing plant free of cost.)

116.766

cum
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7 Providing and applying 12mm thick cement 1086.750 | Sgm
plaster in C.M. (1:6) over brick work including
watering, curing, all cost, conveyance, royalties,
taxes of all materials and labour charges etc.
complete as per direction of E.I.C.

8 Providing and applying two coats of 1086.750 | Sqm
weatherproof anti-fungal exterior emulsion paint
of ASIAN/ TATA/ BERGER/ SHALIMAR make and
approved shads over a coat of wall primer
including cost, conveyance, taxes of all materials,
scaffolding and labour charges etc required for
the work complete as per direction of Engineer-
in-charge.

8 Providing and fixing M.S grill gate ( weight 138.750 | Kg
Approx. 25Kg/Sqm) fixed to Boundary wall
including painting two coats with enamel paint
over a coat of primer including cost, conveyance,
taxes of all materials, labour etc. Complete as per
direction of Engineer-in-charge.

9 Writing on wall with any letter size with enamel 2.000 Sgm
paint including painting of base including cost,
conveyance, taxes of all materials and labour
charges etc. complete as per direction of
Engineer-in-charge.

AMOUNT IN WOTAS: RUPEES uvivveiriisiesniiniiseissnisnissiessssssassassisssessesssssssosssssssssesse sossssssssssssessssssssssssasssssssessosssssssons

NB: The quoted rates shall be exclusive of all applicable taxes, duties, levies etc. The quoted rate shall also remain
firm during the contract period and shall not be changed under any circumstance. Details of applicable tax
rates and the amount of taxes shall be indicated clearly for evaluation of the tender.

Note: Bidder has to use the above Price Bid Format failing which Bid will be rejected.
Six-digit SAC Code Rate GST
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