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SAFE & CLEAN POWER IS OUR COMMITMENT 

 
 

ODISHA POWER GENERATION CORPORATION LIMITED 

Ib Thermal Power Station, Banaharpali, Jharsuguda – 768234 

(ODISHA) 
 

Email: ananda.sahu@opgc.co.in  ,                                                                               
manoj.pradhan@opgc.co.in     

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ODISHA POWER GENERATION CORPORATION LIMITED 
(A Government of Odisha undertaking) 

AT-IB THERMAL POWER STATION, PO: BANAHARPALI, DIST: JHARSUGUDA, ODISHA-768234 
Phone no: (Land Line No. 06645-289232/221/355/356/245) 
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                                  ODISHA POWER GENERATION CORPORATION LIMITED 
  Ib Thermal Power Station, Banaharpali 

 
 

 Name of the work: Annual Rate Contract for getting Competent Diver Services for ITPS 

 

 

Bid Document & Instruction to Bidders 
 
Bid Document 
The Bid documents consist of the following documents: 

1) Copy of NIT  
2) Bid document & Instruction to Bidders 
3) Qualifying Criteria  
4) General Conditions of contract 
5) Safety, Health & Environment (SHE) Rules & Regulations for Contractors  
6) Scope of Work 
7) Special Conditions of Contract 
8) Blank Price bid 

 
The bids complete in all respect must be submitted in two parts namely Techno-commercial part and Price part. 
The envelopes containing the respective parts must be sealed and super scribed with tender enquiry number, 
Name of the work and the name of the part. Both the envelopes should be kept in a third envelope and sealed 
and super scribed with tender enquiry number and Name of the work. 
 
NB: The bid documents are not transferable.  
 

Techno-Commercial Bid:  
The bidder must submit the following along with the techno-commercial bid: 

1) EMD as per NIT in a closed envelope.  
2) Photo copies of GST Registration Certificate, Provident Fund Registration Certificate, ESI Registration 

Certificate and IT PAN. 
3) Signed & Stamped Bid Documents (all pages) as a token of acceptance. 
4) Filled in and signed formats as specified in Annexure of GCC. 
5) Credentials in support of qualifying requirements. 
6) Commercial terms and conditions and deviation statement. 
7) Un-priced Bid showing quoted/not quoted. 

8) MSME (Micro/small/medium)/NSIC/SSI status of your firm 
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ODISHA POWER GENERATION CORPORATION LIMITED 
(A Government of Odisha undertaking) 

AT-IB THERMAL POWER STATION, PO: BANAHARPALI, DIST: JHARSUGUDA, ODISHA-768234 
Phone no: (Land Line No. 06645-289232/221/355/356/245) 

NOTICE INVITING TENDER 
OPGC invites sealed bids from bona fide and financially sound Registered Agencies /Firms /Companies for execution of the following Works for its Thermal 
Power Plant at Banharpali. 
 

Works Tenders: NIT No. ITPS/CC-22/2025-26/07,                                                                                                                                          Date: 20.06.2025                                                                                               

S/N     Name of the Work 
Tender 

cost(Rs.) 
EMD (Rs.) 

Contract 
Period 

Bid Sale/ 
Issue date 

Date of receipt & 
submission /Opening of 
Bid 

01 
EOI for Painting of Mechanical Structures at 
OPGC, 2X210MW & 2X660MW Units (BTG, 
AHP, CHP & BOP).       NA 

 
 

NA 

As per Bid 
Document 

23.06.25 to 
18.07.25 

Up to 15:00 Hrs on 
19.07.25 15:30 Hrs 
onwards on 19.07.25 

02 
Overhauling works of ESP#3 during AOH for U-
3 AOH FY-2025-26. 

2000/- 
including 
GST 

   1,04,000 
As per Bid 
Document 

21.06.25 to 
05.07.25 

Up to 15:00 Hrs on 
07.07.25 15:30 Hrs 
onwards on 07.07.25  

03 
Cable laying for AHP control system 
modernization at OPGC I 

NIL 

 
 
       NIL 

As per Bid 
Document 

21.06.25 to 
05.07.25 

Up to 15:00 Hrs on 
07.07.25  15:30 Hrs 
onwards on 07.07.25 

04 
AMC proposal of Water purifier-cum-cooler 
installed at ITPS 

NIL 

 
 

        NIL 

As per Bid 
Document 

30.06.25 to 
14.07.25 

Up to 15:00 Hrs on 
15.07.25 15:30 Hrs 
onwards on 15.07.25 

05 
 

Subscriptions of “Office 365 E3 (No Teams) 
and Microsoft Teams Essentials for one year. 

NIL 

 
 

35,272 

As per Bid 
Document 

30.06.25 to 
14.07.25 

Up to 15:00 Hrs on 
15.07.25 15:30 Hrs 
onwards on 15.07.25 

06 
Interior work of MCC building of bottom ash 
augmentation project of unit#3&4 at ITPS. 

2000/- 
including 
GST 1,04,000 

As per Bid 
Document 

24.06.25 to 
08.07.25 

Up to 15:00 Hrs on 
09.07.25  15:30 Hrs 
onwards on 09.07.25 

 

07 
Filtration arrangement and Stone Pitching at 
Ash Pond- C CH No- 1140m of OPGC Unit 1&2. 
 

2000/- 
including 
GST 1,05,000 

As per Bid 
Document 

23.06.25 to 
07.07.25 

Up to 15:00 Hrs on 
08.07.25/15:30 Hrs 
onwards 08.07.25 

 

08 

Online cleaning of Secondary Storage/Settling 
tank (SST) along with Storage tank-1,2 and 
forebay at Ash Water Recycle Pump House of 
OPGC-II 

 
 
 
 NIL      NIL 

As per Bid 
Document 

20.06.25 to 
04.07.25 

Up to 15:00 Hrs on 
05.07.25/15:30 Hrs 
onwards 05.07.25 

 

09 
“NDT SERVICES (RT, SR, MPI, PAUT, IOT & 
Boroscopic Inspection) IN BOILER DURING 
AOH OF Unit#1 and U#3, FY 2025-26” 

1000/- 
including 
GST 72,000 

As per Bid 
Document 

20.06.25 to 
02.07.25 

Up to 15:00 Hrs on 
03.07.25/15:30 Hrs 
onwards 03.07.25 

 

10 

Contract for Rental Supply of Scaffolding 
materials and Installation & Dismantling of 
Scaffolding at OPGC during COH of Unit-I and 
Unit 3 AOH in the Financial Year 2025-26 

1000/- 
including 
GST 

48,000 

As per Bid 
Document 

20.06.25 to 
02.07.25 

Up to 15:00 Hrs on 
03.07.25/15:30 Hrs 
onwards 03.07.25 

 

11 

Competent Person Deployment  for 
Inspection and Certification  of TG Lift 
,Chimney Lift, ESP Hoists,load test of Elevator 
& Miscellaneous Lifting & Hoisting Devices 
during AOH and AMC 

NIL 

24,000 

As per Bid 
Document 

25.06.25 to 
08.07.25 

Up to 15:00 Hrs on 
09.07.25/15:30 Hrs 
onwards 09.07.25 

 

12 
Annual Rate Contract for Competent Diver 
Services at ITPS for Unit # 3 & 4 

 
 
NIL         NIL 

As per Bid 
Document 

20.06.25 to 
02.07.25 

Up to 15:00 Hrs on 
03.07.25/15:30 Hrs 
onwards on 03.07.25 

 

13 

Wet leasing (hiring/supply, operation & 
maintenance) of 03 nos WDM3A / 
WDG3A/WDG4D or higher version of 
minimum 3100HP locomotives equipped with 
creep control system for 3 years 

10,000/- 
including 
GST 

48,60,000 

As per Bid 
Document 

27.06.25 to 
10.07.25 

Up to 15:00 Hrs on 
11.07.25/15:30 Hrs 
onwards on 11.07.25 
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 E-Reverse Auction (e-RA) shall be conducted for the works at Sl. No 02,06,07,09,10 & 13.The Transaction Fees for e-Reverse Auction shall be deposited 
to the account of MSTC Limited directly. 
The non-refundable Transaction Fees towards e-Reverse Auction as mentioned above shall be deposited by all Techno-Commercially qualified bidders 
directly to the account of MSTC before E-RA launch schedule. The date of conduct of E-RA shall be intimated in later stage to Techno Commercially 
qualified bidders via e-mail. Before participation in e-Reverse Auction, the bidder has to register in MSTC e-Procurement Portal well in advance and 
submit the E-RA fee amounting to the value intimated by M/s. MSTC Limited. 
Cost of bid document (non-refundable) shall be paid by Demand Draft in favour of OPGC Ltd. drawn on State Bank of India (Code-9510) / Union Bank of 
India (Code-UBIN0806625) / Central Bank of India (Code-283899) payable at ITPS, Banharpali or ICICI Bank (Code-ICIC0003679) payable at Telenpali. Cost 
of bid document shall have to be submitted along with the bid and the DD towards the tender cost (separate from EMD) should be prepared on or before 
the last date of submission/receipt of tender, otherwise the bid shall be liable for rejection.  Small scale industries/National Small-Scale Industries 
Corporation/ MSME firms are exempted from payment of Cost of bid document only if they are entitled for exemption of the offered service. Tenderers 
seeking exemption shall claim in advance along with the photocopy of Valid Registration Certificates at least two days before the due submission date. 
However, OPGC reserves the right to accept/ reject the exemption request if the same is found unauthenticated or not relevant to the offered item. In 
case of any discrepancy found between tender document submitted by the agency and the master copy in our office, the latter should prevail. No claim 
on this account shall be entertained.  Complete and signed sealed bids in hard copy form only shall be received at Contract Cell, ITPS. Bids shall be 
opened at Contract Cell, ITPS in the presence of the bidders or their authorized representatives, if present at the time of opening. If the last date of issue 
/ receipt / opening happens to be a HOLIDAY, the tender will be issued/ received / opened at the respective time on the next working day. The 
photocopies of all the supporting documents required for participating in the tender mentioned in NIT/Tender paper shall be submitted along with the 
bid; otherwise, the bid is liable for rejection. Bids without EMD will be rejected outright. 
NB: Bidders having the requisite qualifying requirements as specified in the bid document shall only be considered for tender evaluation. 
Bids received after stipulated date & time shall not be entertained. OPGC shall not take any liability on account of any postal/courier delay. OPGC reserves 
the right to accept / reject any or all tenders, seek additional clarifications, split up the scope among eligible bidders or cancel the tender altogether 
without assigning any reasons thereof. 
 
Important:  The detailed NIT along with Terms and Conditions are available for download at OPGC website at www.opgc.co.in. Addenda/Corrigenda/ 
Extensions, if any, will be notified on the OPGC website only and will not be published in any other media. Interested companies or entities may visit 
OPGC website for the tender timeline and other details. 
 
 
 
 

DGM-CONTRACTS 

SAFE & CLEAN POWER IS OUR COMMITMENT 

OPGC encourages all existing or new vendors/suppliers to register with us as empaneled vendors. Please visit our website www.opgc.co.in for 
details. 

http://www.opgc.co.in/
http://www.opgc.co.in/
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Name of Work: Annual Rate Contract  Competent Diver Services for ITPS  

 

 
 
Bidders having the following criteria shall only be considered to be qualified in the Techno-commercial Bid . 
 

1. The competent divers shall have a valid competency certificate issued by recognized diving training 

institute  
 

                                                 AND 

 

2.The Bidder should have executed successfully  similar work during last 05 (Five ) years ending last day of the 
month previous to the date of NIT in which applications are invited. Party must submit documentary proof in the 
form of Work Order and the successful completion certificate from client is to be furnished. 
 
a. Three completed work orders of Similar Works costing not less than the amount equal to Rs. 2.00 lakhs each.  
                               ‘OR’ 

b. Two completed work orders of Similar Works costing not less than the amount equal to Rs.2.50 Lakhs each.                                                                                                                                             
‘OR’ 

c. Single completed work order of Similar Work costing not less than the amount equal to Rs. 4.00 lakh Lakhs. 
 

Similar nature of Work: - Similar Work means Competent Diver Services any Central PSU/State PSU/Other 
central & state Government sector/Other reputed industries for above required system.  The word “executed” 
means that the bidder should have achieved the progress specified in the qualifying requirement even if the total 
contract is not completed /closed. Copies of service order and completion certificate issued by the client to be 
submitted satisfying the above criteria along with the technical bid.  
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                                                                                 AND 
3.The average annual financial turnover during last three (03) years (Fy 22-23, 23-24 & 24-25) shall be Rs.3.00 
Lakhs or more. The audited Balance Sheet and profit & Loss A/C must be submitted along with the Techno-
commercial Bid. In case the account is not audited a certificate from a chartered accountant shall be produced 
towards turnover. Other income shall not be considered for arriving at annual turnover. 
 
                                                                                    AND 
4.The Bidder must not have been blacklisted /banned or deregistered on performance ground by any Central/ 
State government department or Public Sector undertaking of Govt. of India & State Government during last one 
year from the date of submission of bid. The bidder has to submit self‐declaration stating that they have not been 
blacklisted in any industries in last one year.  
                                                                                    AND 
5.The Safety Requirement of Bidder: The loss time hours must have been less than 200Hrs in last 3 years. 
(Contractor’s self‐certification).    
 
                                                                                  AND 
6.The bidder must have own Provident Fund Registration Certificate, ESI Registration Certificate,Income TaxPAN 
and GST Certificate. Photocopies of these documents must be submitted along   with Techno-commercial Bid.   
 
 

 
Price Bid 
 
1) Original price bid duly filled in, signed & stamped on each page shall be submitted. Any breakup (if required) 

must be submitted separately. The rates offered by the bidder shall be clearly written in English (clearly 
handwritten or typed) both in words and figures and shall be free from any aberrations, deletions, corrections 
and overwriting. In case of any illegibility of the offer submitted by bidder the interpretation by OPGC shall be 
final and binding on the bidder. 

2) Insertion, postscript, addition, and alteration shall not be accepted after submission of the bid. 
3) The quoted price shall be all-inclusive basis except GST (Taxes, duties, other government levies except GST 

etc.) and shall remain firm during entire tenure of the contract and shall not be revised under any 
circumstances for whatsoever reason except as given in (4) below. GST applicability and rate of GST should be 
shown separately and shall be paid against documentary evidence. 

4)  
i. Any increase / decrease in the GST, Cess and other taxes thereon will be reimbursed / adjusted as per 

actual against documentary evidence. 
ii. Additional amount due to imposition of new tax by Govt. relevant to this work will be reimbursed by 

OPGC as per actual against documentary evidence. 
iii. Any change in Income Tax will be borne by the Contractor. 
iv. Quoted rate (valid on the date of opening of tender) shall be treated as base price and all-inclusive 

basis except GST. 
v. Any additional payment due to change in tax structure will be admissible if the change is effective 

during the scheduled completion period. No such extra payment shall be made beyond the stipulated 
completion date if the delay is due to the fault of the contractor. No claim shall be admissible after 
completion of work. 

5) No deviation shall be allowed in the price bid. 
6) In the Price Part, the bidder must also submit a CD containing the soft copy of price bid (with detailed item 

wise quoted prices) in Excel format (non-pdf) along with the signed & stamped hard copy of price bid. The 
prices quoted in the hard copy of price bid shall be taken as final & binding. 

 

Instruction to the Bidders 

a) Small scale industries/National Small Scale Industries Corporation/ MSME firms shall be exempted from 
payment of Earnest Money Deposit/Security Deposit/Tender Fees only if they are entitled for exemption of 
the offered service. Tenderers seeking exemption shall claim in advance along with the photocopy of Valid 
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Registration Certificates at least two days before the due submission date. However, OPGC reserves the 
right to accept/ reject the exemption request if the same is found unauthenticated or not relevant to the 
offered item. 

b) Bidders are advised to submit the tender based strictly on the terms and conditions and specifications 
contained in the tender documents and not stipulate any deviations in normal case. 

c) OPGC reserves the right to evaluate the quotation on such deviations having financial implications by adding 
the cost determined by OPGC. 

d) Wherever it is mentioned in the specification that the contractor shall perform certain work or provide certain 
facilities, it is understood that the contractor shall do so at his cost. 

e) Before quoting the rates, the Bidder should go through the specifications, scope of work etc. and get himself 
fully conversant with them. The bid should include cost of mobilization and cost to adhere to all safety norms 
as described in the tender. No relaxation or request for revision of quoted/accepted rates shall be entertained 
subsequent to the opening of bid on account of mobilization or Safety costs.  

f) The details of items in the price schedule shall be read in conjunction with the corresponding technical 
specifications. Items of work provided in the price schedule but not covered in the technical specifications 
shall be executed strictly as per instructions of Engineer in charge. 

g) The Bidders shall quote rates inclusive of the complete cost towards consumables, tools and tackles, 
equipments, labour, levies, taxes and duties if any, all safety PPE’s as per OPGC norms to all workmen, 
rectification, maintenance till handing over, supervision overheads, profits and all incidental charges not 
specifically mentioned but reasonably implied and necessary to complete the work according to contract. 

h) Bidder shall also indicate the cost of PPEs (in %) included in the Price Bid.  
i) OPGC reserves the rights to split the scope & quantity to more than one agency among the bidders. 
j) OPGC reserves the rights to cancel the tender without assigning any reasons thereof. 
k) OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall be bound to perform 

the same at their quoted rates.  
 

Disclaimer: 

These documents are published in our website only for the purpose of bidders interested to participate in the 
Tender. OPGC shall not be held responsible in any manner in the event of any unauthorized usages of these 
documents other than the intended purpose. 
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GENERAL CONDITIONS OF CONTRACT 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

ODISHA POWER GENERATION CORPORATION LIMITED 

7TH. FLOOR, ZONE – A, FORTUNE TOWERS, 

CHANDRASEKHARPUR, BHUBANESWAR – 751 023 

(ODISHA) 
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ODISHA POWER GENERATION CORPORATION LTD 
IB THERMAL POWER STATION 

BANHARPALI-768234, DIST. JHARSUGUDA 
 

TENDER 
FOR 

 
Name of the work: Annual Rate Contract  Competent Diver Services for Unit # 3 & 4 
 

 
1. To be submitted by 15:00 Hrs of dt 03/07/2025 to Contract Cell, ITPS, Jharsuguda.  
 
2. Techno-commercial bids to be opened in presence of Bidders or their duly authorized 

representatives who may like to be present at 15:30 Hrs onwards on dt.03/07/2025  in the office 
of Contract Cell, ITPS. 

             
Issued to M/s ……………………………………………..…………………………………………………… 
 
Signature of officer issuing the documents… Sd/- 
 
Designation: GM-Contract, ITPS.  
 
Date:                            
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ODISHA POWER GENERATION CORPORATION LTD 
IB THERMAL POWER STATION, BANHARPALI 

NOTICE INVITING TENDER 

Tenders are invited on behalf of the OPGC Ltd. for the work Annual Rate Contract  Competent Diver 

Services for Unit # 3 & 4 
The Tender & rates shall be in the prescribed form provided by OPGC. 
 
1. The works are required to be completed as per SCC, in accordance with phasing, if any, indicated 

in the Tender documents.  
2. Normally Bidders having corresponding class of license, PF Code, GST Registration, IT PAN, 

expertise for the work required to be executed and financial capacity will be considered. 
3. The person who floats the NIT shall be the Accepting Authority herein after referred to as such for 

the purpose of this Tender. 
4. A Bidder shall produce Income Tax PAN, GST certificates and PF Registration number. 
5. Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities / Price 

Schedule of various classes of work to be done, the Conditions of Contract and other necessary 
documents will be sold (soft copy only to be downloaded from website: www.opgc.co.in) on free 
of cost .The EMD payment of Rs. Nil  (inclusive of GST) in shape of Demand Draft in favour of 
Odisha Power Generation Corporation Ltd. drawn on State Bank of India (Code-9510) / Andhra 
Bank (Code-0662) / Central Bank of India (Code-283899)/ ICICI Bank (Code-ICIC0003679) shall be 
enclosed in technical bid . The bid documents shall be downed on or after 20/06/2025 upto 
02/07/2025 . 

6. Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves 
before submitting their Tenders as to the nature of the ground and sub-soil (so far as is practicable 
and related to particular work), the form and nature of the site, nature of work, capacity of 
concerned plant, present condition of the plant, labour force problem relating to present Contract 
labour, custom & system of the local folk, means of access to the site, accommodation they may 
require and in general shall themselves obtain all necessary information as to risks, contingencies 
and other circumstances which may influence or affect their Tender. A Bidder shall be deemed to 
have full knowledge of the site whether he inspects it or not and no extra charges consequent on 
any misunderstanding or otherwise shall be allowed. 

7. Submission of a Tender by a Bidder implies that he has read this notice along with the notice 
inviting tender advertised in the newspaper and all other tender documents and has made himself 
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aware of the scope and specifications of the work to be done and of local conditions and other 
factors bearing on the execution of the works. 

8. A Bidder should quote his rates in figures as well as in words. The amount for each item should be 
worked out and the requisite totals given. Special care shall be taken to write rates in figures as 
well as in words, and the amounts in figures only in such a way that interpolation is not possible.  
The total amount shall be written both in figures and in words. In case of figures, the words ‘Rs.’ 
should be written before the figure of rupees and the words ‘Paise’ after the decimal figures, e.g. 
Rs.2.15 P. In case of words, the words ‘Rupees’ should precede and the words ‘Paise’ should be 
written at the end.  Unless the rate is in whole rupees and followed by the word ‘Only’ it should 
invariably be up to two places of decimal. 

9. In the case of item rate Tenders, only rates quoted shall be considered. Any Tender containing 
percentage below / above the schedule of rate quoted is liable to be rejected. In case of lump sum 
tenders, only quoted amount shall be considered. 

10. Any Bidder for the works shall not be witness in the Bid of any other Bidder for the same works. 
Failure to observe this condition shall render the Tender of the Bidder tendering as well as of those 
witnessing the Tender liable for rejection. 

11. Tender shall be received up to 15:00 Hrs of dt.03/07/2025 and shall be opened at 15:30 Hrs 
onwards on the same day in the presence of those Bidders or their duly authorized representatives 
who may like to be present. 

12. The Tender shall be accompanied by Earnest Money worth as mentioned in NIT. The Earnest 
Money offered shall be in shape of Demand Draft / Pay Order in favour of Odisha Power Generation 
Corporation Ltd drawn on State Bank of India (Code-9510) / Andhra Bank (Code-0662) / Central 
Bank of India (Code-283899)/ ICICI Bank (Code-ICIC0003679) or Bank guarantee issued by any 
Nationalized /scheduled Bank in the enclosed proforma. 

14.1 The Tender shall be accompanied with letter of undertaking on non-judicial stamp paper of 
appropriate value in the prescribed format. 

14.2 The Earnest Money shall be made payable without any condition/demure to the Owner on demand.  
The Earnest Money shall be valid for a period of three (03) months from the date of opening of the 
price bid  

14.3 In consideration of the Owner opening and considering the Tender for purpose of award of 
Contract, the Bidder shall keep his Tender valid for a period of one hundred eighty (180) days from 
the date of opening of the Tender, during which period the Bidder agrees not to vary, alter or 
revoke his Tender either in whole or in part. If the Bidder however, fails to keep his Tender valid 
for one hundred eighty (180) days or varies its terms and conditions during the said period then 
the Owner shall be entitled to forfeit the Earnest Money amount without any notice or proof of 
damages etc. The Bidder shall submit his Tender as required in the Tender documents along with 
letter of undertaking in the proforma enclosed herewith. 

14.4 The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days after the 
award of the Contract. 

14.5 Any Tender not accompanied with both Earnest Money and letter of undertaking or any of the two 
in accordance with aforesaid provisions shall be rejected by the Owner as non-responsive Bid. 

14.6 No interest will be payable by the Owner on the said amount covered under Earnest Money / other 
security deposits. 

15 On finalization of Tender, Earnest Money of successful Bidder will be treated as part of the initial 
security at the option of the said Contractor or shall be returned to the successful bidder at his 
option. 

16 A Bidder shall submit the Tender which satisfies each and every condition laid down in this notice 
and other tender documents, failing which the Tender will be liable to be rejected.  

17 The Odisha Power Generation Corporation Ltd. do not bind themselves to accept the lowest or any 
Tender or to give any reasons for their decision.  The Owner reserves the right to allow the Public 
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Sector Undertakings price preference facilities as admissible under existing Govt. policy.  The 
prospective Bidders may apprise themselves of the relevant Govt. notification in this regard before 
submission of their bid. The Odisha Power Generation Corporation Ltd. reserves the right of 
accepting the whole or any part of the Tender or split the total scope of work among eligible Bidders 
and Bidder (s) shall be bound to perform the same at his/their quoted rates. 

18 GST or any other tax on materials in respect of this Contract shall be payable by the Contractor and 
the Owner will not entertain any claim whatsoever in this respect. 

 
For and on behalf of Odisha Power Generation Corporation Ltd. 

Signature…Sd/- 
Designation: GM-Contract, ITPS. 
Date:  
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PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG WITH THIS 
TENDER. 

(To be executed on non-judicial stamp paper of requisite value) 

 
Ref:          Date: 
 
To 
 
Odisha Power Generation Corporation Ltd., 
IB Thermal Power Station, 
Banharpali. 
 
(Hereinafter referred to as the Owner) 
 
 I/We have read and examined the following documents relating to  

    (Name of the work ) 
 
(a) Notice inviting Tender 
(b) Format for Letter of undertaking 
(c) General Conditions of Contract including Contractors Labour Regulations, Model Rules for Labour 

Welfare, Safety Code, schedule A & B Annexure I to XVII.  
(d) Special Conditions of Contract including Scope of Work 
(e) Price Schedule / Bill of Quantities 
(f) Technical Specifications. 
(g) Drawings. 
 

I/We hereby tender for execution of the works referred to in the aforesaid documents upon the 
terms and conditions contained or referred to therein and in accordance in all respects with the 
specifications, designs, drawings and other relevant details contained in Schedule of Quantities / Price 
schedule attached with the tender documents and the period (s) of completion as stipulated in Schedule 
‘A’ of General Conditions of Contract. 
 
 In consideration of I/We being invited to Tender, I/We agree to keep the Tender open for 
acceptance for 180 days from the due date of opening of bid thereof and not to make any modifications 
in its terms and conditions which are not acceptable to the Owner. 
 

A sum of Rs……………………… is hereby forwarded in shape of Demand draft drawn on State Bank 
of India (Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-283899) or Bank guarantee 
issued by any Nationalized/Scheduled Bank in the enclosed proforma as Earnest Money in the manner 
prescribed in clause 15 of NIT enclosed herewith. If I/We fail to keep the Tender open as aforesaid or 
make any modifications in the terms and conditions of the Tender, which are not acceptable to the 
Owner, I/We agree that the Owner shall, without prejudice to any other remedy, be at liberty to forfeit 
the said earnest money absolutely. Should this Tender be accepted, I/We hereby agree to abide by and 
fulfill all the terms, conditions and provisions of the aforesaid documents. 
 
 If, after the Tender is accepted, I/We fail to commence the execution of the works as provided in 
the conditions, I/We agree that the Owner shall without prejudice to any other right or remedy be at 
liberty to forfeit the said earnest money absolutely. 
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 Signature of Bidder ………………… 
 
   Duly authorized to sign the Tender on behalf  
   of the (in block capitals)………………….. 
      …………………………………………….. 
      Dated……………………………………… 
      Postal Address……………………………. 

 Telegraphic Address…………………… 
      Telephone No…………………………….. 
      Fax No……………………………………. 
      E-mail address …………………………… 
 
 
Witness…………….. 
 
Date……………….. 
 
Address…………… 

 
 
 
 
 
 



Page 18 of 198 

 

INSTRUCTION TO BIDDER (S): 
 
1.1 Site visit & collection of information: 

The Bidders are advised to visit the site, collect information regarding communication, 
transportation, banking facility, availability of skilled / unskilled labours, their customs, religious 
or otherwise culture, political environment, climatic conditions, education & medical facilities 
etc. to their satisfaction and acquaint with the nature & condition of work prior to working out 
the price of the Tender. 

 
1.2 Bidders are advised to submit Tenders based strictly on terms & conditions and specification 

contained in the tender documents and not stipulate any deviations. Should it however become 
unavoidable, deviations should be stipulated in the prescribed proforma only in the format in 
annexure VII of G.C.C. Owner reserves the right to evaluate the Tenders containing deviations by 
loading or offloading the cost of such deviations. 

1.3 Addenda / Corrigenda issued to this tender must be signed & submitted with tender on due date 
or on extended date if any. The Bidder should write clearly the revised quantities on the Schedule 
of original Tender Documents and should price the work based on revised quantities / conditions. 
All those who were issued tender documents prior to issue of addenda / corrigenda shall be 
provided with another set of fresh blank price schedule / schedule of items free of cost. The 
Bidders shall submit their tender in the fresh schedule. But however if the Bidder has already 
submitted his tender prior to issue of such addenda / corrigenda, they shall resubmit a fresh offer 
marked on the envelope as “Amended Offer”. The original offer submitted by such party shall be 
destroyed in presence of the Bidder on the date of opening. 

1.4 Preparation of Bid: 
The Bidder(s) shall submit the bid in two parts, namely- 

 1) Part-I  : Techno commercial Bid 
 2) Part-II  : Price Bid 
 PART-I : TECHNO-COMMERCIAL BID 

A complete set of original Tender documents as specified in clause 3.1 of G.C.C. issued to the 
Bidder except blank price bid / bill of quantity duly filled in as prescribed in different clauses of 
the Tender documents with signature & stamp in all pages as token of unconditional acceptance 
shall constitute Techno-commercial Bid.  

The Bidder shall enclose the following documents in this Bid. 
 

a) Crossed Demand Draft for requisite amount only drawn in favour of Odisha Power Generation 
Corporation Ltd or Bank guarantee issued by any Nationalized Bank/scheduled Bank in the 
enclosed proforma in the manner prescribed in clause-15 of NIT enclosed herewith towards the 
Earnest Money without which the Tender shall be liable for summarily rejection. 

 
b) Details of work of similar nature and magnitude executed by the Bidder during last three years 

(Works executed in name of Bidder) in Annexure-I of G.C.C. 
 
c) Details of present commitments of the Bidder in Annexure-II of G.C.C. 
 
d) Details of equipments in Annexure-III of G.C.C. 
 
e) Organization chart showing number of qualified Engineers and Supervisory personnel in the roll 

of the firm in Annexure-IV of G.C.C. 
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f)  Duly filled in information about Bidder as per Annexure-V of G.C.C. 
 
g) List of enclosures as per Annexure-VI of G.C.C. 

 
h) Exception & deviation statement in Annexure-VII of G.C.C. 
 
i) Details of proposed organization in Annexure-VIII of G.C.C. 
 
j) Documents showing annual turnover in Annexure-IX of G.C.C. 
 
k) Photocopy of Sales Tax Registration Certificate, valid GST Certificate and Income Tax PAN.  

 
l) Photocopy of P.F. Registration Certificate and GST registration Certificate of appropriate category 

issued by competent authority. 
 
m) Photocopy copy of the Registration of Firm / Company. 
 
n) Present & permanent Address for correspondence along with Telephone No,/Fax No./E-mail 

address etc. 
 
o) Any other technical information, Bidder wishes to furnish. 
 
p) Letter of undertaking in judicial stamp paper of worth Rs.5.00 in the format enclosed. 
 
q) Documents in support of authentication of the person who signed the tender. Only proprietor, 

partner, directors or permanent employee with due power of attorney is recognized for such 
signature. 
 
Note: If required additional sheet may be used to furnish all above information but in the format 

provided in General Conditions of Contract. 
 
The techno-commercial bid with all its enclosures as mentioned in clause 1.4 should be put in an 
envelope, sealed & superscribed as “TECHNO-COMMERCIAL BID”. This envelope must contain 
Name of the work, NIT No., Due date of opening and Name & Address of the Bidder on bottom 
left hand corner of the cover.   

  
PART-II: PRICE BID 
 Price bid shall include - 

a) Original price bid / schedule of quantity duly filled in, signed & stamped on each page as 
token of unconditional acceptance shall constitute the Price Bid. The Bidder shall take 
utmost care in filling the tender documents corresponding to instruction to Bidder and 
relevant information elsewhere in Tender document. 

  
b) Price Bid shall be completed in all respects with all their attachments / enclosures, if any. 
c) The price bid shall be prepared in the manner prescribed in various clauses of Tender 

document and put in a separate sealed envelope super scribed as “PRICE BID”. This 
envelope must contain Name of work, NIT No. at the top and Name & Address of the 
Bidder on left hand bottom corner of the cover. 
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1.5 Complete bid: 
Both the Techno-commercial & Price Bid in separate sealed cover shall be put in a third envelope, 
sealed & super scribed with Name of the Work, NIT No., Due date of opening. The full name, 
postal address, telegraphic address and telex/telephone/fax/E-Mail of the Bidder shall be written 
on the bottom left corner of the envelope.  

 
1.6 Submission of bid: 

Completed Bid shall be submitted to the Owner within due date and during office hours only. The 
Tenders shall be put into a box, marked as Tender Box or handed over to Contract Cell against 
receipt of the same. 

 
1.7 Opening of Tender: 

The techno-commercial bid shall be opened at a predetermined time, venue & date in presence 
of the Bidder(s) or their authorized representative who may like to be present. Partner, director 
or permanent employee of the firm duly authorized can only be authorized representative. 
Price bid shall be opened at a future date under intimation to all technically qualified Bidders and 
in presence of them or their authorized representatives who shall participate.  

1.8 Caution to bidder: 
The person who shall come to purchase tender documents, submit the Tender or participate in 
the opening of the Tender must abide by the safety rule of OPGC right from the plant gate. Some 
of the checkpoints are, the vehicle must have valid insurance & tax paid road permit, valid driving 
license of the driver / Owner as the case may be. Persons with full shoes shall be allowed to enter 
the plant & our plant gate shall provide other items such as hard hat, safety glass & visitor pass. 
Not more than 2(two) persons for one Tender shall be allowed to participate in Tender opening. 

1.9 All pages to be initialed: 
All the pages of Tender documents shall be initialed. But first & last pages of all volumes of 
documents shall be signed with date by the Bidders or their authorized representatives. 

 
1.10 Rates to be in figures & words: 

The Bidder shall quote both in figures and in words for the rates and amount tendered by him in 
the Schedule of quantities / Price schedule forming part of the Tender document, in such a way 
that interpolation is not possible. The amount of each item shall be worked out and entered and 
requisite total given for all items. The tendered amount for the work shall be entered in the 
Tender and duly signed by the Bidder. 
 
If any ambiguities are observed in the rates & amount given in words & figures the following 
procedure shall be followed: 

a) When there is difference between the rates in figures and words, rate which corresponds 
to the amount worked out by the Bidder, shall be taken as correct. 

b) When the rate quoted by the Bidder in figures and words tally but the amount is incorrect, 
the rate quoted by the Bidder shall be taken as correct but not the amount. 

c) When it is not possible to ascertain the correct rate by either of above methods, the rate 
quoted in words shall be taken as correct. 

1.10.1 The Bidder shall quote in English language only. 
 
1.11 CORRECTIONS & ERASES: 

No erases or over writings are permissible. All corrections and alterations in the entries of tender 
papers shall be signed by the Bidder with date.  
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1.12 DETAILS & SIGNATURE OF BIDDER: 
1.12.1 The Tender shall contain the name, residence and place of business of person or persons making 

the Tender and shall be signed by the Bidder with his usual signature. Partnership firms shall 
furnish the full names of the partners in the Tender. It should be signed in the partnerships name 
by all the partners or by duly authorized representative followed by the name and designation of 
the person signing. Tender by a Corporation shall be signed by an authorized representative and 
a power of attorney / authorization on its behalf shall accompany the Tender. A copy of 
constitution of the firm with names of all partners shall be furnished. In case of cooperative 
society, the authorized representative of the society will sign the Tender. Similar principle shall 
be followed in case of any Trust and Hindu Undivided Family business. 

  
1.12.2 When the Bidder signs a Tender in a language other than English, the total amount tendered or 

only rate quoted in maintenance Contract in addition be written in the same language. The 
signature should be attested, at least by one witness. 

1.13 ABNORMAL RATES: 
The Contractor is expected to quote the rate for each item after careful analysis of cost involved 
for the satisfactory performance and completion of item work considering all specifications and 
conditions of Contract. This will avoid loss of profit or gain in case of curtailment or change in 
specification for  any other item. In case the rates quoted by the Bidder’s for any item are 
unusually high or unusually low it will be sufficient cause for the rejection of the Tender unless 
the Owner is convinced about the reasonableness of the analysis for rate furnished by the Bidder 
(on demand) after scrutiny. 

 
1.14 THE SCHEDULE: 
1.14.1 The work shall be executed strictly as per the Time Schedule, indicated in the tender documents. 
1.14.2 Monthly / weekly work programme will be drawn up by the Contractor before commencement 

of work & submitted to Engineer-in-charge for approval. The programme & progress will be 
reviewed from time to time and if required, the programme may be re-scheduled by Engineer-
in-charge. The Contractor shall also be responsible to provide materials within his scope in time 
to achieve the programme. In all matters concerning the extent of programme set out weekly 
and monthly, the decision of the Engineer-in-charge will be final and binding on the Contractor. 

1.15 RECORD KEEPING: 
Relevant records are to be maintained by the Contractor in day-to-day / monthly basis & 
furnished to Engineer-in-charge or his representative for scrutiny, Management Information 
System and payment etc. 

 

 

 

 

 

End of Volume-I: Total pages 15  
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SECTION-I 
 

1.0 GENERAL 
Odisha Power Generation Corporation Limited is a Govt. of Odisha undertaking and Ib Thermal 
Power Station, Banharpali is one of its units. The Ib Thermal plant is situated close to Hirakud 
reservoir and at a distance of 40 Kms from Jharsuguda Railway Junction and 18 Kms from 
Belpahar Railway Station in the state of Odisha both on S.E. Railways. ITPS is at present operating 
2x210 MW & 2x660 MW coal based power plant. The management is looking forward to engage 
a bonafide, resourceful, potential and experienced Contractor of good financial capacity for the 
jobs specified in Special Conditions of Contract in Volume‐III. 

 
1.1 One set of Tender document shall be issued to each Bidder. Bidders shall be required to submit 

the Tender duly signed and stamped in all pages of the document along with their offers. All 
Tenders shall be prepared and submitted by typing or printing with indelible black ink on white 
paper in consecutively numbered pages and in solid binding along with duly filled-in formats given 
in the Annexure. One additional booklet (Volume-IV) containing the bill of quantities / price bid 
as issued to be submitted by the Bidder in two copies in the price bid part. 

 
1.2 The tender document is not transferable. Transfer of tender documents issued to one Bidder to 

another is not permissible. Similarly, transfer of Tender submitted by one Bidder to another party 
is not permissible. The alteration of Tender once submitted shall not be entertained except in 
case of issue of Addenda / Corrigenda. 

 
1.3 Tender shall be submitted under a covering letter indicating clearly the summary of tender 

chapters with annexure / schedules of the complete Tender. 
 
1.4 Insertion, postscript, addition and alteration shall not be accepted unless confirmed by the 

Bidder’s signature. 
 
1.5 All the copies of Tender shall be complete in all respects with all their attachments/enclosures. 
 
1.6 The Bidder shall satisfy the Owner that the firm represented possesses the necessary experience 

and that he has at his disposal suitable modern facilities and specialized employees to ensure 
that his work is of best quality and workmanship is according to the latest proven technology and 
engineering practices. The Bidder shall satisfy the Owner that he is financially in a position to 
fulfill Contractual obligations, offered to be undertaken by him. 

 
1.7 Bidder’s complete offer (all the parts) shall be prepared and submitted in double sealed envelope 

with Name of the work, NIT No. & date and Due date super scribed prominently on the outside 
of the envelope: 

 
The full name, postal address, telegraphic address and telex/ telephone/ fax  / E-mail address of 
the Bidder shall be written on the bottom left corner of the sealed envelopes. 
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1.8 SCOPE OF WORK AND PARTICULARS TO BE FURNISHED IN THE TENDER: 
 i) The work shall be carried out on item rate basis / job rate basis for which schedule of quantities 

/ blank price schedule have been issued for different items of work as defined in the scope of 
work, technical specification in Special Conditions of Contract. 

ii)  The Tender not covering the total scope of work and services as detailed out in tender documents 
is liable for rejection. 

1.8.1 The Bidder shall carefully check the enclosed Technical Specifications and shall satisfy himself as 
to the suitability of the work as given in the Technical Specifications and shall take full 
responsibility for the completion of work as per defined scope. 

 
1.9 PRICE QUOTATION: 
1.9.1 The Bidder shall quote his price against each item of the schedule as indicated in Schedule of 

Quantities / Blank price schedule enclosed with technical specification, both in figures and in 
words clearly. 

1.9.2 Rates shall be quoted both in figures & in words in clear legible letters. No overwriting is allowed. 
All scoring and cancellation should be countersigned by the Bidder. In case of illegibility, the 
interpretation   of Owner shall be final.  

1.9.3 Bidder shall quote rates against the items in the schedule of items for the work / price schedule 
as fully described and contained therein. No modifications to the work content in the items will 
be allowed. 

1.9.4 The offered unit rates shall remain FIRM for variation in completed value of the Contract 
including the cost of additional / altered / new items of work to any extent. 

1.9.5 Any request from the Bidder in respect of additions, alterations, modifications, corrections etc. 
of either terms and conditions or rates of his Tender after opening of Tenders may lead to 
rejection of his Tender. 

 
1.10 RECEIPT OF TENDER: 

Tender shall be received at the office of concerned Engineer-in-charge / Contract cell as per 
advertisement. The Bidder has the option of sending the Tender by Registered Post or submitting 
the Tender in person, so as to reach the Engineer-in-charge / Contract cell as the case may be on 
or before the date and time set out for the same in the Invitation to Tender. Tender submitted 
by FAX/TELEX/TELEGRAM/ E-mail shall not be accepted. 

 
1.11 TENDER OPENING: 

The Tender will be opened in the manner and at the time, date and place set for opening of 
Tenders as described in the Notice Inviting Tender/ Special Conditions of Contract. 

 
1.12 LANGUAGE TO BE USED IN FILLING OF BID DOCUMENTS: 

The Tender shall be submitted in English language only. 
 
1.13 EARNEST MONEY: 

Bidders shall submit Earnest Money of value as specified in Special Conditions of Contract / NIT 
and in the manner prescribed in clause-15 of Notice Inviting Tender. Earnest Money shall be 
returned to the unsuccessful Bidders at the expiry of the validity period unless otherwise 
extended or on finalization of the Contract. Earnest Money of the successful Bidder shall be 
returned after he furnishes the initial Security Deposit and Contract is signed. No interest shall be 
paid on Earnest Money. E.M.D. shall not be accepted in any other form than as mentioned above 
and the Tender shall be summarily rejected without E.M.D.  The E.M.D. shall be returned in form 
of A/c payee cheques / D.D.  Bank charges shall be to the accounts of Contractor if D.D. is 
required. 
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1.13.1 Forfeiture of E.M.D. & rejection of Bid, if- 

a) The Tender is revoked during its validity period. 
b) The prices are increased unilaterally after the Tender opening and during validity of offer. 
c) The Owner accepts the Bidder’s bid proposal and the Bidder refuse to enter into Contract 

after the Contract is awarded to him. 
d) The Bidder fails to submit initial Security Deposit within the period specified in Special 

Conditions of Contract. 
 
1.14 NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER: 

The Bidder whose Tender is not accepted shall not be entitled to claim any costs, charges and 
expenses incidental to or incurred by him through or in connection with his submission of Tender 
or its consideration on the Owner, even though Owner may modify / withdraw the Invitation to 
Tender or does not accept the Tender.  

 
1.15 INCOME TAX PAN & SALES TAX CLEARANCE CERTIFICATE AND P.F. CODE:  

Bidder shall furnish the Income Tax PAN and valid Sales Tax clearance certificate issued by the 
concerned authority & P.F. Code with the Technical Bid of the Tender.  

 
1.16 NOTICE ON BEHALF OF OWNER: 

All notices of technical / commercial nature shall be issued by the Engineer-in-charge from time 
to time after LOI is released till closure of Contract. 

 
1.17 SITE INFORMATION & LOCAL CONDITIONS: 
1.17.1 Site information 

Information regarding the work site, plant capacities, location, approach to site and metrological 
condition, work culture etc. as prevailing at the site can be obtained by the Bidders by site visit & 
interaction with Engineer-in-charge or others. 

1.17.2 Local Conditions 
It is suggested that the Bidder must visit the site and shall satisfy and acquaint himself of the site 
condition and shall appraise himself of the procedure for engagement of labour and shall collect 
any other information which may be required before submitting the Tender. 

1.17.3 Claims and objections due to ignorance of site conditions will not be considered after 
submission of Tender. 
The Bidder shall be deemed to have visited and carefully examined the site and surroundings, to 
have satisfied himself about the nature and details of all existing infrastructures and also as to 
the nature and conditions of the plant and equipment installed, means of transport and 
communications, whether by land, water or air and as to possible interruptions thereto and 
ingress & exit from the site, to have made independent enquiries, examined and satisfied himself 
as to the sites for disposal of surplus materials and debris, the available accommodation, and all 
other similar matters which may affect the work. 
i) The Bidder shall be deemed to have acquainted himself of Government taxes, laws, 

statute, regulations, levies and other charges relating to his work at site. 
 
ii) Any neglect or omission or failure on the part of the Bidder in obtaining necessary and 

reliable information as stated above or on any other matter affecting the Bidder shall not 
relieve him from any risks or liabilities or the entire responsibility for completion of the 
work in accordance with the Tender Documents. 
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1.18 OTHER CONDITIONS: 
The Bidder is required to carefully examine the General Conditions of Contract, Special Conditions 
of Contract, the Technical Specification, drawings and other details relating to work and given in 
the tender documents and fully acquaint himself as to all conditions and matters which may in 
any way affect the work or the cost thereof. The Bidder shall be deemed to have on his own and 
independently obtained all information for the purpose of preparing the Tender and his Tender 
as accepted shall be deemed to have taken into account all contingencies as may arise due to 
such information or lack of the same. 

1.18.1 The Bidder shall be deemed to have exhaustively examined the tender documents including the 
General Conditions of the Contract, Special Conditions of Contract, Technical Specifications to 
have obtained all information and clarifications on all matters whatsoever that might affect the 
carrying out the work and to have satisfied himself as to the adequacy of his Tender. He is deemed 
to have known the scope, nature and magnitude of the work and the requirements of materials 
and labour involved etc. and as to all work he has to complete in accordance with the Contract 
whatever be the defects, omissions or errors that may be found in the Tender Documents. 

1.18.2 In case of conflict between the conditions given in the Special Conditions of Contract / Technical 
Specification and the General Conditions of the Contract, the conditions given in the technical 
specification shall prevail over the General & Special conditions of the Contract. 

 
1.19 SAFETY MEASURE: 

The Contractor has to abide by the Owner’s safety rules in vogue at the time of Tendering and 
enforcement of any additional rules from time to time during the Contract period and it’s 
extension if any. 

 
1.20 STATUTORY PROVISION: 

All statutory provisions like Contract Labour Acts, Employees Provident Fund Acts, Payment of 
Wage Act, Bonus Act, Minimum Wages Act, Workman Compensation Act, Sales Tax/Income Tax 
Acts at the time of submission of Contract and any new Acts applicable to such Contract / Contract 
labour during the Contract period shall be liability of the Contractor. 

 
1.21 EXECUTION OF CONTRACTS: 
1.21.1 After LOI / Work Order is accepted by the Contractor, Contract will be executed by and between 

Owner and the Contractor within 30 days as per prescribed proforma provided by OPGC. The 
agreement shall be executed on non-judicial stamp paper of appropriate value purchased in the 
State of Odisha.  

 
 
 

 
End of Section-I 
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SECTION-II 
 
2.0 DEFINITIONS AND INTERPRETATIONS 

The following words and expressions (as hereinafter defined) shall have the meanings hereby 
assigned to them except where the context otherwise requires. 

 
2.1 “Accepting Authority” shall mean the authority mentioned in Schedule ‘A’. 
 
2.2 The ‘Alteration / Variation of Order’ means an order given in writing by the Engineer-in-charge to 

effect additions to or deletions from or alteration in the Works. 
 
2.3 ‘Approved’ shall mean approved in writing including subsequent written confirmation of previous 

verbal approval and ‘Approval’ means approved in writing including as aforesaid. 
 
2.4 ‘Bidder’ means a person or group of persons or a company who offer rates under certain 

conditions with an intention of performance against any invitation to Tender if accepted by the 
person inviting Tender. 

 
2.5 The ‘Completion Certificate’ shall mean the certificate to be issued by the Engineer-in-charge 

certifying that the work is completed in all respect commensurate to the provisions of Contract 
& to his satisfaction. 

 
2.6 ‘Constructional plant’ shall mean all equipments, materials, appliances or things of whatsoever 

nature required for execution, completion or maintenance of the works (as hereinafter defined) 
but does not include materials or other things intended to form or forming part of the permanent 
work. 

 
2.7 The ‘Contract’ shall mean enforceable agreement between the Owner and the Contractor for 

execution of the works including therein collectively all documents such as: -  
 i) General Conditions of Contract  

ii) Special Conditions of Contract including Scope of Work, Price Schedule / Bill of Quantities, 
Technical Specification & Approved Work Schedule. 

 iii) Agreed Statement of Deviation 
 iv) Field Quality Assurance Plan 
 v) Drawings if provided 
 vi) LOI / Work Order 

vii) All relevant correspondence having bearing on Tender between Bidder & Owner before 
acceptance of Tender. 

   
          All the above documents are complementary to each other. 
2.8 The ‘Contractor’ shall mean the successful Bidder whose Tender has been accepted by Owner 

and LOI accepted by the successful Bidder and includes his/their/its legal representative(s), 
successor(s) and permitted assignee(s). 
 
‘Contractor’ is a person/firm/company in relation to any establishment who undertakes to 
produce a given result for the establishment other than a mere supply of goods or articles of 
manufacturer to such establishment through Contract labour or who supply Contract labour for 
any work of the establishment and includes a subcontractor or agent as the case may be. 
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2.9 All functions pertaining to the operation of Contract means all acts, such as planning, scheduling, 
testing, measuring, certification of bill, closing of Contract etc., directing, issue of spares & 
consumables and controlling the activities of Contractor necessary for execution of the Contract 
and coordinating between the functioning agency & Owner or his functionary representative.  

 
2.10 ‘Day’ means a day of 24 hours from midnight irrespective of the number of hours worked in that 

day. However, for the purpose of work involving shift working “Day” means a day of 24 hours 
from 6 a.m. to 6 a.m. next. 

 
2.11 ‘Drawings’ shall include maps, plans and tracings or prints thereof with any modification 

approved in writing by the Engineer-in-charge and such other drawings as may from time to time, 
be furnished or approved in writing by the Engineer-in-charge. 

 
2.12  The ‘Engineer-in-charge’ or ‘Officer-In-charge’ shall mean the engineer / person as the case may 

be nominated by the Owner from time to time and shall include those who are expressly 
authorized by the Owner to act for and on his behalf for all functions pertaining to operation of 
the Contract. 

 
2.13 ‘Excepted Risks’ are risks due to riots (otherwise than among Contractors employees) and civil 

commotion (in so far as both these are uninsurable), war (whether declared or not), invasion, act 
of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or usurped 
power any acts of government, damage from aircraft, acts of god such as earth quake, lightening 
and unprecedented floods and other causes over which the Contractor has not control and 
accepted as such by the accepting authority or causes solely due to use or occupation by the 
Owner of the part of works in respect of which a certificate of completion has been issued. 

 
2.14 The ‘Final Certificate’ in relation to the work shall mean the certificate regarding the satisfactory 

compliance of the various provisions of the Contract to be issued by the Owner or his 
representative after the period of risk-liability is over. Risk liability period shall be specified in 
Special Conditions of Contract. 

 
2.15  ‘Headings’ in this Contract document are given solely to facilitate reference and are not part of 

the Contract documents and are not to be taken into account in the interpretation of the 
provisions of the Contract. 

 
2.16  ‘Language for Drawings & Instruction’: All the drawings, titles, notes, instructions, dimensions 

etc. shall be in English language only. 
 
2.17 ‘Letter of Intent (LOI)’ shall mean an intimation by a letter to Bidder that their Tender has been 

accepted in accordance with the provisions contained in the letter and hence to take preparatory 
steps and compliance of formalities to commence the work from the date desired by Owner. 

 
2.18 The ‘Managing Director’ shall mean the Managing Director of Odisha Power Generation 

Corporation Ltd or his successors in office as designated by the Owner. 
 
2.19 ‘Market Rate’ shall be the rate as decided by Engineer-in-charge on the basis of the cost of 

materials and labour at the site where the work is to be executed, plus the percentage mentioned 
in schedule-A to cover all overheads and profit (No percentage shall be added for materials issued 
by the Owner). 
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2.20 ‘Metric System’: All technical documents regarding the measurement of works are given in the 
metric system and all work under the Contract should be carried out according to the metric 
system only. All documents concerning the work shall also be maintained in the metric system. 

 
2.21 ‘Notice in writing or written notice’ shall mean a notice in writing, typed or printed matters sent 

(unless delivered personally or otherwise proved to have been received) by registered post to the 
last known private or business address or registered office of the addressee and shall be deemed 
to have been received in the ordinary course of post, it would have been delivered.   

 
2.22 The ‘Owner’ shall mean the Odisha Power Generation Corporation Limited (OPGCL), a company 

incorporated under the Companies Act, 1956 having its registered office at 7th Floor, Module – A, 
Fortune Towers, Chandrasekharpur, Bhubaneswar-751023 or any other places if modified 
subsequently and shall include its Managing Director or other Administrative Officers authorised 
to deal with these presents and are concerned on his behalf and are posted in any of the offices 
of OPGCL and shall also include Owner’s successors and assignees. 

 
2.23 ‘Paying Officer’ shall mean GM (Finance)/ Head of finance. 
 
2.24 The ‘Period of Defect Liability’ in relation to a work means the specified period from the date of 

issue of completion certificate up to the date of issue of final certificate, which the Contractor 
stands responsible for rectifying all defects that may develop in the works. 

 
2.25 ‘Plans’ shall mean all maps, drawings, sketches and layout as incorporated in the Contract in order 

to define broadly the scope and specifications of the work & works and all reproductions thereof. 
 
2.26 ‘Schedule(s)’ referred to in these conditions shall mean the relevant statement of details annexed 

to the tender papers issued by the Owner and the amendments thereto issued from time to time. 
 
2.27 ‘Singular & Plural’: Unless otherwise stated specifically, the singular shall include the plural and 

vice-versa wherever the context so requires. The ‘Tender’ shall mean the offer(s) submitted by 
the Bidder(s) & subsequent agreed conditions/clarifications for acceptance by the Owner. Words 
implying persons shall include relevant corporate companies or registered associations or body 
of individuals or firms of partnership, cooperative society as the case may be. 

 
2.28 Site / Work place’ shall mean the lands and other spaces above & below the ground level on 

which the works are to be carried out, any other lands or places provided by the Owner for the 
purpose of the Contract.  

 
2.29 ‘Specification’ shall mean all directions, various technical details, standards, quality provisions 

and requirements attached to the Contract, which pertain to the method and manner of 
performing the work(s) to the quantities and qualities of the work(s) and the materials to be 
furnished under the Contract for the work(s) as may be amplified or modified by the Owner or 
the Engineer-in-charge during the performance of Contract in order to meet the unforeseen 
conditions in the best interests of the work(s). It shall also include the latest edition including all 
addenda / corrigenda or relevant BIS Specifications and other relevant codes.  

 
2.30 The ‘Sub-contractor’ shall mean any person or firm or company (other than the Contractor) to 

whom whole or any part of the work has been entrusted by the Contractor, with the written 
consent of the Owner or his representatives and the legal representatives, successors and 
permitted assignee of such person, firm or company. 
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2.31 ‘Temporary Works’ shall mean all temporary works of every kind required for execution, 

completion or maintenance of the Contracted works. 
 
2.32 The “Tender” shall mean the offer submitted by the Bidder and subsequent conditions accepted 

by the Owner. 
 
2.33 ‘Urgent Work’ shall mean any urgent measures which in the opinion of Engineer-in-charge 

become necessary during the progress of the work to obviate any risk of accident or failure or 
disruption of generation which become necessary for security. 

 
2.34 ‘Value of Contract’ shall mean the sum accepted or the sum calculated in accordance with the 

prices accepted in Tender and/or the Contract rates as payable to the Contractor for the entire 
execution and full completion of the work. 
The ‘Contract sum’ shall mean: 
a) In case of lump sum Contracts, the sum for which the Tender is accepted. 
b) In case of percentage rate Contracts, the estimated value of the works as mentioned in the 

Tender adjusted by the Contractor’s percentage. 
c) In case of item rate Contract, the value of works arrived at after multiplication of the 

quantities shown in the schedule of quantities by the item rates quoted by the Bidder for the 
various items. 

 
2.35 ‘Week’ means a period of seven consecutive days without regard to the number of hours worked 

in any day in that week. 
 
2.36 ‘Working day’ means any day, which is not declared to be holiday or rest day by the Owner.  
 
2.37 The ‘Works’ shall mean and include all works to be executed in accordance with the Contract or 

part thereof as the case may be and shall include all extras, additions, altered or substituted 
works as required for the purpose of the Contract or as may be required to be executed by the 
Owner / Engineer-in-charge at an agreed price if not available in scope. 

 
2.38 NATURE OF CONTRACT: The Contract may be for - 

a) Construction / Fabrication / Erection of plant & equipment. 
b) Civil construction. 
c) Operation (any system). 
d) Maintenance (Civil/Electrical/Mechanical/Miscellaneous works, such as upkeepment of 

plant, Plantation etc.) 
e) Composite / Turnkey package. 

 
 
2.39 Earnest Money: 

The Bidder is required to submit ‘Earnest Money’ with Bids as guarantee (Bid guarantee) to abide 
by the terms & conditions of Tender document and comply with the work if offered.  

 
2.40 Schedule of Rate: 

Schedule of Rates means the latest rate published by Works Department / P.H. Department. / 
Irrigation Department., Govt. of Odisha as the case may be. 

 
2.41 Schedule of Quantities: 
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Schedule of Quantities is details of item wise quantity issued by the Owner in the Price Bid and 
the rate & amount offered by the Bidder therein and its subsequent agreement by both parties. 
This is applicable for construction & civil maintenance job only. 

 
2.42 Price Schedule: 

Price schedule is a document in which description of operation / maintenance, probable 
frequency during a stipulated period and blank unit rate are provided by the Owner. Bidder shall 
fill up the blanks and submit it as Price Bid, which is subsequently agreed by both the parties 
directly or after negotiation. 

 
2.43 “Site In-charge” is an employee of Contractor who is categorically authorized to manage the site 

for day-to-day activities on his behalf. 
 
2.44 “Labour” means workers employed by a Contractor directly or indirectly through a sub-contractor 

or by an agent to do any skilled, semi-skilled, unskilled, manual, technical or clerical work relating 
to the subject of Contract for hire or reward. 

 
2.45 “Minimum wage” means wages as defined under the Minimum Wages Act-1948 and amended 

from time to time. 
 
2.46 Dispute regarding interpretation and definition: 

In case of any dispute regarding interpretation and definition, the decision of OPGC shall be final. 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

End of Section-II 
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SECTION-III 

 
3.0 GENERAL INFORMATION TO BIDDER (S): 
3.1 ISSUE OF TENDER PAPER: 

Owner shall issue one set of priced tender documents which consists of: 

i) Instructions to Bidder including NIT & Proforma of letter of undertaking 
ii) General Conditions of Contract 
iii) Special Conditions of Contract including Technical Specification and Scope of Work 
iv) Blank Price Bid / Bill of Quantities 
v) Drawings 

 
3.2 The Technical Bids shall be opened as per the stipulation in NIT. Information provided and 

documents submitted by the Bidders in Techno-commercial bid shall be processed, examined, 
verified and evaluated for ascertaining the suitability of Bidders to qualify for opening of Price 
bid. The price bids shall be opened with prior intimation to all technically qualified Bidders only 
and in presence of them or their authorized representatives. Only proprietor, partner, director 
or permanent employee with necessary power of attorney shall be accepted as authorized 
representative. 

 
3.3 WITNESS: 

Witness and sureties should normally be persons of status and property. Their names, occupation 
and address shall be stated below their signature. 

         
3.4 VALIDITY: 

Offers submitted by Bidders shall remain valid for a period of 180 days from the scheduled date 
of opening of the Tender. In case of Bidder revoking or canceling his Tender or varying any term(s) 
in regards thereof the Earnest Money paid by him shall be forfeited and bid cancelled.  

 
3.5 ADDENDA/CORRIGENDA: 
3.5.1 Addenda / Corrigenda to the tender document may be issued reasonably prior to the date of 

submission of the Tenders to clarify documents or to reflect modification in the design or Contract 
terms. If such issues made, subsequent to sale of Tender paper, time extension shall be given and 
submission of Bid shall be dealt with in accordance with Clause 1.3 of Instructions to Bidder (s). 

3.5.2 The addenda / corrigenda will be issued / mailed to each person or organization to which a set of 
tender documents has been issued. Each recipient shall acknowledge the receipt of the same and 
attach one copy of the addenda/corrigenda issued, which shall form part of Tender Documents. 
In case of paper publication of such addenda/corrigenda, copy of the same may be treated as 
part of original tender documents. 

3.5.3 REVISED PRICE BID: 
In case of any deviation proposed by any of the Bidders and accepted by the Owner during 
evaluation of Technical Bid, the same shall be intimated to all technically qualified Bidders with 
provision of submission of fresh Price Bid taking into consideration the accepted deviation.  

 
3.6 RIGHT OF OWNER TO ACCEPT OR REJECT TENDER: 
3.6.1 The right to accept the Tender rests with the Owner. The Owner further does not bind himself to 

accept the lowest Tender and reserves the authority to reject any or all the Tenders received 
without assigning any reason whatsoever. The whole work may be split up between two or more 
Contractors or accepted in part (not entirely) if considered expedient. The rates shall be the 
lowest/negotiated for such eventualities. Tenders in which any of the particulars and prescribed 
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information is missing or incomplete in any respect and/or the prescribed conditions are not 
fulfilled are liable to be rejected. The decision of the Owner in respect of the above shall be final 
and binding on the Bidders. 

3.6.2 Canvassing in connection with Tenders is strictly prohibited. The submitted Tenders of the 
Bidders who resort to canvassing are liable for rejection. Tenders containing uncalled remarks or 
any additional conditions are liable to be rejected.  

 
3.7 BIDDER’S RESPONSIBILITY: 

The intending Bidders shall be deemed to have visited the site and familiarized themselves 
thoroughly with the site conditions before submitting the Tender. Non-familiarity with the site 
conditions will not be considered a reason either for extra claims or for not carrying out the works 
in strict conformity with the drawings and specifications. The correctness of the details given in 
the Tender Documents as guideline information to help the bidder but to make up the Tender is 
not guaranteed. 

3.8 NOTE TO PRICE SCHEDULE / SCHEDULE OF QUANTITY: 
3.8.1 The Bidder shall be deemed to have studied the specifications and details of work to be done 

within time schedule and to be acquainted himself of the conditions prevailing at site. 
3.8.2 Rates must be filled in the original Tender document. Any exceptions taken by the Bidder to the 

schedule of quantity / price schedule shall be brought out in the terms and conditions of offer. 
3.8.3 The schedule of quantity / price schedule should be read in conjunction with all the other sections 

and documents of the Tender. 
 
3.9 EQUIPMENTS TO THE CONTRACTOR ON CHARGEABLE BASIS: 

Owner shall not provide any equipment to the Contractor on chargeable basis or otherwise. 
 
3.10 ISSUE OF PRIME MATERIALS: 
3.10.1 Rate shall be offered including the cost of labour & prime materials like steel, cement etc. in case 

of construction and civil repair maintenance work. 
3.10.2 In case of mechanical & electrical maintenance, Owner shall provide steel materials other than 

reinforcement steel. Spares, lubricants, special consumables forming part of the job, fasteners, 
packing including mill internals etc. shall be provided by the Owner and shall not be included in 
price of Bidder. Other consumable shall be provided by Contractor. 

 
The Contractor shall arrange and stock in full or in part of prime materials as per direction of 
Engineer-in-charge within 7 days of commencement of work and obtain a certificate from 
Engineer-in-charge to this effect. The payment against the prime materials shall be made 
progressively on certification of utilization from Engineer-in-charge. 

 
3.11 ARRANGEMENT BEYOND CONTRACT: 

It may be sometimes so required to provide materials & services by the Contractor beyond the 
Scope of Contract. In such situation, the price must be finalized before actual event. 

3.12 FOREIGN EXCHANGE VARIATION: 
In case imported items are involved in the Contract, the price fluctuation corresponds to the 
fluctuation in the price of foreign exchange. Hence, amount of foreign exchange involved, the 
exchange rate for the currency on the date of offer and rate of duty should be specifically 
mentioned by the Contractor. 
 
 

3.13 PRICE ESCALATION: 
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In case of price escalation provision, base date, indices on the base date and documents / 
publications shall be referred on the due date and actual date of completion of work without any 
ambiguity. 

 
3.14 PURCHASES FROM SUBCONTRACTOR / SUB VENDOR: 

The Owner shall not directly or otherwise be involved with any subcontractor or sub-vendor. No 
sales tax form ‘C’ / form IV or Road Permit to any of the Contractor/subcontractor/sub-vendor 
shall be issued under any circumstances. 

3.15 INCOME TAX / WORKS CONTRACT TAX / SALES TAX / GST / ANY OTHER TAX & DUTIES: 
Income Tax / Works Contract Tax / Sales Tax / GST / any other taxes & duties if applicable at the 
prevailing rate shall be paid by Contractor and shall be deducted from their Running bills if 
applicable. 

 
3.16 EXCISE: 

Certain items of work such as manufacturing of steel vessels and pipes etc attract excise duty. 
The Contractor shall register himself with excise department shall deal with directly and Owner 
shall take no liability on account of excise duty to be paid by the Contractor. 

 
3.17 The price to be quoted by the Bidders shall be kept firm up to completion of work. No escalation 

shall be allowed. 
 
3.18 The person signing the Tender should have requisite authorization of the firm submitting the 

Tender. This is applicable only to the Joint Stock Company & the authorized person shall be a 
director / partner / regular employee of the said firm. In case of unregistered firm, the Owner, 
Managing partners, or authorized partner to this effect shall sign the Tender. 

 
3.19 OVERRUN CHARGES: 

Delay in completion of work beyond the control of the Contractor such as non-availability of front, 
drawings, specifications, materials or force majeure etc, Contractor has to increase the additional 
facility to complete the work in time. No overrun charge shall be considered. But, however the 
Engineer-in-charge shall examine the period of delay and possibility of adherence to schedule by 
providing reasonable additional manpower/facility and if satisfied that completion of work shall 
not be possible by providing reasonable additional manpower, time extension shall be allowed 
to the Contractor & no penalty shall be levied on this account. No overrun charge shall be paid. 

 
3.20 FACILITIES TO CONTRACTOR (S): 
3.20.1 Water Supply: (a) Water for drinking and sanitation purpose shall be provided to the Contractor 

for the site work, free of cost. (b) Unfiltered water for construction / maintenance works shall be 
supplied from the nearest source free of cost. But the Contractor shall arrange to transport water 
from the nearest source allowed to him for all purpose. 

3.20.2 Power Supply: Power supply will be provided to the Contractor for the site work and office at a 
cost to be decided by the Owner. The power will be supplied from the nearest point to the site 
and Contractor shall arrange to tap the power to his site at his own cost. 

 
3.20.3 Land for Contractor’s Field Office, Godown & Workshop 

a) The Owner at his discretion and convenience may provide the land for construction of 
Contractor’s temporary field office, godowns and site store required for the execution of 
the Contract near to the site but out of plant gate free of cost. The Contractor shall at his 
cost construct all these temporary building structures and provide water supply, sanitary 
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& power supply arrangement as approved by the Engineer-in-charge, with due regard to 
Owner’s Safety Rule. 

b) On completion of the work undertaken by the Contractor, they shall remove all temporary 
works erected by them and have the site cleared as directed by Engineer-in-charge. If the 
Contractor fails to comply with these requirements, the Engineer-in-charge has the right 
to remove any structure, such surplus, rubbish materials and dispose off the same as 
deemed fit and get the site cleared and the Contractor shall forthwith pay the amount of 
all expenses so incurred and shall have no claim in respect of any such surplus materials 
disposed as aforesaid. The land provided shall be solely on temporary basis, which is 
terminable at any time without notice or without assigning any reasons. In the event of 
any such termination or the termination of the Contract / completion thereof, the 
Contractor shall forthwith vacate the premises. The Owner reserves the right to ask the 
Contractor for demolition at any time during the currency of the Contract to vacate the 
land by giving seven days notice on security / safety reasons or Owner’s interest. 

c) Medical facility: 
Owner shall extend free medical consultancy / services as available at ITPS hospital to the 
Contractor personnel during their assignment but no medicine shall be provided. 

d) Accommodation: 
Owner may provide accommodation subject to availability to the company executives on 
chargeable basis, which has to be determined by the Owner from time to time. In such an 
event, rent for 6 months shall be retained from 1st Running bill of the Contractor as 
security & rent from second month shall be recovered from subsequent running bills. The 
amount hold as security shall be returned to the Contractor on handing over the vacate 
possession of accommodation with security amount. 

 
3.21 LIABILITY OF CONTRACTOR IN CASE OF STRIKE OF THEIR LABOURS: 
3.21.1 In case Contractor’s labour go on strike with advance notice as per rule, it is responsibility of the 

Contractor to mobilize such manpower from their other sites or otherwise and continue the work 
so that execution of Contract is not affected.  In such an event, the failure to perform shall lead 
the Owner to get the work done by any other agency, but at the cost & risk of the Contractor. 
Further, the Contract shall be terminated with seven (7) days notice in O&M Contract and the 
Contractor may be debarred from participating in any future Bid in OPGC Ltd. In case of 
construction work, non-adherence to schedule shall lead to cancellation of Contract or imposition 
of penalty at the discretion of the Engineer-in-charge. If the labours go on strike without prior 
notice, the situation shall be treated as force majeure provided nonperformance is for a 
reasonable period only. If the situation is beyond reasonable control of the Contractor but has 
taken appropriate steps as a man of common prudence would have taken in his own case, Owner 
may consider in case to case basis to either terminate the Contract or otherwise get the work 
done by other means but at the cost & risk of the Contractor. Only events of such illegal strike, 
which make the performance impossible at the time of occurrence and for a considerable time 
period for mobilization, shall be considered as force majeure.  

3.21.2 The operation shall continue round the clock for the entire Contract period without interruption 
unless otherwise notified by Engineer-in-charge. Hence, staff for attending maintenance job shall 
be kept ready by the Contractor on all Sundays and other National & festival holidays at their own 
cost. In case of construction work, the work shall be executed as per the direction of Engineer-in-
charge. 

3.21.3 For satisfactory performance of Contract & to meet the odd hour work and emergency 
requirement etc and to meet the schedule of construction work, the requisite number of 
manpower has to be arranged by the Contractor at their own cost. 

3.22 SPARES & CONSUMABLES: 
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The items of materials, spares, consumables, tools & plants to be provided by Owner if any either 
on cost or free of charges shall be specified in Special Conditions Contracts. 

3.23 OTHER CONDITIONS: 
3.23.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of 

Contract, technical specifications, schedule, and drawings and any other documents forming part 
of this Contract documents. 

3.23.2 Where any clause of the Special Conditions of Contract contradicts with any provisions of the 
General Conditions of Contract, the provisions of Special Conditions of Contract shall be deemed 
to override the provisions of General Conditions of Contract. 

3.23.3 In case of contradiction among Bureau of Indian Standard Specifications, General Conditions of 
Contract, Special Conditions of Contract, Notice Inviting Tender, Technical Specifications, 
Drawings, Schedule of quantity & time, the following shall prevail in order of preference. 
i) Detailed work order forming part of Contract 
ii) Schedule of Quantities 
iii) Technical Specifications. 
iv) Notice Inviting Tender 
v) Special Conditions of Contract 
vi) Drawings 
vii) General Conditions of Contract 
viii) Bureau of Indian Standard 

3.24 Wherever it is mentioned in the specification that the Contractor shall perform certain work or 
provide certain facilities, it is understood that the Contractor shall do so at his cost. 

 
3.25 DURATION OF CONTRACT: 

The period of Contract shall be specified in the Special Conditions of Contract. The Contract 
period shall reckon from the date of issue of LOI. OPGCL reserves the right to withdraw any 
item(s) of works from the scope by serving a 7 days notice to the Contractor without giving any 
reason for the same and take up the job departmentally or otherwise if performance of 
Contractor is found to be unsatisfactory. Value for the items of work thus withdrawn shall not be 
payable by the Owner. The Contractor shall not claim any compensation on this account.  

3.25.1 The period of Contract may be extended with mutual consent if the delay is beyond the control 
of Contractor at the discretion of the Engineer-in-charge.  

3.25.2 In case Owner desires to extend the period of any Operation / Maintenance Contract by an 
additional duration of 2/3 months, the Contractor has to accept the proposal of Owner at original 
rate and terms & conditions. 

 
3.26 MATERIALS HANDLING: 

Contractor shall draw all the materials from Warehouse being duly authorized by Engineer-in-
charge. Requisite loading, transportation & unloading of all such materials shall be the 
responsibility of Contractor. Only in case of heavy materials, Owner shall provide means of 
loading / unloading at the cost to be specified in the Special Conditions of Contract. 

 
End of Section-III 

 
 
 

SECTION-IV 
 
4.0 GENERAL OBLIGATIONS / GENERAL CONDITIONS: 
4.1 INTERPRETATION OF CONTRACT DOCUMENTS: 
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4.1.1 Complete documents forming the Contract are to be taken as mutually explanatory. Should there 
be any discrepancy, inconsistency, error or omission in the Contract or any of them, the matter 
may be referred to the Engineer-in-charge who shall give his decisions and issue instructions to 
the Contractor directing in what manner the work is to be carried out. The decision of the 
Engineer-in-charge shall be final and conclusive and the Contractor shall carry out work in 
accordance with this decision. 

4.1.2 Both details of drawings & specifications constitute integral part of the scope of work. 

4.1.3 Notwithstanding any of the items of works mentioned in Technical Specification / Scope of work, 
the Contractor has to do all such works necessary for completion of the work to meet the end 
objective with due regard to sound engineering practice as directed by Engineer-in-charge. 

 
4.2 SPECIAL CONDITIONS OF CONTRACT: 
4.2.1 Special conditions of Contract shall be read in conjunction with the General Conditions of 

Contract, Specifications of work, drawing and other documents forming part of this Contract 
wherever the context so requires.   

4.2.2 Notwithstanding the sub-divisions of the documents into the separate sections and volumes each 
part shall be deemed to be supplementary & complementary to every other part and shall be 
read with the Contract Agreement so far as it may be practicable. All documents of Contract & 
Tender have nexus with each other. 

 
4.3 If there are conflicting provisions made in any one of the documents forming part of the Contract, 

the Owner shall be the deciding authority with regard to the correctness of the document. 
 
4.4 Any error or omission in any part of Contract documents shall not vitiate the Contract or release 

the Contractor from execution of the whole or any part of the works comprised therein according 
to drawings & specification or from any of his obligations under the Contract. 

 
4.5 The materials, design and workmanship shall satisfy the relevant Bureau of Indian Standard, the 

job specifications contained herein and codes referred to. Where the job specifications stipulate 
the requirement in addition to those contained in the standard codes and specification, these 
additional requirements shall also be satisfied. 

 
4.6 BIDDER TO OBTAIN HIS OWN INFORMATION ON SITE CONDITION & CONDITION OF WORK: 
4.6.1 The Bidder shall be deemed to have examined the tender documents, to have obtained his own 

information in all matters, whatsoever that might influence carrying out the works at the 
scheduled rates and satisfied himself to the sufficiency of his Tender. He is deemed to know the 
scope, nature as to what works he has to complete in accordance with the Contract document 
whatever be the defect, omission or errors that may be found in the Contract Document. The 
Contractor shall be deemed to have visited site and surrounding areas, to have satisfied himself 
to the nature of all existing structures, and also as to the nature and the conditions of available 
facilities like railways, roadways, bridges, culverts, means of transport and communications by 
land, water or air and possible interruptions thereto the access to and from site and to have made 
enquiries, examined & satisfied himself of the site for obtaining sand, stones, bricks and other 
materials, the sites for disposal of surplus, materials, the available accommodation like depots, 
buildings as may be necessary for executing and completing the work to have made local, 
independent enquiries as to the sub-soil, water, land variations thereof, storms, prevailing winds 
and climatic conditions and all other similar matters affecting the works. He is deemed to have 
acquainted himself with his liability for payment of Government taxes, custom duties and other 
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charges. He is deemed to have acquainted himself with the local labour attitude, work culture, 
customs & systems etc. 

4.6.2 Any neglect or failure on the part of the Bidder in obtaining necessary and reliable information 
or issues stated at 4.6.1 or any other matters affecting the Contract shall not relieve him from 
any risks or liabilities or the entire responsibility for completion of the works at the scheduled 
rates and time in strict accordance with the Contract documents. 

4.6.3 Any change in technological requirement shall be binding on the Contractor and no extra claim 
on this account shall be entertained. 

4.6.4 No verbal agreement or inference from conversation with any officer or employee of the Owner 
either before, during or after execution of the Contract agreement shall in any way affect or 
modify the terms or obligations herein contained. 

 
4.7 MUTUAL LIABILITIES AMONG CONTRACTS: 

The Contractor who are executing more than one Contract under OPGC, any penalty or recoveries 
of one Contract shall be made from other Contract & vice versa. 

 
4.8 CONTRACT REVIEW MEETING: 

Engineer-in-charge shall arrange Contract Review Meeting in regular intervals in case the 
performance subject to any difficulty and take decision in connexion with amendment of time, 
quantity, price etc.  

 
4.9 SECURITY DEPOSIT: 
4.9.1 A sum of 10% of the accepted value of the Tender or actual value of the work to be executed 

whichever is higher for Contracts not exceeding Rs.1 crore, 7.5% for the value of Contracts above 
Rs.1 crore up to Rs.5 crore and 5% for the value of Contracts over Rs.5 crore shall have to be 
deposited by the Contractor as security deposit with the Owner & retained by the Owner until 
the expiry of defect liability period. 

4.9.2 This may be deposited initially at 2.0% of the value of the Contract (referred as initial security 
deposit) within 10 days of receipt by him of LOI and the balance will be recovered in installments 
through the deduction @ 10% of the gross value of the each running bill for the Contract up to 
Rs.1 crore, 7.5% for Contract between Rs.1 crore to Rs.5 crore and 5% for Contract over Rs.5 
crore, till total security deposit is collected. No further deduction from the bills will be made on 
this account subject to clause. 4.9.7 hereafter.          

4.9.3 Alternatively the Contractor may at his option have to deposit the full amount as mentioned in 
clause 4.9.2 above towards security within 10 days of issue of LOI. This amount will have to be 
suitably enhanced to the tune of corresponding percentage of the executed value if any. 

4.9.4 Contractor shall furnish the initial or total security amount by Demand Draft in the manner 
specified in Clause- 1.13 up to Contract value of Rs.25.00 lac only. Beyond Contract value of 
Rs.25.00 lac the initial or total security deposit shall be accepted in form of Bank Guarantee in 
the prescribed format from any nationalized or scheduled bank. In all the cases if total security 
is not deposited either in form of Demand Draft or Bank Guarantee the security as mentioned in 
Clause 4.9.2 shall be recovered from the running bill of the Contractor. The Bank Guarantee 
facility shall be extended to only companies of repute at the discretion of OPGC. 

4.9.5 The earnest money deposited with the Tender shall be adjusted towards initial security deposit 
at the option of the Bidder. 

4.9.6 If the Contractor/subcontractor or their employees damage, break, deface or destroy the 
property belonging to the Owner or others during the execution of the Contract, the same shall 
be made good by the Contractor at his own expense and in default thereof the Engineer-in-charge 
may cause the same to be made good by other agencies and recover expenses from the 
Contractor for which the certificate of the Engineer-in-charge shall be final. 
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4.9.7 All compensation or other sums of money payable by the Contractor to the Owner or recoveries 
to be made under terms of this Contract may be deducted from their security deposit or from 
any sums which may be due or may become due to the Contractor by the Owner on any account 
whatsoever. In the event of his security being reduced by reasons of any such deduction or sale, 
the Contractor shall within ten days thereafter make good by bank drafts, any sum or sums which 
may have fallen short of Security deposit amount or any part thereof. No interest shall be payable 
by the Owner for sum deposited/retained as security deposit. 

4.9.8 The security deposit will be refunded after the expiry of the period of defect liability as stipulated 
in the Contract and on submission of final certificate. 

4.9.9 The variation in security deposit: 
Any agency stands L1 in any Bid while they are executing any other Contract with Owner, the 
security deposit of such L1 Contract shall be enhanced to 20%.  After successful completion of 1st 
mile stone / initial three months as the case may be, 10% of the security may be refunded to the 
Contractor. 

 
4.10 FORFEITURE OF SECURITY DEPOSIT: 

Whenever any claim against the Contractor for the payment of a sum of money arises out of or 
under the Contract, the Owner shall be entitled to recover such sum by appropriating in part or 
whole the security deposit of the Contractor and to sell any Government security deposit of the 
Contractor forming whole or part of such security deposit. In the event of the security being 
insufficient or if no security has been taken from the Contractor, then the balance or the total 
sum recoverable as the case may be, shall be deducted from any sum then due or which at any 
time thereafter may become due to the Contractor under particular Contract or any other 
contract with Owner. The Contractor shall pay to the Owner on demand any balance remaining 
due. In case any dues cannot be recovered out of Contract(s), the amount may be recovered as 
debt liability. 

 
In the event of any breach by the Contractor or any loss or damage caused to the Owner which 
in the opinion of the Owner has arisen, the decision of the Engineer-in-charge shall be final and 
binding on the Contractor or in the event of the termination of the Contract for any such breach, 
the security deposit is liable to be forfeited. The decision of forfeiture by the Owner shall be final 
and binding on the Contractor. 

 
4.11 AMENDMENT OF QUANTITY, VALUE & PERIOD OF COMPLETION: 

In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum Contract 
based on Bill of Quantities and item rate Contract if any deviation in quantity or omission of items 
are discovered in course of performance of Contract, the cumulative effect of which varies the 
Contract sum up to 5%, the error shall be rectified/amended and the value so varying shall be 
added with or deducted from the Contract sum @ original contract cost as the case may be. 
Deviation shall be allowed subject to recommendation of Technical Services department, if the 
varying value shall exceed 5% of Contract value only. In case of annual maintenance Contract in 
respect of mechanical maintenance, electrical maintenance, plant cleaning or any other 
operational activities time extension for completion of any item does not arise. But the period of 
service may be extended beyond Contract period at the discretion of management if situation so 
demands. In addition to this, the Engineer-in-charge reserves the power - 
a) to make alteration in, omission from, additions to or substitutions for the original 

specifications, drawings, designs and instructions that may appear to him to be necessary 
or advisable during the progress of the work; 

b) to omit a part of the works in case of non-availability of a portion of the site or for any 
other reasons.  The Contractor shall be bound to carry out the work in accordance with 
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any instructions given by the Engineer-in-charge to the extent the omission does not 
change the value of Contract by more than 10%. Consequent alterations, omissions, 
addition or substitution shall form part of the Contract as if originally provided therein 
and the Contractor may be directed to do in the manner above specified as part of the 
works. The Contractor shall carry out the work on the same conditions in all respect 
including rate on which he agreed to do the main work. But if such alteration, omission, 
addition or substitution radically change the original nature of the Contract shall be 
ordered by the Engineer-in-charge as a deviation and in the event of deviation being 
ordered which in the opinion of Contractor changes the original nature of the Contract, 
fresh rate shall be worked out by Engineer-in-charge with mutual consent.  

 
Rate for such additional, altered or substituted work shall be determined by the Engineer-
in-charge as follows:-  
 
i) If the rate for additional, altered or substituted items of work is specified in the 

schedule of quantities / price schedule, the Contractor shall carry out the 
additional, altered or substituted items at the same rate. In case of composite 
Tenders where two or more schedules of quantities may form part of the Contract, 
the applicable rate shall be taken from the schedule of quantity of that particular 
part in which the deviation is involved, failing that at the lowest applicable rate for 
the same item of work in the other schedules of quantities. 

 
ii) If the rate for altered, additional or substituted item of work is not specified in the 

schedule of quantities / price schedule, the rate for that item shall be derived from 
the rate for the nearest similar item specified therein. In case of composite 
Tenders where two or more schedules of quantities form part of the Contract, the 
rate shall be derived from the nearest similar item in the schedule of quantities of 
the particular part of works in which the deviation is involved failing that from the 
lowest of the nearest similar item in other schedule of quantities. 

 
iii) If the rate of any additional, altered or substituted item of work cannot be 

determined in the manner specified in sub-para (i) & (ii) above, then such item of 
work shall be carried out at the rate entered in the Schedule of Rates mentioned 
in schedule A plus/minus the percentage by which the tendered amount of the 
works actually awarded is higher or lower than the estimated amount of works 
actually awarded. 

 
iv) If the rate for any altered, additional or substituted item of work cannot be 

determined in the manner specified in sub paras (i) to (iii) of Clause 4.11, due to 
non-availability of rate in Schedule A, then the rate for such item of work shall be 
determined by the Engineer-in-charge on the basis of the purchase price as 
supported by the vouchers plus mutually agreed labour rate. In case the Engineer-
in-charge considers the purchase price unreasonable, the price shall be 
determined on the basis of market rate(s) prevailing during the fortnight following 
the date of order. 

 
4.12 SUSPENSION OF WORKS:  

The Contractor shall, on receipt of the order in writing of the Engineer-in-charge, suspend the 
progress of the works or any part thereof for such time and in such manner, as the Engineer-in-
charge may consider necessary for any of the following reasons: 
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i) On account of any default on part of the Contractor; or 
 
ii) For proper execution of the works or part thereof for reasons other than the default of 

the Contractor;  
 

 In any of the above cases the Contractor shall properly protect and secure the works to 
the extent necessary and carry out the instructions given on that behalf by the Engineer-
in-charge during such suspension period. 

4.12.1 Compensation: 
Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on request of 
Contractor by the Contract Review Meeting depending on the period of suspension & condition 
of suspension etc. 

4.12.2 Time extension for suspension of work: 
Time extension for suspension of work under Clause 4.12 (ii) shall be dealt in accordance with 
Clause No.4.13 

 
4.13 TIME EXTENSION FOR DELAY IN COMPLETION OF WORK: 

The time allowed for execution of total works as specified in the Schedule-“A” with due regard of 
achieving the corresponding milestone mutually agreed upon or the extended time in accordance 
with these conditions shall be the essence of the Contract. The execution of the works shall 
commence from the 15th day after the date on which the Owner issues written orders to 
commence the work.  
 
As soon as possible after the Contract is finalized the Engineer-in-charge and the Contractor shall 
agree upon a Time and Progress Chart/PERT chart / L2 network before agreement is signed. The 
chart shall be prepared in direct relation to the time stated in the Contract documents for 
completion of items of the works. It shall indicate & forecast the dates of commencement and 
completion of various sections of the work corresponding to various milestones. 
The target date of achieving various milestones and activities between two consecutive 
milestones shall be agreed upon mutually and reviewed in regular intervals by Engineer-in-
charge. During review, the date of achievement of milestone may be adjusted if required but not 
the date of completion of work as per schedule. However, no time extension shall be permitted 
beyond the time of completion as per Contract.  

4.13.1Time extension on account of quantity amendment /deviation: 
If the work is delayed due to increase in scope / quantity the time for completion of mile stone 
of the total works shall, in the event of any deviation/amendment resulting in additional quantity 
over the Contract quantity being ordered, be extended as under. 
 
a) in the proportion which the additional cost of the altered, additional, substituted works 

bears to the original Contract sum, plus 
 

b) 25% of the time calculated in (a) above or such further additional time as may be 
considered reasonable by the Engineer-in-charge. 

 
Alternatively, variation in completion time of milestone may be worked out mutually in Contract 
Review Meeting depending on the prevailing conditions and need of the hour. 

4.13.2 Time extension for suspension of work without fault of Contractor:  
In case of suspension of work for no fault of Contractor time extension shall be allowed to the 
Contractor as deemed proper by Contract Review Meeting on request of the Contractor. 

4.13.3 Time Extension for delay on account of: -  
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 a) force majeure; 
  b) abnormally bad weather, or 

c) delay on the part of other Contractors engaged by Owner in executing work not forming 
part of this Contract but having bearing on this Contract; 

d) non-availability of stores to be provided by the Owner under the Contract; 
e) any other related cause beyond the control of Contractor –  
 
-provided the Contractor shall immediately give notice thereof in writing to the Engineer-in-
charge but shall nevertheless use constantly his best endeavors to prevent or make good the 
delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-
charge to proceed with the works. The case may be examined in the Contract Review Meeting 
and decision thereon shall be final. 

4.13.4 Request for extension of time shall be made by the Contractor in writing within 24 hours of the 
happening of the event causing delay for consideration of Owner. The Contractor may also 
indicate the period of extension desired with supporting reasons. 

4.13.5 In any such case the authority mentioned in Schedule-A may give a fair and reasonable extension 
of time for completion of the work on the recommendation of Contract Review Meeting. Such 
extension shall be communicated to the Contractor by the Engineer-in-charge in writing, within 
15 days of the date of receipt of such request by the Engineer-in-charge. 

 
4.14 MATERIALS: 
a) The Contractor shall at his own expenses provide all materials required for the works other than 

those, which are to be supplied by the Owner. 
i. All materials to be provided by the Contractor shall be in conformity with the 

specifications laid down in the Contract and the Contractor shall if required by the 
Engineer-in-charge, furnish proof to the satisfaction of the Engineer-in-charge to that 
effect. 

ii. If required the Contractor shall at his own expense and before 15 days of use of the 
material submit to the Engineer-in-charge the samples of materials proposed to be used 
in the works. The Engineer-in-charge shall within seven days of receipt of samples or 
within such further period as he may require and intimate to the Contractor in writing, 
whether samples are approved by him or not. If samples are not approved, the Contractor 
shall forthwith submit fresh samples to the Engineer-in-charge for his approval complying 
with the specifications laid down in the Contract. 

iii. The Engineer-in-charge shall have full powers for removal of any or all of the materials 
brought to site by the Contractor which are not in accordance with the Contract 
specifications or do not conform in character or quality of samples approved by him. In 
case of default on the part of the Contractor in removing rejected materials, the Engineer-
in-charge shall be at liberty to have them removed by other means. The Engineer-in-
charge shall have full powers to procure other proper materials to be substituted for 
rejected materials and in the event of the Contractor’s refusal to comply, he may cause 
the same to be supplied by other means. All costs, which may be incurred for such removal 
and/or substitution, shall be borne by the Contractor. 

iv) The Contractor shall indemnify the Owner, its representatives or employees of the Owner 
against any action, claim or proceeding relating to infringement or use of any patent or 
design or any alleged patent or design rights and shall pay any royalties or other charges 
which may be payable in respect of any article or materials or part thereof included in the 
scope of Contractor. In the event of any claim being made or action being brought against 
the Owner, its representatives or employees of the Owner in respect of any such matters 
as aforesaid, the Contractor shall immediately be notified thereof, provided that such 
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indemnity is not applicable when such infringement has taken place in complying with the 
specific directions issued by the Owner; but the Contractor shall pay any royalties or other 
charges payable in respect of any such use, the amount so paid being reimbursed to the 
Contractor only if the use was the result of any drawings and/or specifications issued after 
Contract agreement is signed.  
 
Further, if any such action is instituted by any agency after closure of Contract or any 
structure or utility is eroded or damaged within 2 to 3 years of performance on account 
of related work of the Contractor, the Contractor shall be liable for such cost and expenses 
for which Contractor shall provide corporate warranty for further 2 years beyond defect 
liability period. 

v. Subject as hereinafter provided in Condition 7.1 all charges on account of octroi, entry 
tax, sales tax, royalty and other duties on materials obtained for the works from any 
source (excluding materials supplied by the Owner) shall be borne by the Contractor. 

vi. The Engineer-in-charge shall be entitled to have tests carried out as specified in the 
Contract for any materials supplied by the Contactor other than those for which, as stated 
above, satisfactory proof has already been furnished, at the cost of the Contractor and 
the Contractor shall provide at his expense all facilities which the Engineer-in-charge may 
require for the purpose. If no tests are specified in the Contract, and such tests are 
required by the Engineer-in-charge, the Contractor shall provide all facilities required for 
the purpose and the charges for these tests shall be borne by the Contractor only if the 
tests disclose that the said materials are not in accordance with the provision of the 
Contract. The cost of materials consumed in tests shall be borne by the Contractor in all 
cases except when otherwise provided. 

vii. In addition the Contractor shall perform / submit at his own cost such tests/samples 
forming out of the same materials & in same process, such as concrete cube, welded test 
piece etc. as may be required by the Engineer-in-charge made out of the materials issued 
by the Owner or Contractor, except for the costs of materials used in such tests/samples. 

b) Material to be provided by the Owner: 
Materials to be provided by the Owner are shown in Schedule ‘B’ which also stipulates place of 
issue and rate (s) to be charged, free issue, allowable % of loss in respect thereof. 
i. If after issue of LOI the Contractor desires the Owner to provide any other materials, such 

materials may be provided by the Owner, if available, at rates to be fixed by the Engineer-
in-charge. The Owner reserves the right not to issue any such materials. The non-issue of 
such materials will not entitle the Contractor for any compensation whatsoever either in 
time or in cost. 

ii. (1)  The Owner may issue all the materials as per Contract to the Contractor at its 
warehouse, site stores, or nearest railhead. In case the materials are issued at the nearest 
railhead the cost of transportation only from such railhead to the site will be borne by the 
Owner subject to the reasonableness of such transportation cost being certified by the 
Engineer-in-charge. All other costs such as loading, unloading, transportation to 
Contractor’s go-down, storage etc till the materials are utilized in the works and return of 
surplus & scrap, if any to the Owner shall be to the account of the Contractor.  

 
(2) For the materials listed in Schedule B, which the Owner has agreed to supply to 
the Contractor, he shall give a reasonable notice in writing  his requirements to the 
Engineer-in-charge in accordance with the agreed phased programme. Such materials 
shall be supplied for the purposes of the Contract only and the value of materials so 
supplied at the rates specified in the aforesaid schedule shall be set off or deducted, as 
and when materials are consumed in items of work for which payment is being made to 
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the Contractor from any sums there or which may thereafter become due to the 
Contractor under the Contract. At the time of submission of bills the Contractor shall 
properly account for the materials issued to him to the satisfaction of the Engineer-in-
charge, certify that balance of materials supplied is available at site. The value of the 
stores/materials as may be supplied by to the Contractor by the Owner shall be debited 
to the Contractor’s account at the rates as shown in Schedule-B and if they are not entered 
in the Schedule, they shall be debited at cost price which for the purpose of the Contract 
shall include cost of transportation & all other expenses whatsoever such as normal 
storage, supervision charges which shall have been incurred in obtaining the same at the 
Owner’s stores. 

iii. The Contractor shall bear the cost of loading and transportation to site, unloading, storing 
under cover as required, assembling and joining the several parts together as necessary 
and incorporating or fixing materials in the works including all preparatory work of 
whatever description as may be required. 

iv. Surplus of all materials issued to the Contractor by the Owner for use, inclusion or fixing 
in the works (including preparatory work) shall, on completion or on foreclosures of the 
works, be returned by the Contractor at his expense, at the place of issue, after making 
due allowance for actual consumption, reasonable wear and tear and /or waste. The 
reasonable wastage percentage shall however be mentioned in Schedule-B against each 
items. If the Contractor is required to deliver such materials at a place other than the place 
of issue, he shall do so and the transportation charges from the site to such place, less the 
transportation charges which would have been incurred by the Contractor had such 
materials been delivered at the place of issue, shall be borne by the Owner.  

v. Return of surplus Materials / scraps: 
Percentage of wastage acceptable to the Owner in respect of cement, structural steel, 
reinforcement steel and other such materials is furnished in Schedule-B. 

 
Cut pieces of reinforcement rods of length 3.0 meters and above shall be accepted by 
the Owner and credited at the issue rates. Other pieces below 3 mtr length shall be 
returnable as scrap to Owner if issued. 

vi. Surplus materials returned by the Contractor shall be credited to him by the Engineer-in-
charge at rates not exceeding those at which these were originally issued to him after 
taking into consideration any deterioration or damage which may have been caused to 
the said materials whilst in the custody of the Contractor. 

vii. If on completion of works the Contractor fails to return surplus materials out of those 
provided by the Owner, then in addition to any other liability which the Contractor would 
incur, the Engineer-in-charge may, by a written notice to the Contractor, require him to 
pay within a fortnight of receipt of the notice, for such unreturned surplus materials at 
the rates specified in Special Conditions of Contract. 

 viii. Empty cement bags: 
The rate of cement is inclusive of cost of bag.  

 
c) General: 

Materials required for the works, whether brought by the Contractor or provided by the Owner, 
shall be stored by the Contractor only at places approved by the Engineer-in-charge. Storage and 
safe custody of materials shall be the responsibility of the Contractor. 
i. Owner’s officials concerned with the Contract shall be entitled at any time to inspect and 

examine any materials intended to be used in works either on the site or at factory or 
workshop or other place(s) where such materials are assembled, fabricated, 
manufactured or at any place(s) where these are lying or from which these are being 
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obtained and the Contractor shall give such facilities as may be required for such 
inspection and examination. 

ii) All materials brought to the site shall become and remain the absolute property of the 
Owner and shall not be removed from the site/shifted to any place inside the plant 
without the prior written permission of the Engineer-in-charge. But whenever the works 
are finally completed or terminated and advance if any in respect of any such material is 
fully recovered, the Contractor shall at his own expense forthwith remove from the site 
all surplus material originally brought by him and upon such removal, the same shall 
revest in and become the property of the Contractor. 

iii) All plant, tools & other materials brought by the Contractor to the site must be declared 
at the time of bringing the same to the site & security gate pass obtained before entering 
the plant as records and reference. 

iv) It shall be the duty of the Contractor to inspect the materials issued to him at the time of 
taking delivery & satisfy himself that they are in good condition after the materials have 
been delivered by the Owner, it shall be the responsibility of the Contractor to keep them 
in good condition and if the materials are damaged or lost, at any time, they shall be 
repaired and/or replaced by him at his own cost according to the direction of the 
Engineer-in-charge. 

v) Account of the materials issued by the Owner shall be maintained by the Contractor 
indicating the daily receipt, consumption and balance in hand in a manner prescribed by 
the Engineer-in-charge. All connected papers, requisitions, issues, returns etc. shall be 
always available for inspection in the Contractor’s office at site. 

vi) Materials & equipments supplied by the Owner shall not be utilized for any other 
purpose(s) then issued for. 

 
4.15 LABOUR:  
4.15.1 The Contractor shall employ labour in sufficient numbers to maintain the required rate of 

progress / attend the repair-maintenance on it’s occurrence and of quality to ensure 
workmanship of the degree specified in the Contract and to the satisfaction of the Engineer-in-
charge. The Contractor shall not employ in connection with the works any person who has not 
completed his/her eighteen years of age. 

4.15.2 The Contractor shall in respect of labour employed by him or his subcontractors comply with or 
cause to be complied with the Contractors Labour Regulations as per clause 8.5 in regard to all 
matters provided therein. 

4.15.3 At present Employees State Insurance (ESI) Act is applicable to IB TPS. The Contractor shall be 
liable to pay his contribution and the employees contribution to the State Insurance Scheme in 
respect of all labour employed by him for the execution of the Contract, in accordance with the 
provision of “The Employees State Insurance Act, 1948” as amended from time to time. Incase, 
the Contractor fails to submit full details of his account of labour employed and the contribution 
payable, the Engineer-in-charge shall recover from the running bills of Contractor an amount of 
contribution as assessed by him. The amount so recovered shall be adjusted against the actual 
contribution payable for Employees State Insurance. 

4.15.4 The Engineer-in-charge shall on a report having been made by an Inspecting Officer as defined in 
the Contractor Labour Regulations have been the power to deduct from the money due to the 
Contractor any sum required or estimated to be required for making good the loss suffered by a 
worker or worker by reason of non-fulfillment of the Conditions of the Contract for the benefit 
of workers, non-payment of wages or of deductions made from his or their wages which are not 
justified by the terms of the Contract or non-observance of the said Contractors Labour 
Regulations.   
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4.15.5 In the event of the Contractor committing a default or breach any of the provisions of the 
aforesaid Contractors Labour Regulations as amended from time to time or furnishing any 
information or submitting or filling any Form/Register/Slip under the provisions of these 
Regulations which is materially incorrect, then on the report of the Inspecting Officers as defined 
in the Contractors Labour Regulations the Contractor shall without prejudice to any other liability 
pay to the Owner a sum not exceeding Rs.500.00 as liquidated damages for every default, breach 
or furnishing, making, submitting, filling materially incorrect statement as may be fixed by the 
Engineer-in-charge and in the event of the Contractor’s default continuing in this respect the 
liquidated damages may be enhanced to Rs.500.00 per day for each day of default subject to a 
maximum of ten percent of the contract value. The Engineer-in-charge shall deduct such amount 
from bills or security deposit of the Contractor and credit the same to the Welfare Fund 
constituted under Contract Labour (R&A) Act 1970. The decision of the Engineer-in-charge in this 
respect shall be final and binding. 

4.15.6 Model Rules for Labour Welfare: The Contractor shall at his own expense comply with or cause 
to be complied with Model Rules for Labour Welfare as mentioned at (Cl. 8.4) or rules framed by 
Government from time to time for the protection of health and for making sanitary arrangements 
for workers employed directly or indirectly on the works. In case the Contractor fails to make 
arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and recover the cost 
thereof from the Contractor. 

4.15.7 Safety code: The Contractor shall at his own expense arrange for the safety provisions as per Sec-
IX or as required by the Engineer-in-charge, in respect of all labour directly or indirectly employed 
for performance of the works and shall provide all facilities in connection therewith. In case the 
Contractor fails to make arrangements and provide necessary facilities as aforesaid, the Engineer-
in-charge shall be entitled to do so and recover 150% of the cost of materials from the Contractor. 
(i) Failure to comply with Model Rules for labour welfare, Safety Code or the provisions 

relating to report on accidents and to grant of maternity benefits to female workers shall 
make the Contractor liable to pay to the Owner as liquidated damages an amount not 
exceeding Rs.500.00 for each default or materially incorrect statement. The decision of 
the Engineer-in-charge in such matters based on report from the Inspecting Officer as 
defined in the Contractors Labour Regulations at Clause 8.5 shall be final and binding and 
deductions for recovery of such liquidated damages may be made from any amount 
payable to the Contractor. 

 
4.16 The Contractor shall not be permitted to enter in (other than for inspection purpose) or take 

possession of the site until instructed to do so by the Engineer-in-charge in writing. The portion 
of the site to be occupied by the Contractor shall be defined and/or marked on the site plan, 
failing which these shall be indicated by the Engineer-in-charge at site and the Contractor shall 
on no account be allowed to extend his operations beyond these areas. In respect of any land 
allotted to the Contractor for purposes of or in connection with the Contract, the Contractor shall 
be a licensee subject to the following and such other terms and conditions as may be imposed by 
licenser: - 

 
(i) that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and 

occupation, in respect of each and every separate areas of land allotted to him. 
(ii) that such use or occupation shall not confer any right of tenancy of the land to the 

Contractor, 
(iii) that the Contractor shall be liable to vacate the land on demand by the Engineer-in-

charge, 
(iv) that the Contractor shall have no right to any construction over this land without the 

written permission of the Engineer-in-charge. In case he is allowed to construct any 
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structure he shall have to demolish and clear the same before handing over the 
completed work unless agreed to the contrary. 

4.16.1 The Contractor shall provide, if required on the site, all temporary access thereto and shall alter, 
adapt and maintain the same as required from time to time and shall take up and clear them 
away as and when no longer required and as and when ordered by the Engineer-in-charge and 
make good all damages done to the site.  

 
4.17 SETTING OUT THE WORKS: 

The Engineer-in-charge in case of construction work shall supply dimensioned drawings, levels 
and other information necessary to enable the Contractor to set out the works and the Contractor 
shall set out the works and be responsible for the accuracy of the same. He shall rectify at his 
own cost and to the satisfaction of the Engineer-in-charge any error found at any stage, which 
may arise through inaccurate setting out unless such error is based on incorrect data furnished 
in writing by the Engineer-in-charge. The Contractor shall protect and preserve all benchmarks 
used in setting out the works till end of the Defects Liability Period unless the Engineer-in-charge 
direct their earlier removal. But in case of maintenance, the Engineer-in-charge shall direct the 
Contractor to attend certain job provided that all spares & consumables within the scope of 
Owner are available to the Contractor. 

 
4.18 SITE DRAINAGE: 

All water, which may accumulate on the site during the progress of the works or in trenches and 
excavations, from other than the Excepted Risks, shall be removed from the site to the 
satisfaction of the Engineer-in-charge and at the Contractor’s expense. 

 
4.19 NUISANCE: 

The Contractor shall not at any time do, cause or permit any nuisance on site or do anything 
which shall cause unnecessary disturbance or inconvenience to Owners, tenants or occupiers of 
other properties near the site and to the public in general. 

 
4.20 MATERIALS OBTAINED FROM EXCAVATION/SCRAP/REJECTS: 

Materials of any kind obtained from excavation on the site shall remain the property of the Owner 
and shall be disposed of as the Engineer-in-charge may direct. 

 
4.21 TREASURE, TROVE, FOSSILS etc: 

All fossils, coins, articles of value or antiquity and structures and other things of geological or 
archaeological interest discovered on the site shall be the absolute property of the Owner and 
the Contractor shall take reasonable precautions to prevent his workmen or any other person 
from removing or damaging any such article or thing shall immediately upon discovery thereof 
and before removal acquaint the Engineer-in-charge with such discovery and carry out the 
Engineer-in-charge’s directions as to the disposal of the same at the expense of the Owner. 

 
4.22 PROTECTION OF TREES: 

Trees designated by the Engineer-in-charge shall be protected from damage during the course of 
the works and earth level within 1 meter of each such tree shall not be charged. Where necessary 
such trees shall be protected by providing temporary fencing. 

 
4.23 The Contractor shall provide and maintain at his own expense all lights, guards, fencing and watch 

& ward as and when necessary or required by the Engineer-in-charge for the protection of the 
works or for the safety and convenience of those employed on the works or the public. 
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4.24 CONTRACTOR’S SUPERVISION: 
The Contractor shall either himself supervise the execution of the works or shall appoint a 
competent person duly authorizing him to supervise the work on his behalf, if the Contractor has 
himself not sufficient knowledge and experience to be capable or receiving instructions or cannot 
give his full attention to the works. Such employee having power of attorney shall be considered 
to have the same force as the Contractor himself. If the Contractor fails to appoint a suitable 
person acceptable to the Engineer-in-charge, the Engineer-in-charge shall have full powers to 
suspend the execution of the works until such date as a suitable person is appointed and the 
Contractor shall be held responsible for the delay so caused to the works. 

 
4.25 INSPECTION AND APPROVAL: 

All works embracing more than one process / stage shall be subject to examination and approval 
at each stage thereof and the Contractor shall give due notice to the Engineer-in-charge or his 
authorized representative when each stage is ready. In default of due notice the Engineer-in-
charge shall be entitled to appraise the quality and extent thereof. 

4.25.1 No work shall be covered up or put out of view without the approval of the Engineer-in-charge 
or his authorized representative and the Contractor shall afford full opportunity for examination 
and measurement of any work which is about to be covered up or put out of view and for 
examination of foundations before permanent work is placed thereon. The Contractor shall give 
due notice to the Engineer-in-charge or his authorized representative whenever any such work is 
ready for examination and the Engineer-in-charge or his representative shall without 
unreasonable delay, unless he considers it unnecessary and advises the Contractor accordingly, 
attend for the purpose of examination and measuring such work or of examining such 
foundations. In the event of the failure of the Contractor to give such notice he shall, if required 
by the Engineer-in-charge, uncover such work at the Contractor’s expense. 

4.25.2 The Engineer-in-charge or his representative shall have powers at any time to inspect and 
examine any part of the works and the Contractor shall give such facilities as may be required for 
such inspection and examination. 

 
4.26 DUTIES & POWERS OF ENGR-IN-CHARGE’S REPRESENTATIVE: 
4.26.1 The duties of the representative of the Engineer-in-charge are to watch and supervise the works 

and to test and examine any materials to be used or workmanship employed in connection with 
the works. He shall have no authority to order any work involving any extra payment by the 
Owner or to make any variation in the works. 

4.26.2 The Engineer-in-charge may from time to time in writing delegate to his representative any of 
the powers and authorities vested in the Engineer-in-charge and shall furnish to the Contractor a 
copy of all such written delegation of powers and authorities. Any written instruction or written 
approval given by the representative of the Engineer-in-charge to the Contractor within the terms 
of such delegation shall bind the Contractor and the Owner as though it has been given by the 
Engineer-in-charge.  

4.26.3 Any work or material approved by the representative of Engineer-in-charge shall not be 
disapproved by Engineer-in-charge and can not order the pulling down, removal or breaking up 
thereof at Contractor’s cost. 

4.26.4 If the Contractor shall be dissatisfied with any decision of the representative of the Engineer-in-
charge he shall be entitled to refer the matter to the Engineer-in-charge who shall there upon 
confirm, reverse or vary such decision. No claim of losses alleged to have been caused by any 
discrepancies out of instructions, doubts or misunderstanding shall in any event be admissible. 

4.26.5 Owner not bound by personal consent of any officer other than Engineer-in-charge. 
The Contractor shall not be entitled to any increase on the scheduled rates or any other rights or 
claims whatsoever by reason of any consent, explanation, statement or alleged understanding, 
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promise or guarantees given or to have been given to him by any person other than Engineer-in-
charge in writing. 

 
4.27 REMOVAL OF WORKMEN: 

The Contractor shall employ in and about the Execution of the works only such persons as are 
skilled and experienced in their several trades and the Engineer-in-charge shall be at liberty to 
object to and require the Contractor to remove from the works any person employed by the 
Contractor in or about the execution of the works who in the opinion of the Engineer-in-charge 
misconducts himself or is incompetent or negligent in the proper performance of his duties and 
such person shall not be again employed in the work without permission of the Engineer-in-
charge. 

 
4.28 UNCOVERING AND MAKING GOOD: 

The Contractor shall uncover any part of the works and/or make openings in or through the same 
as the Engineer-in-charge may from time to time direct for his verification and shall reinstate and 
make good such part to the satisfaction  of the Engineer-in-charge. If any such part has been 
covered up or put out of view after being approved by the Engineer-in-charge and is subsequently 
found on uncovering to be executed in accordance with the Contract, the expenses of uncovering 
and/or making opening in or through, reinstating and making good the same shall be borne by 
the Owner. In any other case all such expenses shall be borne by the Contractor. 

 
4.29 WORK DURING NIGHT SUNDAYS AND HOLIDAYS: 

Subject to any provisions to the contrary contained in the Contract, none of the permanent works 
except emergency maintenance work & operation shall be carried out during night or on Sundays 
or on authorized holidays without the permission in writing of the Engineer-in-charge. But in case 
of maintenance Contract, the Contractor shall be required to work any time any day as required 
by Engineer-in-charge. 

 
4.30 TIME OF PERFORMANCE: 

The work covered by this Contract shall be commenced on due date / within 15 days of issue of 
Letter of Intent as applicable. The Contractor should bear in mind that time is the essence of the 
Contract, unless such time be extended at the discretion of the Owner. 

 
4.31 FORCE MAJEURE: 
4.31.1 Any delays in or failure of performance of either parties thereto shall not constitute default 

hereunder or give rise to any claims for damages if any, to the extent such delays in or failure of 
performance caused by occurrences such as acts of God or the public enemy, expropriation or 
confiscation of facilities by Government Authority, compliance with any order or request of any 
Government authorities, act of war, rebellion, civil commotion, sabotage, fire, flood, earthquake, 
explosion, implosion, riots, public strife provided always that such occurrences result in 
impossibility of performance of the Contract.   

4.31.2 Only events of force majeure, which impede the execution of the Contract at the time of 
occurrence, shall be taken into cognizance.  

 
4.32 FAILURE OF CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE CONTRACT: 
4.32.1 If the Contractor refuses or fails to execute the work or any part thereof with such diligence 

or fails to perform any of his obligations under the Contract or in any manner commits a 
breach of any of the provisions of the Contract it shall be open to the Owner at its option by 
serving 7 days notice to the Contractor to: 
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a) Determine the Contract: in which event the Contract shall stand terminated and shall 
cease to be in force and effect on and from the date appointed by the Owner on that 
behalf, whereupon the Contractor shall stop forthwith any of the Contract work then in 
progress, except such work as the Owner may in writing require to be done to safeguard 
any property or work, or installation from damages and the Owner for its part, may take 
over the work remaining unfinished by the Contractor and complete the same through 
fresh Contractor or by other means, at the risk and cost of the Contractor, and any of his 
sureties if any, shall be liable for any excess cost at the rates specified in the schedule of 
quantities and rates. 

b) Without determining the Contract: to take over the work of the Contractor or any part 
thereof and complete the same through a fresh Contractor or by other means at the risk 
and cost of the Contractor. The Contractor and any of his sureties are liable for any excess 
cost over and above the cost at the rates specified in the schedule of quantities/rates, 
incurred by such works having been taken over and completed by the Owner. Besides the 
Contractor shall also be liable for any compensation accruing due to any loss incurred by 
the Owner.  

c) In other cases, the decision of the Owner is binding on the Contractor. 
 
4.32.2 In the events of clause 4.32.1 (a)  

a) The whole or part of the security deposit furnished by the Contractor is liable to be 
forfeited without prejudice to the right of the Owner to recover from the Contractor the 
excess cost referred to in the sub-clause aforesaid, the Owner shall also have the right of 
taking possession and utilizing in completing the works or any part thereof, such of 
materials, equipments and T&P available at work site belonging to the Contractor as may 
be necessary and the Contractor shall not be entitled for any compensation for use or 
damage to such materials, equipments, tools & plants. 

b) The amount that may have become due to the Contractor on account of the work already 
executed by him shall not be payable to him until after the expiry of six (6) calendar 
months reckoned from the date of termination of Contract or from taking over of the 
work or part thereof by the Owner as the case may be, during which period the 
responsibilities for faulty materials or workmanship in respect of such work shall under 
the Contract, rest exclusively with the Contractor. This amount shall be subject to 
deduction of any amounts due from the Contractor to the Owner under the terms of the 
Contract authorized or required to be reserved of retained by the Owner. 

4.32.3 Before termination of the Contract as per clause 4.32.1(a)or(b) if in the judgment of the Owner, 
the default or defaults committed by the Contractor is/are curable and can be cured by the 
Contractor if an opportunity given to him, then the Owner may issue notice in writing calling the 
Contractor to cure the default within such time specified in the notice.  

4.32.4 The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the event 
that the Contractor becomes bankrupt, insolvent, compounds with his creditors, assigns the 
Contract in favour of his creditors or any other persons, or being a company or a corporation goes 
into liquidation provided that in the said events it shall not be necessary for the Owner to give 
any prior notice to the Contractor. 

4.32.5 Termination of the Contract as provided for in sub-clause 4.32.1(a)&(b) shall not prejudice or 
affect the rights of the Owner, which may have accrued up to the date of such termination. 

4.33 CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION NOT TAKEN AS PER CLAUSE 4.32 
4.33.1 a) Non-exercise of power conferred on the Owner by Clause 4.32 when due, shall not imply a 

waiver of any of the conditions and shall be exercisable in the event of any further case of default 
by the contractor for which he is declared liable to pay compensation. The liability of Contractor 
for past & future compensation shall remain unaffected. The Owner may take possession of all 
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or any T&P, materials and stores at the work site belonging to Contractor on payment at Contract 
rate/market rate as the case may be or rate worked out by Engineer-in-charge. Otherwise, 
Engineer-in-charge may serve notice to remove such T&P, materials and stores from the site 
within a stipulated time. In the event the Contractor fails to comply, the Engineer-in-charge may 
remove them at the cost & risk of the Contractor.  
b) In other cases, the decision of the Owner is binding on the Contractor. 

4.33.2 In the event of Clause 4.32, Clause 4.33 shall be applicable without any prejudice. But in case of 
such cancellation the Owner shall not hold the estate of the deceased Contractor and/or the 
surviving partners of the Contractor’s firm liable for any damages for non-completion of Contract. 

 
4.34 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK: 

At any time from the commencement of the work if the Owner decides for  whatsoever reason, 
not to carry out the whole work or part thereof as specified in the Tender, then Owner shall give 
notice in writing of the fact to the Contractor, who shall have no claim to any payment or 
compensation on whatsoever account (profit or advantage which he might have derived by 
executing the work in full) neither shall have any claim for compensation by reason of any 
alterations having been made from the original specification, drawings, designs and instructions 
which may involve any curtailment of the work as originally contemplated.  
 

4.35 CHANGE OF CONSTITUTION: 
When the Contractor is a partnership firm the prior approval in writing from the Owner shall be 
obtained before any changes are made in the constitution of the firm. Where the Contractor is 
an individual or a Hindu Undivided family business concern, such approval as aforesaid shall, 
likewise be obtained before such Contractor enters into any partnership firm, where the 
reconstituted firm would have the right to carry out the work hereby undertaken by the 
Contractor. In either case if prior approval is not obtained, the Contract shall be deemed to have 
been allotted in contravention of clause 4.41 hereinafter and the action and consequence shall 
ensure as provided in that clause. 

 
4.36 TERMINATION OF CONTRACT FOR DEATH: 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies 
or if the Contractor is a partnership concern and one of the partners dies then, unless the Owner 
is satisfied that the legal representative of the individual or the proprietary concern or the 
surviving partners of partnership firm are capable of carrying out and completing Contract, the 
Owner is entitled to cancel the Contract for the incomplete part without being in anyway liable 
for any compensation payment to the establishment of the deceased Contractor and/or to the 
surviving partners of the Contractors firm on account of the cancellation of Contract. The decision 
of the Owner in such assessment shall be final and binding on the parties. In the events of 
satisfaction of the Engineer-in-charge that subcontractor, if any shall provide competent and 
efficient supervision over the work entrusted to them, may allow the surviving partner to 
complete the work contracted in case of partnership firm at the discretion of the Owner. In the 
event of such cancellation, the Owner shall not hold the estate of the deceased Contractor and/or 
the surviving partners of the Contractor’s firm liable for damage for not completing the Contract. 

 
4.37 TERMINATION OF CONTRACT FOR CONTINUOUS UNSATISFACTORY PERFORMANCE:  

The Contract may be terminated at any time by giving 15 days notice in case performance of the 
Contractor is found to be continuously unsatisfactory. In case of termination of Contract either 
on expiry of Contract period or during the period of Contract due to continuous poor 
performance, labour unrest, indiscipline etc., Owner shall have no liability for providing 
employment/compensation to the labours engaged by Contractor under any circumstance. 
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EMD/Security retained from the Contractor so far and payable if any on any other accounts shall 
be forfeited. Balance work shall be carried out at the cost & risk of the defaulting Contractor. 

 
4.38 MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE: 

No official or employee of the Owner including Engineer-in-charge shall in any way be personally 
bound or liable for the acts or obligations of the Owner under the Contract or answerable for any 
default or omission in the observance or performance of the acts, matter or things which are 
herein contained. 

 
4.39 CONTRACTOR’S OFFICE/STORE/WORKSHOP AT SITE: 

The Contractor shall provide and maintain an office outside the plant gate for his Site Incharge, 
staff and such office shall be opened at all reasonable hours to receive instructions, notices or 
other communications. The Contractor at all time shall maintain a site instruction book and 
compliance of these shall be communicated to the Engineer-in-charge from time to time and the 
whole documents to be preserved and handed over after completion of works. 

 
4.40 CONTRACTOR’S SUBORDINATE STAFF AND THEIR CONDUCT:  
4.40.1 The Contractor on award of the work shall identify, authorize and depute a qualified employee 

of the Contrator having sufficient experience in carrying out work of similar nature to whom the 
equipments, materials if any shall be issued and instruction for works given. The Contractor shall 
also provide to the satisfaction of the Engineer-in-charge sufficient and qualified staff to supervise 
the execution of the work, competent site-in-charge, foremen and leading hands including those 
specially qualified by previous experience to supervise the types of works comprised in the 
Contract in such manner as will ensure the best quality and expeditious working. At any time in 
the opinion of the Engineer-in-charge any additional, qualified experienced staff for supervision 
is considered necessary, they will be provided by the Contractor without additional financial 
burden to Owner. The Contractor shall ensure to  the satisfaction of the Engineer-in-charge 
competent and efficient supervision over the work entrusted to them including their Sub-
Contactors if any (deployed with prior permission of the Owner) and comply all statutory 
provisions of Contract Labour (R&A) Acts 1970. 

4.40.2 If any of the Contractor’s site-in-charge, assistants, foremen or any employee in the opinion of 
Engineer-in-charge be guilty of any misconduct or be incompetent or insufficiently qualified or 
negligent in the performance of their duties or that in the opinion of the Owner’s Engineer-in-
charge undesirable for administrative or any other ground, the continuance of such person(s) in 
Contractor establishment, then at the directions of Engineer-in-charge the Contractor shall at 
once remove such person(s) from the establishment of the Contractor at the Owner’s premises 
without any financial burden to Owner. 

 
4.40.3 The Contractor shall be responsible for the proper behavior of all the staff, foremen, workmen 

and others, shall exercise proper degree of control over them and in particular without prejudice 
to the said generality the Contractor shall be bound to prohibit/prevent any of the employees 
from trespassing or acting in anyway detrimental or prejudicial to the interest of the community 
or the properties or Owner’s land or properties in the neighborhood. In the event of such 
trespassing, the Contractor shall be responsible for all consequent claims or actions for damages 
or injury or any other grounds whatsoever. The decision of the Engineer-in-charge upon any 
matter arising under this clause shall be final.   

4.40.4 All Contractors personnel entering into the Owners premises shall be properly identified by 
badges of a type acceptable to the Owner which must be worn at all times on Owners premises. 
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4.40.5 Attention is drawn to the Contract Labour (R&A) Act 1970 whereby no master-servant 
relationship is created between the Owner and the Contractor’s labour and no claim for 
employment / compensation of any such labour from the Owner shall be tenable or entertained. 

 
4.41 SUBLETTING OF WORK: 
 In normal cases, sub-contracting is not permitted. But however Engineer-in-charge may permit 

the same in case he is satisfied that subcontracting is required. No power of attorney holder other 
than a regular employee, partner or director of the firm shall be considered for Site In-charge of 
Contractor. No Contractor with the power of attorney of some other Contractor shall be 
entertained to execute any work. The Contractor is advised not to enter into Contract before 
obtaining the consent of Engiener-in-charge to that effect. 

4.41.1 No part of the Contract nor share or interest therein shall in any manner or degree be transferred, 
assigned or sublet by the Contractor directly or indirectly to any person, firm or corporation 
whatsoever except as provided for in the succeeding sub-clauses without the prior consent in 
writing of the Owner. 

4.41.2 Contractors liability not reduced by subcontract: 
Notwithstanding any subcontract with such approval as aforesaid and notwithstanding that the 
Engineer-in-charge shall have received copies of any subcontracts, the Contractors shall be and 
shall remain solely responsible for the quality and timely execution of the works and performance 
of all the conditions of the Contract in all respects as if such subcontract or subletting had not 
taken place, and as if such work had been done directly by the Contractor.  

4.41.3 No remedy for action taken under clause 4.41: 
For action taken by the Owner under the clause shall not relieve the Contractor of any of his 
liabilities under the Contract or give rise to any right or compensation, extension of time or 
otherwise. 

 
4.42 POWER OF INTERFERENCE: 
4.42.1 If the Contractor shall not commence the work in the manner described in the Contract 

documents or if he at any time in the opinion of the Engineer-in-charge- 
 
i) Fails to carry out the works in conformity with the Contract documents or 
ii) Fails to carry out the works in accordance with the Contract schedule 
iii) Substantially suspend work or the works for a period of seven days without approval of 

the Engineer-in-charge, 
iv) Fails to carry out and execute the works to the satisfaction of the Engineer-in-charge. 
v) Fails to supply sufficient or suitable constructional plant, temporary works, labour, 

materials or other things or Tools & Plants, minimum infrastructure facilities. 
vi) Commit, suffer or permit any other breach of any of the provisions of the Contract on his 

part to be performed or observed or persist in any of the above mentioned breaches of 
the Contract for seven days, after notice in writing shall have been given to the Contractor 
by the Engineer-in-charge requiring such breach to be remedied, or 

vi) If the Contractor during the continuance of the Contract shall become bankrupt, make 
any arrangement for composition with his creditors or  go into liquidation, the Owner shall 
have the power to enter into the works and take over the possession of the materials, 
temporary work, constructional plant, stock and complete the works by other 
Contractors, firm or corporation as the Owner in his absolute discretion may think proper 
to employ and to use or authorize the use of any materials, temporary works, 
constructional plant, and stock as aforesaid, without making payment to the Contractor 
for the said materials, other than such as may be certified in writing by the Engineer-in-
charge to be reasonable & not being liable for any loss or damage thereto. The Owner 
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shall by reason of his taking possession of the work or of the works being completed by 
other Contractor (due account being taken of any such extra work or works which may be 
omitted) then the excess amount if any shall be deducted from any money which may be 
due for work done by the Contractor under the Contract and not paid for. Any further 
deficiency shall forthwith be made good by sell in such manner and for such price as he 
may think fit all or any of the constructional plant, materials etc. available at site.  

 
4.43 CONTRACTOR’S RESPONSIBILITY FOR COMPLIANCE OF STATUTORY NORMS & OTHER RULES APPLICABLE TO SUCH 

CONTRACT: 
The Contractor shall conform in all respect to the provisions of statutory regulations, ordinances, 
bylaws of any local or duly constituted authorities or public bodies, which may be applicable from 
time to time to the works or any temporary works. The Contractor shall keep the Owner 
indemnified against all penalties and liabilities of every kind, arising out of non-adherence to such 
statutes, ordinances, laws, rules, regulations etc. All costs & expenses borne by the Owner in way 
of penalty, associated litigations etc. on account of Contractor’s default shall be recovered from 
the Contractor from his dues or from the dues of any other contract with Owner or as debt 
liability. 

4.44 OTHER AGENCIES AT SITE: 
The Contractor shall have to execute the work in such place and condition where other Agencies 
will also be engaged for other works such as site grading, filling & leveling, electrical & mechanical 
engineering works, operation & maintenance activities of running plant etc. No claim shall be 
entertained due to work being executed in the above circumstances. The Contractor shall do their 
work in a time & manner taking all safety precautions so as to avoid interference with other 
activities but their activities should not lag behind. Engineer-in-charge’s decision in this respect 
is final. 

 
4.45 CORRESPONDENCES /NOTICES: 
4.45.1 Power of Attorney: 

Owner/ Engineer-in-charge shall ordinarily correspond with the Contractor at the address 
furnished by the Contractor. Any notice to be sent to the Contractor by Owner shall be sent by 
registered post to the address of the Contractor. The Contractor shall submit due power of 
attorney in favour of their site-in-charge at site for the purpose of receipt of all letters, notices, 
drafts, cheques, job instruction and execution of job etc. from Owner and to correspond & 
transact with Owner on behalf of Contractor & pertaining to this Contract only. 

4.45.2 Address for Correspondence: 
The Contractor shall give full & correct address of his Registered Office with Telephone (s), Fax 
(s) and E-mail numbers etc. if any to the Owner for correspondence. In case of any change of 
address during currency of the Contract, the Contractor shall forthwith intimate the same to the 
Owner failing which such act shall be treated as a fraudulent motive of Contractor. 

4.45.3 Notice to the Contractor: 
Any notice may be served on the Contractor or his  site-in-charge at the job site or by registered 
mail directly to the address furnished by the Contractor or both. Proof of issue of such notice 
shall be conclusive on the Contractor having been duly informed of the contents therein. 

4.45.4 Notice to the Owner: 
Any notice to be given to the Owner under the terms of Contract shall be served by sending the 
same by Registered mail to or delivering the same at the respective site office of Ib Thermal Power 
Station, addressed to the Engineer-in-charge. 

4.45.5 Notices to local bodies: 
i) Contractor shall comply with and give all notices required under any Government 

authority, instrument, rule or order made under any Act of Parliament, State laws or any 
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regulation or bye-laws of any local authority relating to the works. He shall before making 
any variation from the Contract drawing necessitated by such compliance give to the 
Engineer-in-charge a written notice giving reasons for the proposed variation and obtain 
the Engineer-in-charge’s instructions thereon. 

ii) The Contractor shall pay and indemnify the Owner against any liability in respect of any 
fees or charges payable under any Act of Parliament, State laws or any Government 
instrument, rule or order and any regulations or byelaws of any local authority in respect 
of the works. 

4.45.6 Instructions & Notices:   
i) Subject as otherwise provided in this Contract, all notices to be given  and all other actions 

to be taken on behalf of the Owner may be given or taken by the Engineer-in-charge / 
Officer-in-charge or his authorized representative. 

ii) All instructions, notices and communications etc., under the Contract shall be given in 
writing and if sent by registered post to the last known place of abode or business of the 
Contractor shall be deemed to have been served on the date when in the ordinary course 
of post these would have been delivered to him. 

iii) The Contractor or his site-in-charge shall be in attendance at the site (s) during all working 
hours and shall superintend the execution of the works with such additional assistance in 
each trade, as the Engineer-in-charge may consider necessary. In no case site-in-charge 
shall remain absent from site without prior permission of the Engineer-in-charge. Orders 
given to the Contractor’s site-in-charge shall be considered to have the same force as if 
they had been given to the Contractor himself. 

iv) The Engineer-in-charge shall communicate or confirm the instructions to the Contractor 
in respect of the execution of work in a field work Site Order Book maintained in the office 
of the Engineer-in-charge and the Contractor or his authorized representative shall 
confirm receipt of such instructions by signing the relevant entries in this Book. If required 
by the Contractor, he shall be furnished a copy of such instruction (s). 

 
4.46 RIGHTS OF OWNER ON VARIOUS INTERESTS: 

i) The Owner reserves the right to distribute the work between more than one Contractor. 
The Contractor shall cooperate and afford the other Contractors all reasonable 
opportunity for access to the works for the carriage and storage of materials and 
execution of their works. 

ii) Wherever the work being done by any department of the Owner or by the Contractor 
engaged by the Owner as per the condition of work covered by this Contract, the 
respective rights and various interests involved shall be determined by the Engineer-in-
charge to secure the completion of the various portions of the work in general harmony. 

 
4.47 NEGOTIATION OF RATES: 

In case Owner finds the lowest price to be at higher side in consideration of market price of 
various inputs including labour component, may call the lowest Bidders for negotiation of price 
based on analysis of their rate etc. 

 
4.48 ISSUE OF LOI: 

The Letter of Intent shall be released by the Owner or the Engineer-in-charge with the rates and 
other terms & conditions finally arrived at negotiation. The Contractor shall commence 
performance of the Contract on the basis of this LOI/Work order. 

 
4.49 Firm work order shall be released / Contract agreement executed  within 30 days of issue of Letter 

of Intent. Letter of Intent / Work Order shall be accepted by the Contractor by endorsement and 
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return the duplicate copy of work order endorsed as unconditional acceptance of rates & terms 
and conditions of work order to the Owner and form part of Contract. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

End of Section-IV 
 
 
  



Page 58 of 198 

 

SECTION-V 
 
5.0 SCOPE & PERFORMANCE OF WORK 
5.1 SCOPE OF WORK:  

Scope of particular work in detail is available in Special Conditions of Contract for information of 
Bidders. 

 
5.2 USE OF CONTRACT DOCUMENTS: 

The Contractor shall be provided drawings free of charge with tender documents / during the 
progress of work. He shall keep one copy of Contract documents with drawings on the site in 
good order and the same shall at all reasonable times be available for inspection and use by the 
Engineer-in-charge/his representatives / other inspecting officers. 

5.2.1 None of these documents shall be used by the Contractor for any purpose other than that of this 
Contract. 

5.2.2 The Contractor shall take necessary steps to ensure that all persons employed on any work in 
connection with this Contract have noticed that the Indian Official Secret Act 1923 (XIX of 1923) 
applied to them and shall continue to apply even after the execution of such works under the 
Contract. 

 
5.3 WORKS TO BE CARRIED OUT: 

The works to be carried out under the Contract shall except as otherwise provided in these 
conditions include all labours, materials, tools, plant, equipment and transport which may be 
required in preparation of and for full & entire execution for completion of works. The description 
given in the schedule of quantity shall unless otherwise stated, be held to include waste of 
materials, carriage and cartage, carrying in, return of empties, hoisting, setting, fitting and fixing 
in position and all other labour necessary in and for the full and entire execution and completion 
as aforesaid in accordance with good practice and recognized principles of engineering. 

 
5.4 SCHEDULE OF WORK: 

After receipt of LOI the schedule of work shall be drawn by the Contractor taking into account 
and dovetailing the technicality of work, sequence of work, material availability, materials on 
transit, materials on order, weather condition, nature & urgency of works, their permutation & 
combination for an integrated approach for timely completion of the works at ultimate cost. The 
Engineer-in-charge after scrutinizing the schedule submitted by the Contractor shall approve 
before actual work commences. 

 
5.5 EXECUTION OF WORKS: 

All the works shall be executed in strict conformity with the provisions of the Contract 
documents, specifications and instructions by the Engineer-in-charge whether mentioned in the 
Contract or not. The Contractor shall be responsible for ensuring that works are executed in the 
most substantial and proper workman like manner using the quality materials and labour during 
the progress of and up to completion of job in strict accordance with the specifications and to the 
entire satisfaction of the Engineer-in-charge. 

 
5.6 COORDINATION AND INSPECTION OF WORKS: 

The coordination and inspection of the day-to-day work under the Contract shall be the 
responsibility of the Engineer-in-charge or his authorized representatives. A field work order book 
shall be maintained by the Contr 
actor in which written instruction for specific job be entered. These shall be signed by the 
Contractor or his authorized representative by way of acknowledgment within 12 hours. 
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5.7 GENERAL CONDITION OF WORK: 

The working time of the work is 48 hours per week per man in general. In case of overtime work 
is permitted in case of need, the Owner will not compensate for the same. Shift working at 2 to 
3 shifts per day will become necessary and the Contractor shall take this aspect into consideration 
while formulating his rates for Tender. No extra claim will be entertained by the Owner on this 
account. 

 
5.8 REPORTING OF WORK STATUS: 

The Contractor shall submit to the Engineer-in-charge reports at regular intervals regarding the 
progress of work as desired from time to time. 

 
5.9 DRAWING / SEQUENCE TO BE PROVIDED BY OWNER : 

In the progress of work, detailed working drawings on the basis of which actual execution of the 
work has to proceed, shall be furnished in stages. The Contractor shall be deemed to have gone 
through the drawings issued to him thoroughly and carefully, in conjunction with all other 
connected drawings and discrepancies if any shall be brought to the notice of the Engineer-in-
charge, before actually carrying out the works. Wherever drawing is not possible, sequence of 
operation or work instructions shall be given by the Engineer-in-charge as in case of maintenance 
works etc.  

 
5.10 LIABILITIES FOR DEFECTS, IMPERFECTIONS etc. AND RECTIFICATION THEREOF: 

If it shall appear to the Engineer-in-charge that any work has been executed with unsound, 
imperfect or unskilled workmanship, or with materials of any inferior description, or that any 
materials or articles provided by the Contractor for the execution of work are unsound or of 
quality inferior to that Contracted for, or otherwise not in accordance with the Contract, the 
Contractor shall on demand in writing from the Engineer-in-charge or his authorized 
representative specifying the work, materials or articles complained of, notwithstanding that the 
same may have been inadvertently passed, certified and paid for, forthwith rectify or remove and 
reconstruct that work so specified and provide other proper and suitable materials or articles at 
his own charge and cost, and in the event of failure to do so within a period to be specified by 
the Engineer-in-charge in his demand aforesaid the Engineer-in-charge may on expiry of notice 
period rectify or removes, and re-execute the work or remove and replace with others, the 
materials or articles complained or as the case may be at the risk and expense in all respects of 
the Contractor. The decision of Engineer-in-charge as to any question arising under this clause 
shall be final and conclusive. 

5.11 TWELVE MONTHS PERIOD OF DEFECT LIABILITY FROM THE DATE OF ACTUAL COMPLETION OF WORK RECORDED IN 

COMPLETION CERTIFICATE: 
From the commencement to completion of the work, the Contractor shall take full responsibility 
for the care of all works including all temporary works and in case any damage, loss or injury shall 
happen to the work or to any part thereof or to any temporary works from any cause whatsoever, 
shall at his own cost repair and make good the same so that on completion the work shall be in 
good order and in conformity in every respects with the requirements of the Contract and the 
Engineer-in-charge’s instruction. 
 
The defect liability period shall be 12 months from the date of completion. On completion of such 
period and on final certification of satisfactory performance report of the Contracted work from 
Engineer-in-charge, the security deposit shall be released. The period of 12 months shall be 
counted from the date of completion of last repair of defect in case of any defect appears after 
completion of work / from the date of completion as mentioned in completion certificate.  
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5.12 TRAINING OF APPRENTICES: 

The Contractor shall during the currency of the Contract when called upon by the Engineer-in-
charge engage and also ensure engagement by subcontractor and other employed by the 
Contractor in connection with the works, such number of Apprentices in the categories 
mentioned in Schedule A and for such periods as may be required by the Engineer-in-charge. The 
Contractor shall train them as required under the Apprentices Act, 1961 and shall be responsible 
for all obligations of the employer under the Act, excluding the liability to make payment to 
Apprentices as required under the Act. 

5.13 Contractor’s liability & insurance: 
From commencement to completion of the works, the Contractor shall take full responsibility of 
the site for taking care and precautions to prevent loss or damage and to minimize loss or damage 
to the maximum extent possible and shall be liable for any damage or loss that may happen to 
the works or any part thereof and all Owner’s T & P from any cause whatsoever (save and except 
the Excepted Risks) and shall at his own cost repair and make good the same so that at completion 
of the works, all Owner’s T & P shall be in good order and condition and in conformity in every 
respect with the requirements of BI standard and to the satisfaction of the Engineer-in-charge 
and to the satisfaction of Engineer-in-charge where BIS is not available. 

5.13.1 In the event of any loss or damage to the works or any part thereof or to any T & P or to any 
material or articles at the site from any of the Excepted Risks the following provisions shall apply: 
a) The Contractor shall, as may be directed in writing by the Engineer-in-charge, remove 

from the site any debris and so much of the works as shall have been damaged, taking to 
the Owner’s store such T & P, articles and/or materials as may be directed: 

b) The Contractor shall, as may be directed in writing by the Engineer-in-charge, proceed 
with the erection and completion of the works under and in accordance with the 
provisions and conditions of the Contract. 

5.13.2 Compensation on account of loss due to damage for   Excepted perils: 
The value of re-execution of work, which is lost or damaged in Excepted Risks, shall be ascertained 
in the same rate under the Contract and added to the contract sum as deviation. Provided the 
Contractor was alert and has taken sufficient precaution as a man of general prudence should 
have taken to prevent the loss or damage to minimize the amount of such loss in his own case. 

5.13.3 Where Owner’s buildings or a part thereof is rented to the Contractor he shall insure the entire 
building if the building or any part thereof is used by him for the purpose of storing or using 
materials of combustible nature, as to which the decision of the Engineer-in-charge shall be final 
and binding. 

5.13.4 The Contractor shall indemnify and keep indemnified the Owner against all losses and claims for 
injuries or damage to any persons or any property whatsoever which may arise out of or in 
consequence of the construction and maintenance works and against all claims, demands, 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 
thereto.  

5.13.5 Before commencing execution of the work, the Contractor shall, without in any way limiting his 
obligations and responsibilities under this condition, insure against any damage, loss or injury 
which may occur to any property. (excluding that of the Owner but including the Owner’s building 
rented by the Contractor wholly or in a part and any part of which is used by him for storing 
combustible materials), or to any person (including any employee of the Owner) by or arising out 
of carrying out of the Contract. 

5.13.6 The Contractor shall at all times indemnify the Owner against all claims, damages or 
compensation under the provisions of Payment of Wages Act, 1936. Minimum Wages Act, 1948; 
Employer’s Liability Act, 1938; the Workmen’s Compensation Act, 1923; Industrial Disputes Act, 
1947 and the Maternity Benefit Act, 1961 or any Modifications thereof or any other law relating 
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thereto and rules made hereunder from time to time or as a consequence of any accident or 
injury to any workman or other persons in or about the works, whether in the employment of 
the Contractor or not, save and except where such accident or injury has resulted form any act 
of the Owner, his agents or servants, and also against all costs, charges and expenses of any suit, 
action or proceedings arising out of such accident or injury and against all sum or sums which 
may with the consent of the Contractor be paid to compromise or compound any claim. Without 
limiting his obligations and liabilities as above provided, the Contractor shall insure against all 
claims, damages or compensation payable under the Workmen’s Compensation Act, 1923 or any 
modification thereof or any other law relating thereto. 

5.13.7 The Contractor shall ensure that similar insurance policies are taken out by his subcontractors (if 
any) and shall be responsible for any claims or losses to the Owner resulting from their failure to 
obtain adequate insurance protection in connection thereof. The Contractor shall produce or 
cause to be produced by his subcontractors (if any) as the case may be, the relevant policy or 
policies and premium receipts as and when required by the Engineer-in-charge. 

5.13.8 If the Contractor and/or his subcontractors (if any) shall fail to effect and keep in force the 
insurance referred to above or any other insurance which he/they may be required to effect 
under the terms of the Contract then and in any such case the Owner may, without being bound 
to, effect and keep in  force any such insurance and pay such premium or premiums as may be 
necessary for the purpose and from time to time deduct the amount so paid by the Owner from 
any moneys due or which may become due to the Contractor or recover the same as a debt due 
from the Contractor. 

 
The above conditions are applicable for value of work below one crore rupees. But in case of 
contract involving considerable risk or damage and of value more than one crore, the Contractor 
has to obtain blanket insurance policy for all his works, T & P and manpower and assign in favour 
of the Owner. 

 
5.14 Retention of cost & expenses  

a) In the event the contractor is involved with violation of any act(s) relating to safety, 
environment, labour and workmen compensation, taxes & duties etc. and consequent legal 
action & penalty during execution of contract the issue is open in relevant Govt. Deptt., estimated 
value of cost and expenses towards the same shall be retained from the final bill till disposal of 
the case. 
b) If any contractor avoids to attend workmen’s compensation commissioner court on summon, 
he shall not be entertained for award of any future contract in OPGC. The cost & expenses of 
compensation towards the death or permanent disablement shall be deducted from the 
corresponding Contract or any other Contract executed by the same Contractor in OPGC or lastly 
as debt liability. 

 
 
 
 

End of Section-V 
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SECTION-VI 
 
6.0 CERTIFICATE AND PAYMENT: 
6.1 SCHEDULE OF QUANTITY / PRICE SCHEDULE AND PAYMENT: 
6.1.1 Contractor’s remuneration: 

The price to be paid by the Owner to the Contractor for the whole of the work done and for the 
performance of all the obligations undertaken by the Contractor under the Contract shall be 
ascertained by the application of the respective rates in schedule of quantity / price schedule (the 
inclusive nature of which is more particularly defined by way of application but not of limitation 
of item of activities, materials & expenses specified in clause No.6.1.2) and payment to be made 
accordingly to the work actually executed and approved by the Engineer-in-charge. The sum so 
ascertained shall (exception only as and to the extent expressly provided herein) constitute the 
remuneration of the Contractor under the Contract and no further or other payment whatsoever 
shall be or become due or payable to the Contractor under the Contract. 

6.1.2 Activities & expenses to be included in rates: 
The prices/rates agreed both by the Contractor and Owner and subsequently incorporated in the 
Contract shall remain firm till the issue of Final Certificate and shall not be subject to escalation. 
The said schedule of quantity / price schedule shall be deemed to include and cover all costs, 
expenses and liabilities of every description and all risks of every kind to be taken in execution, 
completion and handing over the work to the Owner by the Contractor. The Contractor shall be 
deemed to have known the nature, scope, magnitude and the extent of the works and materials 
required though the Contract Document may not fully and precisely furnish them. He shall make 
such provision in the rates accepted as he may consider necessary to cover those of such items 
of work and materials as may be reasonable and necessary to complete the work. The opinion of 
the Engineer-in-charge as to the items of work which are necessary and reasonable for 
completion of work shall be final and binding on Contractor although the same may not be shown 
on or described specifically in Contract document. 

6.1.3 Rates to cover taxes and duties: 
No exemption or reduction of custom duties, excise duties, sales tax, works Contract tax, entry 
tax or any port duties, royalty, transport charges, stamp duties of Central or State Government 
or Local Body or Municipal Taxes or duties, taxes or charges, income tax whatsoever will be 
granted or obtained and all expenses of which shall be deemed to be included in and covered by 
the accepted rates. The Contractor shall also obtain and pay for all permits or other privileges 
necessary to complete the work.  

6.1.4 Accepted rates cannot be altered 
For work under item rate basis, no alteration will be allowed in the rates by reasons of works or 
any part of them being modified, altered, extended, diminished or omitted. The accepted rates 
is of fully inclusive rates which have been agreed by the Contractor and the Owner and cannot 
be altered under any circumstances. However, if the quantity of such modification, alteration, 
extension, reduction or omission is substantial and exceeds 5% in the Contract price, the variation 
in rate may be examined and amended by Engineer-in-charge on recommendation of Contract 
Review Meeting (refer Clause No.4.11) 

6.1.5 The rates to cover for working in operating plant: Contractor’s rates shall be deemed to include 
the factors such as work shall be carried out in operating plant and shall take sufficient care in 
moving the plants, equipments and materials from one place to another, so that they do not 
cause any damage to any person or to the property of the Owner or to third party including 
overhead and underground cables/pipe lines. In the event of such damage including eventual loss 
of generation and operation of the plant or services in any plant or establishment as estimated 
by the Owner or ascertained by the third party shall be borne by the Contractor. The aforesaid 
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risk shall be covered by insurance as per Clause 5.13.5 This shall be applicable when Contract 
value is more than one crore. 

 
6.2 PROCEDURE FOR MEASUREMENT OF WORK EITHER IN PROGRESS OR FINAL: 
6.2.1 Methods of measurement: 

The measurement shall be taken in accordance with the procedure set in the specifications. No 
local or general method of measurement shall be adopted. In case the method of measurement 
is not specified in the specifications, the procedure of Bureau of Indian Standard shall prevail. 

6.2.2 Measurement of work in progress: 
All measurements shall be in metric system. All the works in progress will be jointly measured by 
the representatives of Owner and the Contractor progressively in construction & civil 
maintenance work. In case of mechanical /electrical / C&I maintenance & upkeepment work etc. 
the item of work performed by the Contractor shall be recorded daily preferably immediately on 
completion in the manner stipulated in conditions of Contract. Such measurements will be 
recorded in the prescribed measurement book by the representative of Owner and signed by 
both parties as token of acceptance by both either on completion of certain item or in an interval 
of days or hours as the case may be. 

6.2.3 Final measurement: 
 On completion of work final measurement shall be taken in the similar fashion as stated earlier 

and sum total of part measurement shall be compared. Final measurement shall be considered 
for final payment. 

6.2.4 Before taking measurements of any construction work, the Engineer-in-charge or his authorized 
representative for the purpose shall give a notice with reasonable time to the Contractor. In case 
of operation or maintenance work the Contractor or his authorized representative shall obtain 
the signature of Engineer-in-charge or his representative in support of completion of any item of 
work to the satisfaction of Engineer-in-charge. All these details shall be recorded in measurement 
book in prescribed format to be provided by Engineer-in-charge / printed standard Measurement 
Book available in the market. 
 
If the Contractor fails to attend or to send an authorized representative for measurement after 
such a notice or failure of Engineer-in-charge on Contractor’s request in case of maintenance 
work as the case may be or fails to countersign or to record the objection within a week from the 
date of measurement, then in any such event, the measurement taken by the Engineer-in-charge 
/ his representative shall be taken to be correct measurement of work. 

6.2.5 The Contractor shall, without extra charge, provide assistance in every measurement in respect 
of labour and other things necessary for measurements. 

6.2.6 If the Contractor objects to any of the measurements recorded in the measurement book, the 
matter shall be referred to the subsequent Contract Review Meeting. The decision taken in the 
Contract Review Meeting shall be final & binding.  

6.2.7 Billing: 
The Contractor shall submit bill in approved proforma in accordance with the Contract terms and 
the agreed billing schedules in duplicate to the Engineer-in-charge / Officer-in-charge as the case 
may be giving abstract and detailed measurement for the various items executed during a pre-
determined period / month, as the case may be. In case of maintenance/ upkeepment contract, 
monthly bill shall be preferred during 1st week of the succeeding month. In case of construction 
work the bill shall be furnished after achieving milestone or as provided in the Contract. The 
Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose 
of having the same verified and the claim as far as admissible, adjusted, if possible, before the 
expiry of 21 days from the presentation of the bill. This is applicable for running bills only. 

6.3 PAYMENT OF CONTRACTOR’S BILL: 
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Payment due to the Contractor shall be made by the Owner, by Crossed Account Payee cheque 
forwarding the same to registered office or the notified office of the Contractor. The cheque shall 
also be handed over to the Contractor or their Site-in-charge if authorized for the purpose against 
due receipt. In no case will Owner be responsible if the cheque is mislaid or misappropriated by 
unauthorized person / persons. Demand draft may also be issued after deduction of bank 
commission charges if requested by the Contractor. 
All payment shall be made in Indian currency only. 

6.3.1 Payment of running bill: 
Interim bills shall be submitted by the Contractor at intervals mentioned in Schedule A on or 
before the date fixed by the Engineer-in-charge for the work executed. The Engineer-in-charge / 
Officer-in-charge shall then arrange to have the bill verified by comparing with the measurement 
already taken. 

6.3.2 On certification of Engineer-in-charge, payment to which the Contractor is considered entitled by 
way of interim payment shall be made for all the work executed, after deducting there from the 
amounts already paid, the security deposit and such other amounts as may be deductible or 
recoverable in terms of the Contract. 

6.3.3 Payment of the Contractor’s interim bills shall be made by the Owner within 21 days from the 
date of acceptance of the bill by Engineer-in-charge.  

6.3.4 Any interim certificate given relating to work done may be modified or corrected by any 
subsequent interim certificate or by the final certificate. No certificate of the Engineer-in-charge 
supporting an interim payment shall itself be conclusive evidence that any work to which it relates 
is / are in accordance with the Contract. 

 
6.4 RECEIPT OF PAYMENT: 

Receipt of payment made on account of work when executed by a firm, must be signed by the 
Contractor in case of proprietary firm and otherwise a person holding due power of attorney in 
this respect on behalf of the Contractor, except when the Contractors are described in their 
Tender as a limited company in which case the receipts must be signed in the name of the 
company by one of its principal officers or by some other persons having authority to give 
effectual receipt for the company. 

 
6.5 COMPLETION CERTIFICATE: 
6.5.1 Eligibility criteria for issue of Completion Certificate: - 

No certificate of completion shall be issued nor shall the work be considered to be completed till 
the Contractor shall have removed from the premises on which the work has been executed, all 
such scaffolding, sheds and surplus materials except such as are required for rectification of 
defects, rubbish and all huts and sanitary arrangements required for his workmen on the site in 
connection with the execution of the work, as shall have been erected by the Contractor or the 
workmen and cleaned all dirt from the parts of building (s) in or upon or about which the work 
has been executed or of which he may have had possession for the purpose of the execution 
thereof and cleaned floors, gutters and drains, eased doors and sashes, oiled locks and fastenings, 
labeled keys clearly and handed them over to the Engineer-in-charge and made the whole 
premises fit for immediate occupation or use to the satisfaction of the Engineer-in-charge. If the 
Contractor shall fail to comply with any of the requirements of this conditions as aforesaid on or 
before the scheduled date of completion of the works, the Engineer-in-charge may at the expense 
of the Contractor fulfill such requirements and dispose of the scaffoldings, surplus materials and 
rubbish, etc. as he thinks fit and the Contractor shall have no claim in respect of any such 
scaffolding or surplus materials except for any sum actually realized by the sale thereof less the 
cost of fulfilling the requirements and any other amount that may be due from the Contractor. If 
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the expenses of fulfilling such requirements are more than the amount realized on such disposal 
as aforesaid, the Contractor shall forthwith on demand pay such excess.  

6.5.2 Application for Completion Certificate. 
As soon as the work is completed and the Contractor fulfills his obligations in all respect, he shall 
be eligible to apply for Completion Certificate. The Owner or his representative shall normally 
issue to the Contractor the Completion Certificate within 30 days after receiving an application 
from the Contractor after verifying from the completion documents and satisfying himself that 
the work has been completed in accordance and as set out in the construction and erection 
drawings and the Contract Documents. In case of operation or maintenance Contract, satisfactory 
performance during Contract period shall be basis for issue of Completion Certificate. 

6.5.3 Issue of Completion Certificate: 
 On receipt of request from the Contractor Engineer-in-charge shall inspect whole of the work and 

shall issue a certificate of completion indicating: - 
a) Date of completion of work 
b) Value of the Contract / value of work executed  
c) Quality of performance 
d) Level of safety maintained during the work.  

6.5.4 If at any time before completion of the entire work, items or groups of items for which separate 
periods of completion have been specified, have been completed the Engineer-in-charge can take 
possession of any such parts being hereinafter in this condition referred to as ‘the relevant part’) 
notwithstanding anything expressed or implied elsewhere in this Contract: 
(a) Within thirty days of the date of completion of such items or groups of items or of possession 
of the relevant part the Engineer-in-charge shall issue Completion Certificate for the ‘relevant 
part’ provided the Contractor fulfils his obligations under clause 6.5.1 for the ‘relevant part’. 
(b) The Defects Liability Period in respect of such items and the ‘relevant part’ shall be deemed 
to have commenced from the certified date of completion of such items or the ‘relevant part’ as 
the case may be. 
(c) The Contractor may reduce the value insured under Clause 5.13 by the full value of the 
completed items or ‘relevant part’ as estimated by the Engineer-in-charge for this purpose. This 
estimate shall be applicable for this particular purpose only. 
(d) In such case Compensation / Liquidated Damage for delay shall be calculated in accordance 
with Clause 6.9 on total value of the work, less the value of ‘relevant part’ taking into 
consideration the due date of completion as per Contract and subsequent time extension, if any.  

 
6.6 FINAL PAYMENT: 

During progress of work in case of construction work and period fixed for payment in case of 
provision of services such as operation and maintenance, running bills shall be preferred by the 
Contractor as per the terms of Contract and shall be paid on the basis of measurement 
certification of Engineer-in-charge / Officer-in-charge from time to time or in fixed intervals. But 
final bill shall be paid on receipt of - 

 i) Final bill (n’th & final bill must be written over the bill) 
ii) Measurement book with all its supporting documents 
iii) Completion Certificate of Engineer-in-charge 

 iv) Store clearance 
 v) Evidence in support of clearance of labour dues. 

vi) Evidence in support of payment of PF dues 
vii) No claim certificate by the Contractor 
viii) Total amount of dues, less- 

a) Payment already made through running bills 
b) Advances if any 



Page 66 of 198 

 

c) Penalty if any 
d) Liquidated damage 
e) Amounts towards the cost of tools & plants not returned to warehouse 
f) Value of the surplus of material issued not returned to store. 
g) Any estimated amount on account of default of Contractor in statutory or 

environmental matter or dispute open in Court of Law. 
h) Clearance from Personnel & Administration department relating to rent for 

accommodation, water & electricity bills etc. 
 
6.7 TERMS OF PAYMENT: 

(a) The running bill corresponding to the terms of Contract raised by the Contractor shall be paid 
to him on certification of Engineer-in-charge. 
(b)The bill for any permissible period shall be submitted within 7 days of expiry of the said period 
and payment shall be released within 21 days of submission of the bill provided the same is 
receipted by Engineer-in-charge. 
(c) All statutory deductions levied by the Govt. or other statutory authorities at the rate prevailing 
at the time of payment of bill shall be deducted from the running bills. 
(d) The Engineer-in-charge reserves the right to effect deductions towards penalty & other 
recoveries if any, under the terms & conditions of Contract. 
(e) Final bill shall be settled after submission of the same with all related documents as per Clause 
6.6 within the period specified in Clause 6.8 

 
6.8 TIME LIMIT FOR PAYMENT OF FINAL BILL: 
6.8.1 The final bill shall be submitted by the Contractor within three months of physical completion of 

the work. No further claims can be made by the Contractor after submission of the final bill and 
all claims shall be deemed to have either been included in the final bill or waived and 
extinguished. Payment of those items of the bill in respect of which there is no dispute and of 
items in dispute for quantities and rates as approved by Engineer-in-charge, shall be made within 
the period specified herein this clause, the period being reckoned from the date of receipt of the 
bill by the Engineer-in-charge. If the decision of Engineer-in-charge is not agreed by the 
Contractor, the dispute either in quantity or rate or both shall be referred to Contract Review 
Meeting and the decision made thereof shall be final & binding on both parties.  
 
The time limit for release of final payment corresponding to the Contract value are furnished 
below: - 
(a) Contract value not exceeding Four months  from the date of   
Rs.5 lakhs        acceptance of  

          Final bill by the 
          Engr-in-charge 

(b) Contract value exceeding  Six month  --- do ----- 
 Rs.5 lakhs 
  

Provided the Contractor has furnished all required documents in accordance to clause 6.6. The 
period of release of fund shall be counted from the date of compliance of last documents or 
formalities. 

 
For above purpose, original Contract value or the actual value of the work whichever is higher 
shall be taken into consideration. 
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6.9 LIQUIDATED DAMAGES FOR DELAY: 

If the Contractor fails to maintain the required progress in terms of achieving milestone fixed in 
the time & progress schedule or to complete the work as the case may be under Contract & clear 
the site on or before the due date or extended date of completion they shall without prejudice 
to any other right or remedy shall be liable for liquidated damage as stipulated below or such 
small amount as may be fixed by the Engineer-in-charge on the Contract value of the work or 
actual value of the work whichever is higher for every week during which the progress remains 
below the specified time of completion subject to the total amount of compensation for delay to 
be paid under this condition shall not exceed the under noted percentage of the Contract value 
or of the Contract value of the item or group of items of work for which a separate period of 
completion is given: 

 
This will also be applicable to items or group of items for which separate period of completion 
has been specified.  

 
Rates & upper limit of Liquidated Damage: 

Completion period % of Contract / 
Work value per 
week 

Maximum % 
of Contract / 
work value 

a. Due Completion period (as originally   
stipulated) not exceeding 6 months 

@ 1%  10%  

b. Due Completion period (as originally 
stipulated) exceeding 6 months but not 
exceeding 2 years 

@ 0.5%  7.5%  
 

c. Due Completion period (as originally 
stipulated) exceeding 2 years 

@ 0.25%  5% 

 
6.9.1 The amount of liquidated damage (LD) may be adjusted or set-off against any sum payable to the 

Contractor under this or any other Contract with the Owner. In case at the time of the amount of 
LD comes to the notice of the Owner the Contractor does not have any amount pending with the 
Owner, the Contractor shall be served with a notice and in turn the Contractor has to deposit the 
said amount in shape of D/D with the Owner in the fashion mentioned earlier. 

 
 

End of Section-VI  
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SECTION-VII 
 

7.0 STATUTORY OBLIGATION & INSURANCE 
7.1 TAXES: 
7.1.1 The Contractor shall defray all taxes such as toll, local taxes, excise duty, royalty, income tax, sales 

tax, GST, work contract tax and other payments and compensation, if any in connection with the 
procurement and handling of materials, fabrication and execution of works or any method or 
process connected with the works. Sales tax, Entry tax, Excise duty and any other tax on materials 
required for the work & works shall be payable by the Contractor and the Owner will not entertain 
any claim whatsoever in this respect. The final rate is inclusive of work contract tax & other taxes 
applicable including GST to this work or materials thereto.  

7.1.2 Notwithstanding anything contained elsewhere in the Contract, the Owner shall deduct at source 
from the payments due to the Contractor, the taxes as required under Odisha Sales Tax Act or as 
amended from time to time or under any other statute. It is for the Contractor to deal with the 
Sales Tax authorities directly in respect of any claim or refund relating to the above deductions 
and the Owner shall not be liable or responsible for any claims or payments or reimbursements 
in this regard. Income tax as applicable shall be deducted form all running bills. 

7.2 INSURANCE: 
The Contractor shall obtain insurance coverage to the construction work & related materials 
against loss under force majeure and assign the policy to the Owner where risk involvement is 
expected. The Contractor shall also at his own expenses carry and maintain group insurance with 
accidental benefit from reputed insurance companies to the satisfaction of the Owner as follows: 
- 

7.2.1 Employees State Insurance Act: 
At present this area is in the scope of ESI scheme. The Contractor has to accept full and exclusive 
liability for compliance with all obligations imposed by the Employees State Insurance Act, 1948, 
and the Contractor further has to defend, indemnify and hold Owner harmless from any liability 
or penalty which may be imposed by the Central, State or Local Authority by the reason of any 
asserted violation by Contractor or subcontractor of the Employees State Insurance Act, 1948 
and also from all claims, suits or proceeding that may be brought against the Owner arising under 
growing out of or by reasons of the work provided for by this Contract whether brought by 
employees of the Contractor, by third parties or by Central or State Government Authority or any 
political sub-division thereof. The Contractor agrees to fill in with the  Employees State Insurance 
Corporation, the Declaration Forms and all forms which may be required in respect of the 
Contractor’s or subcontractor’s employees, whose aggregate remuneration is Rs.6500.00 per 
month or less or as amended from time to time and who are employed in the work provided for 
or those covered by ESI from time to time under the agreement. The Contractor shall deduct and 
secure the agreement of the subcontractor to deduct the employees’ contribution as per the first 
schedule of the employee’s State Insurance Act from wages and affix the employee’s contribution 
cards at wages payments intervals. The Contractor shall remit and secure the agreement of the 
subcontractor to remit to the State Bank of India, employee’s State Insurance Corporation 
Account, and the employee’s contribution as required by the Act. The Contractor agrees to 
maintain all cards and records as required under the Act in respect of employee’s and payments 
and Contractor shall secure the agreement of the subcontractor to maintain such records. Any 
expenses incurred for the contribution, making contributions or maintaining records shall be to 
the Contractor or subcontractor’s account. 

The Owner shall retain such sum as may be necessary from the total Contract value until the 
Contractor shall furnish satisfactory proof that all contributions as required by the employees 
State Insurance Act, 1948, have been paid. This will be pending on the contactor when the 
employee’s State Insurance Act is extended to the place of work. 
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7.2.2 Workmen Compensation and Employer’s Liability Insurance: 
Insurance shall be effected for all the Contractor’s employees engaged in the performance of this 
Contract. If any of the work is sublet, the Contractor shall require the subcontractor to provide 
workmen’s compensation and employee’s liability insurance for the latter’s employees if such 
employees are not covered under the Contractor insurance. 

7.2.3 Any other insurance required under Law or by Owner: 
Contractor shall also carry and maintain any and all other insurances, which he may be required 
under any law from time to time. He shall also carry and maintain any other insurance, which 
may be required by the Owner. 

7.2.4 Accident or Injury to workmen: 
The Owner shall not be liable for or in respect of any damages or compensation payable by law 
in respect or in consequence of an accident or injury to any workmen or other persons in the 
Employment of the Contractor or any subcontractor save and except any accident or injury 
resulting from any willful act or default of the Owner, his agents or servants and the Contractor 
shall  indemnify and keep indemnified the Owner against all such damages and compensation 
(save and except as aforesaid) and against all claims, demands, proceedings, costs, charges and 
expenses, whatsoever in respect or in relation thereto. 

7.2.5 Transit Insurance: 
The Contractor shall obtain adequate Transit insurance coverage at his own cost in respect of all 
items to be transported by the Contractor to the site of work. 

 
7.3 EMPLOYEES PROVIDENT FUND: 

The Contractor has to obtain P.F. code numbers from the P.F. Commissioner and photocopy of 
such coverage certificate shall be submitted to Engineer-in-charge prior to commencement of 
work. The Contractor has to furnish certified challan copy showing the amount deposited against 
this particular work if the Contractor executes works at different places in India and deposit the 
total amount in one challan only. In addition to this, Contractor shall furnish an undertaking with 
a list of deployed Contract labour for whom such amount is deposited. Contractor shall comply 
all P.F. formalities for all the workmen engaged for this work and keep OPGC indemnified. 

 
 

 
 
 

End of Section-VII 
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SECTION-VIII 
 
8.0 LABOUR LAWS  
8.1 LABOUR LAWS: 

Contractor shall comply with all laws, ordinances, regulations and notification / instruction of 
Govt. concerning the health, wages, welfare, safety and employment and non-employment of his 
workers and shall exclusively bear the consequences of failure to comply therewith.  
 
The following points are to be observed strictly by the Contractor. 
 
i) No labour below the age of 18 (eighteen) years shall be employed on the work. 
ii) The Contractor shall not pay less than the notified wages by the appropriate government 

towards minimum wages from time to time and must comply with Minimum Wages Act. 
The payment has to be made to the labours in the presence of authorized representative 
of the Owner / Engineer-in-charge. 

iii) The Contractor shall at his expense comply with all labour laws and keep the Owner 
indemnified in respect thereof. 

iv) The Contractor shall pay equal wages for men & women in accordance with Equal 
Remuneration Act 1976. 

v) The Contractor under the Contract Labour (Regulation and Abolition) Act, shall have a 
valid Labour license from appropriate licensing authority prior to starting / within 15 days 
of commencement of the work under the Contract. Validity of the license shall be 
maintained till expiry of Contract period & its extension, if any. 

vi) The Contractor shall employ labour in sufficient numbers to maintain the schedule of work 
and of quality to ensure workmanship of the degree specified in the Contract and to the 
satisfaction of the Engineer-in-charge. 

vii) The Contractor shall furnish to the Engineer-in-charge at the interval of every 15 days a 
statement of the workmen employed on the works and also furnish information in Form-
VIII, Part I & II under rule 73 of Odisha Contract Labour (R&A) Rule, 1975 or rules made 
there under.  

vii) The Contractor shall comply with the provisions of the Factories Act 1948, Payment of 
Wages Act 1936, Minimum Wages Act 1948, Employees Liability Act 1938, Workmen’s 
Compensation Act 1923, the Maternity Benefit Act 1961, Employees Provident Fund (and 
Miscellaneous Provision) Act 1952 & Contract Labour (Regulation & Abolition) Act 1970 
or any modifications thereof or any other laws relating thereto and rules made there-
under from time to time. Owner shall not be held responsible for any injury sustained by 
Contractor’s workmen while on duty.  

 
In the event of any employment injury the Contractor has to pay necessary 

compensation pertaining to treatment & other associated benefits to the injured 
employee. In the event of fatal injury, death compensation to the legal heir of said 
employee shall be paid by the Contractor. In case of failure by the Contractor to pay the 
compensation as decided by the competent authority under the Workmen’s 
Compensation Act, the Engineer-in-charge shall deduct the necessary amount from any 
outstanding bill of the Contractor or security and deposit the same with competent 
authority. In case before decision by the competent authority, if the Contract is being 
closed, estimated amount towards such compensation shall be retained from Contractor 
till finalization. For this purpose, the amount if falls short under the particular Contract 
shall be realized from any other Contract which the Contractor is executing. The 
Contractor has to make all statutory records and register required in support of 
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compliance of above provisions. Relevant statutory return shall be submitted with 
appropriate authority as required under the above Acts & rules with a copy to P&A 
department of Owner. All the records shall be kept within the work premises and must be 
made available on demand by Owner/Concerned statutory authority for scrutiny. 

ix) The Contractor shall indemnify the Owner against any payments to be made under and 
for the observance of the provisions of the aforesaid Acts without prejudice to his rights 
to claim indemnity from his subcontractor, if any. 

x) The Contractor has to make payment to their staff and labours by 7th day of succeeding 
month irrespective of release of Contractor’s payment by Owner. In case of any default in 
the matter of payment to the labour, the following penalty apart from legal liability shall 
be imposed and recovered from Contractor’s running bills. 

(a) 0.1% of Contract value will be deducted for each day of delay of wages disbursement after 
7th day of last wage period subject to maximum 1% of Contract value. 

(b) Repetition of three such cases may attract immediate termination of Contract without 
any further reference to Contractor as per terms of Contract. 

(xi) Owner shall not take responsibility of Contractor’s labours either during execution of 
Contract or on closure of Contract or termination of Contract.  

xii) However, in the event of default of any Contractor in payment to their labours for more 
than one month from the date of payment and if the service is essential for the Owner 
and the Contract can not immediately be terminated, the Engineer-in-charge shall make 
the payment to the workmen and recover the same amount from any due of the 
Contractor. Under such circumstances the Contract shall be liable for immediate 
termination as deemed fit by the Owner.  

(xiii) The Contractor shall ensure that all the employees engaged by the Contractor including 
his subcontractor, if any, obtain health certificate from any competent medical 
practitioner under the provisions of Factories Act without any financial implication to 
Owner. 

(xiv) Every worker who has worked under the Contractor shall be allowed leave with wages, 
national & festival holidays, weekly off and extra wages or overtime as per law. The 
Contractor should provide employment card, wage slip and should maintain such other 
records in respect of engagement of workers  as required by Contract Labour (R&A) Act 
1970 and rules made there under. This provision must be ensured by the Contractor. 

 
8.2 CONTRACTOR TO INDEMNIFY THE OWNER: 
8.2.1 The Contractor shall indemnify the Owner and every officer and employee of the Owner including 

the Engineer-in-charge and his staff against all actions, proceedings, claims, demands costs and 
expenses whatsoever arising out of or in connection with the matters referred to in Clause 8.1 
and elsewhere which may be made against the Owner for or in respect of or arising out of any 
act / omission by the Contractor in the performance of his obligations under the Contract. The 
Owner shall not be liable for or in respect of any demand or compensation payable by law in 
respect or in consequence of any accident or injury to any workmen or other person in the 
employment of the Contractor or his subcontractor and Contractor shall indemnify and keep 
indemnified the Owner against all such damage, compensation and against all claims, damages, 
proceedings, costs, charges and expenses whatsoever thereof or in relation thereto. 

 
8.2.2 Payment of Claims and Damages: 

Should the Owner have to pay any money in respect of such claims or demands as aforesaid the 
amount so paid and the cost incurred by the Owner shall be charged to and paid by the Contractor 
and the Contractor shall not be at liberty to dispute or question the right of the Owner to make 
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such payments notwithstanding the same may have been made without his consent or authority 
or in law or otherwise to the contrary. 

8.2.3 The Contractor shall intimate to the Workman Compensation Commissioner in Form EE-I within 
prescribed period the employment accident with relevant information with copy to the Owner. 
The Contractor shall take all legal steps for compliance of the provisions of Workman 
Compensation Act relating to accident failing which Owner under circumstance shall take up the 
case for which all costs and expenses shall be recovered from the Contractor and the said 
Contract shall be liable to be terminated & the Contractor liable to be debarred from future 
participation in bid. In case the amount cannot be recovered from dues / security / dues of other 
contracts with Owner, the same shall be recovered as debt liability. 

 
8.3 HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS: 

In respect of all labours directly or indirectly employed in the works for the performance of 
Contract, the Contractor shall comply with or cause to be complied with all the rules and 
regulations of the local sanitary and other authorities or as framed by the Owner from time to 
time for the protection of health and sanitary arrangements for all workers. 

*8.4 MODEL RULES FOR LABOUR WELFARE  

8.4.1 First Aid: 
a) At every workplace where the number of workmen engaged exceeds 50, there shall be 

maintained in a readily accessible place first aid box containing the following equipments:  
  

(i) 12 small sterilized dressings 
(ii) 6 medium size sterilized dressings 
(iii) 6 large size sterilized dressings 
(iv) 6 large size sterilized burn dressings 
(v) 6 (15 gms.) packet sterilized cotton wool 
(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine 
(vii) 1 (60 ml.) bottle containing sal-volatile having the dose and mode of 

administration indicated on the label. 
(viii) 1 role of adhesive plaster 
(ix) A snake-bite lancet 
(x) 1 (30 gms) bottle of potassium permanganate crystals 
(xi) 1 pair scissors 
(xii) 1 copy of the first aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institute, Government of India 
(xiii) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xiv) Ointment for burns 
(xv) A bottle of a suitable surgical anti-septic solution. 

 
b) At every workplace where the number of workmen engaged does not exceed 50, there 

shall be maintained in a readily accessible place first aid box containing the following 
equipments: 

 
(i) 6 small sterilized dressings 
(ii) 3 medium size sterilized dressings 
(iii) 3 large size sterilized dressings 
(iv) 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine 
(v) 3 large sterilized burn dressings 
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(vi) 1 (30 ml.) bottle containing sal-volatile having the dose and mode of 
administration indicated on the label. 

(vii) 1 snake-bite lancet 
(viii) 1 (30 gms.) bottle of potassium permanganate crystals 
(ix) 1 pair scissors 
(x) 1 copy of the first aid leaflet issued by the Director General Factory Advise 

Service and Labour Institute, Government of India 
(xi) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xii) Ointment for burns 
(xiii) A bottle of suitable surgical anti-septic solution. 

 
The appliances shall be kept in good order and they shall be placed under the charge of a 
responsible person who shall be readily available during working hours. Suitable transport / 
conveyance facility shall be kept readily available to take injured person(s) who suddenly fall 
seriously ill and shifting of urgent cases to nearest hospital. If required, initial first aid may be 
provided in Owner’s hospital in emergency, but subsequent treatment is Contractor’s 
responsibility in any other hospital. 

8.4.2 Accommodation for Labour: The Contractor shall during the progress of the works provide, erect 
and maintain necessary temporary living accommodation and ancillary facilities for labour at his 
own expense and up to the standards as approved by the Engineer-in-Charge at a place outside 
the Owner’s premises. 

8.4.3 Drinking Water: In every workplace, there shall be provided and maintained at suitable locations, 
easily accessible to labour, a sufficient supply of cold water fit for drinking.  
 
Where drinking water is obtained from public water supply, each work place shall be provided 
with storage where drinking water shall be stored. 

 
Every water supply storage shall be at a distance of not less than 15 meters from any latrine, drain 
or other source of pollution.  Where water has to be drawn from an existing well, which is within 
such proximity of latrine, drain or any other source of pollution, the well shall be properly 
chlorinated before water is drawn from it for drinking.  All such wells shall be entirely closed in 
and be provided with a trap door, which shall be dust and waterproof. 

 
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 

 
Washing and Bathing Places: Adequate washing and bathing places shall be provided separately 
for men and women.  Such places shall be kept in clean and drained condition. 
Standard number of Latrines and urinals: There shall be provided within the precincts of every 
workplace latrines and urinals in an accessible place and in the following scales: -  
a)Where females are employed, there shall be at least one latrine / urinal for every  25 females. 

b) Where males are employed, there shall be at least one latrine / urinal for every 25 males. 
Provided that where the no. of males employed exceeds 100, it shall be sufficient if there is one 
latrine for every 25 males up to first 100 and one for every 50 thereafter. 
In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as the case 
may be, shall be reckoned as 25 or 50. 

 
Other specifications shall comply to the Odisha Factories Rules-1950. 
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Latrines and urinals: Except in workplaces provided with water flushed latrines connected with a 
water-borne sewage system, all latrines shall be provided with receptacles on dry earth system 
which shall be cleaned at least four times daily and at least twice during working hours and kept 
in a strictly hygienic condition.  Receptacles shall be tarred inside and outside at least once a year. 

 
If women are employed, separate latrine and urinals, partitioned from those for men and labeled 
with bold letters in both Oriya & Hindi, such as “ For Men” or “Women” shall be provided.  A 
poster showing the figure of a man and of a woman shall also be exhibited at the entrance to 
latrines for each sex. There shall be adequate supply of water close to latrines and urinals. 

8.4.4 Construction of latrines: Inside walls shall be constructed of masonry or other non-absorbent 
material and shall be cement-washed inside and outside at least once a year. The dates of cement 
washing shall be noted in a register maintained for the purpose and kept available for inspection.  
Latrine shall have at least thatched roof. 

8.4.5 Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, arrangement 
for proper disposal of excreta by incineration at the workplace shall be made by the Contractor. 
Alternatively excreta may be disposed off by putting a layer of night soils at the bottom of pucca 
tank prepared for the purpose and covering it with a 15 cm layer of waste or refuse and then 
covering it with a layer of earth for a fortnight (when it will turn into manure). 

 
The Contractor shall, at his own expense, carry out all instructions issued to him by the Engineer-
in-Charge to effect proper disposal of soil and other conservancy work in respect of Contractor’s 
workmen or employees on the site.  The Contractor shall be responsible for payment of any 
charges, which may be levied by municipal authority for execution of such work on his behalf. 

8.4.6 Provision of shelters during rest: At every workplace there shall be provided free of cost four 
suitable sheds, two for meals and two others for rest, separately for use of men and women 
Labour.  Height of each shelter shall not be less than 12’ from floor-level to lowest part of roofs. 
Sheds shall be kept clean and the space provided shall be on the basis of at least 12 sq.ft. per 
head.  

8.4.7 Crèches: At a place at which 30 or more women workers are ordinarily employed, there shall be 
provided at least one room for use of children under the age of 6 years belonging to such women.  
Rooms shall not be constructed to a standard lower than that of waterproof roof, smooth & 
impervious floor and wall with heat resistant materials / wooden planks. Rooms shall be provided 
with suitable and sufficient openings for light and ventilation. There shall be adequate provision 
of sweepers to keep the places clean.  There shall be two Dhais in attendance.  Sanitary utensils 
shall be provided to the satisfaction of local medical, health and municipal authorities.  Use of 
huts shall be restricted to children, their attendants and mothers of children. 
 
Where the number of women workers is more than 30 or more, the Contractor shall provide at 
least one hut and one Dhai to look after children of women workers. 

 
Size of creche (s) shall vary according to the women workers employed. 

 
Creche (s) shall be properly maintained and necessary equipment like toys etc. provided. 
 
All other provisions shall comply to Odisha Factories Rules-1950. 

 
8.4.8 Canteen:  A cooked food canteen on a moderate scale shall be provided for the benefit of workers 

wherever 100 or more Contractor Labour are ordinarily employed and work continues for 6 
months or more. 
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8.4.9 Planning, setting and erection of the above mentioned structures shall be approved by the 
Engineer-in-Charge, and the whole of such temporary accommodation shall at all times during 
the progress of the works be kept tidy and in a clean and hygienic condition to the satisfaction of 
the Engineer-in-Charge at the Contractor’s expense. The Contractor shall conform generally to 
sanitary requirements of local medical, health and municipal authorities and at all times adopt 
such precautions as may be necessary to prevent soil, water & air pollution of the site.  

 
On completion of the works the whole of such temporary structures shall be cleaned away, all 
rubbish burnt, excreta or other disposal pits or trenches filled in and effectively sealed off and 
the whole of site left clean and tidy to the entire satisfaction of the Engineer-in-Charge at the 
Contractor’s expenses. 

8.4.10 Anti-malaria precautions: The Contractor shall at his own expense conform to all anti-malaria 
instructions given to him by the Engineer-in-Charge, including filling up any borrow pits which 
may have been dug by him. 

8.4.11 Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations at Clause 
8.5.1(d) or any other officer nominated in his behalf by the Engineer-in-Charge shall report to the 
Owner all cases of failure on the part of the Contractor or his subcontractors to comply with the 
provision of these rules either wholly or in part and the Engineer-in-Charge shall impose such 
fines and other penalties as are prescribed in the conditions. 

8.4.12 Interpretations etc: On any question as to the application, interpretation of effect of these rules, 
the decision of the Chief Inspector of Factories & Boiler, Labour Commissioner and Provident 
Fund Commissioner as the case may be shall be final and binding. Over & above the said provision, 
any court pronouncement having territorial jurisdiction shall be binding on both parties as the 
case may be. 

8.4.13 Amendments: Government may, from time to time add to or amend Labour Laws and rules 
thereto and issue such directions as it may consider necessary for the proper implementation of 
these laws & rules or for the purpose of removing any difficulty which may arise in the 
administration thereof. 

 
8.5 CONTRACT LABOUR REGULATION 
8.5.1 Definition: In these regulations, unless otherwise expressed or indicated, the following words and 

expression shall have the meaning hereby assigned to them: 
 
(a) “Inspecting Officer” means any officer as mentioned below corresponding to different 

departments: 
Govt.Deptt. Designation 
i) Labour :  Rural 

Labour Inspector to Labour Commissioner 
ii) Factory: Inspector of Factories & Boilers to Chief Inspector of Factories & Boilers. 
 
iii) Provident Fund:Provident Fund Inspector to Provident Fund Commissioner 
 
iv) Any other person of above departments duly authorized by competent authority. 

 Owner’s Inspecting Officer means officers as mentioned below: 
             i)  Plant Manager 

ii) Engineer-in-charge 
iii) General Manager (P&A) or his authorized representative 

             iv) Safety / Fire Officer 
 
8.5.2 Submission of information before commencement of work:  
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Contractor shall, before commencement of the work, furnish in writing to the Engineer-in-charge 
of the area concerned the following information: 
(a) Name and address of subcontractors as and when they are engaged. 
(b) Date of Commencement of the work. 
(c) Number of workers employed and likely to be employed. 
(d) Wages for different categories of workers. 

8.5.3(i)Number of hours of work which shall constitute a normal working day:- 
The number of hours, which shall constitute a normal working day for an adult, shall be eight 
hours including ½ hr. rest after five hours of work. The working day of an adult worker can be so 
arranged that inclusive of intervals, if any, for rest it shall not spread over more than ten / twelve 
hours on any day with prior approval of competent authority. If an adult worker is made to work 
more than nine hours on any day or for more than forty eight hours in any week he shall, in 
respect of overtime work, be paid wages at double the ordinary rate of wages. 
(ii) Weekly rest: Every worker shall be given a weekly day of rest which shall be fixed and 

notified in advance. A worker shall not be required or allowed to work on the weekly rest 
day unless he has or will have a substituted rest day, on one of the three days immediately 
before or after the rest day provided that no worker shall work for more than ten 
consecutive days without a full rest day.   

8.5.4 Display of notice regarding Wages, Weekly Day of Rest etc.: The Contractor shall before he 
commences his work under Contract, display and correctly maintain and continue to display and 
correctly maintain in clean and legible condition in conspicuous places at site, notice in English, 
Oriya & Hindi giving the rate of minimum wages, the hours of work for which such wages are 
payable, the weekly rest days workers are entitled to and name and address of the Inspecting 
Officers.  

8.5.5 Fixation of Wage Periods: The Contractor shall fix wage periods in respect of which wages shall 
be payable. No wage period shall exceed one month. 

8.5.6 Payment of Wages: 
(i) Wages due to every worker shall be paid to him direct or to his authorized person. All 

wages shall be paid in current coins or currency or in both. 
(ii) Wages of every worker engaged under the Contract shall be paid where the wage period 

is one week, within THREE days from the end of the Wage period; and in any other case 
before the expiry of the 7th day or 10th day from the end of the wage period according as 
the number of workers does not exceed 1,000 or exceeds 1,000. 

(iii) When employment of any worker is terminated by or on behalf of the Contractor, the 
dues of such worker shall be paid with immediate effect. 

(iv) Payment of wages shall be made at the work site on a working day except when the work 
is competed before expiry of the wage period, in which case final payment shall be made 
at the work site within 48 hours of the last working day and during normal time. 

8.5.7 Register of Workman: A register of workmen shall be maintained in the Form appended in 
Annexure-X and the relevant particulars of every workman shall be entered therein immediately 
on his employment and kept at the work site. 

8.5.8 Employment Card: The Contractor shall issue an employment card in the Form appended in 
Annexure-XI to each worker on the day of work or entry into his employment. On termination of 
employment the Employment Card shall be retained by the Contractor and a service certificate 
shall be issued in Form X. 

 
 
8.5.9 Register of Wages etc: 

(i) A Register of Wages-cum-Muster Roll in the Form appended in Annexure-XII shall be 
maintained and kept at the work site or as near to it as possible. 
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(ii) A wage slip in the Form appended in Annexure-XV shall be issued to every worker 
employed by the Contractor at least a day prior to disbursement of wages. 

8.5.10 Deductions, which may be made from Wages: 
(i) Wages of a worker shall be paid to him without any deductions of any kind except the 

following: 
 (a) fines 

(b) deductions for absence from duty. The amount of deduction shall be in proportion 
to the period for which he was absent. 

(c) deduction for damage to or loss of goods expressly entrusted to the employed 
person for custody, or for loss of money which he is required to account for, where 
such damage or loss is directly attributable to his neglect or default. 

(d) Rent of house accommodation / amenities 
(e) Deductions for recovery of advances or for adjustment of overpayment of wages. 

Advance granted shall be entered in a register; and 
(f) Any other deduction, which the Owner may from time to time allow. 

(ii) No fines shall be imposed on any worker in respect of such acts and omissions on his part 
as have been approved by the Competent authority as in Clause 8.5.1.  

(iii) No fine shall be imposed on a worker and no deductions for damage or loss shall be made 
from his wages until the worker has been given an opportunity of showing cause against 
such fines or deduction. 

(iv) The total amount of fines which may be imposed in any one wage period on a worker shall 
not exceed an amount equal to 3% of wages in respect of that wage period.  

(v) No fine imposed on a worker shall be recovered from him in installments, or after expiry 
of sixty days from the date on which it was imposed. Every fine shall be deemed to have 
been imposed on the day of the act or omission in respect of which it was imposed. 

(vi) The Contractor shall maintain in English, Hindi & Oriya a list approved by the Labour 
Commissioner, clearly stating the acts and omissions for which penalty or fine may be 
imposed on a workman and display it in good condition in a conspicuous place on the 
work site. 

(vii) The Contractor shall maintain a register of fines and the register of deductions for damage 
or loss in the Forms appended in Annexure-XIII & XIV respectively, which should be kept 
at the place of work. 

8.5.11 Register of Accidents: The Contractor shall maintain a register of accidents in Form 26 prescribed 
under Rule 105 of Odisha Factory Rules, 1950 but the same shall include the following 
particulars:- 
(a) Full particulars of the labours who met with accident 
(b) Rate of Wages 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident 
(f) Time and date of accident 
(g) Date and time when admitted in hospital 
(h) Date of discharge from the hospital 
(i) Period of treatment and result of treatment 
(j) Percentage loss of earning capacity and disability as assessed by Medical Officer. 
(k) Claim required to be paid under Workmen’s Compensation Act. 
(l) Date of payment of compensation 
(m) Amount paid with details of the person to whom the same was paid 
(n) Authority by whom the compensation was assessed 
(o) Remarks 
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8.5.12 Preservation of Registers: The Register of workmen and the Register of Wages-cum-Muster Roll 
required to be maintained under these Regulations shall be preserved for 3 years after the date 
on which the last entry is made therein Form IX. 

8.5.13 Enforcement: The Inspecting Officer shall either of his own or on a complaint received by him 
carry out investigations, and send a report to the Engineer-In-charge specifying the amounts 
representing worker’s dues and amount of penalty to be imposed on the Contractor for breach 
of these Regulations, that have to be recovered from the Contractor, indicating full details of the 
recoveries proposed and the reasons therefore. It shall be obligatory on the part of the Engineer-
in-charge on receipt of such a report to deduct such amounts from payments due to the 
Contractor. 

8.5.14 Disposal of amounts recovered from the Contractor: The Engineer-in-charge shall arrange 
payment to workers concerned at the earliest from receipt of a report from the Inspecting Officer 
except in case where the Contractor had made an appeal under Clause 8.5.15. In case where 
there is an appeal, payment of workers dues would be arranged by the Engineer-in-charge, 
wherever such payments arise, within THIRTY days from the date of receipt of the decision of the 
authority specified in Clause 8.5.1 

8.5.15 Appeal against decision of Inspecting Officer: Any person aggrieved by a decision of the Inspecting 
Officer may appeal against such decision before the higher authority concerned within THIRTY 
days from the date of the decision, forwarding simultaneously a copy of his appeal to the 
Engineer-in-charge.  
 
Inspection of Books and other Documents: The Contractor shall allow inspection of the Registers 
and other documents prescribed under these Regulations by Inspecting Officers and the 
Engineer-in-charge/Owner/Owner’s representative at any time on receipt of due notice at a 
convenient time.  
 
Interpretation, etc.: On any question as to the application, interpretation or effect of these 
Regulations the decision of the Owner or his representative shall be final & binding. 
 
Amendments: Government may, from time to time, add to or amend Labour laws and issue such 
directions if considered necessary for the proper implementation of Labour laws or for removing 
any difficulty, which may arise in the administration thereof.  

 
REGISTERS TO BE MAINTAINED BY THE CONTRACTOR: 
Factory Act 1948: 
1. Register of Adult workers       :            Form-12 
2. Register of leave with wages : Form-15 
3. Register of Accident  : Form-26 
4. Register of over time  : Form-10 
5. Register of  health  : Form-31 
6. Register for issue of PPEs   
7. Register for compensatory holiday: Form-9 
8. Muster Roll with Wages Register 

 
Contract Labour (R&A) Act 1970 
9. Muster Roll    : Form-XII 
10. Employment cards   : Form-X 
11. Register of Contract Work : (Form VII)Part-II 
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Payment of Wages Act-1936 
12. Register of Fines  : Form-XVII 
13. Register of Deduction  : Form-XIV 
14. Register of Advance  : Form-XVIII 

 
Minimum wages Act 
15. Wage slip   : Form-XV 

 
Payment of Bonus Act 
16. Consolidated Register 

 
PF Act 
17. Contribution Register 
18. Inspection Register 

 
Equal Remuneration Act 1976 
19. Form ‘D’ Register 

Miscellaneous Register 

20. Register for issue of PPEs 
 
 

End of Section-VIII 



Page 80 of 198 

 

SECTION-IX 
 
9.0 SAFETY PROVISIONS: 
9.1 GENERAL: 

It is the objective of OPGC to maintain excellence in safety & loss control performance by 
Contractors at all locations of ITPS. The Owner will provide the environment, encouragement and 
support to achieve this objective but is the Contractor’s responsibility to establish, maintain, and 
manage its own safety & loss prevention programme. 

 
Contractor shall adhere to safe work practice and guard against hazardous and unsafe working 
condition and shall comply with Owner’s safety rules as setout herein. Prior to start of work, 
Contractor will be provided copies of Owners Health & Safety Manual for information and 
guidance. 

 
The contactor is expected to exert primary control through their line supervision to obtain desired 
performance. Repeated poor safety performance shall lead to termination of Contract and shall 
be debarred from future participation in Contract for one year. 

 
9.2 RESPONSIBILITY OF CONTRACTOR IN RESPECT OF SAFETY: 
9.2.1 In respect of all labours, directly or indirectly employed in the work for the performance of 

Contract, the Contractor shall at his own expense comply all the safety provisions as per (i) Bureau 
of Indian Standards, (ii) The Electricity Act & Rules, (iii) Regulations adopted by Owner and other 
orders made there under and other acts as applicable. 

9.2.2 The Contractor shall observe and abide by all fire/safety regulations of the Owner. Before starting 
of work, Contractor shall consult Engineer-in-charge and ensure that any loss or damage due to 
fire to any portion of the work under this Contract due to his fault shall be made good by the 
Contractor at his cost. 

9.2.3 Before entry into the plant premises, all the Contractor labours shall be imparted safety training 
by Owner’s Safety Officer / Fire Officer after which gate pass shall be issued. 

9.2.4 The Contractor shall ensure that necessary skill in respect of various jobs is acquired by way of 
working & certificate to that effect is available, e.g. for riggers, fitter & other such workmen. 
Operators / drivers of various vehicles must have valid license from competent authority. 

 
9.3 SAFETY RULES OF OWNER: 
9.3.1 The Contractor has to strictly abide by the Safety rules & regulations enforced by Owner from 

time to time. The Contractor shall provide proper Identity Card to their employees, which shall 
be produced for verification on demand at security gate & in working areas. All the Contractor 
workers have to be provided with personal protective equipment as per the BISH duly certified 
by Owner’s Safety Officer. The Contractor has to make provision of standard PPEs as laid down in 
Clause 9.13 and get it approved from Owner’s Safety Officer before commencement of the work, 
failing which the Contractor & their workmen shall not be allowed to enter into the plant / work 
site. 

9.3.2 Any Contract labour who shall be detected inside the plant without use of any of the PPEs shall 
not be allowed to continue in duty. On first occasion, he shall be sent back with warning and on 
second occasion, he shall be sent back & shall be debarred from duty for 3 to 5 days without pay. 
Repetition of the same shall constrain the management to advise the Contractor to remove such 
person from his employment under this Contract.  

9.3.4 The Contractor workmen are restricted to go to any other department / work place during duty 
without permission of Engineer-in-charge. 
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9.3.5 Any Contractor workman detected on duty in drunken condition shall not be allowed to continue 
at the Owner’s site. 

9.3.6   Face mask & apron / flash suit of approved standard are to be provided by the Contractor to 
electrical workmen as and when required. 

 
9.4 COMPENSATION: 

For any accident of Contractor workmen while on work the Contractor shall pay compensation 
to their workmen, supervisor as per Factory / Labour Act. Owner shall not be liable for any such 
compensation. 

 
9.5 SAFETY IN OPERATION / MAINTENANCE: 
9.5.1 Contractor shall have to undertake any job as & when required at mutually agreed time with the 

concerned Engineer-in-charge and with proper work permit (PTW) for safety consideration & 
uninterrupted running of the plant. 

9.5.2 No workman can be engaged in over time during night hours & on holidays without specific 
approval of Engineer-in-charge. 

 
9.6 FIRST AID AND INDUSTRIAL INJURIES: 

i) Contractor shall maintain first aid facilities for his employees and those of his 
subcontractors in addition to the facility provided by the Owner. 

ii) Contractor shall make outside arrangements for ambulance service for the treatment of 
industrial injuries. Names of those providing these services shall be furnished to Owner 
prior to start of work, and their telephone numbers shall be prominently posted in 
Contractor’s field office. 

iii) All necessary personal protective equipments as considered adequate by the Engineer-in-
charge / Safety Officer shall be kept available for the use of persons employed at the site 
and maintained in good condition suitable for use. The standard of Personal Protective 
Equipments (PPE’S) to be provided by the Contractors to their employees shall be as 
furnished under ‘standard’ of Personal Protective Equipments as laid down in Clause 
No.9.13    

iv) The Contractor shall report promptly to the Engineer-in-charge/his representative any 
injury, diseases, dangerous occurrence, near misses and shall cooperate with Engineer-in-
charge and the Safety Officer in investigation process to establish basic causes and 
recommend appropriate improvements in control and remedial measures. 

 
9.7 NO SMOKING AREA: 

Smoking is strictly prohibited in plant premises in general & in the Battery Area, Hydrogen Area, 
tank farm, Diesel/petrol filling station & warehouse in particular. Violators of the “No Smoking” 
rules shall be removed from employment immediately. Smoking is prohibited in public place. 

 
9.8 NOTICES TO BE DISPLAYED: 

In addition to the duties imposed by statutory obligations, the Contractor shall notify on his work 
premises the following norms relating to safety, health and environment imposed by the Owner. 

 
 Owner’s Safety and Health Procedures & rules applicable to Contractor workmen in 

Owner’s premises. 
9.9 BARRICADE: 

i) Contractor shall erect and maintain barricades required in connection with his work to 
guard, protect & prevent accidents by others.:  

 Areas to be guarded 
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  a) Excavations 
b) Hoisting areas 
c) Areas considered hazardous by either Contractor or Owner. 
d) Owner’s existing property subject to damage by Contractor’s operation. 
e) Railroad / unloading spots. 
f) Any other place as directed by Engineer-in-charge / Owner’s Safety Officer. 

ii) Contractor’s employees and those of his subcontractors shall abide by Owner’s 
barricading practice and the provisions thereof. 

iii) Barricades and hazardous areas adjacent to but not located in normal routes of travel 
shall be marked by red flasher lanterns at nights. 

 
9.10 SCAFFOLDING: 

i) Scaffolding shall be moved, erected and used adjacent to exposed high voltage line only 
in accordance with the Owner’s Safety & Health Procedures and in compliance with the 
requirements imposed by the Engineer-in-charge. All scaffold structures shall bear the 
scaffold identification serial number, the safe working load of its platform, the signature 
of Engineer-in-charge and a clear indication of the safe access period of seven days. 
Incomplete scaffolds must bear a caution – “Scaffolding Incomplete” (both in Hindi & 
Oriya). 

 
The Contractor shall maintain a register of all scaffolds erected, dates of erection and 
reports of inspection and certificate of fitness. No scaffolding new or modified shall be 
used by any one unless it has been inspected by Owner’s Safety Officer / competent 
person for satisfactory condition before use and thereafter before every subsequent 
seven days. If scaffolding members are provided by Owner, the Engineer-in-charge must 
certify the members of the scaffold before use. 

 
In case of any modification or alteration in scaffolding, the Contractor must display on the 
scaffolds as “DO NOT USE” sign until it has been inspected and accepted as a safe structure 
by Owner’s Safety Officer. 

 
None other than a skilled & experienced workman shall erect, alter, modify the scaffolding 
under supervision of a competent person. 

 
 Any Contractor wishing to make use of an erected scaffold must ensure that permission 

has been granted by the Engineer-in-charge / competent person for the purpose and that 
the structure is capable of taking the load required for the related work. The Contractor 
must also confirm to the management instructions applicable to scaffold work control. 

 
 For work at height, but for short duration, where provision of a full scaffold is not 

reasonably practicable, safety harness must be used as per direction of Engineer-in-
charge. Walking over unguarded beam at height is strictly forbidden. 

ii) Suitable scaffoldings should be provided for workmen for all works that cannot safely be 
done from the ground or from solid construction except such short period works as can 
be done safely from ladders. When a ladder is used a Mazdoor shall be engaged for 
holding the ladder and if the ladder is used for carrying materials as well, suitable 
footsteps and handrails shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than 1 in 4 (1 horizontal and 4 vertical). No metallic ladder shall be 
allowed for use in work place. 
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iii) Scaffolding or staging on more than 3.25 meters above the ground or floor shall swing or 
suspend from an overhead support or erected with stationary support shall have a guard 
rail properly attached, bolted, braced and otherwise retarded at least one meter high 
above the floor or platform of such scaffolding or staging and extending along with the 
entire length of the outside and ends thereof with only such openings as may be necessary 
for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent 
it from swaying from the building or structure.  

iv) Working platform, gangways and stairways should be so constructed that they should not 
sag unduly or unequally and if the height of the platform or gangway or the stairway is 
more than 3.25 meters above ground level or floor level, they shall be closely & rigidly 
constructed, should have adequate width and be suitably fastened as described in (ii) 
above. 

v) Every opening in the floor of a building or in working platform should be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing or 
railing whose minimum height shall be 1.0 meter. 

vi) Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9.0 meter in 
length. The length of rung between the side rails of ladder shall in no case be less than 30 
cm for ladder up to and including 3.0 meter in length. For longer ladders this length shall 
be increased at least 15 mm for each additional meter of length. Uniform step spacing 
shall not exceed 30 cms. Adequate precautions shall be taken to prevent danger from 
electrical power. No materials on any of the sites of work shall be so stacked or placed as 
to cause danger or inconvenience to any person or public. The Contractor shall also 
provide all necessary fencing and lights to protect the workers and staff from accidents, 
and shall bear the expenses of defense of every suit, action or other proceedings of law 
that may be brought by any person for injury sustained owing to neglect of the above 
precautions and to pay any damages and cost which may be awarded in any such suit or 
action or proceedings to any such person or which may with the consent of the Contractor 
to compromise any claim by any such person. 

 
9.11 EXCAVATION AND TRENCHES: 

All trenches 1.2 meters or more in depth shall at all times be provided with at least one ladder 
for each 50-meter length or fraction thereof. 
Ladder shall be extended from bottom of the trench to at least 1.0 mtr above the surface of the 
ground. The sides of the trenches, which are 1.5 meters or more in depth, shall be stepped back 
to give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides to 
collapse. The excavated materials shall not be placed within 1.5 meters of the edge of the trench 
or half of the trench depth whichever is more. Cutting shall be done from top to bottom. Under 
no circumstances undermining or under cutting shall be done. 

 
9.12 SAFETY MEASURE IN DEMOLITON WORK: 

I) Before any demolition work is commenced and also during the process of the demolition 
work- 

a) All roads and open areas adjacent to the work site shall either be closed or suitably 
protected. 

b) No electric cable or apparatus, which is liable to be a source of danger, shall remain 
electrically charged. 

c) All practical steps shall be taken to prevent danger to persons deployed from risk of fire 
or explosion or flooding. No floor, roof or other part of the building shall be so overloaded 
with debris or materials as to render it unsafe. 
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II) All personal protective equipments as considered necessary by the Engineer-in-charge / 
Safety Officer shall be kept available for the use of the persons employed at the site and 
maintained in good condition suitable for use. The standard of PPEs to be provided by the 
Contractors to their employees should correspond to Clause 9.13 hereinafter. 

a) Workers employed on mixing asphaltic materials, cement and lime mortars/concrete shall 
be provided with protective footwear, protective gloves, dust mask and goggles. 

b) Those engaged in white washing and mixing or stacking of cement bags or any materials, 
which are injurious to the eyes shall be provided with protective goggles & dust mask. 

c) Those engaged in welding and gas cutting works shall be provided with protective face 
and eye-shields / welding mask, hand gloves & leather apron etc. 

d) Stonebreakers shall be provided with protective goggles, protective clothing, hand gloves 
& dust mask and seated at sufficiently safe distances. 

e) When workers are employed in sewers and manholes which are in use, the Contractor 
shall ensure that the manhole covers are opened and are ventilated at least for one hour 
before the workers are allowed to get into the manholes, and the manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals or board to 
prevent accident to the public. In addition, procedure to work in confined space shall be 
strictly followed. 

f) The Contractor shall not employ men below the age of 18 years and women on the work 
of painting the products containing lead in any form. No female worker shall be allowed 
to work without tight apron near rotating machines. Wherever men above the age of 18 
years are employed on the work of lead painting the following precautions shall be taken 
- 
1. No paint containing lead products shall be used except in the form of paste or 

readymade paint. 
2. Suitable facemasks should be supplied for use by the workers when paint is applied in 

the form of spray or a surface having lead paint, dry rubbed and scrapped. 
3. All the required PPEs shall be provided by the Contractor to the workmen and 

adequate facilities shall be provided to enable the working painters to wash them on 
cessation of work. 

III) When the work is subject to a risk of drowning all necessary safety equipments sufficient 
PPEs including lifebuoy & rope shall be kept for use and all necessary steps shall be taken 
for prompt rescue of any person in danger and adequate provision shall be made for 
prompt first aid treatment of all injuries likely to be sustained during the course of work. 

IV) Use of hoisting machines and tackles including their attachment anchorage and supports 
shall conform to the following standard or conditions and must comply the provision of 
Factory Act. 

a) These shall be of good mechanical construction, sound materials and adequate strength 
and free from inherent defect and shall be kept in good working order. 

b) Every rope used in hoisting or lowering materials or as means of suspension shall be of 
durable quality and adequate strength and free from inherent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person 
under the age of 21 years shall be in charge of any hoisting machine including any 
scaffolding or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or lowering or as means of suspension, the safe working load & date 
of testing shall be labeled on the equipment. Every hoisting machine and all gear referred 
to above shall be marked with the safe working load and the conditions under which it is 
applicable shall be clearly indicated. No part of any machine or any gear referred to shall 
be loaded beyond the safe working load except for the purpose of testing. 
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e) In case of department machines, the safe working load shall be displayed on the 
equipment by the Engineer-in-charge. As regards Contractor’s machines, the Contractor 
shall obtain necessary test certificate from competent authority and inform the Engineer-
in-charge for verification, whenever he brings any machinery to site of work. The safe 
working load and date of load testing & due date of testing shall be labeled on the 
equipment in both cases. 

f) Length of chain used for lifting shall not be adjusted by putting knot or slashing under any 
circumstances.   

g) The lifting area including winch and other such equipment shall be isolated by suitable 
barricade to prevent entry of other persons & animals. 

 
V) Motors, gears, transmission lines, electric wiring and other dangerous part of hoisting 

appliances shall be provided with efficient safeguards. Hoisting appliances shall be 
provided with such means as to reduce to the minimum the accidental descent of the 
load. Adequate precaution shall be taken to reduce to the minimum risk of any part or 
parts of a suspended load becoming accidentally displaced. When workers are employed 
on electrical installations, which are already energized, insulating mats, wearing apparel 
such as gloves, sleeves and boots as may be necessary should be provided. The workers 
shall not wear any rings, watches and carry keys or other materials, which are good 
conductors of electricity. 

VI) All scaffolding, ladders and other safety devices mentioned or described herein shall be 
maintained in safe conditions and no scaffoldings, ladder or equipment shall be altered 
or removed while it is in use. Adequate washing facilities shall be provided at or near 
places of work. 

VII) These safety provisions shall be brought to the notice of all concerned by displaying on a 
notice board at a conspicuous place of worksite. The person responsible for compliance 
of the safety code shall be named therein by the Contractor. 

VIII)To ensure effective enforcement of the rules and regulations relating to safety, the 
arrangements made by the Contractor shall be open to inspection by the Engineer-in-
charge / Safety Officer of Owner or authorized representatives and the Inspecting Officers 
as defined in the Contract Labour (R & A) Act. 

IX) Notwithstanding the above clauses there is nothing to exempt the Contractor from the 
operations of any other Act or rules in force in the Republic of India. The works throughout 
including any temporary works, shall be carried out in such a manner as not to interfere 
in any way whatsoever with the traffic on any roads or footpaths at the site or in vicinity 
thereto or any existing works whether the property of the Owner or a third party is 
affected. 

X) Every Contractor’s employee shall be at all times under the proper supervision when 
working in Owner’s premises or outside working site under Contract. Where a Contractor 
/ subcontractor himself works alone or with 2-3 persons and does not have specifically 
designated supervisors, the Contractor shall be treated as supervisor and ensure safety of 
self & his workmen. 

XI) The Contractor must ensure that all equipment brought to site are in good condition, 
maintained in good condition, complies with the requirements of the Factories Act and/or 
any other specific legislation and is used or erected safely. Minimum stock of PPEs must 
be maintained by the Contractor in site store to meet all times need at work. 

XII) Contractor workers engaged in areas involving coal dust must use dust mask in addition 
to safety shoes, hardhats & safety glasses. 

XIII) Contractor labour while working in heights or on utilities connected to moving 
equipments etc. must use safety belts / full body harness as per requirement. 
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XIV) Contractor labours engaged in areas involving high noise such as crusher, grizzle feeder, 
traveling tripper & paddle feeders, locomotives, ball mill, FD,ID & PA fans, compressors, 
DG set, turbine hall etc. must use ear plug /ear muff. 

XV) The use of compressed air for cleaning of clothing and skin is forbidden. 
XVI) No source of ionizing radiation shall be brought to Owner’s premises without the prior 

permission of the Engineer-in-charge. 
XVII) Ladders, long objects and cranes must not be used in the vicinity of exposed high voltage 

power line without permission of the Engineer-in-charge. 
XVIII)All site huts, storage facilities, shelters and the like shall be provided with fire extinguishers 

appropriate to the risk and with adequate means of escape which shall be kept clear at all 
times. 

XIX) Gas fires and radiant heaters are forbidden in site huts. 
XX) The Contractor may only use high-pressure water washing, on-line sealing and steam 

cleaning apparatus with prior permission of the Engineer-in-charge/his representative. 
 XXI) Overhead Crane: 

a) No work on overhead crane is permissible when persons are either working or otherwise 
available under the said work. Roadways must be barricaded when work is carried out on 
roofs having eaves (overhanging edges of roof) parallel to roadways. 

b) All girders, beams & overhead surfaces shall be kept free from nuts, bolts, tools and other 
materials.  

 XXII) Electrical: 
a) Only authorized and qualified personnel shall work on the installations, wiring, trouble 

shooting or repair of electrical equipment. 
b) All electrical work including temporary wiring shall be done in accordance with the current 

Indian Electricity Regulations and with the permission of concerned departmental 
electrical engineers/ competent authority. 

c) No ladders other than electrically insulated fiber ladder shall be used by workmen of the 
Contractor. 

d) All electrical equipments provided by the Contractor and any temporary supply 
installations shall comply with the provisions of the relevant Indian Electricity Regulations. 

e) Portable tools, headlamps and other portable apparatus should be identified by a serial 
number, registered and periodically inspected & tested. All such equipments used by the 
Contractor shall have a current test certificate of electrical safety. 

f) For tapping of power for temporary work, socket & adopter shall be used. Inserting wire 
in plug socket shall be liable for severe penalty. 

 XXIII) Crane: 
a) Cranes & other heavy equipment must be guided into and out of the plant by a person 

(pilot) walking in front of the vehicle at a SAFE distance. 
 b) No person shall ride on a crane ball, cable or boom etc. 

c) Areas within the surrounding radius of the rear of the rotating super structure of the 
heavy crane shall be barricaded to prevent personnel from being struck or crushed by the 
crane while in operation at one place. 

d) Crane booms must not be operated within 3 meters of live electrical wires. 
e) Light of Crane: Head light & back light must be used irrespective of movement or working 

in a static condition. 
XXIV) Vehicles: 
a) Contractors shall not be permitted to use company mobile equipment such as cranes, 

tractors, and industrial trucks, machinery etc. unless specifically authorized in writing to 
do so. 

b) Automobiles and other vehicles shall be parked only in designated areas. 
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c) Maximum speed limits shall be as per the road signs inside factory premises. 
d) Vehicles traveling on plant roads at night must use headlights at low beam. All loads must 

be securely fastened. 
e) No Contractor labour shall sit on the open truck or tractor/trailer body etc. 
f) Nobody should enter or get out of any moving vehicles or equipments. 
g) Proper cover shall be provided for vehicles carrying dust-emitting materials. 

 XXV) Hot Work Permit: 
a) Contractor shall contact the Engineer-in-charge of the work to obtain a HWP before 

starting any flame cutting, welding, grinding or other hot work. 
b) The Contractor shall provide a fire watch if the hazard dictates the need for one. 
c) All compressed gas cylinders must be stored in upright position and properly secured with 

a valve cap. 
d) Ensure availability of approved extinguishers in good working order and properly filled 

before starting the job. 
e) Where cutting, burning or welding is to be done overhead, a person must be stationed 

below at a safe distance with an approved fire extinguisher. The area under overhead 
work shall be barricaded. 

f) Arc welding done at floor level must be shielded to protect personnel from welding area. 
g) Acetylene and oxygen welding / cutting must have approved back flow prevention check 

valves (i.e. Flash Back Arrestor). Cylinder must be closed / turned off after use. 
h) Tarpaulins used shall be fire resistant. The placement & use of tarpaulins shall be under 

strict supervision & control of company personnel. 
i) Fire hydrants and hoses are not to be used without written permission of Engineer-in-

charge except to fight fires. 
 j) No LPG shall be used for any industrial purpose. 
 XXVI)Compressed Gas Cylinder: 

Compressed Gas Cylinder must be moved, stored or handled in an upright position. 
Transporting horizontally or by means of “barrel rolling” tactics is forbidden. No cylinder 
shall be moved with the protective cap off or regulator attached except when secured in 
an approved welding buggy. All cylinders whether charged or empty must be secured in 
an upright and approved manner remote from possible damage. 

 XXVII) Confined spaces:  
No person shall enter a confined space (tank, vault, pit, sewer, or enclosed structure with 
restricted means of space) until such entry permit is issued and signed by the 
departmental Engineer-in-charge of the confined space work area. 

 XXVIII) General Practices: 
  Intoxicants: 

a) Possession of or drinking of alcoholic beverages is strictly prohibited on company 
premises. Violators will be immediately removed and permanently prohibited from 
entering the plant. 

b) Possession of drugs for other than medical reasons is forbidden on company premises. 
c) Contractor personnel must not enter any building or area not required by their work & 

wondering about the plant is prohibited. 
 XXIX)House Keeping: 

a) Good House-Keeping practices are to be followed and the work places kept clean and 
orderly. Rejects & scraps shall be deposited in proper waste containers / place as the case 
may be. 

At no time shall any materials or equipment be placed so as to block the aisles & emergency exits 
from work place. 

XXX) Machinery Guarding: 
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Machinery, tools and equipments must not be operated without guards.  
 XXXII)Fire Protection: 

a) Fire hydrants, extinguishers, hose racks and other emergency equipment shall not be 
covered or blocked and fire equipment lines must always be kept clear.  

b) All fire incidents must be reported to the Engineer-in-charge / Fire Officer / Safety Officer 
regardless of duration or extent and meticulously investigated. 

XXXIII)Temporary Building: 
Temporary building and material storage areas shall only be allowed on written approval of the 
Engineer-in-charge. They shall not be set up under power lines or over pipe ways. 

XXXIV)Clearance Procedure: 
Contractor must utilize the plant safety clearance procedure for performing work on process 
equipment, machines, and electrical equipment, as close supervisory coordination and control 
are needed on these jobs. 

XXXV)Plant Utilities: 
Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor unless the source 
of supply has been designated and authorized by Engineer-in-charge. 

 
9.13 MINIMUM QUALITY OF PERSONAL PROTECTIVE EQUIPMENT: 

Standard of personal protective equipments to be provided by the Contractors to their 
employees are indicated here below.  

 
NAME OF THE ITEMS WITH SPECIFICATION   
1.  Industrial safety helmet conforming IS:2925    
2. Safety shoes conforming IS:9473-1993   
3.  Dust mask conforming IS:9473-1983    
4. Safety belt conforming IS:3521-1983 Full body Harness with fall arrest tested to 22KN and above.

   
5. Safety glasses for dust protection    
Lightweight safety glasses with side shield to protect against wind & ultraviolet ray with adjustable side 
arms for personalized fit. 
6.(i) Ear muff conforming IS:6229     
   (ii) Ear plug or Ear seal       

Unique closed cell polyester from smooth tapered surface similar to ear canal, swells slowly to fit 
individual Ear canal. 

(Any one item out of three types of ear protection device should be issued) 
7. Flame-Water-Oil-Acids & alkali resistant work wear (made of 100% cotton fabric)   
8. Safety gloves of Kevlar or equivalent (high temp. resistance) 
9. Face shield (conforming IS:8521 part I type-I)  
10. Electrical hand gloves 440v & 33 KV conforming IS:4770 
11. Hand gloves for chemical laboratory made from pure latex Acid and Alkali proof 
12. Hand gloves for concentrated chemicals made from superior PVC inside cotton reinforce for 

better grip  
13. Split chrome leather hand gloves for handling rough object. 
14. Canvas hand gloves for handling smooth object & doing light work with it. 
15. Flip up goggles with stationery frame fitted with ophthalmic grade zero power toughened lens 

and fitting frame. Blue lens for furnace.  Green shade No.4 for gas cutting, dark green No.11 
for glasses for ARC welding whenever is required. 

16. Panoramic type safety goggles for acid & alkali whenever is required. Contractor shall ensure 
proper use of personal protective equipment by their workmen and supervisor on duty. 
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Before issue of the above PPEs depending on the need of the area of work the sample of the 
same must be provided to Owner’s Safety Officer for inspection & approval. 
 
The Contractor shall be issued entry pass for their employees after due verification of the quality 
of the standard PPE’s and imparting necessary training well in advance (i.e. before 7 days of 
commencement of work) by Engineer-in-charge / Safety Officer. 
a) None of the Contractor’s employees shall be allowed inside the plant premises without 

valid gate pass, safety shoes, helmet (hard hat) & safety glasses. 
b)  Contractor shall ensure that all his employees use proper PPE’s inside the plant premises 

as per the work & site requirement. 
c) During the course of execution of the work the Contractor must ensure use of appropriate 

tested tools by their workmen. Safe working practice must strictly be followed, e.g. use of 
proper plug & socket for electrical connections, right size & standard spanner, right 
capacity and tested lifting & pulling equipment etc. 

d) The Contractor must ensure tidiness of the work place during & after completion of the 
work. 

e) In case of any doubt relating to safety guidelines, the Contractor should seek advice of the 
Engineer-in-charge / Safety Officer immediately for clarification. 

 
ANY DEFICNENCY IN SAFETY ASPECTS SHALL BE VIEWED SERIOUSLY BY THE OWNER. THE 
CONTRACTOR WILL BE PENALISED UP TO THE EXTENT OF Rs.10,000/- (RUPEES TEN THOUSAND 
ONLY) PER EACH LAPSE AS DETERMINED BY THE ENGINEER-IN-CHARGE. OWNER RESERVES THE 
RIGHT TO TERMINATE THE CONTRACT AND DEBAR THE CONTRACTOR TO PARTICIPATE ANY 
FUTURE BIDDING IN CASE OF CONTINUED FLOUTING OF THE SAFETY NORMS PRESCRIBED BY THE 
OWNER. 

 
9.14 CARE IN HANDLING INFLAMMABLE GAS: 

The Contractor shall ensure all precautionary measures and exercise utmost care in handling the 
inflammable gas cylinder / inflammable liquids / paints etc as required under the law and/or as 
advised by the Owner’s Fire Officer. 

 
9.15 TEMPORARY COMBUSTIBLE STRUCTURE: 

Temporary combustible structures shall not be built near or around work site. 
 
9.16 PRECAUTION AGAINST FIRE: 

The Contractor shall ensure availability of appropriate fire Extinguishers / Fire Bunkers and drums 
/ fire buckets at work site as recommended by Engineer-in-charge.  

9.17 EXPLOSIVE: 
Explosive shall not be stored or used in the works or at site by the Contractor without the 
permission of the Engineer-in-charge in writing. The storage & use are also restricted to the 
extent & in the manner to which such permission is given. When explosives are required for the 
works they shall be stored in a special magazine to be provided at the cost of the Contractor in 
accordance with the Explosive Rules. The Contractor shall obtain necessary license for the storage 
and use of explosives and all operations in which or for which explosives are employed shall be 
at sole risk and responsibility of the Contractor and the Contractor shall indemnify the Owner 
against any loss or damage resulting directly or indirectly there from. 

9.18 CONTRACTOR’S LIABILITY: 
9.18.1 Safety code: The Contractor shall at his own expense arrange for the safety provisions as required 

by the Engineer-in-charge in respect of all labour directly employed for performance of the works 
and shall provide all facilities in connection herewith. In case the Contractor fails to make 
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arrangements and provides necessary facilities as aforesaid, the Engineer-in-charge shall be 
entitled to do so and recover double the cost thereof from the Contractor. 

9.18.2 Failure to comply with safety code or the provision relating to and report on accidents and to 
grant of maternity benefits to female workers or submission of materially incorrect statment shall 
make the Contractor liable to pay Liquidated damages an amount not exceeding Rs.500/- for each 
default. The decision of the Engineer-in-charge in such matters based on the reports from the 
Inspecting Officer or from representatives of Engineer-in-charge shall be final and binding and 
deductions for recovery of such liquidated damages may be made from any amount payable to 
the Contractor.  

 
9.19 PRESERVATION OF PEACE: 

The Contractor shall take requisite precautions and use his best endeavor to prevent any riotous 
or unlawful behavior by or amongst his workmen and other employed on the works and for the 
preservation of peace and protection of the inhabitants and security of property in the 
neighborhood of the work. In the event of the Owner requiring the maintenance of a special 
police force at or in the vicinity of the site during the tenure of works, the expenses thereof shall 
be borne by the Contractor and if paid by the Owner shall be recoverable from the Contractor. 

 
9.20 OUTBREAK OF INFECTIOUS DISEASES: 

The Contractor shall remove from his camp such labour and their families who refuse protective 
inoculation and vaccination when required to do so by the Engineer-in-charge. Should Cholera, 
Plague or other infectious diseases break out, the Contractor shall burn the huts, bedding, clothes 
and other belongings of or used by the infected parties and promptly erect new huts on healthy 
site as required by the Engineer-in-charge failing which within the time specified in the Engineer’s 
requisition, the said work may be done by the Owner and the cost thereof recovered from the 
Contractor. 

 
9.21 USE OF INTOXICANTS: 

The sale of dent spirits or other intoxicating beverages upon the work in any of the buildings, 
encampments or tenements owned, occupied by or within the control of the Contractor or any 
of his employee is forbidden and the Contractor shall exercise his influence and authority to the 
utmost extent to secure strict compliance with this condition. 

 
In addition to the above, the Contractor shall abide by all provisions of Owner’s Safety Code 
framed from time to time. 

End of Section-IX 
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SECTION-X 
10.0 PENALTY: 
10.1 FOR NON-COMMENCEMENT OF WORK ON DUE DATE: 

The execution of work shall commence from 15th day after the date on which the Owner issues 
written orders to commence the work. If the Contractor commits default in commencing the 
execution of work as aforesaid, Owner shall without prejudice to any other right or remedy be at 
liberty to forfeit the earnest money absolutely. In addition, Owner reserves the right to terminate 
the Contract without any further reference to the Contractor. 

10.2 FOR NON-PERFORMANCE: 
In case the performance is discontinued by the Contractor without any cause attributable to 
Owner, the Contract can be terminated with three days notice at the discretion of Engineer-in-
charge and the security & all other dues of the Contractor shall be forfeited. This shall be in 
addition to other penalties.  

10.3 FOR UNSATISFACTORY PERFORMANCE: 
If the performance does not commensurate either to the standard of work as per BI 
Standard/standard specified by the Owner or the progress is not as per time schedule, the 
Contract shall be terminated with 30 days notice and security & other dues of the Contractor shall 
be forfeited.  

10.4 FOR NON-PERFORMANCE DUE TO LABOUR STRIKE: 
In case of labour strike, the Contractor shall continue the work or keep the work continued by 
alternate arrangement failing which Owner reserves all rights to get the work done otherwise at 
the risk and cost of the contractor. Also Owner reserves the right to terminate the Contract and 
impose penalty as in Clause 10.2 

10.5 FOR NON-PAYMENT OF WAGES WITHIN SPECIFIED PERIOD: 
For non-payment of wages to his labours within the specified period penalty shall be imposed on 
the Contractor as per clause No.8.1 (x)  

10.6 FOR NON-COMPLIANCE OF OTHER STATUTORY OBLIGATIONS: 
In case of non-compliance of statutory provision within stipulated period, the Contract is liable 
for termination at the discretion of Engineer-in-charge.  

10.7 FOR NON-ADHERENCE TO SAFETY NORMS: 
Penalty shall be imposed on the Contractor as per Clause No.9.13 for non-adherence to safety 
norms. 

10.8 If generation loss contributes to the fault of Contractor, penalty to the tune of loss on account of 
disruption of generation or dues of Contractor including security, whichever is less shall be 
imposed. The Contractor shall also be debarred from participation in any future bidding for at 
least 3 years thereafter. 

 If Contractor disputes to the decision of Engineer-in-charge regarding his fault, the case shall be 
referred to Contract Review Committee. In such case the Contractor or his authorized 
representative shall be a member of the CRC for investigation and report. This joint report shall 
be final and binding on both parties. 

10.9 Jobs asked by Engineer-in-charge subject to availability of related materials shall be attended 
with immediate effect. However, if the Contractor fails to do the work within reasonable hours 
or maximum within 48 hours as the case may be, the job may be done by engaging other agency 
at the cost & risk of the Contractor. In such an event, Owner may terminate the Contract & debar 
the party from future work for two years. 

10.10 PENALTY FOR NON-RETURN OF EXCESS MATERIALS ISSUED BY THE OWNER.  
The Contractor shall return all surplus materials, scraps, tools & plant if issued for the work to the 
warehouse in proper manner and obtain receipt to this effect before issue of Completion 
Certificate by the Engineer-in-charge. If the same is not complied, the Contractor shall be liable 
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for cost of the same and 20% additional charge over & above the value as per warehouse records 
and shall be recovered from Contractor’s bills. 

10.11 PENALTY FOR KEEPING IDLE MACHINERIES, EQUIPMENTS, T & P etc. HIRED BY OWNER: 
In case of machinery, tools & plant and equipments arranged on hire by the Owner and provided 
to the Contractor for work, idle charges beyond reasonable period for such work shall be the 
liability of the Contractor. 

10.12 LIQUIDATED DAMAGE (LD): 
L.D. shall be imposed on Contractor as per clause No.6.9 for delay in completion of work. 

10.13 In case of failure on part of Contractor to provide consumables or any other material under their 
scope & the work is affected on account of this shortfall, Owner reserves the right to arrange the 
same at the cost & risk of the Contractor. The amount so incurred by Owner with 25% additional 
charges shall be recovered from the Contractor. 

10.14 For failure on part of the Contractor to meet the liability under W.C. Act, P.F. Act etc., penalty as 
per Clause 8.1 (viii) & 8.2.3 shall be imposed. 
 
Notwithstanding any clause elsewhere in General Conditions of Contract, all the penalty on 
Contractor shall be deducted from Contractor’s: - 
 
1. Running Bill 
2. Security deposit 
3. Any other dues of Contractor 

Or 
In case the amount exceeds the dues of the Contractor in concerned Contract, the same shall be 
recovered from dues of other contract with Owner; 

Or 
If recovery shall not be possible from any of the aforesaid manner, the same shall be recovered as debt 
liability. 

End of Section-X 
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SECTION-XI 
11.0 Arbitration: 

All disputes or difference in respect of which the decision is not final and conclusive shall, on the 
initiative of either party, be referred to the adjudication of a sole arbitrator, within thirty days of 
receipt of notice from the contractor of his intention to refer the disputes to arbitration or by 
Engineer-in-Charge, the MD or MD-in-charge of OPGC shall finalize a panel of three arbitrators 
and intimate the same to the contractor. The contractor shall within fifteen days of the receipt 
of this list select and confirm his acceptance to the appointment one from the panel as arbitrator. 
If the contractor fails to communicate his selection of the name within the stipulated period, the 
MD or MD-in-charge of OPGC shall without delay select one from the panel and appoint him as 
the sole arbitrator. If the MD or MD-in-charge of OPGC fails to send such a panel within thirty 
days, as stipulated, the contractor shall send a similar panel to the MD or MD-in-charge of OPGC 
within fifteen days. The MD or MD-in-charge of OPGC shall then select one from the panel and 
appoint him as the sole arbitrator within fifteen days. If the MD or MD-in-charge of OPGC fails to 
do so, the contractor shall communicate to the MD or MD-in-charge of OPGC the name of one 
from the panel who shall then be the sole arbitrator. The appointment of sole arbitrator so made 
shall be final and conclusive. 
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 
his office due to any reasons whatsoever, sole Arbitrators shall be appointed as aforesaid by the 
MD or MD-in-charge, OPGC. The work under the contractor, shall, however continue during the 
arbitration proceedings.  
 
The Arbitrator shall be deemed to have entered on the reference, the date he issues notices to 
both the parties fixing the date of the first hearing. 
 
The Arbitrator may, from time to time, with the consent of the parties, enlarge time for making 
and publishing the award. 
 
The Arbitrator shall give a separate award in respect of each dispute or difference and shall give 
a reasoned and speaking award/awards. 
 
The venue of arbitration shall at Bhubaneswar only and jurisdiction for any proceedings arising 
out of or concerning or connected with such arbitration shall be of appropriate court at 
Bhubaneswar under the jurisdiction of Odisha High Court. 
   
The fees, if any, of the arbitrator shall, if required t be paid before the award is made and 
published, be paid at half by each of the parties. The costs of the reference and the award 
including the fees, if any, of the arbitrator shall be in the discretion of the arbitrator who may 
direct to and by whom and in what manner. Such costs or any part thereof shall be paid and may 
fix and settle the amount of costs to be so paid. 
The award of the arbitrator shall be final and binding on both the parties. 
 
Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any statutory 
modification or re-enactment thereof and the rules made there under, and for the time being in 
force, shall apply to the arbitration proceeding under this clause. 

 
Neither party is entitled to bring a claim to arbitration if the request for appointment of arbitrator 
has not been made within thirty days after expiration of warranty / guaranty period. 
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11.1 JURISDICTION / GOVERNING LAWS: 
a) Jurisdiction 

For all disputes, appropriate court at Bhubaneswar under the jurisdiction of Odisha High 
Court alone shall have exclusive jurisdiction in all matters arising under this contract. 

b) Governing Laws 
The Contract shall be governed by and constructed according to the laws in force in 
INDIA. 

 
 
 
 

End of Section-XI 
 
 

End of GCC Volume-II 
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SCHEDULE ‘A’ 
 
  REFERENCE TO GENERAL CONDITIONS OF CONTRACT 
 
2.1  Accepting Authority      Authority who floats NIT 
 
2.19  Market Rate- percentage addition to     10 per cent 
         Cover overheads and profit 
 
1.14  Earnest money                               As per NIT 
4.9 Security Deposit shall be calculated as under:    

(i) Contract value up to Rs.1 crore     10% of contract value  
           
(ii) Contract Value more than Rs.1 crore but not   7.5% of contract value 
      exceeding Rs.5 crore        

 
            (iii) Contract value more than Rs. 5 crore    5% of contract value 
    
   Schedule of Rates applicable   
  OPWD 
3.25  Time allowed for execution of works or time schedule.                          As per SCC                      
                

   Authority competent to decide if “any other cause”        OPGC 
                of delay is beyond Contractor’s control         
 
8.1(vii)      Duration of return of number and description by Fortnightly 
       trades of workmen employed on works to be  
                   submitted to Engineer-in-Charge. 
 
      Authority competent to reduce compensation           OPGC   
                   amount. 
5.11 Defects Liability Periods        

 
5.12 Training of apprentices     Maximum number to  
         be engaged as per the 
         Apprentice Act.1961. 
  Category 
       (a) 
       (b) 
                (c) 
                etc. 
 
6.3.1     Interim bills/running bill     Monthly in case of maint. 
         Contract & after achieving 
         Milestone as agreed in 
         Schedule of work in const- 
         Ruction contract. 
 
11.1      Authority for appointing arbitrator   OPGC  
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SCHEDULE ‘B’ 

MATERIAL FOR ISSUE TO THE CONTRACTOR 

Sl.No. Particulars Rate at which material will be issued  Qnty. Place of issue Max. 
allowable % 
    Unit   Rs.    of wastage 

1         2      3    4 5  6  7   

1  Cement  MT     ITPS warehouse 3% 
 if issued       or nearest 
         Railhead 
2 Reinforcement Steel 

a) Mild steel 6 mm MT     ITPS warehouse 5% 
    & above dia       or nearest  

       Railhead 
(b) Tor steel rod  MT     ITPS warehouse 5% 
      of all dia       or nearest  

         Railhead 
3 Structural Steel MT     ITPS warehouse 5% 
 (plates and rolled      or nearest  
 Sections only)       Railhead 
4 All spares     NA  -do-   NA 
5 Lubricant     NA  -do-   NA  
6 Fuel Oil     NA  -do-   NA  
7 Conveyor belt     NA  -do-   NA 
8 Railway sleepers    NA  -do-   NA 
9 Mill liner     NA  -do-   NA 
10 Ball for Ball mills    NA  -do-   NA  
11 Rails      NA  -do-   NA 
12 Point & crossing    NA  -do-   NA 
13 Fish plate     NA  -do-   NA 
14 Module     NA  -do-   NA 
15 Cards      NA  -do-   NA 
16 Monitor     NA  -do-   NA 
17 Recorder     NA  -do-   NA 
18 Indicator     NA  -do-   NA 
19 Gauges, pressure temp   NA  -do-   NA 
20 Switches     NA  -do-   NA 

 
Signature of Issuing Officer………………..  Signature of Contractor…………….. 
Date………………..      Date……………. 
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        ANNEXURE-I 
 
NAME OF THE BIDDER: 
NAME OF THE WORK: 

 

 
DETAILS OF WORKS AND SERVICES OF SIMILAR NATURE DONE BY THE PARTY DURING THE LAST THREE 
YEARS  
 

Sl. 
No. 

Name of 
Claimant 

Description of 
work 

Value of 
work 

Period The work is done directly or 
through sub contractor  

Remarks 

 
From 

 
To 

        

 
 
Note: Photocopy of Performance Certificate / Completion Certificate of Owner in 
 Support of the work mentioned above is required to be enclosed.  
 
 
 
 

SIGNATURE OF THE BIDDER 
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ANNEXURE-II 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

CONCURRENT COMMITMENTS 

 

Sl. 
No. 

Full postal address 
of client & name of 
Officer-in-charge 

Description of 
the work done 

Value of 
contract 

Date of 
commencement of 
work 

Scheduled/Revised 
completion period 

% age 
completion as 
on date 

Expected date 
of completion 

Remarks 

         

 
 

SIGNATURE OF THE BIDDER: 
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ANNEXURE-III 
 
NAME OF THE BIDDER: 
 
NAME OF WORK: 
 

DETAILS OF EQUIPMENTS, TOOLS & TACKLES 

 
Bidder shall submit herein details of equipments, tools, tackles etc required to perform the work (a) already owned by Bidder and available for use in this 
contract (b) anticipated to be hired by contractor or (c) anticipated to be purchased by contractor. In case of (b) and (c) commitment of hirer or supplier 
shall be stated. 
 

Category Category-
wise 
Sl.No. 

Ownership 
status (a), 
(b), (c) 

Description, 
make 
model & 
capacity 

Quantity Capacity Year of 
manufacture 

Location of 
availability 

Remarks 

         

 
Photocopy of correspondence between contractor & hirer and between contractor & supplier shall be furnished. 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-IV 
NAME OF THE BIDDER: 
NAME OF WORK: 
 
ORGANISATION CHART SHOWING NO. OF QUALIFIED ENGINEERS & SUPERVISORY PERSONNEL ETC. IN 
THE EMPLOYMENT OF CONTRACTOR & TO BE EMPLOYED. 
 

Sl.No. Class of manpower/ 
engineer/supervisor 
 
 

Details of Personnel to be deployed on this work No. 

Available with 
contractor 

To be employed 

     

 
Note: Names and short resume of their qualification & experience may also be given for key personnel. 
 

The tentative chart of your site organization as above furnished by you shall be subject to variation 
to suit the construction / maintenance / operation programme requirement and as directed by 
Owner / Engineer-in-charge. 

 
 

SIGNATURE OF BIDDER 
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ANNEXURE-V 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

INFORMATION ABOUT BIDDER 

 
1. In case of proprietary firm: 
 
1.1 Name of the business: 
1.2 Whether his business is registered with appropriate authority. If yes, name of authority. 
1.3 Date of commencement of business: 
1.4 Whether he pays Income Tax over Rs.10,000/- per year 
 
2. In case of partnership: 
 
2.1 Name of the partnership with qualification: 
2.2 Whether the partnership is registered with appropriate authority: 
2.3 Date of establishment of firm: 
2.4 How many of the partners of the firm pay Income Tax over Rs.10,000/- a year and if less, what is 

the amount paid by them. If all of them do not pay Income Tax, who of them is paying Income Tax. 
2.5 Permanent Account No. under IT Act: 
 
3. In case of Limited liability Company or Company Limited by Guarantee: 
3.1 Amount of paid up capital: 
3.2 Name of the Directors: 
3.3 Date of incorporation with Registrar of Company. 
3.4 Copies of balance sheet of the Company of the last two years: 
 

Copies of audited profit & loss Account and the balance sheet shall be enclosed in case of 
individuals, partnership as well as limited companies for the last three years. 

 
 

Signature of the Bidder 
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ANNEXURE-VI 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

LIST OF ENCLOSURES 

 
THE BIDDER IS REQUIRED TO ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID. 
 
  1. Photocopy of Power of attorney of the signatory of the tender 
 
  2. Income Tax / Sales Tax Clearance Certificate  
 

3. Documents showing annual turnover for similar works or otherwise for the past 
two years such as annual report, profit and loss account etc. 

 
  4. Certificate by Nationalized / Schedule Bank/ Chartered 
   Accountant Firm showing financial capacity. 
 

5. Provident Fund No.  
 
6. Bid Guarantee / E.M.D. 

 
7. Letter of undertaking 

 
8. Permanent Account Number of Income Tax 

 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-VII 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

EXCEPTIONS AND DEVIATIONS 
 
 
Bidder may stipulate here exceptions and deviations to the tender conditions, if considered unavoidable. 
 

Sl.No. Page No. of tender 
document 

Clause/Sub Clause of 
tender document 

Subject Deviation 

     

 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-VIII 
 
NAME OF BIDDER: 
 
NAME OF WORK: 
 
 

DETAILS OF PROPOSED ORGANISATION 

 
 
The bidder shall submit herein details of Head Office and site organization proposal to be developed for 
execution of the work. Bidder shall also furnish the bio-data of the site-in-charge and key personnel to be 
deployed in the format provided in Annexure-IV. 
 
Bidder agrees to augment the list in Annexure-IV with additional number/categories if required and if 
directed by Engineer-in-charge for smooth execution of work taken by the Contractor. 
 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-IX 
 
 

LETTER OF AUTHORIZATION 

(To be submitted on a non-judicial stamp paper of Rs.10 (Rupees ten) only) 
 
 
 
Mr. / Mrs. _________________________________________ residing in 
________________________________________ and presently holding the position 
________________________________ of the ____________________________ 
________________________________ firm / Group / Individual, is duly authorized by the Firm / Group 
/ Individual to sign and furnish all such information as desired by the OPGCL in this document in respect 
of the work _______________________________ 
__________________________________________________________________ 
 
 
 
 

Signature: 
Date: 

(Secretary / General partner / Individual / Contractor / Applicant) 
SEAL 

 
 
WITNESS: 
1. 
2. 
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ANNEXURE-X 
 

SUPPORTING / ATTACHED DOCUMENT LIST 

 

Annexure No. Supporting document/ Additional Sheet Document No. 

I   

II   

III   

IV   

V   

VI   

VII   

VIII   

IX   

X   

XI   

XII   

XIII   

XIV   

XV   

XVI   

XVII   

XVIII   
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ANNEXURE-XI 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

 

 

 

ANNUAL TURNOVER STATEMENT 

 
The bidder shall indicate herein his annual turnover during preceding 3 years based on the audited 
balance sheet / profit & loss account statement. 
 

FINANCIAL YEAR ANNUAL TURNOVER (Rs.) NET WORTH (Rs.) 

Previous to previous year   

Previous year   

Present year   

 
 
NOTE: 1.  Copies of audited balance sheets with profit and loss account of  

3 years shall be submitted along with the Technical bid in support  
 of above entries. 

 
  2. Bidder shall work out Net worth on the following basis: 
 
   Net worth: Reserve + Capital – Accumulated loss. 
 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-XII 

REGISTER OF WORKMEN 

 
(i) Name and address of  Contractor  …………………………………………….. 
 
(ii) Name and address of establishment in/under which  contract is carried on…………… 
 
(iii) Nature and location of work………………………………. 
 
(iv) Name & address of Principal Employer ……………………………………………………….. 
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ANNEXURE-XIII 
EMPLOLYMENT CARD 

 
(a) Name and address of Contractor__________________________________________________ 
 
(b)  Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)  Nature and location of work: 
 
(d)  Name and address of Principal Employer: 
 

Name of 
the 
workman 

Sl. No. in 
the 
register of 
workman 
employed 

Nature of 
employment 
/ 
designation 

Wage rate 
(with 
particulars 
of unit, in 
case of 
piece 
work) 

Wages 
period 

Periods of 
employment 

Remarks Signature 
of 
contractor 

1 2 3 4 5 6 7 8 
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ANNEXURE-XIV 

REGISTER OF WAGES-CUM-MUSTER ROLL 
 
(i) Name and address of the contractor……………….. 
(ii) Name and address of establishment in/under which contract is carried on……….. 
(iii) Nature and location of work……………………………….. 
(iv) Name and address of Principal employer…………. 
(v) Wage period……………………………… from…………………….to…………………….. 
 

Sl
.N

o
. 

Se
ri

al
 n

u
m

b
er

 in
 R

eg
is

te
r 

o
f 

w
o

rk
m

en
 e

m
p

lo
ye

d
 b

y 
co

n
tr

ac
to

r 
N

am
e

 o
f 

em
p

lo
ye

e
s 

D
es

ig
n

at
io

n
 /

 N
at

u
re

 o
f 

w
o

rk
 

D
ai

ly
 a

tt
en

d
an

ce
 /

 N
o

. o
f 

u
n

it
s 

w
o

rk
ed

 
1 

2 
3 

4
 5

 6
 7

 8
 

To
ta

l a
tt

en
d

an
ce

 /
 u

n
it

s 
o

f 

w
o

rk
 d

o
n

e
 

D
ai

ly
 r

at
e 

o
f 

w
ag

es
 /

 p
ie

ce
 r

at
e

 

B
as

ic
 w

ag
es

 

D
.A

. 

O
ve

rt
im

e 

O
th

er
 c

as
h

 p
ay

m
en

ts
 (

n
at

u
re

 
o

f 
p

ay
m

en
t 

to
 b

e 
in

d
ic

at
ed

) 

To
ta

l d
ed

u
ct

io
n

 

N
et

 a
m

o
u

n
t 

p
ai

d
 

Ti
m

e 
&

 d
at

e 
o

f 
p

ay
m

en
t 

P
la

ce
 o

f 
p

ay
m

en
t 

Si
gn

at
u

re
 o

r 
th

u
m

b
 im

p
re

ss
io

n
 

o
f 

w
o

rk
m

en
 

In
it

ia
ls

 o
f 

co
n

tr
ac

to
r 

o
r 

h
is

 

au
th

o
ri

ze
d

 r
ep

re
se

n
ta

ti
ve

 

In
it

ia
ls

 o
f 

au
th

o
ri

ze
d

 o
r 

P
ri

n
ci

p
al

 e
m

p
lo

ye
r 

R
em

ar
ks

 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 

                   

 





Page 112 of 198 

 

ANNEXURE-XV 
 

 
REGISTER OF FINES 

 
 

(b) Name and address of Contractor__________________________________________________ 
 
(b)  Name and address of establishment in/ under which contract is carried on:______________________________________________________ 
 
(c)  Nature and location of work: 
 
(d)  Name and address of Principal Employer: 
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ANNEXURE-XVI 

 
 

 REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS 
 

(c) Name and address of Contractor__________________________________________________ 
 
(b)  Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)  Nature and location of work: 
 
(d)  Name and address of Principal Employer: 
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ANNEXURE-XVII 
 
 

WAGES SLIP 
 
 
Name & address of Contractor: 
 
Name & address of establishment in/under 
Which Contract is carried on: 
 
Nature and location of work: 
 
Name and address of Principal Employer: 
 
Name and father’s / husband’s name of the workman: 
 
For the week/fortnight/month ending: 
 
Sex and identification token/ticket No.: 
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PROFORMA BANK GUARANTEE IN LIEU OF DD FOR EARNEST MONEY 
(on Non Judicial stamp paper of Appropriate value) 

 
(Applicable to Bid value more than Rs.25 lakh only) 

 
Ref:          Date: 

         Bank Guarantee No. 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station, 
At/Po- Banharpali, 
Dist-Jharsuguda-768234. 
 
Dear Sir, 
 In consideration of Odisha Power Generation Corporation having its Registered office at 7th.Floor, Module 
– A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter called the “Owner” which 
expression shall unless repugnant to the subject or context include its successors and assigns) having issued 
Tender Specification Against NIT No_________________________________________dt.________________ to 
M/s____________________________________having its Registered / Head office 
at_________________________________________________________________ 
(hereinafter called the Bidder) who wishes to participate in the said tender for and you, as a special favour, have 
agreed to accept an irrevocable and unconditional Bank Bid Guarantee for an amount of 
Rs.________________________________ valid up to ___________________ On behalf of the Bidder, as a 
condition for participation in the said tender. 
 
 
 We, the _____________________ Bank incorporated under ________________ law and having one of 
our branches at _________________ and having our Registered office/Head office at _________________ do 
here by unconditionally and irrevocably guarantee and under take to pay to the “ Owner” immediately on 
demand without any demur reservation, protest, contest and recourse to the extent of the said sum of 
Rs._____________ (Rupees _______________________ only). Any such claim/demand made by the said 
“Owner” on us shall be conclusive and binding on us irrespective of any dispute or differences raised by the 
Bidder. 
 
 
This guarantee shall be irrevocable and shall remain valid upto  _________________. If any further extension of 
this guarantee is required, the same shall be extended to such required period on receiving instructions from 
M/s ____________________ on whose behalf this guarantee is issued. 
 
We, the said Bank lastly undertake not to revoke this guarantee during its currency except with the previous 
consent of the owner in writing and agree that any change in the constitution of the said tenderer or the said 
Bank shall not discharge our liability.  In witness where of the Bank, through its authorised officer, has set its 
hand and stamp on this ___________________________ day of _______________________20______ 
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Witness: 
 
 
(Signature)        (Signature) 
____________________    __________________ 
 
Name         Name 
 
__________________           (Designation with Bank stamp) 
Official Address 
 
 
          Attorney as per Power of Attorney 
 
       No.___________________ 
 
            Date__________________ 
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FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(On Non-Judicial Stamp Paper) 

(Applicable to Bid of value more than Rs.25 lakh) 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station,  
At/Po-Banharpali, 
Dist-Jharsuguda-768 234. 
 
 In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) having 
registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter 
called the “Owner / OPGC” which expression shall unless repugnant to the subject or context include its 
administrators successors and assigns) having agreed to the price, terms and conditions of Tender and Letter of 
Intent bearing no._____________ dated _____________ issued which has been unequivocally accepted by the 
Contractor M/s ____________________________ for the work of ______________________________ 
(hereinafter called the said contract) to accept a performance Guarantee as herein provided for Rs. 
__________(Rupees ____________________________ only ) from a Nationalized bank in lieu of the security 
deposit to be made by the contractor or in lieu of the deduction to be made from the contractor’s bills, for the 
due fulfillment of the terms and conditions contained in the said contract by the said contractor,  We the 
_______________________ Bank (hereinafter referred to as “the said Bank” and having our registered office at 
__________________________ do hereby undertake and agree to indemnify and keep indemnified OPGC from 
time to time to the extent of Rs.________ (Rupees __________________________ only) against any loss or 
damage, costs, charges and expenses caused to or suffered by or that may be caused to or suffered by OPGC by 
reason of any breach or breaches by the said Contractor of any of the terms and conditions contained in the said 
contract and to unconditionally pay the amount claimed by OPGC on demand and without demur to the extent 
aforesaid. 
 
2.  We______________________ Bank, further agree that OPGC shall be the sole judge of and as to whether the 
said Contractor has committed any breach or breaches of any of the terms and conditions of the said Contract 
and the extent of loss, damage, costs, charges and expenses caused to or suffered by or that may be caused to 
or suffered by OPGC on account thereof and the decision of OPGC that the said contractor has Committed such 
breach or breaches and as to the amount or amount of loss, damage, costs charges and expenses caused to or 
suffered by or that may be caused to or suffered by OPGC from time to time shall be final and binding on us. 
3. We the said Bank further agree that the Guarantee herein contained shall remain in full force and effect during 
the period that would be taken for the performance of the said Contract and till all the dues of OPGC under the 
said Contract or by virtue of any of the terms and conditions governing the said Contract have been fully and 
properly carried out by the said contractor and accordingly discharges this Guarantee, subject, however, that 
OPGC shall have no claim under the Guarantee after 90 (Ninety) days from the date of expiry of the Defects 
Liability period as provided in the said Contract i.e.                             (Date) or from the date of cancellation of the 
said contract, as the case may be, unless a notice of the claim under this Guarantee has been served on the Bank 
before the expiry of the said period in which case the same shall be enforceable against the Bank notwithstanding 
the fact, that the same is enforced after the expiry of the said period. 
 
4.  OPGC shall have the full liberty without affecting in any way the liability of the Bank under this Guarantee or 
indemnity, from time to time to vary any of the terms and conditions of the said Contract or to extend time of 
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performance by the said Contractor or to postpone for any time and from time to time any of the powers 
exercisable by it against the said Contractor and either to enforce or forbear from enforcing any of the terms and 
conditions governing the said Contract and either securities available to OPGC and the said Bank shall not be 
released from its liability under these presents by  any exercise by OPGC or of the liberty with reference to the 
matters aforesaid or by reason of time being given to the said Contractor or any other forbearance, act or 
omission on the part of OPGC or any indulgence by OPGC to the said Contractor or any other matter or thing 
whatsoever which under the law relating to sureties would but for this provision have effect of so releasing the 
Bank from its such liability  
 
5. It shall not be necessary for OPGC to proceed against the Contractor before proceeding against the Bank and 
the Guarantee herein contained shall be enforceable against the Bank notwithstanding any security, which OPGC 
may have retained or obtained from the Contractor shall at the time when proceedings are taken against the 
Bank hereunder be outstanding or unrealized. 
 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with the prior 
consent of OPGC in writing and agree that any change in the Constitution of the said Contractor or the said Bank 
shall not discharge our liability hereunder. If any further extension of this Guarantee is required the same shall 
be extended to such required periods on receiving instructions from 
M/s_________________________________________ on whose behalf this guarantee is issued. 
 
In presence of  
WITNESS      For and on behalf of (Bank) 
1.       Signature____________________ 
2.       Name & Designation___________ 
       Authorisation No._____________ 
       Date and Place ________________ 
       Bank’s Seal__________________ 
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NOTES: 
FOR PROPRIETARY CONCERNS: 
 Shri___________________________ S/o_______________________________ resident of 
______________________________ carrying on business under the name and style of 
_________________________  at __________________________________ (hereinafter called “ the said 
Contractor” which expression shall unless the context requires otherwise include his heirs, executors, 
administrators and legal representatives).  
 
FOR PARTNERSHIP CONCERNS 
 M/s ______________________________ a partnership firm with its office _________________________ 
(hereinafter called “ the said Contractor” which expression shall unless the context requires otherwise include 
their heirs, executors, administrators and legal representatives); the names of their partners being (I) Shri 
___________________________ S/o ________________________________________  (II) Shri 
____________________  S/o ________________________________________ etc.  

FOR COMPANIES 

 M/s _______________________ a company registered under the Companies Act, 1956 and having its 
registered office in the state of __________________ (hereinafter called “the said Contractor” which expression 
shall unless the context requires otherwise include its administrators, successors and assigns). 
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PERFORMANCE BANK GUARANTEE FOR LUMPSUM ADVANCE 
   (On Non-Judicial Stamp Paper of Appropriate Value) 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station,  
At/Po-Banharpali, 
Dist-Jharsuguda-768 234. 
 
 In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) having 
registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter 
called the “Owner” which expression shall unless repugnant to the subject or context include its successors and 
assigns) having agreed under the terms and conditions of the Letter of Intent bearing no._____________ dated 
_____________ issued by the Owner which has been unequivocally accepted by 
____________________________________ in connection with the work of  
________________________________________ Specification No……………  (Hereinafter called the said contract) 
to make at the request of the Contractor a lump sum advance of 
Rs.___________________________(Rupees______________________________________________ only )  for 
utilizing it for the purpose of the Contract on his furnishing a guarantee acceptable to the Owner .  We, 
____________________ Bank incorporated under ______________________________ and having one of our 
branches at ________________________  (hereinafter referred to as “the said Bank” do hereby guarantee the 
due recovery by the Owner of the said advance with interest thereon as provided according to the terms and 
conditions of the Contract.  If the said Contract fails to utilise the said advance for the purpose of the contract 
and / or the said advance together with interest thereon as aforesaid is not fully recovered by the Owner, we, 
____________________________ Bank here-by unconditionally and irrevocably undertake to pay to the owner 
on demand and without demur to the extent of the said sum of Rs.  _____________________ /- 
(Rupees___________________________) only any claim made by the Owner on us for the loss or damage caused 
to or suffered by the owner by reason of the owner not being able to recover in full the said sum of 
Rs.__________________/- 
(Rupees_______________________________________________________________________________ ) only 
with interest as aforesaid. 
 
2. We, _____________________________ Bank further agree that the Owner shall be the sole judge of and as 

to whether the said Contractor has not utilized the said advance or any part thereof for the purpose of the 
Contract and the extent of loss or damage caused to or suffered by the Owner on account of the said 
contractor as to the amount or amounts of loss or damage caused to or suffered by the Owner shall be final 
and binding on us. 

 
3.  We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and effect 

during the period that would be taken for the performance of the said Contract and till the said advance with 
interest has been fully recovered and its claim satisfied or discharged and till Owner certifies that the said 
advance with interest has been fully recovered from the said Contractor, and accordingly shall have no claim 
under this Guarantee after 30 (thirty) days from the date of satisfactory completion of the said contract ( as 
per the mutually agreed work schedule ) i.e. up to and inclusive of (date) unless a notice of the claim under 
this Guarantee has been served on the bank before the expiry of the said period i.e.________________ (date) 
in which case the  same shall be enforceable against the Bank notwithstanding the fact that the same is 
enforced after the expiry of the said period. 
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4. The owner shall have the full liberty without effecting in any way the liability of the Bank under this Guarantee 

of Indemnity, from time to time vary any of the terms and conditions of the said Contract or the advance or 
to extend time of performance by the said ‘Contractor or to postpone for any time and from time to time any 
of the powers exercised by it against the said contractor and either to enforce or forbear from enforcing any 
of the terms and conditions governing the said Contract or the advance available to the owner and the said 
Bank shall not be released from its liability under these presents by any exercise by the Owner of the liberty 
with reference to the matters aforesaid or by reasons of time being given to the said contractor or any other 
forbearance act or omission on the part of the owner or any indulgence by the owner to the said Contractor 
on any other matter or thing whatsoever which under the law relating to sureties would, but for this 
provision, have the effect of so releasing the Bank from its such liability. 

 
5. It shall not be necessary for the Owner to proceed against the Contractor before proceeding against the Bank 

and the Guarantee here in contained shall be enforceable against the Bank notwithstanding any security, 
which the Owner may have retained or obtained from the contractor shall at the time when proceedings are 
taken the Bank hereunder be outstanding or unrealized. 

 
6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the previous 

consent of the Owner in writing and agree that any change in the Constitution of the said contractor or the 
said Bank shall not discharge our liability hereunder. 

 
If any further extension of this Guarantee is required the same shall be extended to such required periods on 
receiving instructions from M/s ______________________________ on whose behalf this Guarantee is issued. 
 
Notwithstanding anything contained herein before our liability under this Guarantee is restricted to Rs. 
______________/- (Rupees ____________________________________________ only) together with interest. 
Our undertaking shall commence from the date of execution and shall remain in force up to 
_________________________ Dated this __________________ day of _____________ 
In presence of     For and on behalf of (the Bank) 
 
WITNESS     Signature___________________ 
 
1. Name _____________________ 
 
2. Designation_______________ 

 
Authorisation No______________ 

                                                           Seal of the Bank _______________ 
 
  The above guarantee is accepted by the Owner 
 
 
       For and On behalf of the   
       Ib Thermal Power Station 
NOTES 
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For Proprietary Concerns 

Shri___________________________Son of _____________________  
Resident of __________________________ carrying on business under the name and style 
of_______________________at ________________ (hereinafter called “the said Contractor”  which expression 
shall unless the context requires otherwise include his heirs, executors, administrators and legal representatives) 
.  

For Partnership Concerns 

 
 M/s ___________________________ a partnership firm with its office __________________ 
(hereinafter called “ the said Contractor” which expression shall unless the context requires otherwise include 
their heirs, executors, administrators and legal representatives) the name of their partners being (I) Shri 
______________________  
S/o________________________(ii)Shri _______________________  
S/o ________________________  etc. 
For Companies 
 
 M/s ________________________ a company under the Companies Act 1956 and having its registered 
office ________________ in the State of ___________ 
(hereinafter called “the said Contractor” which expression shall unless the context requires otherwise include its 
administrators, successors and assigns). 

 
***************************************************** 
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STANDARD OPERATING 

PROCEDURE 
 

CONTRACTOR SAFETY MANAGEMENT PROCEDURE  
[PART-II] 
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                                                                          1. INTRODUCTION  

The purpose of this standard is to specify the requirements for managing safety when contracting work. 

This safety standard is based on the best practices for managing contractor safety in the utility industry.    

CONTRACTOR shall perform all work required by his Contract in a safe, healthy and environment friendly 

manner. During the course of work, the CONTRACTOR is directly responsible for; shall comply with; and 

enforce all laws, rules; regulations of OPGC are relevant to the work being performed. CONTRACTOR will 

manage all subcontractors on site and will be accountable for subcontractor performance with respect to 

Environment, Health & Safety and (EHS).  

Prior to the start of any work, the Contractor shall survey the planned work and submit and review 

Contractor’s SHE Program and Plan to the OPGC concerned Project Manager.   

2. SCOPE  

This program lays down the SHE related requirements and guidelines and provides advice based on local 

experience and legal requirements for safe working practices for all activities of the project involved with 

high & medium risk. This SHE management program also applies to all personnel involved in Company 

projects. All parties are required to comply with this safety program as well as all National, State and Local 

regulatory guidelines.  

3. OBJECTIVE  

These rules guide people's behavior during work days. They are needed to control hazards that can affect 

everyone. This procedure has been developed to assist both OPGC and Contractor Managements to 

control these hazards and ensure that high standards of safety to which OPGC is committed have been 

met. The procedure shall be provided to all high & medium risk contractors with other bid documents. 

Contractors participating in the bidding shall go through the procedure carefully & submit an undertaking 

in the format given as in Appendix-2.  

4. ENVIRONMENT, HEALTH & SAFETY POLICY OF OPGC:  

Contractor (s) shall strictly follow OPGC EHS Policy guidelines. The spirit of the EHS Policy shall be reflected 

during the course of contract execution by implementing the minimum EHS expectation of OPGC as 

declared in the Policy objective. Refer OPGC EHS Policy as enclosed as enclosure.   

5. RESPONSIBILITIES   

To clarify the individual party designations referred to within this guide, to identify the hierarchy of 

reporting and approval necessary, and to delineate the designated responsibilities related to the OPGC 

safety policy, the following is to be used:  
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 OPGC Project Manager - OPGC personnel directly responsible for the site construction/safety activities on 

the project involved.  

OPGC Site Safety Manager - Person designated to carry out, monitor, and enforce safety policies of OPGC 

on the project.    

Contractor’s Site Manager - Person designated as the senior site manager by the Contractor chosen for 

the project.  

Contractor’s Safety Manager - person designated to carry out, monitor, and enforce safety policies of the 

Contractor on the project, in compliance with the project agreements OPGC policies.  

Supervisor - lead field labor supervisor or foreman for the Contractor/Subcontractors.  

Personnel – individuals performing the labor tasks for the Contractor/Subcontractors.  

6. DEFINITIONS AND INTERPRETATIONS  

In the Contract, the following words and phrases have the meaning hereby assigned to them, except 

where the context otherwise requires.   

Contractor – A person or company contracting with OPGC to supply products or services.  

Sub-Contractor - A person or company employed by the prime or general contractor who is contracting 

with OPGC to supply products or services.  

Contractor Pre-qualification – This process is an assessment of contractors wishing to work OPGC. The 

process is independent of individual contracts and is carried out to ensure that only contractors with 

acceptable past safety performance and appropriate safety programs are awarded work.  

Contract Administrator – An OPGC person assigned responsibility for administering contracts, including 

preparation of the contract tender or request for proposal (RFP) documents, arranging pre-bid meetings, 

coordinating the bid/ proposal evaluation process and recommending the awarding of the contract.  

Project Manager – An OPGC person who is given the overall responsibility and authority for the successful 

completion of a project. His/ her responsibilities include the assignment of the contract monitor, 

conducting the pre-construction site meeting, resolving contractor safety performance issues, final 

inspection of the work, conducting the closing meeting with the contractor and completing the contractor 

evaluation.   

Contract Monitor (Engineer In Charge/EIC) – An OPGC person who reports to the Project Manager and is 

responsible for monitoring the contractor’s safety performance and providing feedback to the Project 

Manager. The Contract Monitor will compare the contractor’s work and work methods with the standards 

and expectations defined in the contract.  
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OPGC Contact Person- The EIC of the Contract is termed as the OPGC contact person for that contract 

only.   

Contractor Safety Orientation – A meeting at the start of each contract involving all contractor employees 

to discuss safety standards and the specific safety requirements for the contracted work.   

High-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, 

may result in a fatality or permanent disability; examples include but are not limited to, high voltage 

electrical work, confined space entry, exposure to asbestos, work around water, working aloft >6 ft., 

craning & rigging, scaffolding & shoring.   

Medium-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, 

may result in a temporary disability; examples include but are not limited to, plant and facility 

maintenance, minor excavation, welding, carpentry, civil work.  

Low-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, may 

result in a minor injury but not a lost time injury; examples include but are not limited to, training, 

consulting, office equipment maintenance, office cleaning.   

Hazard Assessment – An assessment of the contracted work to identify and document the hazards 

inherent to the work site and facility. The hazard assessment is provided to the bidders as part of the bid/ 

request for proposal documents.  

Daily Job Safety Plan – A process that individual employees and working crews must follow to assess and 

document the critical safety issues pertaining to the day’s work.  

Shall/Will: The word 'shall' is to be understood as mandatory  

Should:  The word 'should' is to be understood as strongly recommended  

May:        The word 'may' is to be understood as indicating a possible course of action  

Restricted Areas:  A Restricted area is defined as that area over which OPGC exercise control of all 

movements and operations and where entry is granted only with permission from OPGC.   

Hazardous Areas:  An area in which there exists or may exist flammable or other hazardous atmosphere.  

Safety Document: Is a formal written statement used to control the Risk associated with the works 

performing in OPGC Premises.   

Electrical Equipment: Any producer, carrier or consumer of electrical energy.  

  

 7. PROGRAM REQUIREMENT & IMPORTANT GENERAL SAFETY INSTRUCTIONS:  

The goal of this program is to complete the project with zero incidents. This goal can only be achieved 

when everyone commits to error-free performance. The commitment to achieve this goal will result in 

increased productivity and the prevention of job related losses.   
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Active participation and personal cooperation of all supervision and employees, and a positive 

coordination of their efforts carrying out the following:   

   

 Stop Work Authority program. It is both the right and responsibility of all EMPLOYEES, be they OWNER, 

CONTRATOR or SUB-CONTRACTOR to stop any work activity that currently has, or has the potential to 

develop into an unsafe situation. Work must stop immediately after an unsafe situation is identified, 

regardless of the job’s priority or importance. Work shall resume only when the unsafe situation has 

been remediated. Never hesitate to stop work – it doesn’t matter if it’s later determined that invoking 

the work stoppage was an error. A person will not suffer retribution or negative consequences of any 

sort for stopping work for safety reasons. Establish and maintain a system for early detection and 

correction of unsafe practices and conditions.   

  

 Contractors on OPGC site must obey OPGC safety rules, signs and instructions.   

 All contract employees have a responsibility for their own safety and the safety of others.   

 The Contractor may not charge or back charge OPGC for any delays, work stoppage, or scheduling issues 

resulting from enforcement of the OPGC Safety Rules.   

 Contractors are responsible for establishing control measures to protect employees under their control 

from exposure to hazards, including but not limited to chemical, health and physical hazards present at 

the work location.   

 Contractor shall furnish, erect, and maintain warning notices, signs, signals, lights, protective guards, 

enclosures, platforms, barricades  and other devices as necessary to adequately protect all personnel 

on site; including but not limited to employees, subcontractors, other contractors, OPGC people and the 

public.  

 If the scope of work requires the removal of existing guardrails, handrails, floor grating or other physical 

barrier, contractor shall have written permission from OPGC Project Manager. Barriers that have been 

removed to facilitate work must be properly replaced as soon as the work is completed.  Unguarded 

openings must be attended at all times.   

 If covers are required to protect floor openings, excavations, trenches, pits, then the contractor must 

ensure the cover is capable of supporting, without failure, at least twice the weight of any employee, 

equipment and/or material that may be imposed on the cover at one time.  
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 Chemicals must be handled in authorized manner. Handling of chemical must be carried in accordance 

with Material Safety Data Sheet (MSDS) regulation and EIC /Officer In charge/supervisor’s guideline.    

  

 Establish and implement safety education programs designed to stimulate and maintain the interest 

and active participation of all personnel involved with the project. Such programs should include:   

 Safety meetings and safety communications;   

 Use of incident trends and causal analysis to preclude reoccurrence of similar incidents;   

 Use of proper work procedures, personal protective equipment, and mechanical guards;   
  

 Safety instruction to individual employees and group safety training programs; and Managing 

records, incidents, claims, losses, and development of incidence/loss experience summaries.  

8. ESSENTIAL DUTIES:   
  

(i) Use effective verbal and written communication skills.   

(ii) Listen to directions and suggestions from Project Manager/EIC/Supervisor/EHS officers 

regarding safe and proper work practices. 

(iii) Work up to a 12 hour shift.  Never work beyond 12 hours unless otherwise OPGC Project 

Manager allows to do so.   

(iv) Climb and maintain balance on steel framework, stairs, ladders and scaffolds.   

(v) Identify workplace safety hazards and take all necessary corrective action to eliminate or 

minimize them.   

(vi) Understand and respond appropriately to all safety hazards and warning devices (i.e. back-up 

alarms, smell of smoke, different colored warning tags, warning sirens).   

(vii) Understand and implement lockout/tag out procedures in a safe manner.   

(viii) Produce quality work, meeting requirements of company policies, procedures and industry 

standards.   

(ix) Be motivated and work productively.  

(x) Participate in the jobsite Safety meetings as required.   

 

9. OPGC SAFETY CARDINAL RULES/ZERO TOLERANCE ISSUES:  

“Cardinal Safety Rules” are OPGC rules that, if violated, have a high probability of resulting in a serious 

adverse outcome.  Contractors must ensure that employees working under their control do not violate 

these Cardinal Safety Rules.  Failure to comply with Cardinal Safety Rules will result in immediate 

corrective action for the employee and, if OPGC determines it appropriate, the Contractor, up to and 
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including termination from the current job and removal from consideration for future OPGC contracts.  

The OPGC Cardinal Safety Rules are:  

  

(i) Personal Protective Equipments (PPEs) as applicable to a given task must be used at all times.  

(ii) All high or medium risk jobs must be performed with valid Job Safety Analysis (JSA) followed by 

pre-job briefing.  

(iii) No entry to ITPS plant premise or no permission to do any work at ITPS under the influence of 

alcohol or drugs.  

(iv) Do not walk or work under a suspended load & use only tested & certified lifting tools & tackles 

on the job.   

(v) Do not handle and operate equipments unless authorized & licensed to do so.  

(vi) Do not tamper or remove guards, hand rails and other safety systems unless authorized to do so.  

(vii) Ensure energy isolations, lock-out-tag-out (LOTO) and strictly follow work permit instructions.  

(viii) Never work of & above 06 feet (1.8 meters) without fall protection.  

(ix) All injuries & near misses must be reported.  

(x) Illegal handling or disposal of hazardous materials not allowed.  

(Note:- Deviation/lapses from the above cardinal rules but not limited to these are treated as major 
safety violation.)  

10. HYGIENIE, GENERAL PRACTICES / UTILITIES FOR REST & FOOD INTAKE:  

The Contractor shall ensure that its personnel shall maintain the highest standards of hygiene in 

connection with the performances of any contract for works or services it may have with OPGC.   

The only safe source of drinking water is a drinking fountain/taps.  Other sources shall not be used.   

 Do not use air, gas, water, electricity, fuel or other site facilities/utilities unless the source of supply 

has been designated & authorized by OPGC.   

 Contractor personnel must not enter any building or area not required by their work.  Wandering 

about the plant is prohibited.  

 Contractor personnel are permitted for taking food in designated places either in OPGC Canteen or 

in any other designated site.   

 Contractors shall take rest in designated rest sites. Taking rest in work places is prohibited.   

 Taking rest & food in unauthorized sites will be treated safety rule violation;   
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11. SITE ENTRY PROCEDURE  

The Contractor must comply at all times with the requirements of OPGC Site Security rules. The 

contractor for all personnel requiring admission to the Site, a Security gate pass request must be 

processed in advance.   

11. 1.“Gate Entry Pass” will be issued by the OPGC site administration and contractor person/people need 

to proceed to the OPGC contact person directly to follow the safety induction procedures. Gate Pass 

will be issued after site safety induction/training and duly certified by EIC on the gate pass entry 

request application.  After imparting safety trainings, the gate passes will be stamped/ marked as 

‘Safety training imparted”. No contractor and their employees shall be allowed to enter inside the 

Plant for carrying out jobs unless the safety training has been given to them and duly stamped as 

above   

OPGC may issue to the Gate Entry Passes” for the admission of contractors and “Visitor Gate Passes” to the 

normal visitors.  

These passes are to be returned on the demand of OPGC and in any case at the completion of the contract.  

All Contractors’ staff must enter and leave the site via the Security Gate.  

All Contractors’ staff will have to produce their gate entry pass if asked by Security when entering AND 

leaving site. This applies at all times.  

If any of the Contractor’s or Sub-contractor’s staff is found unjustifiably outside the working areas, then 

they will be removed from Site.  

Ensure your name is recorded on the appropriate Contractors daily attendance page.  

11.2. The contractor shall furnish to EIC the list of materials such as lifting tools and tackles, power tools, T 

&Ps (testing status to be maintained), gas cylinders, and any hazardous chemicals along with MSDS to be 

mobilized before commencement of work. All these materials shall be checked at Plant gate by Security, EIC 

& EHS for no objection. Contractor at no situation shall enter untested or substandard or unapproved tools, 

equipments or vehicles. Tested and approved tools, equipments & vehicles only can be entered into Plant 

Premises. Unauthorized entry of hazardous substance is strictly prohibited from Plant gate. Contractor 

materials shall be entered inside Plant with valid Security Certification on recommendation of EIC. Violation 

of the OPGC site entry rule shall be treated major safety violation.  Strong disciplinary step will be booked 

against the violation.      

 

12.  PROJECT SAFETY PLAN & DAILY JOB SAFETY PLAN:  
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After knowing the detail hazard information of high or medium risk jobs, contractor shall provide a 

comprehensive project safety plan fulfilling minimum Safety expectations of OPGC.  

Daily Job Safety plan shall be prepared by the Contractor in advance before commencement of a particular 

day’s job.    

The project safety plan & its suitability/ appropriateness for the Contract job shall be verified & 

approved by the Project Manager. This is one of the important Contractor’s job planning activity.  

  

  

13. HEALTH & FITNESS  

The Contractor shall ensure that all its employees engaged in the work are medically fit and healthy. Any 

medical disabilities including such disabilities which Contractor may consider will not adversely influence 

the employee's ability to perform his role in the work should be reported to OPGC prior to the start of 

the Work. Contractor shall provide health certificates in compliance with Odisha Factory rule for their 

personnel at the time of applying gate entry pass. No contractor personnel will be issued gate entry pass 

without the submission of health & fitness certificate in the prescribed form. Contractors will closely 

monitor the requirement of health check up at an interval of one year for their employees.    

 14. WORK PERMIT  

Work Permits will be issued in accordance to OPGC PTW procedures before performing any 

activity/function such as entry inside confined space, inside tank/vessel, excavation, work involving 

radiation sources etc, work at height, working with machineries & equipments. Specific permit for hot 

work e.g. cutting, welding, grinding, chipping or sand blasting shall also be issued. During such activities 
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the contractor shall ensure that a fire watch is deployed and the person must clearly understand his 

duty & responsibility. Project manager/ EIC or his authorized representative supervising the job shall be 

responsible for obtaining & clearing the permit with the knowledge and consent of the contractor or his 

representative. It shall be the responsibility of the contractor to see that none of his employees start the 

job until, an appropriate permit has been issued with proper isolations followed by Pre-job briefing and 

job safety awareness by the EIC and the contractor or his safety coordinator.  

15. HOUSE KEEPING & CLEAN SITE  

The Contractor shall ensure that the site of the works is kept free of surplus, waste or redundant 

materials or items and shall maintain a clean and tidy site throughout the duration of the work. Access 

ways and emergency exits shall be kept clear from obstruction at all times. Combustible scrap and 

debris shall be removed at regular intervals during the course of project. All solvents shall be kept in 

approved, properlylabeled containers. Contractors’ bill payment will be held up unless otherwise 

housekeeping of their job site is maintained.    

16. SITE OFFICE AND STORES  

The Contractor will be allowed a working area on the site which shall be maintained by the Contractor 

for his site offices etc and on completion of the contract shall reinstate this area at his own expense, to 

the satisfaction of OPGC. The Contractor will also be given access to any reasonable area around the 

site.  

17. SAFETY EQUIPMENT  

The Contractor shall, at its own expense, provide adequate safety equipment of an approved type and 

amount as is required for the execution of the contract works. The Contractor shall maintain this 

equipment in a professional manner as dictated by legal and industry standards. In addition, the 

Contractor shall keep up-to-date records of all said equipment.  

17.1. PROTECTIVE PERSONNEL CLOTHING AND EQUIPMENT    
The Contractor shall, at its own expense, supply its personnel employed at the site of the works with 

adequate protective personal clothing and other protective equipment which shall be maintained in 

good condition or replaced, and shall be worn on all relevant occasions as specified by OPGC and good 

practice. It is the responsibility of the contractor to provide adequate instruction/training for the correct 

usage and maintenance of these equipments & PPEs, inspection & suitable storage of their Personal 

Protective Equipments. The Contractor is also responsible for ensuring that the PPE is used and 

maintained in accordance with the manufacturer’s specifications.  
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In the event that the Contractor fails to supply or provide adequate safety equipment or PPE, OPGC 

reserves the right to issue such safety equipment/PPE to the workforce provided by the Contractor 

and back charge the same from the Contractor with two (2) times of the cost of item as administration 

fee for every item issued.   

PPEs shall meet the following minimum standard and shall be maintained in good condition to give 
desired level of protection to wearer.  Contractor has to assess the quantity of PPE required considering 
the job hazard and nature of job.    
SPECIFICATION & SELECTION OF PPES:  

A. SAFETY HELMET/HARD HAT-  

IS/ DGMS/ CE/ ANSI certified  

Material- HDPE and ABS Plastic  

Colour- DARK YELLOW with name of contractor mentioned in front portion.   

All safety helmets shall have textile chin strap, padded head band & of Plastic or Cotton cradle.   

Make & Brand- Karam PM 501/ MSA/Venus C-112 or 113/ Udyogi- Ultra 5000L/  

Kalgem-Tortoise or any other equivalent brand approved by OPGC EHS  

B. SAFETY GLASS/ SAFETY GOGGLES -  IS/CE/ANSI certified  

Polycarbonate, UV protected, Anti scratch, Anti fog  

Colour- Colourless for all time and strictly in low light areas and night time. Grey may be used in day 

time within areas with adequate visibility.  

Make & Brand- 3M/ Uvex/ Udyogi-UD 61/ Karam-ES005/Venus- G-203-CHC or any other equivalent 

brand approved by OPGC EHS  

Prescription glasses users shall use cover the glass.  

C. SAFETY SHOE :   

IS/ DGMS/ CE/ ANSI certified  

Leather with Steel Toe  

Anti Static, Anti Skit, Anti Shock, Oil & Acid resistant with shock absorber  

Make & Brand-  Bata / Liberty/ Jaypee 1217/ SG Security- Concord or Black night/ Udyogi- Tango, 

Mallcom- Tiger/ ACME Fabrick- Atom/ or any reputed brand approved by OPGC EHS  

D. DUST MASK-   

IS/ CE/ ANSI certified  

Venus V4 20 SLV- FFP2/ 3M with Fine particle filtration efficiency greater than 94%.  

E. EAR PLUG/EAR SEAL/EAR MUFF-   
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IS/CE/ ANSI certified  

3M/ Venus/ Karam/ Equivalent  

F. HAND GLOVES -   

IS/ DGMS/ CE/ ANSI certified  

Material (Heavy Duty)- Finger Chome leather, 05 fingers provision  

Material (Light Duty)- PVC dotted type of reputed brand  

Make- Kaybee/ Udyogi/ Karam/ any reputed brand  

Besides the above, for electrical, chemical handling or for any other special type activity, appropriate 

rating IS/CE/ANSI certified hand gloves shall be used.  

 

  

  

G. WELDING FACE SHIELD ATTACHABLE TO HELMET -   

IS/ DGMS/ CE/ ANSI certified /UV & IR protected, Superior quality  

Make- Karam -ES 71, Unicare, Udyogi/ any other reputed brand  

H. FALL ARREST SYSTEMS (SAFETY HARNESS, ANCHORS, FALL ARRESTORS, LIFELINES ETC)  

Shall be EN/ ANSI Certified with CE marking. Make- Karam/ Udyogi/MSA or any reputed brand finally 

approved by OPGC Safety Officer.   

Life lines shall be EN 795, Class B of Karam Polyster webbing type or Polypropylene 16mm dia synthetic 

rope or 8mm standard wire rope 5000lbs (22KN) rating.   

Refer section-41 (Fall Protection) for details.     

Rest of the PPEs as appropriate to a particular hazard or as mentioned in MSDS (Material Safety Data 

Sheet) shall be provided to the persons engaged for the job by the Contractor in accordance with 

relevant BIS/ANSI/EN standards.   

17.2.   PPE ZONES & PPE EXCUSE ZONES  

Sl No PPE type Area of Use Excuse areas/locations 

1  Helmet  Compulsory from Plant Gate. Two 

wheeler riders & pillion riders must 

use crash helmet while driving  

Offices, Office Corridors, 

Control rooms, Canteen, 

hospital & Service Building 
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Compulsory while working in other 

facilities outside plant viz, Ubuda Coal 

loading point, Ash Pond, Ash brick plant, 

Sewage Treatment Plant and Colony 

premise.  

front while people are with 

no work or with office work 

activities with no risk to head 

from external source.   

2  Safety Shoe  Compulsory from Plant Gate  Places other than the areas 

specified.   Compulsory while working in other  

  Facilities outside plant viz, Ubuda Coal 

loading point, Ash Pond, Ash brick plant, 

Sewage Treatment Plant and Colony 

premise. 

 

 

 

 

  

 

3  Safety glass   Compulsory in all work areas  Main road from  

Plant Gate to CHP Track 

hopper,  

Other roads except the roads 

inside Boiler area, Offices,  

Office Corridors,  

Control rooms, Canteen, 

Hospital while people are 

with no work or with office 

work activities with no risk to 

eye from external source. 

Compulsory while working in other 

facilities outside plant viz, Ubuda Coal 

loading point, Ash Pond, Ash brick plant, 

Sewage Treatment Plant and Colony 

premise.  

4  Ear Plug/Seal/ 

Ear Muff  

In all high noise areas  greater than 

noise level 85 dBA  

Places other than high noise 

areas  
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5  Hand Gloves  Compulsory during all field works, 

material handling, working where 

risk of injury to hand prevails  

Office activities  

6  Dust mask  In all dust generating areas(ESP hopper 

cleaning, Dry Ash handling, Cleaning,  

Sweeping, Soil excavation,  

Asbestos/Asbestos containing material 

handling, Coal Handling Plant, Painting 

work, visible fugitive emission in Boiler  

and other areas etc)  

Excuse for non dust 

generating Areas  

  

   

   

7  Welding face 

shield  

During welding operation only  Non Specified activities  

    

8  Cutting glass  During cutting operation only  

9  Chemical 

respirators  

During fuming Chemical handling or 

hazardous gas handling. Atmosphere 

with Chemical fumes, hazardous gas 

fumes. During welding operation.  

10  Chemical 

Suit/Apron  

During hazardous Chemical/ substance 

handling, Lead acid Battery 

maintenance  

  

11  PVC/Rubber 

hand gloves  

During hazardous 

chemical/substance/waste handling & 

Lead Acid battery maintenance.  

12  Chemical 

Goggle/ Face 

shield  

During hazardous 

chemical/substance/waste handling & 

Lead Acid battery maintenance.  

  

 

13  Encapsulated   

suit for 

Chlorine  

In Chlorine atmosphere greater than 50  

PPM  
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14  Self Contained 

breathing 

apparatus  

Toxic gas atmosphere (Chlorine,  

Ammonia, Carbon monoxide, Acid 

fumes)  

where chemical respirator is not 

recommended, Confined Space with 

hazardous fume or gases   

  

15  Arc flash Suit 

with boot and 

hood of 

suitable rating  

During Electric Panel Breaker & MCC 

modules Operation   

16  Electrical 

hand gloves 

of suitable 

rating  

Working with live electrical power 

sources  

17  High 

temperature 

hand gloves & 

jacket  

Working with Steam lines  

18  Hard toe 

rubber 

gumboot  

Working in Mud, Sludge, Water, 

dense wild grass areas, other place 

taking Safety Officer’s approval   

19  Lead laminated 

coverall  

Working with radiographic substances  

20  Reflected 

jacket  

Inside confined spaces and as advised 

by OPGC Project Manager/EHS  

21  Cotton Boiler 

Suit  

Working inside Boiler / and as advised 

by  

OPGC Project Manager/EHS  

22  Full body 

harness  

Working above 5.9 ft without fall 

protection  
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23  Welding 

jacket/suit & 

hand gloves  

Standard flame resistant welding 

jacket/suit & heat resistant leather hand 

gloves  

  

  

17.3. CONTROL ON PPE: The samples of PPE to be used by contractor at site shall be submitted to OPGC 

S a fe t y Officer i n a d v a n c e for approval. On approval, the Safety officer will retain the sample. The 

approved quality PPE (Make/Brand and colour) shall be used by contractor at worksite throughout the 

job. Any unauthorized change of model/ brand/ colour of PPE from the sample shall be considered as 

Safety violation and may lead to disciplinary action. On completion of work, the sample shall be 

returned to the contractor. The specification given above for different types of general PPEs is minimum 

quality standard. Contractors are free to provide better quality PPEs but such PPEs quality shall be 

approved from OPGC Safety Officer prior to use inside OPGC premises.   

18. TRAINING  

18.1. SAFETY ORIENTATION  
The Contractor shall ensure that all its personnel have been given the necessary safety and job related 

training required by OPGC regulations and good practice prior to starting work.   

Contractors will be responsible for providing their employees and any subcontract employee with all safety 

information provided to it by OPGC including, but not limited to:  

Project-specific occupational health and safety expectations;  

Exposure to atmospheric health, serious physical or chemical hazards; and Precautionary measures and 

procedures for performing the work.  

18.2. PRE- JOB BRIEFINGS  
Contractors shall conduct pre-job briefings and toolbox talk/ safety talks with employees under their 

control prior to work each day.  Additional job briefings shall be held if significant changes occur during 

the course of the work that might affect the safety of the employees.  

19. COMPETENCY OF CONTRACT EMPLOYEES.   

Contractor shall assign competent employees as per the requirement of the job. Supervisors should be 

so qualified that he can clearly communicate with his team members. Besides, Supervisors shall be able 

to communicate in English. All high skilled & semiskilled employees must have job specific competence. 

OPGC will evaluate/verify competence and will reject employees who are not found with inadequate 

competency.   

 20. RESTRICTED AREAS  
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All Contractors must receive authorization from the OPGC Contact Person before performing work in 

areas posted “DANGEROUS” or “HAZARDOUS” or “RESTRICTED” or some other warning signs.  

Contractors shall install warning tape for areas that require additional warning because of the work 

being performed there.  

21. ALCOHOL AND DRUGS  

The Contractor shall ensure that its personnel do not at any time, during the performance of the work, 

partake of or be under the influence of any alcohol, drug or other intoxicating substance, while on duty, 

other than for bonafide medical reasons certified by qualified medical practitioner. Person found with 

violation of this rule will be immediately removed out of OPGC site and appropriate disciplinary action 

will be imposed to the contractor.   

22. DRIVING & PARKING  

All heavy vehicles and other related machinery required in connection with the work shall be fit for 

purpose, prior to and during the period of the work.   

The Contractor shall ensure that only permitted personnel (by way of valid OPGC Driving License) are able 

to operate vehicles as per the classification of vehicle.  

Contractor shall strictly comply with Speed limit of 20Kmph in all areas inside the plant for passenger 

vehicles. Heavy vehicles speed shall not exceed 10kmh at any point of time.    

Parking of Vehicle is allowed only in the designated areas. Deliveries of materials, tools and/or 

equipment shall be coordinated with OPGC contact person and Security.  After the delivery is made to 

the job site, the delivery vehicle must be parked in the designated parking area or must exit the job site.   

Operators of mobile equipment must wear hard hats and safety glasses unless the equipment has a 

fully-enclosed cab.  Seat belts must be worn when operating equipment.  No Contractor shall permit 

earthmoving or compacting equipment that has an obstructed view to the rear to be used in reverse 

gear unless the equipment has in operation a reverse signal alarm distinguishable from the surrounding 

noise level or unless a contractor-designated employee signals that it is safe to do so.   

The Contractor undertakes to ensure that all drivers comply with the following basic rules:  

 Always wear a seat belt;  

 Always observe traffic rules, especially speed limits;  

 Never drive after consuming alcohol/drugs;  

 Never drive when very tired;  
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 Never overload the vehicle;  

 Drive carefully;  

 Be sure that before starting the vehicle the area near and under the vehicle/trailer is free from 

persons asleep.  

 Vehicles are PUC certified with validity of expiry.   

 Heavy vehicles are provided with fire extinguishers   

CRASH HELMET USE – Riding two wheelers without the use of crash helmet from plant gate is prohibited. 

Contractor shall ensure, the crash helmet is all times being used by his people riding two wheeler.      

23. SAFETY MEETINGS  

The Contractor shall be responsible for maintaining and enhancing the safety awareness of its personnel 

including arranging its own safety meetings and participating as appropriate in safety meetings held by 

OPGC.   

24. SAFETY INSPECTION / AUDIT  

The Contractor shall inspect the work site, equipment and tools on regular basis for compliance with 

these rules and regulations, and shall be obliged to take the necessary measures to correct unsafe 

conditions and unsafe  practices.   

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and 

records when requested, to enable OPGC to inspect aspects of Contractor's operations relevant to 

safety and working environment.   

25. REPORTING AND INVESTIGATION  

The Contractor shall report all near misses, incidents or accidents to OPGC contact person or central 

control room immediately.   

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and 

records when requested, to carry out formal investigations to find out the root causes and there by 

identify the required corrective actions to avoid the reoccurrences.   

Upon completion of the Work under contract and/or on a monthly basis, whichever is more frequent, 

the Contractor shall prepare a summary report of its safety performance together with accident 

statistics and submit to OPGC.  
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26. INJURY MANAGEMENT  

Basic Life support facility (first aid) is available in OPGC. Contractor supervisors should be trained with first 

aid.     

In case of an injury to some contract worker, please inform   immediately  available OPGC personnel or first 

aid centre or central control room using (phone 248/222/06645 222222).   

Only trained and certified people shall provide first aid to the injured.   

In case of doubt, injured personal shall not be moved or transport improper vehicles because it may 

complicate the injury more and some cases may lead to death.   

Only Designated vehicles (Ambulance) shall be used for transportation of patients.  

27. JOB SAFETY ANALYSIS (JSA) & JOB SAFETY BRIEFING (JSB)  

 The Contractor shall adopt the OPGC JSA & JSB practice/advice.   

 The Contractor shall ensure that its supervisors and are fully conversant with OPGC JSA & JSB Process/ 

System.   

 Under no circumstances must work be started until the appropriate JSA has been prepared and 

complete the Pre-job briefing.   

 Competent person from the contractor and in-charge of the work from OPGC shall conduct the Pre- job 

briefing to all members.   

 Competent person from the contractor and in-charge of the work from OPGC shall make available a 

copy of the safety document at site.   

 Sample Job Safety analysis in prescribed format is furnished in appendix below.  

28. EMERGENCY PROCEDURES  

The Contractor shall follow the OPGC Emergency Response Plan (ERP) during the period of the work and 

shall ensure that its staff are fully familiar with the actions to be taken in case of an emergency.   

28.1. EMERGENCY PLANNING:  

Contractors must inform his people on the actions to be taken in the event of fire, explosion, personnel 

injuries or other emergencies. The contractor shall also keep abreast & acquaint of his persons regarding 
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“Emergency Response Plan” of ITPS, assembly points, DO’s & DON’Ts during emergencies at regular 

intervals in monthly EHS meeting.   

28.2. EVACUATION PROCEDURE:  

Identify the escape routes available to you before you commence work. Know the assembly points and 

directions to reach there in case of emergency.   

When the emergency siren sounds, immediately leave the area by your nearest evacuation route to 

Emergency Assembly Point. If you are using power equipments or vehicles you must switch it off and make 

it safe before evacuating.   

 

DO NOT RUN AND DO NOT STOP TO COLLECT YOUR BELONGINGS.   

Report to the emergency assembly Points as per the instructions given on loud speakers/ public address 

system.   

Obey instructions given by the OPGC contact person staff and assembly point coordinator.   

Remain at the assembly point until instructed otherwise. Do not re-enter evacuated areas until the ‘all 

clear’ announcement is made by the Main Control Room.    

Emergency Siren test is carried out every Saturday at 11:00 hours for two minutes and require no action.   

28.3. REPORTING EMERGENCY:  

If you discover a fire, or any other serious incident/emergency phone 222/233/244 using the site 

telephones, this will connect you to the Plant Main Control Room. Other   
Emergency Contacts are-                                                  Intercom       P&T  

Fire Station                777       06645222257  

Ambulance           277/248    06645222216  

Hospital              666    06645222243  

Give your name, location, and the details of the emergency.  Follow any instructions given.   

Only take emergency action if competent to do so, e.g. resuscitation, first aid, fire fighting etc.   

If safe to do so remain in the vicinity to give relevant information to the assistance when it arrives. Never 

endanger your safety.  

29. SAFETY SUPERVISOR  

If the numbers of contract workers are more than or equal to 50 (fifty), the Contractor shall be required 

to provide full time safety supervisor who will be responsible for ensuring the work is performed in 

accordance with the applicable safety requirements. For every 50(fifty) employees thereafter there shall 

be one Safety Supervisor/Officer. The On-Site Contractor Safety supervisor/officer(s) must have 

appropriate knowledge and skills, to ensure job site safety. For contractor worker less than 50(fifty) in 
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job, the work supervisor can be utilized for safety supervision but in case the Project  Manager find 

ineffective supervision, the contractor may be asked to provide independent safety supervisor.    

Contractor Safety Supervisors should be qualified & experienced enough to deliver their assigned jobs 

effectively as per expectation of OPGC Project Manager/EIC & EHS. Before their work assignment, 

Contractor has to provide the list of their safety professional along with Safety In charge stating name, 

qualification, and experience & contact number to the Project Manager & EHS. The supervisors’ 

competency will be evaluated by OPGC EHS prior to issue of gate pass. Only OPGC EHS competence 

certified Safety supervisors will be permitted for Safety Supervision at Contractor work sites. 

Competency certification may vary depending on the nature & risk level involved with the contracted 

job. Contractors are not permitted to execute job without deployment of Safety Supervisor(s) as 

specified under this condition. Contractor Safety Supervisors performance will be monitored by OPGC 

EIC & EHS and the instruction & advice of OPGC shall be implemented promptly. OPGC will impose 

appropriate penalty if the Contractor fails to implement OPGC’s safety expectation satisfactorily.          

30. COMMUNICATIONS  

30.1. COMMUNICATIONS WITH OPGC  
The Project Manager or his authorized persons (EIC) and OPGC EHS shall be the point of communication 

for all EHS issues arising under this contract.   

30.2. COORDINATION WITH OTHER OFFICIALS  
Contractor is fully responsible for coordinating with the proper authorities for moving heavy equipment, 

location of underground utilities, erecting barricades, traffic control, and other safety measures, unless 

otherwise specified.  

30.3. COMMUNICATIONS WITH MEDIA RESTRICTED  
In the event of an accident or other condition on site, contractor shall not communicate with the media 

or any other entity without the expressed consent of OPGC.  

31. EQUIPMENT CERTIFICATION  

The Contractor shall, at its own expense, ensure that all Portable electrical appliances, lifting equipment 

or other equipments required inspection or calibration has been inspected/ certified by an authorized 

and a liable inspection/certification authority/company prior to its use in the works.  

32. RESTRICTED ARTICLES  

The Contractor shall be required to ensure that written approval signed by OPGC contact person has 

been obtained prior to taking dangerous items such as drugs, knives, radioactive, corrosive, poisonous 

or toxic materials onto OPGC premises.  
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33. PROHIBITED MATERIALS   

Contractor is strictly prohibited from using any of the following types of materials in performance of the 
work:  
 Asbestos, Asbestos Containing Material (ACM).   

 Mercury containing material.   

 Surface coating systems that contain lead, cadmium, chromium, barium or mercury.  

34. HAZARDOUS SUBSTANCES    

 Before delivery of any hazardous materials to OPGC site, Contractor shall provide Material Safety 

Data Sheets for all anticipated hazardous materials.   

 All containers containing hazardous materials must be clearly labeled indicating their contents and 

appropriate hazard warning information.   

 Hazardous materials must be stored in a secure location agreed with the OPGC Contact person.   

 Don’t dispose hazardous substances into drainage system and please inform any spill on the floor or 

on any personnel.   

All operatives must understand the hazards of the materials they have to handle before use, some 

can be dangerous when used carelessly or when safeguards are overlooked. If in doubt, consult 

your own supervisor or OPGC Contact person for the relevant Hazard Data Sheet for specific health 

& safety information.  

 Hazardous waste must not be dumped in general waste bins and the hazardous waste bins are 

provided around the plant premises.   

35. SMOKING  

Plant premises are no smoking zone. Smoking is prohibited inside plant premises. Persons observed 

smoking inside Plant will be removed from job with immediate effect. Smoking is permitted inside 

declared/authorized smoking zone(s).    

36. SUB CONTRACTOR  

The Contractor should ensure that sub-contractors shall be responsible for safety requirements as 

specified by OPGC. The Contractor shall regularly check sub Contractor's compliance with safety 

requirements  
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37. LIFTING MACHINERY AND EQUIPMENT  

37.1. LIFTING TACKLE (ALSO KNOWN AS LIFTING/ LOOSE GEAR)  
Any item used to connect a load to the lifting appliance, but which is not in itself, capable to lift, lower, 

transport or suspend the load, such as; Chain, wire rope and webbing slings, Rings, links, hooks, shackles, 

eye bolts, swivels, blocks, snatch blocks, Beam clamps and plate clamps, Lifting beams, frames, baskets, 

Waste bins, tool boxes, cargo nets, containers, pallets, etc.  

37.2. STANDARD REQUIREMENTS  
 All lifting tackle shall be tested and certified by approved competent person.   

 The Contractor shall make available, as necessary, any certificates and inspection records.   

 Lifting tackle shall not be issued or used without a current test certificate.   

 All lifting tackles shall be visually inspected before use to identify any damage. Damaged or defective 

equipment shall be immediately removed from service.  

 Only equipment, which has been properly tested and is clearly marked/labeled/coded, may be used. 

The SWL (Safe Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment 

and must be adhered to.  

 Makeshift lifting devices formed from bolts, rods or reinforcing steel shall not be used.  

 Slings shall not be shortened with knots, bolts or other makeshift devices.  

 Synthetic web slings shall be marked or coded to show the manufacturer, the rated capacities for 

each type of hitch and the type of material.  

Synthetic web slings shall be immediately removed from service if any of the following conditions 

are present:  

• Acid or caustic burns  

• Melting or charring of any part of the sling surface  

• Snags, punctures, tears or cuts  

• Broken or worn stitches  

• Distortion of fittings  

 No heavy loads or excessive strain may be placed on ropes.  

 Rope should not be driven over, ground into cinders or mud, wrapped around sharp or abrasive 

objects or burned by “snubbing off” too fast.   
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 Wire ropes or wire slings, shall not be used for raising, lowering or as means of suspension if any 

fraying, kinking or broken wires are apparent.   

37.3. LIFTING EQUIPMENT OR APPLIANCES  
Is a generic term - “Lifting equipment “shall mean any machine, driven by manual or mechanical power 

which is able to raise, lower, suspend or transport loads and includes the supporting structure and all 

Plant, Equipment appliance, structures. This may include but not limited to Continuous mechanical 

handling devices (i.e. conveyors). Cranes (mobile, tower, pedestal, etc.), Wall/pillar cranes, derricks, 

Runway beams, pad eyes, gin pole and gin wheels Winches, hoist (air and electric), crabs, teller hoists, 

Powered working platforms, Elevators and Lifts, overhead cranes,   

37.4. STANDARD REQUIREMENTS  
 Lifting machinery and equipment shall be retested by an approved competent person after any major 

alteration or repairs thereto.   

 Lifting machinery and equipment shall not be issued or used without a current test certificate.   

 EOT crane operation shall be carried out by personal with valid rigger certificate with familiarization to 

operate the EOT cranes.   

 All lifting operations are to be suitably planned and carried out with trained and qualified personnel. It 

shall be the duty of the Contractor to ensure that all employees under its control know and are able to 

apply hoist signals and their uses.   

 One qualified person shall direct the rigging operation. This person shall give signals for the group. No 

crane operation will take place without an appointed and identifiable "SIGNAL MAN”.   

 All lifting equipment shall be visually inspected before use to identify any damage. Damaged or defective 

equipment shall be immediately removed from service.   

Only equipment, which has been properly tested and is clearly marked, may be used. The SWL (Safe 

Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must be 

adhered to.   

 All lifting operation should be carried out in the barricaded area; no one should be allowed to walk 

underneath of suspended load.   

 It is the Contractors responsibility to satisfy the OPGC Contact Person that all lifting equipment and 

machinery conforms to the relevant statutory provisions.   
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 All lifting machinery and equipment and all parts and working gear thereof, both fixed and mobile shall 

be of good construction, sound material and free from patent defect and shall be maintained and 

operated to comply with OPGC standards.   

 Every dangerous moving part of lifting machinery should be guarded.   

 The hoisting mechanism of a crane shall not be used for any purpose other than lifting a load vertically.   

 Cranes shall not be used to transport loads, unless specifically designed for this purpose. The hook of a 

crane shall be secured to prevent it swinging when the crane is in "Transit".   

 Mobile Jib Cranes, side booms and "A" frames shall not work in the vicinity of overhead Power lines 

unless a safe working distance of total Length of the Jib + 10 feet is maintained.   

 Cranes with more than one ton lifting capacity shall be fitted with a safe working load indicator, and a 

crane capacity chart displayed inside the operators cabin.   

 Contractor shall not operate the cranes of OPGC without permission from OPGC Contact person.   

 Critical lift plans must be developed by a qualified person, and then submitted to the OPGC Contact 

person for review and approval.   

 Contractor shall designate a person to observe clearance of the equipment and give timely warning for 

all operations where it is difficult for the operator to maintain the desired clearance by visual means.   

 Cranes with fixed or derricking jibs should be fitted with effective automatic safe load indicators which 

should be provided with appropriate visual and audible signals, Properly maintained and tested by a 

competent person after the erection or installation of the crane.   

 Vehicular equipment, if provided with outriggers, shall be operated with the outriggers extended and 

firmly set as necessary for the stability of the specific configuration of the equipment.  Before lowering 

outriggers, the contractor must verify the surface is firm and will support the weight of the equipment 

and operation to be performed. The Contractor shall place outrigger pads if conditions require.   

While extending, lowering outriggers and retracting the outriggers, the operator shall visually inspect 

the area to verify it is clear of all personnel and obstacles.   

 Instructions issued by the manufacturer, specifying weather and wind speed conditions which would be 

likely to affect the safety of the operation, lifting appliance should either not be used or used subject to 

limitations, should be followed.   
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37.5. MULTIPLE LIFTS  
The simultaneous use of more than one lifting appliance to raise, suspend, support or lower a single load 

should be avoided. Where the simultaneous use of more than one lifting appliance is unavoidable; 

contractor shall perform the lifting only with OPGC approved Risk assessment, Method statement and 

Rigging plan.  

37.6. PERSONNEL BASKETS AND MAN HOIST   
 Personnel baskets should be of good design construction, sound material, and adequate strength, free 

from obvious defect and certified and clearly marked with the maximum number of persons permitted.   

 Where a man hoist is operated by means of a winch, or where person is carried in a cage, skip or similar 

plant or equipment designed to lift persons, the winch should be so constructed that the brake is 

automatically applied at all times except when the controls are in the operating position.   

 No winch should be fitted with a pawl and ratchet gear on which the pawl has to be disengaged before 

the platform or cage can be lowered.  

37.7. INDUSTRIAL FORK LIFT  
 Industrial fork lift trucks shall not be used to lift a load greater than the maximum safe working load 

permitted for the truck.   

 Passengers are forbidden to ride on vehicles, mobile plant or forklift trucks not specifically designed or 

fitted out for passengers use.   

 The Forklift operator shall have a valid operating certificate from a recognized authority and a valid 

OPGC driving license.  

37.8. CONTAINERS  
 Every container for raising, suspending, supporting or lowering articles, tools, equipment, and other 

materials should be of good construction, sound material, and adequate strength, free from obvious 

defect and suitable for the purpose for which it is required.   

 Provided with adequate and suitable arrangements for securing the container to the lifting appliance or 

to lifting gear, as appropriate;   

 Marked with its tare weight and the weight of the load which it may carry with safety;   

 So constructed as to prevent the accidental displacement of its load.   

Loose materials or articles that could be displaced should be secured or covered to prevent such 

displacement.   



 

Page 152 of 198 

 

38. HAND TOOLS  

 Tools shall not be placed on any type of energized equipment or where a tool might fall and become a 

hazard.    

 Unacceptable placement includes on ladders, stairs, railings, mobile equipment, lying on the floor, on 

the scaffold, in walkways or cluttering work benches.   

 Tools shall not be placed next to open trenches, manholes or vault openings.   

 Tools, materials and parts used in elevated work locations shall be tied in place or kept in containers 

secured so that nothing can accidentally fall.   

 Select the right tools for the job.   

 Train your workers to select the right tools for each job, and ensure that the tools are available.   

 Inspect the tool and ensure that it is in good condition and keep it in good condition.   

 Unsafe tools include wrenches with cracked or worn jaws; screwdrivers with broken tips, or split or 

broken handles; hammers with chipped, mushroomed or loose heads and broken or split handles; 

mushroomed heads on chisels; dull saws; and extension cords or electrical tools with broken plugs, 

improper or removed grounding systems, or split insulation.  

 Use all tools correctly.  

 Keep tools in a safe place.   

 Carry the tools to and from the work site in a tool box, cabinet, or other appropriate tool holder or 

pouch.   

 Store the tools in the proper storage area.   

 Tools should not be carried up or down ladders by hand. Appropriate pouches shall be used. Where 

pouches are not available, tools shall be lifted and lowered by hand lines.   

 Tools should not be thrown from one level to another, nor should they be thrown from one location to 

another on the same level.   

 Spark proof tools should be inspected regularly to ensure that there are no steel splinters.  

 

39. PORTABLE ELECTRICAL APPLIANCES.   
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 All appliances should be tested and identified; records of test/re-test dates should be available.   

 Equipments which do not have the test detail label will not permitted inside OPGC Premises.   

Any equipment which is in poor condition will not be permitted inside the OPGC premises.   

 Where any portable hand tool requires a supply above 110Volts A.C obtain permission from your 

OPGC Contact Person. If permission is granted, a residual current device (RCD) must be connected in 

the circuit.   

 Joining of cable is allowed only with industrial male and female sockets of IP67 rating. No twisting or 

taping of conductors is allowed.   

 Bare cable/ conductors shall not be inserted to sockets.   

 Contractors must ensure that electric equipment connected by cord and plug in good condition.   

 Each employee must be properly trained before using tools or equipment requiring special instruction 

or training (e.g., power tools, vacuum equipment, etc.).   

 Extension cords used with portable electric tools shall be of the 3-wire type unless the tool or 

appliance is double-insulated or operated from an isolated power service. The ground wire must 

either be permanently connected to the tool frame for grounding means.   

 Extension cords lay across walkways or driveways must be covered by protection or warning devices 

to prevent pedestrian or vehicle hazards.   

 Ground Fault Circuit Interrupters (GFCIs) are to be used whenever a portable electric tool is used.   

 Electrically-powered tools may not be used on energized conductors.   

 Compressed air hose connections shall be secured with a safety clip or retainer before use.   

 If a machine guard is removed in order to work on equipment, it shall be replaced before the 

equipment is placed back in service.  Lockout/Tagout procedures shall be followed.   

 Power tools should be used, in accordance with the manufacturer’s instructions.   

 Where sparking or heat generated by the use of pneumatic tools, an approved coolant shall be used.   

 Only patent pneumatic hose, couplings and fittings of the correct rating shall be used when using 

pneumatic tools.   

  40. TEMPORARY WIRING   
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These provisions apply to temporary electrical power and lighting wiring methods. Temporary wiring shall 

be removed immediately upon completion of construction or the purpose for which the wiring was 

installed.   

 40.1. TEMPORARY POWER PROGRAM PROCEDURES   

i. Only authorized and qualified people for electrical work shall work on the installation, wiring, 

troubleshooting or repair of electrical equipment.  

ii. All persons dealing with & handling electrical equipment shall be trained to apply the correct 

treatment for electric shock.  

iii. All portable tools, hand lamps & other apparatus must be connected to the system by means 

of appropriate rating plugs & sockets type.   

iv. All joints must be both electrically & mechanically sound. No twisting of conductors or tapping 

is permitted.  

v. Supplies to welding equipment must be specially arranged & the connections must be sufficient in 

size for the duty to be performed & properly protected against mechanical damage & electrical 

hazards.  

vi. All lamps for general illumination shall be protected from incidental contact or breakage. 

Metal-case sockets shall be grounded. Damaged cages/lamps shall be corrected upon notice.   

vii. Temporary lights shall not be suspended by their electric cords unless cords and lights are 

designed for this mean of suspension.   

viii. Portable electric lighting used in wet and/or other conductive locations, for example drums, 

tanks, and vessels shall be operated at 24 volts or less. However, 120 volt lights may be used on 

approval if protected by a GFCI.   

ix. Flexible cords and cables shall be protected from damage. Sharp corners and projections shall 

be avoided. Flexible cords and cables may pass through doorways or other pinch points, if 

protection is provided to avoid damage.   

x. Extension cord sets used with portable electric tool and appliances shall be of three-wire type and 

shall be designed for hard or extra-hard usage. Flexible cords used with temporary and portable 

lights shall be designed for hard or extrahard usage.   

xi. Electrical equipment shall not be opened, adjusted, repaired, or otherwise handled until it is 

de-energized and locked-out according to the lock-out policy.   

xii. De-energized equipment shall be tested before anyone works on it.   
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xiii. All metal panels, boxes, covers, conduit, etc., that are part of electrical system shall be 

grounded.   

xiv. All splices and repairs shall be made inside an approved box or approved splice kit. Tape alone 

is not acceptable.   

xv. Metal ladders shall not be used for electrical work.   

xvi. All electrical equipment that is exposed to flammable gases or vapors, combustible dust, or 

ignitable fibres must meet hazardous location requirements in order to prevent explosions.   

xvii. Extension boards must have GFCI/RCCB protection with main power on/off switches. 

GFCI/RCCB should not be used as power on/off switching.  xviii. Circuit breakers that protect hand 

tool receptacles shall have a maximum rating of 20 amps. Waterproof connectors shall be used as 

necessary.   

xix. All holes in panel boxes and gaps where circuit breakers are missing shall be securely plugged 

with a fireproof material.   

xx. Circuit breakers shall be matched as closely as possible to the electrical needs they supply.  

 41. FALL PROTECTION   
 All persons, on any project that requires them to wear a personal fall arrest or restraint system, will 

follow these guidelines.  A full body harness will be used whenever there is the potential for a fall from a 

height of 6 feet or more.  

41.1. PERSONAL FALL ARREST SYSTEMS (PFAS) & FULL BODY HARNESS:    

A personal fall-arrest system is generally required whenever an individual is at risk of falling 1.8 

meter or 5.9 ft or more ft from an elevated position. A properly designed system should include 

three components:  

  

A. An anchor point capable of supporting a minimum of 5,000 lbs (22.2 kN) per 

attached worker; will serve as a secure connection point for lifelines, lanyards or 

deceleration devices.  

B. A full-body harness designed to distribute fall-arrest forces over thighs, pelvis, 

waist, chest and shoulders; if a fall occurs, D-ring located in centre of the back will 

hold worker in an upright position until rescued.  
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C. A connecting device such as a lanyard, deceleration apparatus, lifeline or a 

combination of these items with locking snap hooks. Must have a minimum 

breaking strength of 5,000 Lbs.  

WARNING:  

The maximum arresting force an individual is permitted to sustain while wearing a harness is limited to 

1,800 lbs (8kN). To stay below this impact force, workers should keep the free fall distance as short as 

possible (max. 1.8 meter) and consider the use of deceleration devices or shock absorbing lanyards. 

During fall, the worker shall not come in contact any lower level and bring the worker to a complete stop 

and limit maximum deceleration distance an employee travels to 3.5 feet (1.07 m).  

Each worker shall be attached to a separate lifeline and lifelines shall be protected against being cut or 

abraded.  

 

FULL BODY HARNESS APPLICATION GUIDELINE-  

Deceleration apparatuses (shock absorbers) attached double lanyard type harnesses shall be used only at 

height with fall distance of 6 meter or more.   

For fall distance of less than 6 meter or more than 06 meter, self retractable type full body harness shall 

be used.   

Full body harness after one free fall shall not be used again, it shall be condemned.  

Harness shall be checked/ inspected for wear/tear or any damage before use.  

41.2. ANCHORAGE CONNECTORS AND POINTS   

An anchorage connector or point must be capable of supporting 5000lbs. per attached worker. This can 

be accomplished in a number of ways and must be engineered to ensure the point has that capability.   

  

Only anchorages designed by a fall protection equipment manufacturer must approved by OPGC. 

Anchorage Points in concrete or attached to wooden structures must be approved by both the 

Contractor’s Qualified Person & EIC.   

  

The anchorage point must be installed at dorsal D-ring (shoulder) height or higher. An anchorage point at 

feet level is unacceptable for fall arrest application and will not be allowed.   

  

41.3. AUTHORIZED FALL PROTECTION SYSTEMS/EQUIPMENT   

Only fall protection equipment approved by the OPGC will be used on OPGC projects.   
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STORAGE   

The equipment should be stored and hung up freely by the back D-ring in a cool, dry place until needed. If 

materials appear to be faded or it tags and labels are illegible, consult the equipment manufacturer to 

determine if replacement is necessary.   

  

41.4. TIPS FOR FALL PROTECTION  

  

• Make sure the harness fits snugly. Tighten all straps.   

• Use an anchorage point above your head. Do not tie-off at your feet unless there is no other place 

to tie-off.   

• Use two lanyards for 100% tie-off. One lanyard must be attached at all times and when moving from 

position to position.   

• Never hook two lanyards together to get extra reach.   

• Except with specific lanyards, hooks may not be tied back into the lanyard itself.   

• Use cheaters only when your lanyard will not reach a tie-off point. Cheaters will not be used while 

tied off to the inside of a man basket.   

• Shock absorbing lanyards may not be used in conjunction with retractable lanyards.   

• Never tie a knot in your lanyard to reduce its length   

  

 41.5. ACCESS   

 Stairways and stair towers with complete hand and guardrails do not require fall protection.   

  

Fall protection is not required while using a ladder as a means of access as long as the climbing distance is 

less than 10 feet. Once a worker has climbed 10 feet a ladder climbing device is required or an enclosed 

cage must be present.   

If the worker stops at any point to conduct work from a ladder, and the worker’s feet are more than 6 

feet above the adjacent surface, fall protective equipment is required. A three-point contact must be 

maintained with a ladder regardless of the height a worker is above an adjacent surface.   

 

 

 42. SCAFFOLDING   
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All scaffolds and staging shall comply with OSHA standards. Prior to using any scaffolding, it shall be 

approved by OPGC. A "GREEN SCAF-TAG" indicating OPGC acceptance will be attached to the scaffolding, 

the scaffolding is not to be used until the approval is given. The scaffolding shall meet the following 

minimum requirements:  

 Timber uprights and ledger shall not be used.   

 Metal parts used for scaffolds shall be in good condition and free from corrosion.   

 All poles, planks and general materials, used for scaffoldings, shall be kept in good condition and be 

inspected by a competent person appointed by the Contractor on each occasion before being used 

for erection.   

 No materials, other than those specifically designed for the purpose, shall be used for scaffolding.   

 A scaffold shall be erected only by men trained and certified in the job, working under the immediate 

supervision of a competent foreman, who knows the purpose of the scaffold and how it should be 

constructed to carry the loads which will be placed upon it.   

 Scaffolds shall be securely supported or suspended and where necessary braced to ensure stability. 

Unless constructed as an independent scaffold, it shall be rigidly connected to the building or 

structure.   

 In the case of partially erected or dismantled scaffolds still capable of being used, access thereto 

should be effectively blocked and prominent warning notices shall be posted with a "RED SCAF-

TAG".   

 All platforms, scaffolds and other workplaces, from which persons may fall more than 1.8m (6 ft) 

shall have edge protection which consist of an upper rail not less than one meter (3 ft 3 inches) in 

height above the walkway and have at least one intermediate rail.   

 Toe boards shall be fitted to all scaffolding.   

When permanent hand rails have to be removed from elevated platforms, rope or wire hand rails 

shall be fitted in their place.   

 Any load-bearing scaffolding should be constructed to a design previously submitted to and 

approved by an OPGC contact person.   
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 Parts of staging, tools and other articles and materials shall be properly lowered and shall not be 

thrown down from a height. They shall be raised by rope or other suitable means and not carried 

on the person.   

 The Contractor's Representative shall ensure that no loose articles and materials are left lying about 

in any place from which they may fall on persons working, or passing beneath.  

 While erecting the scaffolding a RED SCAFF-TAG need to be hung until erection is finished  

         42.1. REQUIREMENTS FOR BOARDS AND PLANKS  

 Boards of 51 mm (2 inch) minimum thickness shall be used. These shall be at least 210 mm (8 inches) 

wide.   

 The spacing of board supports shall depend on the thickness of the boards used and the load to be 

carried. There shall be at least three supports. Support for 51 mm (2 inch) boards shall not be more 

than 2.5 m (8 feet 6 inches) apart. All boards shall be supported at the ends.   

 Boards shall be end-butted and close boarded throughout. Overhanging of boards of any thickness 

shall not exceed four (4) times their thickness and not less than 50 mm.  

        42.2. WORKING PLATFORM  

 All working platforms should be close boarded and all boards should be lashed or secured.   

 Widths of platforms vary according to scaffolds purpose.   

 As a general rule, if the platforms are to be used only as a footing, they shall be at least 610 mm (24 

inches) wide. If small quantities of materials have to be put on them, the platform width shall be 

increased to 813 mm (32 inches) wide.  

       42.3. MOBILE TOWER   
 The height of a mobile tower should never exceed three times the length of the shortest side.   

 There should be only one working platform on a mobile tower.   

 Mobile scaffolds should only be used on ground which is firm and level.   

 Moving the tower should only be done by pushing or pulling the base.   

 The working platform must be clear of men and materials when the tower is being moved.   

 Wheels should be turned outwards and brake must be on and locked before use.   

 It is advised to tie the tower to the structure whenever possible.   



 

Page 160 of 198 

 

 Never ride on a scaffold that is being moved.  

     42.4. INDEPENDENT TOWERS  
 The tubular scaffold used most often is the independent tower. The independent tower apart from 

necessary ties stands completely free from buildings or structures and is used mainly for access pipe 

bridges or high maintenance jobs where only a small working area is required.   

 The foundation must be capable of carrying the weight of the tower, equipment and men.   

 Base plates must be placed under all standards and if there is any danger of lateral movement they 

must be securely fixed, substitutes must not be used.   

 Special precautions must be taken to provide stability on soft soil, or surfaces likely to be damaged.   

 Standards must be vertical and joints must be staggered. The distance between standards must be 

no more than 2.5 m (8 feet 6 inches).   

 Ledgers must be horizontal and fixed to the standards with load bearing clips.   

 Generally ledgers will be vertically spaced at about 2 m centers for easy erection; also providing 

ample headroom if an intermediate working platform is required.   

 Diagonal bracings must be fitted on all lifts on all sides and a cross bracing should be fitted at the base 

and at other levels where necessary to keep the tower rigid, but at least every alternative lift.   

 If the height of the tower is more than 3 1/2 times the length of the shortest side it must be 

adequately tied.   

 It is good practice to tie scaffolds to the adjacent structure whenever possible irrespective of height.  

      42.5. LADDERS  
 All ladders used in the plant except in scaffoldings shall be made of Glass Reinforced Plastic (GRP) / 

FRP. No metallic / wood ladders are allowed in OPGC premises.  

 Shall be factory made and shall be of sound construction.   

 No ladders with treads nailed to the stringers or which are in any other way faulty or unsound shall 

be used.   

 Unless OPGC has granted prior written consent no ladder shall exceed 3.7 m (12 ft) in height.   

 Ladders shall not be painted. Clear varnish or polyurethane is acceptable.   

 All ladders shall only be used for the purpose for which they were designed.   
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 The Contractor shall ensure all ladders under their control are inspected for safe, clean and proper 

working parts before they are used.    

 Defective ladders shall not be used, but instead shall be tagged and made inaccessible for use.   

 Ladders should be placed upon a level, firm, solid and safe base and leaned against or hung from a 

solid, safe structure.    

 When it is necessary to place a ladder on a non-level, smooth or slick surface, the base of the ladder 

shall be tied, blocked in place or held by another worker.   

 The base of a straight or extension ladder shall be placed back from the wall at a distance equal to 

one-fourth of the ladder’s working length.   

 The top of an extension ladder shall be tied off when possible.   

 No one shall go up or down a ladder without the free use of both hands.   

 If material must be lifted, a hand line must be used.   

 Employees shall face a ladder while ascending or descending.   

 A ladder used to transfer to a landing must have side rails that extend at least 3 feet above the 

landing.   

 Contractors shall ensure employees under their control are properly trained in ladder safety.  

 Where ever the chance hitting ladder with moving traffic or some other equipments exists, adequate 

protections to be provided with warnings  

43. ACCESS TO TRANSFORMERS / SWITCH GEAR ROOMS/SWITCHYARD AND OTHER 
RESTRICTED AREAS  

Contractor will remain outside of all fenced electrical transformer, switchgear rooms, switchyard or any 

other high voltage areas and restricted areas unless authorized by the OPGC Contract person to enter.  If it 

becomes necessary to enter these areas, the Contractor must notify the OPGC Contract person so that 

arrangements can be made to secure a safe work area.  

44. FIRE PROTECTION:  

Fire hydrants, extinguishers, hose racks, and other emergency equipment shall not be covered or blocked 

and fire equipment lanes must always be kept clear.  

All fires must be investigated and reported to OPGC regardless of duration or extent.  
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All contractor persons should know the method of raising alarm & operation of first aid fire fighting 

appliances. Nobody should misuse the fire appliances, extinguishers etc.   

 45. HOT WORK   
Any activity which involves naked flames or can produce heat energy or spark shall be considered as Hot 

Work. e.g. Welding, Burning, Grinding, Cutting.   

 The Contractor must coordinate hot work activities with the OPGC Contact person.  

 All welding, burning, or other hot work will be carefully planned and safely executed by completion 

of a Hot Work Permit from OPGC.  

 Welding machines and its accessories must be approved type & safe to use. Power supply cable 

should be of proper rating, joint free, copper and cut resistance type.    

 When ‘Hot Work’ is in progress precautions must be taken as per the Hot Work Permit issued by 

OPGC to minimize the risk to other persons, particularly from fire.   

 Appropriate fire extinguishers shall be made available for the duration of the specific activities as 

mentioned in the Hot Work permit.  

 The Contractor shall provide fire watches during hot work activity & shall ensure firewatchers are 

trained on the use of fire extinguishers and other appropriate fire fighting gear. Fire watchers 

during fire watching cannot be assigned with other task.   

 The Contractor shall ensure that firewatchers are equipped with appropriate equipment and 

dedicated only to the duties of the fire watch.   

 The Contractor shall ensure that adequate guards and barriers (fire blanket, fire proof sheets) are 

used to ensure sparks and hot slag are confined to the immediate area and do not contact flammable 

or combustible materials.    

 All open areas and floor grating/ wall openings shall be protected so that sparks or slag cannot reach 

flammable or combustible materials at any lower level.   

 Hot work areas must be barricaded to prevent people from coming into contact with sparks and slag 

from hot work activities.   

 The Contractor must store flammable and combustible chemicals where they are not subject to hot 

work or other sources of ignition.  

 Use appropriate PPE for the job.  
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46. CONFINED SPACES:  

A Confined Space is any space of an enclosed nature which is not designed for continuous human 

occupancy and presents a risk of death or serious injury from hazardous substance or dangerous 

conditions.   

 The Contractor must coordinate Confined Space Entry work activities with the OPGC Contract person.   

Confined Space Entry Permit shall be obtained to enter any Confined Space for any kind of work 

inside.   

 Contractor shall perform no duties that might interfere and disturb the accepted safe working 

conditions in a confined space.   

 Contractor shall maintain all safety barriers around the Entry Point.   

 Appropriate PPE as per the Confined Space Entry Permit shall be used.   

 Appropriate dust mask shall be worn by the Entrant if significant quantities of dust are present within 

the Confined Space.   

 Head and eye protection shall be worn at all times by the Entrant unless specified otherwise by the 

Control Room Engineer.   

 A body harness may be required by the Entrant if work is to be performed above ground level. An air 

purifying respirator and cartridge or Self Contained breathing Apparatus (SCBA) shall be used by the 

Entrant if Entry into a Confined Space containing a Hazardous Atmosphere is required and it is not 

physically possible to entirely remove the Hazardous Atmosphere.  

 Contractor shall use the safety equipment as per the Confined Space Entry Permit.  

 Fire extinguishers suitable for the type of fires those are appropriate to the hazards that may be 

present in the Permit Required Confined Space.  

 Contractor shall deploy trained Confined Space Watcher/Hole Watcher to take control over the 

Confined Space entry & exit points during the period of work. Confined space opening either will be 

closed or entry prohibited through warning tape or barrier while no work is taking place inside the 

confined space. Contractor will not assign task other than Confined space watching to the watchers 

as long as they are performing the watching.     

 Contractor shall comply strictly with the following Electrical safety precautions  
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 Electrical equipment supplied from the mains should only be used where there  are no practicable 

alternatives. Battery powered electrical equipment or pneumatic powered equipment shall be used 

whenever possible.   

 If there are no practicable alternatives to using electrical equipment supplied from the mains, then 

they should be 24V. If this is not possible then they should be 110V supplied through a centre tapped 

transformer with the centre tap earthed.   

 Electrical equipment supplied from the mains should contain Ground Fault Circuit Interrupters / 

Residual Current Devices.   

 Electrical equipment supplied from the mains shall have a valid test certificate.   
   

47. HIGH PRESSURE WATER/ SERVICE AIR CLEANERS  

Improper use of water jets/ Service Air can cause serious injury. The contractor may only use high pressure 

washing apparatus with the permission of the OPGC Contact Person.  

The contractor must satisfy the OPGC Contact Person as to the training of the operators, the arrangements 

for the place of work and a safe system of work.  

48. SCRAP/WASTE DISPOSAL:  

Waste Bins are provided on site for General Housekeeping materials, metal scrap, Hazardous and Oily 

wastes and Chemical Wastes. Special or Hazardous Materials must not be dumped in general 

housekeeping bins and metal scrap bins. Please consult with OPGC Contact person for more details.  

49. GAS CYLINDERS  

The following regulations apply to all industrial transportable gas cylinders including containers for 

dissolved acetylene.  

49.1. CYLINDER IDENTIFICATION  
Gas cylinders shall be colour coded in accordance with relevant BIS code or applicable Gas Cylinder rule.   

Full and empty cylinders must be clearly distinguished and stored apart.  
49.2. STORAGE OF CYLINDERS    

 No flammable materials shall be stored on the site with them, or in the immediate vicinity. Cylinders 

must be kept at a safe distance from any heat source.   

 Cylinders shall be stored in such a manner that they can be readily removed in the event of fire.   

 They shall be adequately secured to prevent falling over.   
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 Cylinders shall be stored vertically and secured.   

49.3. HANDLING AND MOVEMENT OF CYLINDERS  
 Cylinders shall not be subjected to rough usage, or excessive shock, or used as rollers, or supports.   

 Cylinders shall not be dropped from a height.   

 A proper carriage, or platform and not a sling, shall be used for moving cylinders, whether empty or 

full.   

 When cylinders are being transported, they shall be loaded and firmly wedged to prevent violent 

contact when the vehicle moves.   

 On no account shall cylinder trolleys be towed by motor transport. The transportation of any gas 

filled cylinder shall always be in a proper rack, regularly maintained and properly inspected at least 

biannually.   

The Contractor shall ensure that cylinders with faulty valve joints, immovable valve spindles, or 

valve leakage are immediately removed from the site.   

 Only standard valve keys shall be used.   

 Only standard automatic pressure regulators and pressure gauges shall be fitted to cylinders.   

 Regulators and gauges shall be checked to ensure they are functioning properly and damaged gauges 

or regulators shall be removed from service.   

 RED hose shall only be used for Acetylene and BLACK hose shall be used for Oxygen and Nitrogen.   

 Hoses shall be pressure tested and examined to ensure that they are free from cuts, cracks, burns 

and excessive wear.   

 Only secured hose connectors shall be used.   

 It is strictly prohibited to bind hose connections with wire.   

 All Oxy-acetylene sets which are portable shall be wheeled on a trolley.   

 When not in use, blow-pipes and hoses shall not be left in confined spaces or enclosed areas.   

 Where this cannot be done, the Oxygen and Acetylene connections shall be disconnected at the 

cylinders situated outside. Merely closing the valve is not a disconnection.   

 Empty cylinders and cylinders no longer required shall be removed from the Site as soon as 

practicable, caps shall be in place.   
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 Flashback arrestors (ESAB or any other ISI approved type) shall be fitted at the outlet of the regulator 

and at inlet of the cutting torch.   

 When not in use, all cylinders shall have protecting caps screwed on.   

 Cylinder valves shall be closed immediately when gas is not required, or when the cylinder is empty 

and the hose depressurized.   

50. RADIOGRAPHY AND RADIO ACTIVE SUBSTANCES  

 Radiography shall be done only after achieving a valid safety document. Proper barricading of the 

area and paging on the loud speakers should be done  

 All operations involving the use of radioactive substances shall be supervised by the Contractor to 

ensure that protective measures are properly maintained and to check the extent of the protection 

afforded in practice.   

 The Contractor is required to provide OPGC with a list of radioactive sources held by the Contractor 

and all employees who use or store these radio-active sources on OPGC's property.  

 The Contractor shall be responsible for the supply, operation and regular testing of all necessary 

monitoring equipment and to ensure that all protection barriers  

are placed and altered as a result of survey radiation level readings in accordance with 

internationally acceptable levels.   

 All radioactive substances not in use shall be kept securely in a dedicated storage place. The storage 

place should be clearly marked with the warning sign and the wording: “DANGER - RADIOACTIVE 

MATERIAL” in clear and indelible print. Its access hatch or door should be provided with a lock, the 

keys of which should be kept by the authorized radiographer.   

 Only authorized personnel should handle radioactive sources.   

 Before any radiography work is started, the Contractor shall be required to establish procedures 

dealing with accident/incidents and foreseeing an emergency.   

 The procedure shall clearly define responsibilities and actions/measures to be implemented.   

 The emergency procedures shall be submitted to OPGC Contact person for review and approval.   

 The Contractor shall also ensure that all personnel involved have been carefully instructed.  
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50.1. During transport, radioactive substances should be kept in sealed sources for radiography 

with the exposure container should be kept inside a lead-lined box which has the radiation warning sign 

on the outside.   

50.2. HANDLING PROCEDURE AND PERSONAL PROTECTION  

   Keep maximum distance from the source.   

 Provide maximum shielding   

 Keep exposure time down.   

 A radiography permit shall be obtained on each occasion radiological work is carried out.   

 A barrier shall be erected around each area where the source is exposed so that the level of radiation 

at the barrier does not exceed 0.75 Micro Seiverts per hour in air.   

 Suitable warning notices for display at barriers shall have the wording "RADIATION - DO NOT ENTER".  

The notices shall also include the radiation symbol.   

 All persons using radioactive substances shall be trained and certified in the use of such substances.   

 The perimeter of the area shall be patrolled during the period of source exposure.   

 An exposed source must be immediately returned to its safe container on the request of the 

operating personnel, or in the event of a fire or other emergency occurring    

Any worker liable to be exposed to ionizing radiation shall wear on the appropriate part of his body 

a film badge to measure the amount of radiation accumulated.   

51. EXCAVATION  

 The Contractor shall ensure that no Excavation work shall be carried out without the issue of an 

appropriate Safety Document.   

 Any buried cables or pipelines unexpectedly encountered during excavation work shall be reported 

immediately to the OPGC Central Control Room and the work shall cease.   

 Where, because of the nature, shape and slope of the excavation, material is liable to fall more than 

1.3 meters (4 ft.) onto a person working, the sides of the excavation must be adequately shored.   

 Shoring shall be rigid and without holes or opening, and be properly braced with support structure.   

 The shoring of every excavation where men are to work shall be examined each day by the 

Contractor's Representative.   
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 Excavated earth shall not be stored close to the trench edges and a minimum distance of at least one 

and a half times the depth of the trench shall be observed.   

 No load, plant or equipment should be placed or moved near the edge of any excavation where it is 

likely to cause the collapse of the side of the excavation.   

 Excavations in which persons are working and into which a person is liable to fall shall be suitably or 

protected by a barrier.   

 If the excavation is to remain open after dark, warning lights shall be placed around the excavation 

to warn others of its presence.   

 Temporary crossings over the trench shall be at least 609 mm (2 feet) wide and sufficiently strong 

with a railing on one side.   

 The Contractor shall be responsible for the provision of all barricades, roping off and the provision of 

flashing lights as is required for the safety of persons and vehicles.   

52. SURPLUS MATERIALS  

Unless otherwise directed through written instructions issued by OPGC, Contractor shall promptly remove 

all excess surplus material from the jobsite.  Final payment for performance of the work shall not be due 

and payable until such materials are removed from the jobsite.  If surplus materials are not removed from 

the job site within fifteen (15) days of completion of the Work, OPGC may dispose of the materials and 

offset the cost associated with disposal against the unpaid balance of the Contract Price.  

 

 

 

 53. SUSPENSION OF WORK AND LIMITATION OF LIABILITY  

OPGC reserves the right through the project contact to suspend all or any portion of the work being 

performed in violation of these provisions. OPGC shall not be liable in contract, tort (including without 

limitation negligence and strict liability) warranty or under any other legal theory for damages, costs or 

expenses related to any suspension or stoppage of work, loss of business, or other special, incidental, 

consequential or punitive damages in connection with any failure on the Contractor’s part to establish, 

enforce, or adequately monitor its Health and Safety Program.  

54. TEMPORARY BUILDING:  
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Temporary buildings and material storage areas shall only be allowed upon written approval of the 

concerned Project Manager/EIC. They shall not be set up under power lines or pipe ways.  

55. UNSAFE AND/OR INAPPROPRIATE BEHAVIOR, DICIPLINARY ACTION   

Any Contractor employee who appears unable to perform his job in a safe manner or exhibits any type of 

behavior inappropriate for the work place will be reported to the Contractor’s on-site supervisor for 

evaluation and possible removal from the site. OPGC will not tolerate at any time any conduct that 

threatens, intimidates or coerces an OPGC person, another Contractor or any member of the public.    

55.1. DISCIPLINARY ACTION AND PENALTY AGAINST SAFETY RULES VIOLATION  
 Unsatisfactory safety performance will go against the contractor in future bids.  

 OPGC reserves the right to even terminate unsafe Contractor from Contract with notice.    

 In addition to the above disciplinary action, additional penalty for Safety Violation shall be applicable.  

 The penalty system is divided into two categories, Minor and Major. OPGC EHS shall decide about the 

minor or major safety penalty based on type of violations & risk involved with the violations  

  55.2. EXAMPLES OF SAFETY VIOLATIONS  
 Not wearing / improper wearing of personal protective equipment (PPE) as per OPGC PPE rule. 

Example- Safety Shoe, Helmet, Safety glass, Earplug, Hand gloves and other PPEs.    

 Using grinder without wheel guard  

 Taking electrical connection without using ELCB.  

 Using damaged welding cable, faulty joints in cable  

 Non-use of flash back arrester in oxy acetylene cutting set  

 Non availability of standby person (hole watch) on man hole during entry into   

 Confined space  

Not responding to emergency sirens as per emergency handling procedure.  

 Working overhead on road/ pathway without barricading  

 Dumping excavated earth on edge of excavation  

 Non-reporting of Near Miss, accident, fire and/or explosion and property damage incident.  

 Improper housekeeping. Leaving work area with debris/ waste/ scrap material haphazardly  

 Unauthorized disposal of hazardous substance (waste Oil, Grease, Chemical, Toxic   Substance)   
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 Leaving excavated soil on road  

 Spillage of waste on roads & work places   

 Smoking inside plant premises.  

 Unauthorized carrying of weapon inside Plant Premises.  Working without valid work permit.  

 Not complying with written instruction on the work permit  

 Working without Job Safety Analysis(JSA) for high & medium risk jobs  

 Working without Job Safety briefing for high & medium risk jobs  Not providing fire extinguisher for 

hot work and fire watch.  

 Use of none testing/ certified lifting machine, tools and tackles  

 Use of substandard scaffold (such as substandard platform in terms of access, guard rail, toe guard & 

gaps on platform surface, non-use of soleplate/base plate, sagging  scaffold etc.)  

 Use of above 24V light fittings in confined space without approval  

 Working above 5.9 ft height without fall protection  

 Working without rigging & slinging safety measure  Persons working under suspended load in 

barricaded area  Abuse of safety equipment/ facility/ emergency equipment.  

 Blocking access of emergency equipment or exits.  

 Mishandling of gas cylinders  

 Handling & disposal of hazardous substances in unauthorized manner.  

 Violating OPGC any of the environmental guideline attached in separate sheet.  

The following penalties shall be imposed on the contractor with the charge of safety violation by OPGC and 

shall be deducted from the Contractor’s running/ final bill. Penalty can be imposed by E-I-C/Dept Heads & 

Tls/ Safety Officer/ EHS Manager/Safety Rovers or any officer authorized by the OPGC management.  

 For first instance of Safety rule violation, counseling and verbal warning with  punching of blue spot 

on I Card  

 On observation of second instance of Safety rule violation, counseling and strong verbal warning with 

punching of yellow spot on I Card  
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 On observation of 3rd Safety rule violation, punching of red spot on I Card with duty suspension or 

permanent removal from site   

 For major Safety Violation for one instance also, there may be direct punching of red spot in I card 

with permanent removal/ termination of the Contractor employee(s) responsible for that violation.   

 Inadequate Safety Supervision leading to repeated minor or medium risk type safety violation- 

Fine/Penalty of Rs.5000/- (Rs. five thousand only) and I card punching of responsible contractor 

Supervisor.  

 Inadequate Safety Supervision leading to repeated major risk type safety violation- Fine/Penalty of 

Rs.10000/- (Rs. ten thousand only) and I card punching of Contractor Supervisors with suspension or 

even termination of responsible contractor supervisor. It can also be increased depending on the 

seriousness of the safety violation. It will be decided after joint discussion of EHS & concern EIC which 

can be maximum up to 0.5% of work order value. 

56. GENERAL GUIDELINES FOR ENVIRONMENTAL PROTECTION  

The Contractor shall pay due regard to the environment by acting to preserve air, water, human life, 

animal and plant life from adverse effects resulting from its work or operation and to minimize any 

nuisance which may arise from such work or operations.     

1.Uncontrolled releases of OPGC regulated materials, hazardous wastes, special wastes, and PCB or PCB 

contaminated materials from OPGC locations into the environment are prohibited.   

2.All spills of OPGC regulated material, hazardous waste, special waste and PCB or PCB contaminated 

material must be cleaned up and waste residues generated disposed of properly.  Planning must begin 

immediately and clean up must be initiated within 72 hours of discovery of the spill.   

3.Use of PCB (Poly Chlorinated Biphenyl) containing products/ materials is prohibited.  

4.Used oil & lubricants generated during work shall be collected in containers provided with lid and shall 

be placed at designated transit storage shed. This shall be subsequently sent to warehouse for storage 

in the designated shed in front of Store Shed No. 3 and final disposal to authorized recyclers / re-

processors. Waste oil/lubricant spilled on the floor shall be contained and collected by the use of spill 

protection kit.  

5.Used lead acid batteries shall be sent to Warehouse for storage at designated shed and final disposal to 

authorized recyclers / re-processors. Spilled lead acid shall be contained and collected by the use of spill 

protection kit. New lead acid batteries shall be procured against return of damaged used batteries to 

Supplier.  
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6.E- Wastes and used Ni-Cd batteries, fluorescent lamps, mercury vapour lamps are also treated as 

hazardous materials. These are to be collected and stored in identified places on impervious floor and 

under shed to avoid contamination. These shall be disposed in authorized manner.      

7.Oil contaminated scraps, cotton wastes and other oil contaminated wastes shall be collected in specified 

collecting bins (designated as oil contaminated waste collecting bin) that are to be kept near work area 

and shall be sent to Warehouse for storage in specified collecting bin and final disposal to authorized 

recyclers/reprocessors, if possible. Otherwise the wastes shall be disposed off by warehouse in lined 

impervious covered pits.  

8.Onsite work areas shall not be stored with improper and/or excessive amounts of scraps and debris.   

9.Lead waste & other Non-ferrous metal wastes like, zinc, brass, copper, nickel and electronic wastes etc 

shall not be thrown around. It shall be collected in collecting bins and sent regularly to warehouse for 

storage in designated bins/shed and final disposal to authorized recyclers/re-processors.  

10. Spent Resins shall be collected in barrels, provided with lids and shall be disposed as per authorized 

disposal means.   

11. Acid/alkali / any other hazardous chemical contaminated scraps/wastes shall be collected in 

designated collecting bins to be placed near the work area and shall be returned to Warehouse for 

storage in designated collecting bin and final disposal to authorized recyclers/re-processors or else, 

these scraps can be disposed of by Ware House in lined impervious covered pits. Similarly, acid/alkali/ 

any other hazardous chemical contaminated barrels/jars shall be returned to Warehouse for disposing 

it back either to the supplier (as per the condition of Purchase Order) or to the authorized recyclers.  

12. Materials that yield Hazardous Substances shall be identified prior to their initial purchase.  

13. Ample spill response materials shall be available to deal with any potential hazardous and special 

waste releases.  

14. All containers used and stored on the site must have proper labels.  

15. Debris and solid wastes generated during any activity shall be collected & disposed regularly at the 

designated place and the combustible materials shall be controlled fired under direct supervision of 

OPGC Fire or Safety Officer. It shall not be dumped /thrown here and there.  

16. Tree trimming and pruning wastes shall be kept sufficiently away from plant. Steps shall be taken to 

dispose these to outside agencies to avoid unwanted fire.    

17. Carry bags made of virgin or recycled plastic, which are less than 20 micron thick, are not allowed to 

be used in ITPS.  

18. Energy efficient products (eco marked products) will be preferred for use inside ITPS.  

19. Goods packing material shall be bio degradable and environmental friendly material.  
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20. All chemicals shall be procured with its material safety data sheet (MSDS). The MSDS shall remain 

with the chemical for its entire period of stock inside OPGC.  

21. Hazardous chemicals or substances in bulk transport will come with MSDS, TREM Card, hazard 

labeling of the lorry and containers. The transporters staffs/ staff shall be properly trained on emergency 

handling of the chemical.   

22. Emergency preparedness shall be in place to handle chemical emergency or any other hazardous 

material emergency so as to prevent risk to environment.   

23. Vehicular emission and noise shall be minimized in work zones by restricting use of defective vehicles, 

machineries and Tools & Plants.  

24. Vehicles shall be certified with valid pollution under control certificate.    

25. Source air emissions shall be controlled so as to meet regulatory norms. Incase of incidental higher 

emission level, immediate control measure shall be taken on priority. Continuous emission monitoring 

for Stack SPM, NOx, SO2 shall be made available all time except the period of planned maintenance. 

Alternative offline monitoring shall be in practice during the period of on line equipment maintenance.    

26. Fugitive emission shall be controlled in work places (CHP, AHP, ESP, Ash Pond & Dry ash storage silo 

areas). These places shall be tested for dust concentration periodically to ensure taking step to reduce 

dust emission level to acceptable state. People working in these areas shall use dust mask to prevent 

inhaling dust.    

27. Sufficient water spraying shall be ensured in haul roads and working areas to reduce fugitive emission 

during earth work by mechanical means.  

28. While painting any structural materials on ground, the structural materials shall be kept on any 

impervious barrier so as to avoid land contamination by paints.  

29. Use of Ozone Depleting Substance (ODS) like CCL4, CFC-11, CFC-12, Halon and other ODS based 

substances shall be phased out in phased manner. Venting of ODS gas to atmosphere is forbidden. 

During phasing out process of these substances, these ODS shall not be released to atmosphere. These 

gases shall be handled as per local regulation guideline. CFC containing equipments like refrigerators 

and hydrogen driers shall be replaced with non CFC refrigerant containing equipments.     

30. SF6 consumption shall be managed in such way that there will be no waste or/ and release to 

atmosphere. The user shall maintain a consumption record covering the equipment name in which the 

gas is used, quantity and date of use.   

31. Asbestos ropes and packing shall not be used in any work. No new asbestos sheets shall be used in 

any work. Before cutting/handling old asbestos sheets, the sheets shall be made wet and handled by 
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using nose mask and hand gloves. Waste asbestos pieces shall be disposed in lined impervious covered 

pits.  

32. During construction and maintenance works, melting of Bitumen should be done by using fuel oil / 

fire wood. In no case burning of rubber tyres will be allowed.  

33. Smoking is prohibited inside plant.  

34. Optimum utilization of water, energy and raw materials shall be ensured by minimizing the loss in 

any activity.  

35. Spitting on walls is prohibited.     

36. Preference shall be given for using eco-friendly materials/packing and technology, wherever it is 

techno-economically viable.  

37. Special care shall be given for good housekeeping.  

38. Non-biodegradable solid wastes like plastic pouches/packing materials shall be disposed in lined 

impervious covered pits.   

39. Empty paint drums, brushes shall not be thrown around. It shall be the responsibility of the 

contractor to dispose it outside ITPS as per the provision of Hazardous Wastes (Management & 

handling) rule.  

40. Waste water generated inside plant and sewage effluent shall be reused    

41. Ground water and surface water adjacent to ash disposal area and coal pile area shall be tested 

periodically so as to ensure no adverse impact on environment.   

42. Spillage and disposal of any liquid or solid waste into storm water drains is prohibited.   

43. Spillage of Chemical or OPGC regulated material shall be reported to Manager (Environment) within 

01 hour of the incident occurs.  

44. For safe Handling and Transportation of Hydrogen, Chlorine, Petroleum Products and other 

Chemicals please MSIHC rule.  

45. Any noisy operation more than 85dBA shall be carried with the use of appropriate noise abatement 

barrier. Wherever barrier cannot be provided, the person nearby must have ear protection.   

46. Environmental monitoring equipment that has been originally designed and installed must be 

satisfactorily maintained and continually operated (with the exception of standard downtime for 

planned or unplanned maintenance).  

47. Any abnormal environmental incident observed/ noticed shall be communicated to EHS  
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APPENDICE-1 
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APPENDICES- 2 
OPGC High Risk Activities 

 

 Activity 

1 Activities on or near equipment with the potential to cause Arc Flash 

2 
Activities in a road way with potential to be struck by vehicles (Does not include driving or 

travelling on a public road way.)    

3 Activities with drowning potential  

4 Activity involving work at height above 1.8 meters (6 feet) and any pole climbing  

5 
Handling of hazardous substance which can cause acute injury, exposure to ionization 

sources or potential to cause explosion  

6 Activities with potential for live voltage exposure ≥50 Volt  

7 
Activities on or around pressurized safety valves or other energized energy relief devices 

where there is the possibility of exposure to the stored energy if released 

8 Hoisting and Rigging 

9 Hot Work outside of its designated locations 

10 
Activities involving Confined Space entry or potential for entrapment/engulfment such as 

work inside a trench, tunnel, etc.   

11 
Tree trimming and related activities with the potential to cause injury by tree trimming 

equipment and / or hit by falling tree or limb 

12 Activities involving operation of or working in the vicinity of operating plant equipment 

13 Activities in potential explosive areas due to accumulation of combustible dust or vapor  

14 
Activities on or near rotating, rolling or moving equipment or its parts having the potential 

to cause cut, entrapment, crushing or caught by injuries  

15 Activities with the potential to cause a hit by falling objects    
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APPENDIX-3 

OPGC HSE RULES AND REGULATIONS    

FOR CONTRACTORS  

UNDERTAKING  

I hereby undertake that:  
(1) I have received a copy of, and read, these regulations;  

(2) I agree to execute the work under all provisions contained herein;  

(3) I understand & will make my entire project team understands the applicable rules & 

regulations;  

Signature:  _______________________________   
Name :  _________________________________   
Date:  ___________________________________   
  

Contract Company:   _______________________   
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APPENDIX- 4 

  

                EHS Violation Record for Contractor                 Date:  

Ib Thermal Power Station, Banaharpali  

                    

Name of Violator:  _______________________________________________  

Location of Violation: _______________________________________________  

Type of Violation: _______________________________________________’  

Contractor’s Name_____________                Signature-----------------------------  

Observer’s Signature Name______________ Signature_____________________  
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Revision Control & Approval 
 
Revision control of the document 
 

Sl. 
No. 

Page Revision 
From 

Date Revision 
To 

Date Revision Description 

1 All ‐ ‐ 00 03.07.2023 Brought under document control Procedure of 
Integrated Management System  

 

 
 
Approval of the document 
 
 
       

 
 

           

Prepared By  Reviewed By  Issued by  Approved By 
Dept. Team Members  Head‐EHS  IMS Coordinator   Plant Manager 
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Integrity Pact 

 
Between 

Odisha Power Generation Corporation Ltd. (OPGC), a company registered under the Companies 

Act 1956 and having its registered office at Zone‐A, 7th Floor, Fortune Towers, Chandrasekharpur, 

Bhubaneswar‐ 751023, Odisha (India) hereinafter referred to as “Principal”, which expression 

unless repugnant to the context or meaning hereof shall include its successors or assigns of the 
ONE PART 

 
And 

  

  , description of the party along with 

address), hereinafter referred to as “Bidder/ Contractor” which expression unless repugnant to 

the context or meaning hereof shall include its successors or assigns of the OTHER PART 

 
(The Principal and the Bidder/ Contractor together are collectively referred to as the “Parties” 

and individually as a “Party” in this Pact). 

 
Preamble 

The Principal intends to award, under laid‐down organizational procedures,
 contract/s for… 

………………………………………………………………(“Contract”) The Principal values full compliance with 

all relevant laws of the land, rules and regulations, and the principles of economic use of 

resources, and of fairness and transparency in its relations with its Bidder(s)/ Contractor(s). 

 
In order to achieve these goals, the Principal enter into an Integrity Pact (“Pact”) with the 

Bidder(s)/ Contractor(s) for the tender process and execution of the Contract and will appoint 
Independent External Monitor(s), who will monitor the tender process and the execution of the 

Contract for compliance with the principles mentioned above. 
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Section 1 – Commitments of the Principal 
 

1.1 The Principal commits itself to take all measures necessary to prevent corruption and to 

observe the following principles:‐ 

 
1.1.1 No employee/Director/management representative of the Principal, personally or 

through family members or through third party, will in connection with the tender 
process for, or the execution of a Contract, demand, take a promise for or accept, for 

self or third person, any material or immaterial benefit which the person is not legally 

entitled to. 

 
1.1.2 The Principal will, during the tender process treat all Bidder(s)/ Contractor(s) with equity 

and reason. The Principal will in particular, before and during the tender process, provide 
to all Bidder(s) the same information ( other than the clarifications sought for by the 

Bidder(s)/Contractors with respect to the bidder specific information required to be 

provided only to the concerned Bidder(s)/Contractor(s),) and will not provide to any 

Bidder(s)/Contractor(s) confidential / additional information through which the 

Bidder(s) /Contractor(s) could obtain an advantage in relation to the tender process or 

the contract execution. 

 
1.1.3 The Principal will exclude from the tender process or execution of the Contract all known 

prejudiced persons including those employees/ Directors/management representatives 

of the Principal who have family relationships with the employees or Directors of the 

Bidder(s)/Contractor(s). 

 

1.2 If the Principal obtains information on the conduct of any of its employees/ Directors/ 

management representative which is a penal offence under the Indian Penal Code 1860 

and Prevention of Corruption Act 1988 or any other statutory penal enactment, or if 
there be a substantive suspicion in this regard, the Principal will inform its Chief Vigilance 

Officer for further enquiry and initiation of disciplinary actions against the person(s) 

concerned. 

 
Section 2 – Commitments of the Bidder(s)/ Contractor(s) 

 
2.1 The Bidder(s)/ Contractor(s) commit itself to take all measures necessary to prevent 

corruption. The Bidder(s) / Contractor(s) commits itself to observe the following 

principles during its participation in the tender process and during the contract 
execution. 

 
2.1.1 The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, 

promise or give to the Principal or to any of the Principal’s employees/ Directors/ 
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management representative involved in the tender process or the execution of the 

Contract or to any third person any material, immaterial or any other benefit which he / 

she is not legally entitled to, in order to obtain in exchange any advantage of any kind 

whatsoever during the tender process or during the execution of the Contract. 

 
2.1.2 The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any illegal or 

undisclosed agreement or understanding, whether formal or informal. This applies in 

particular to prices, specifications, certifications, subsidiary contracts, submission or 

non‐submission of bids or any other actions to restrict competitiveness or to introduce 

cartelization in the bidding process. 
 

2.1.3 The Bidder(s)/ Contractor(s) will not commit any penal offence under the relevant IPC/ 

PC Act and any other such similar applicable Acts; further the Bidder(s)/ Contractor(s) will 
not use improperly, for purposes of competition or personal gain, or pass on to others, 

any information or document provided by the Principal as part of the business 

relationship, regarding plans, technical proposals and business details, including 

information contained or transmitted electronically. 

 
2.1.4 The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all payments 

he has made, and is committed to or intends to make to agents, brokers or any other 

intermediaries in connection with the award of the contract. 

 
2.1.5 The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, 

approach any Government officials, ministers, political persons public servants, or any 

external agencies in an effort to influence the bidding decision making process or to 

attain any undue favours to the Bidder(s) / Contractors(s). 

 
2.1.6 The Bidder(s)/Contractor(s) shall exclude, from the tender process or execution of the 

Contract all known prejudiced persons including those employees / Directors /management 

representatives of the Bidder(s) / Contractor(s) who have family relationships with the 

employees or Directors of the Principal. 

 
2.1.7 The Bidder(s)/Contractor(s) shall disclose the circumstances, arrangements, undertakings 

or relationships that constitute, or may reasonably be considered to constitute, an actual 

or potential conflict of interest with its obligations specified in the tender process or 

under any contract which may be negotiated or executed with the Principal. 

Bidder(s)/Contractor(s) and their employees, agents, advisors and any other person 

associated with the Bidder(s)/Contractor(s) must not place themselves in a position 

which may, or does, give rise to conflict of interest (or a potential conflict of interest) 

between the interests of the Principal or any other interests during the tender process 
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or through operation of the Contract. 

 
2.1.8 The Bidder(s)/Contractor(s) will not indulge in any corrupt, fraudulent, coercive 

undesirable or restrictive practice in the tender process or the execution of the Contract. 

 
2.2 The Bidder(s)/ Contractor(s) or its sub‐contractors or its agents will not instigate third 

persons to commit offences outlined above or be an accessory to such offences. 

 
Section 3 – Disqualification from tender process, termination of the Contract and exclusion from 
future contracts 

If the Bidder(s)/ Contractor(s), during the tender process or before award of the Contract or 

during the execution of the Contract has committed a transgression through a violation of 
Section 2 above, or acts in any other manner such as to put its reliability or credibility in question, 

the Principal may disqualify the Bidders(s)/ Contractor(s) from the tender process or decide not to 

award the Contract or terminate the awarded Contract or blacklist the Bidder(s)/Contractor(s). 

l and seek damages as specified in Section 4. 

 
Section 4 – Compensation for Violations 

 
4.1 If the Principal has disqualified the Bidder(s)/ Contractor(s) from the tender process prior 

to the award of the Contract according to Section 3 or 5, the Principal is entitled to 

demand and recover the damages by encashment of the Earnest Money Deposit/ Bid 

Security deposited by the Bidder(s)/ Contractor(s) while making submission in the tender 

process. 

 
4.2 If the Principal has terminated the Contract according to Section 3 or 5, or if the Principal 

is entitled to terminate the Contract according to section 3 or 5, the Principal is entitled 
to demand and recover from the Contractor liquidated damages equivalent to % of the 

Contract value or the amount equivalent to Security Deposit/Performance Bank 

Guarantee, whichever is higher, in addition to the Liquidated Damages already agreed to by 

the Bidder(s)/ Contractor(s) in the Contract. 

 
Section 5 – Previous Transgression 

 
5.1 The Bidder(s)/ Contractor(s) declares that no previous transgressions occurred in the last 

three (3) years with any other organization in any country conforming to the anti‐

corruption approach or with any other Public Sector Enterprise in India that could justify 

its exclusion from the tender process or the execution of the Contract. 

 
5.2 If the Bidder/ Contractor has made incorrect statement/disclosure on this subject or 

hides such information, the Principal is entitled to disqualify the Bidder/Contractor from 
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the tender process or the execution of the Contract, if already awarded, may terminate 

the Contract and claim compensation as mentioned in section 4. 

 
Section 6 – Equal treatment of all Bidders/ Contractors/ Sub-contractors 

 
6.1  The Bidder(s)/ Contractor(s) undertake(s) to demand from his sub‐contractors a 

commitment consistent with this Integrity Pact. This commitment shall be taken only 

from those sub‐contractors whose contract value is more than 20% of Bidder’s/ 

Contractor’s contract value with the Principal. 

 
6.2 The Principal will enter into individual Integrity Pacts with identical conditions as this one 

with all Bidders and Contractors for the tender process. 

 
6.3 Only those Bidder(s)/ Contractor(s) who have entered or expressed intention of entering into 

Integrity Pact with the Principal shall be eligible to participate in the tender process or 
execution of the Contract. 

 
6.4 The Principal will disqualify the Bidder(s)/ Contractor(s) from the tender process who do 

not execute the Integrity Pact or violate its provisions. 

 
Section 7 – Criminal Charges against violating Bidders/ Contractors/ Subcontractors 

 
If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an 

employee or a representative or an associate of a Bidder, Contractor or Subcontractor which 
constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal 

will inform the Vigilance Office of the State in which the Principal has its Registered Office. 

Section 8 –Independent External Monitor(s) 
 

8.1 The Principal will appoint one or more competent and credible Independent External 

Monitor(s) (“Monitor”) for monitoring the implementation of this Pact. The task of the 

Monitor will be to review independently and objectively, whether and to what extent the 

Parties comply with the obligations of the Integrity Pact. 

 
8.2 The Monitor shall not be subject to instructions by the representatives of the Parties and 

shall perform his functions neutrally and independently. The Monitor shall report to the 

OPGC Board. 

 
8.3 The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without 

restriction to all the document related to the tender process or the execution of the 

Contract of the Principal including that provided by the Bidder(s)/ Contractor(s). The 
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Bidder(s)/ Contractor(s) shall grant the Monitor, upon his request and demonstration of 

a valid interest, unrestricted and unconditional access to the document in its possession 

related to the tender process or execution of the Contract. The same is applicable to Sub‐ 

contractor(s) of the Bidder(s)/ Contractor(s). The Monitor is under contractual obligation 

to treat the information and documents of the Bidder(s)/ Contractor(s) / Subcontractor(s) 

with strict confidentiality. 

 
8.4 The Principal will provide to the Monitor sufficient information about all meetings 

among the Parties related to the tender process or the execution of the Contract provided 

such meetings could have an impact on the contractual relations between the Principal 

and the Bidder/ Contractor. The Parties shall offer to the Monitor the option to 

participate in such meetings. 

 
8.5 As soon as the Monitor notices, or believes to have noticed, a violation of the Integrity 

Pact, he will so inform the Managing Director of the Principal and request him to take 

corrective action, or heal the situation, or to take other relevant action. The Monitor 

may in this regard submit non‐binding recommendations. Beyond these actions, the 

Monitor shall have no right to demand from the Parties that they act in a specific manner, 

refrain from action or tolerate action. 
 

8.6 If the Monitor reports to the Managing Director of the Principal, a substantiated 

suspicion of an offence under relevant IPC / PC Act, the Managing Director of the 

Principal shall within reasonable time, taken visible action to proceed against such 
offence. 

 
8.7 The number of Independent External Monitor(s) shall be decided by OPGC. 

 
8.8 The word ‘Monitor’ would include both singular and plural. 

 
Section 9 – Pact Duration 

 
9.1 This Pact shall become effective from the date when both the Parties have executed it or 

the Parties have shown their intent to enter into the Pact, whichever is earlier. This Pact 

will expire for the Contractor after it meets all the obligations of the Contract and for all 
other Bidders 6 months after the Contract has been awarded. 

 
9.2  If any claim is made / lodged during this time, the same shall be binding and continue to 

be valid despite the lapse of this Pact as specified as above, unless it is discharged/ 

determined by the Principal 
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Section 10 – Other Provisions 

 
10.1 This agreement is subject to Indian Laws and jurisdiction shall be registered office of the 

Principal, i.e. Bhubaneswar. 
10.2 Changes and supplements to the Pact as well as notices of termination of the Pact to be 

sent to any Party shall be made in writing by mutual agreement between the Parties. 

10.3 If the Bidder/ Contractor is a partnership or a consortium, this Pact shall be signed 

by all partners or consortium members. 

10.4 Should one or several provisions of this agreement turn out to be invalid, the remainder 

of this agreement remains valid. In this case, the parties will strive to come to an 

agreement to their original intentions. 

 
10.5 Only those Bidder(s)/ Contractor(s) who have expressed their intention through 

submission in the tender process or have entered into this Pact with the Principal will be 

eligible to participate in the bidding. 

 
For & On behalf of the Principal For & On behalf of the Bidder/ Contractor 

(Office Seal) (Office Seal) 
 

Place:    
 

Date:    
 

Witness:  Witness:    

 

(Name & Address):  (Name & Address):    
 

 

 

 

EVALUATION OF BIDS 
1.0  Opening of  Bids   

The Techno-Commercial bid shall be opened at a predetermined time, venue & date in presence of the 
Bidder(s) or their authorized representative(s) who may like to be present. Partner, Director or permanent 
employee of the firm duly authorized only can be the authorized representative. Price bid shall be opened 
at a future date under intimation to all technically qualified Bidders and in presence of them or their 
authorized representatives who shall participate. 
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2.0  Preliminary Examination of  Proposals  
OPGC will examine the Proposals to determine whether they are complete, whether required EMD have 
been furnished, whether the documents have been properly signed, and whether the Proposals are 
generally in order.  If a Proposal is not substantially responsive, it shall be liable for rejection by OPGC. 
OPGC’s determination of Proposal’s responsiveness will be based on the contents of the Proposal itself and 
any written clarifications, if sought for by OPGC and submitted by the Bidder. 

3.0  Evaluation & Comparison of  B ids  
3.1    Basis for Technical Evaluation 
OPGC will carry out a detailed evaluation of the bids previously determined to be substantially responsive, 
in order to ascertain whether the technical aspects are in accordance with the requirements set forth in 
the Bid Document.  OPGC will examine and compare the technical aspects of the bids on the basis of the 
information supplied by the bidders. 
 
The evaluation committee, appointed by OPGC as a whole, evaluates the proposals on the basis of their 
responsiveness to the Mandatory Requirement criteria as stipulated in section “Instructions to the Bidder” 
of this Bid Document. Proposal shall be rejected at this stage if it does not respond to mandatory 
requirements criteria. Only those bidders, who meet all the mandatory requirements, shall be considered 
for e-Reverse Auction and/or price bid opening. 
 
3.2 Basis for Price Evaluation:   
The Techno-commercially qualified bidders will participate in the Reverse Auction through MSTC Limited. 
The price may be finalized based on Reverse Auction or Sealed Price Bid. OPGC reserves the right to go for 
reverse auction after opening of sealed Envelope price bid, submitted by bidder. This will be decided after 
techno-Commercial Evaluation. All Bidders have to give their acceptance for participating in Reverse 
Auction as per “Rules and Regulations of the e-Reverse Auction” which shall be binding on the bidders. Non 
Acceptance to participate in Reverse Auction may result in non-consideration of their bids, in case OPGC 
decides to go for reverse auction. 
 
OPGC will examine the Price Proposals to determine whether any arithmetical errors have been made, 
whether the documents have been signed, and whether the Proposals are generally in order.  Arithmetical 
errors will be rectified on the following basis.   
 
a) If there is a discrepancy between the unit price and the total price, which is obtained by multiplying 

the unit price and quantity, or between subtotals and the total price, the unit or subtotal price shall 
prevail, and the total price shall be corrected.   

b) If there is a discrepancy between words and figures, the amount in words will prevail.  If a Bidder does 
not accept the correction of errors, its Proposal will be rejected and its bid security may be forfeited.   
 

3.3 The evaluation shall be based on the evaluated cost of completing the contract in compliance with all 
commercial, contractual and technical obligations under this Bid including taxes, duties & levies etc. 
The rates of taxes, duties and levies as applicable on seven (7) days prior to the date of Techno-
commercial bid opening shall be considered for the purpose of evaluation. 
 

4.0       Pr ice  Loading:  
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All the bidders should quote as per tender terms and conditions without any deviation. OPGC reserves the 
right to reject the bid in case of any deviation taken by the bidder or ask to withdraw such deviation or 
appropriately load the component on the quoted price. 

5.0   Award Criteria  
OPGC will award the contract to the successful bidder whose bid has been determined to be substantially 
responsive and to be economically advantageous, which will be established by Lowest Price basis (L1) 
amongst the qualified bidders in Techno-Commercial evaluation as per Clause No. 16 of  “Rules and 
Regulations of the e-Reverse Auction”. 

6.0       Negotiation & Award 
The selected bidder will be notified in writing by OPGC inviting him for further negotiations. Negotiations 
will be held only at ITPS, Banaharpali.  On finalization of negotiation, to the mutual satisfaction of both the 
parties, OPGC shall award the Work order to the selected bidder. 
 

THE VENDOR SHALL SIGN ON EACH PAGE OF THE SPECIAL CONDITIONS AND RETURN THE DOCUMENT ALONG WITH 
THE OFFER AS A TOKEN OF ACCEPTANCE TO ALL TERMS AND CONDITIONS WRITTEN HEREIN. 
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SCOPE OF WORK: Technical Scope of service and bid requirement for Competent 

diving services 
 The competent divers shall have a valid competency certificate issued by recognized diving training 

institute.  

  Competent Divers agency shall submit the copy of their certificate along with the tender document 

during submission of tender. 

 All the required accessories like Air hose for breathing purpose, diving equipment, diving suite air 

compressors, oxygen cylinder and others material required for diving services shall be arranged by 

the agency. 

 The agency should follow all the required safety condition of OPGC. 

 Any kind of assistance like manpower, general tools & tackles required during inspection and minor 

maintenance shall be provided by OPGC. 

 The period of contract for testing shall be for one year from the date of issue of order. 

OPGCL Scope 

Electricity, Drinking water and special tools. 

 

 

 

 

Technical Scope of service and bid requirement for Competent diving services 
 The competent divers shall have a valid competency certificate issued by recognized diving training 

institute.  

 The scope of work includes mobilization of required man, machine, materials, and deployment of the 

manpower for assigned job at designated location for diving work 

 The scope of work includes submission of detailed work plan, safety, and quality assurance plan 

 Installation of compressor required for the job, Compressor shall be having valid test certificate, and the 

same to be certified by competent personal approved by Odisha Govt. 

 Scope of work includes cleaning and removal of underwater sludge and debris and foreign materials in 

CW Forebays, RW water channels, CT Basin, Hot & Cold-Water Channel, Clarified water forebay and 

channel.  

 Inspection of CW Pump & sump inspection and trash rack cleaning. 

 Agency has to deploy manpower with required tools & accessories to clean the coarse screen and 

execute minor repair work under water as guided by EIC. 
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 The tools, tackles etc. required to carry out the job are under the scope of contractor and to be approved 

by either EIC or OPGC representative of EHS department. 

 The contractor must arrange all necessary diving apparatus, compressors, and pumps for the work. All 

the required accessories like Air hose for breathing purpose, diving equipment, diving suite air 

compressors, oxygen cylinder and others material required for diving services shall be arranged by the 

agency. 

 The compressor used for the supply of the Oxygen to the diver should be examined in regular basis. The 

compressors should have automatic stop at 5 ksc. and start at 2.5 ksc. 

 Every diver engaged for the work should come out from the water in every one-hour interval & 

replacing with another. 

 Arrangement is to be made to receive the messages from the diver underneath the water. 

 The contractor has to ensure the healthiness of the diver every day before starting the job. 

 The rates quoted shall be inclusive of all accessories etc., labor, tools and tackles required for 

satisfactory completion of work. 

 The quantities indicated in BOQ are indicative. Actual quantity may vary during the execution of the 

job. The quoted rates shall remain firm even if the actual quantity during execution may vary on both 

side (exceed or less). 

 The competent divers shall have a valid competency certificate issued by recognized diving training 

institute. 

 Competent Divers agency shall submit the copy of their certificate along with the tender document 

during submission of tender. 

 The payment will be done as per actual no of visits/Days 

 Payment shall be done based on the measurement certified by EIC. 

 Contractor shall be responsible for the storage and handling their material at site. 

 The work is expected to be completed as stipulated in the documents and accordingly the contractor 

shall employ adequate skilled divers/technicians including Sundays and holidays, once the work on 

assigned area is started and to be completed as per the stipulated period as directed by EIC. 

 Accommodation for worker is in Contractor scope However if Accommodation in OPGC available will 

be provided to Contractor subjected to availability on chargeable basis. However Local Conveyance for 

the workers from site to staying location shall be arranged by contractor for the team. 

 Agency shall mobilize their manpower with all necessary tools, tackles, and accessories within 1 Week 

after verbal or written intimation. 

 The agency should follow all the required safety condition of OPGC. 

 The contractor shall be fully responsible for the safety of his workmen and shall take all necessary 

precautions to avoid any accident. 

 The contractor shall ensure that his manpower strictly adhere to safety rules and instructions given to 

them by OPGC Safety Engineer /Engineer-in-charge or his representative during execution of the work. 

 All the necessary Personal Protective equipment and safety appliances as considered necessary should 

be kept available by the contractor for the use of the persons employed at site and shall be maintained in 
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a condition suitable for immediate use. The contractor shall ensure the proper use of them. Strict penalty 

will be imposed on violation of the safety rules as deemed feed by engineer-in-charge. 

  Competent Divers agency shall submit the copy of their certificate along with the tender document 

during submission of tender. 

 All the required accessories like Air hose for breathing purpose, diving equipment, diving suite air 

compressors, oxygen cylinder and others material required for diving services shall be arranged by 

the agency. 

 The agency should follow all the required safety condition of OPGC. 

 Any kind of assistance like manpower, general tools & tackles required during inspection and minor 

maintenance shall be provided by OPGC. 

 The period of contract for testing shall be for one year from the date of issue of order. 

OPGCL Scope 

 Electricity, Drinking water and special tools & tackles if necessary for the required job.  

 Any kind of assistance like manpower, general tools & tackles required during inspection and minor 

maintenance shall be provided by OPGC. 

 Issue of work permit etc. will be in the scope of OPGC. 

 Accommodation will be provided by OPGC subjected to availability on chargeable basis. 

 
 

 

SPECIAL CONDITIONS OF CONTRACT 

1.0 Price:  : The rates shall be firm during the contract period and inclusive of all applicable taxes, duties, levies, etc. 
except GST which shall be paid extra as per actual. Any changes in minimum wages or material rates during the 
contract period, shall be borne by the contractor. The mentioned prices are inclusive of PF, Bonus, Insurance, Leave, 
Overhead & uniform of all the manpower.  

2.0 Taxes, Duties & Statutory deductions: All applicable taxes, duties, levy & statutory dues etc. shall be deducted from 

Agency bills at the rate ruling at the time of payment of the bills 

3.0 Payment of bill: 

Payment on monthly basis after statutory deductions, other deductions like taxes, duties, leaves and security deposit, 

LD (if any), penalties (if any) etc. as applicable shall be released after completion of job and submission of monthly RA 

invoice/bill duly certified by the E-I-C. The payment shall be made through E-mode facilities of RTGS / NEFT / Net 

Banking. To facilitate the E-payment Agency shall return the enclosed Bank Mandate Form duly filled in, along with 

the duplicate copy of Work Order. 

4.0 The work shall be executed with sufficient supervision  the work shall be completed submitting the detail work 

completion report. Daily progress report to be submitted to EIC after the end of the day.    
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5.0 The work men shall have thorough knowledge for operation work  the technical competency to be checked by EIC 

before putting the workman in the job. 

6.0 The Contractor shall have to deploy a Site-In-Charge (SIC) having , who should always be available in this Power Station 

during the period of Contract to ensure the quality  work. The Site-In-Charge must possess inline knowledge, workmen 

safety standard and skill . 

 

7.0 The works shall be measured and payment shall be released accordingly decided by the EIC.: 

8.0 Works Program/Quality Assurance Plan /Safety Plan: 

Before starting the work, Agency shall submit detailed works program, milestone of different activities, safety and 

quality assurance plan of the work to the Engineer-In-Charge for his approval after which work shall be started as per 

the approved program.  

Any other documents required by the Engineer-In-Charge for the above work shall be submitted. Any other 

miscellaneous work not mentioned but required for completion of job is included in the Scope of Work and 

Contractors will not be paid any extra amount for the same. 

9.0 Quantity Variation: 

Quantities mentioned against each item are indicative only. During actual execution, the quantities of the items may 

vary depending upon exigencies of work. The vendor shall not have any extra claims over the agreed unit rates on 

account of increase or decrease in quantities during the Contract Period and also execution of BOQ  quantities are 

not binding on OPGC. 

 

10.0 Permit to Work: 

Before the start of each work, Agency shall ensure that a valid and duly signed Permit to Work has been issued. Also, 

Agency shall ensure the issue of valid work permit and Hot Work Permit if the same is required as per OPGC rule. All 

the permits shall be returned to the concerned EIC after completion of the job. 

11.0 Penalty: 

 
 
1. OPGC may exercise quality audit and quality surveillance of the systems and procedures of contractor’s quality 

control activities, at regular intervals and after completion of work without absolving the contractor’s 

responsibility about quality of work as detailed out in tender documents. 

 
2. Any error in description, quantity or rate in schedule of quantities/ items or any omission there from shall not 

vitiate the contract or release the contractor from the execution of the whole or any part of the works 
comprised thereon according to the drawings and specifications or from any of his obligations under the 

contract. 
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12.0 Familiarization: 

a) Bidder shall visit the site and make himself familiar with the site condition. If the Contractor needs any technical 

details or additional information regarding equipment or work procedure in relation to the proposed work, he 

should do so before submitting the bid to OPGC. 

b) It is imperative on each bidder to fully acquaint himself of all local conditions & factors, which may have effect 

on the execution of the work covered under the specifications. OPGC shall not entertain any request for 

clarifications from the bidder regarding such local conditions post-bid. 

c) OPGC shall entertain no claim, whatsoever, nor any change in the time schedule of the contract there of which 

arise on account of clear information or its effect on the cost of works to the bidder. 

 

 

13.0 Termination of Contract: 

a) In case of failure to start the work within due date, OPGC reserves the right to terminate the Contract without 

reference to Agency. 

b) If the quality of the work is found to be unsatisfactory, the Contract shall be terminated with immediate notice.  

14.0 Liquidated damage for delay in Mobilization and Completion of the job: 

Any delay in mobilization of resources for executing the work by Agency or unprofessional attitude of agency 

causing delay, LD @0.5% of the contract value for each week of delay or part there of subject to a maximum of 

7.5% of the total contract value shall be imposed.  

In case the contract is terminated or completed, the LD shall be levied on the total executed value instead of 

total contract value. 

 

15.0 Offloading of job: 

 In case it is observed during the tenure of the contract that Agency are not capable or in a position to complete the 

job, OPGC reserves the right to offload the same and get it done through other agencies at Agency cost and risk. 

16.0 Subletting: 

The work shall not in any manner or degree be sublet. The work shall be executed under the direct supervision of 

Agency firm.  

17.0 Indemnity: 

Agency shall keep OPGC indemnified from all liabilities resulting out of this contract and act of Agency workmen. 

18.0 Tools and Tackles: 
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Agency should have adequate Tools and tackles for execution of the job and such Tools and tackles are to be 

submitted to the satisfaction of Engineer-In- Charge. All hand  Tools and Tackles brought by Agency shall have valid 

test certificate issued by the competent person approved by Director of Factories & Boilers, Odisha. 

19.0 Labor and other Statutory Regulations: 

a) Agency shall submit a copy of valid Labor License (if applicable) from competent authority to the Engineer-In-

Charge before commencement of work. 

b) Agency shall submit a copy of Provident Fund and Employee State Insurance Registration Certificate number to 

the Engineer-In-Charge before commencement of work. 

c) Agency shall abide by all norms of Contract Labor (R&A) Act - 1970 and provisions of other applicable labor laws 

and rules made there under from time to time. 

d) Agency shall comply with all provisions of Factories Act - 1948 and rules made there under from time to time. 

e) Before commencement of work, Agency shall submit a copy of ‘Group Insurance Policy’/‘Employee State 

Insurance’ (as applicable) covering employment accidental/ in respect of Agencyr workmen to meet Agencyr 

liabilities against benefit in respect of Agencyr personnel against Employees Compensation Act (Workmen 

Compensation Act-1923) /Employees State Insurance Act, 1948 and furnish a copy of the same to the EIC. The 

work shall commence only after submission of the Group Insurance Policy/ Employee State Insurance (as 

applicable) to the EIC 

f) Payment to Agency workmen shall be disbursed on or before the 7th day of the wage period in the presence of 

Engineer-In-Charge or his duly authorized representative who shall certify on the payment sheet / register for 

fulfillment of provision of the Law.           

20.0 The Contractor and his employees should maintain the House Keeping of the equipment and their surroundings and 

no material, waste items, lubricants etc. can be left at site. 

21.0 Employees Provident Fund (EPF)and Employee State Insurance (ESI): 

Provident Fund (PF) and Employee State Insurance (ESI) dues of all Agencyr workmen shall be deposited against the 

PF and ESI number allotted to Agency by competent authority. Agency shall declare that Provident Fund and ESI 

amount for the people engaged by Agency has been deposited as per rule. 

22.0 Safety, Health, Environment:  

a) The Contractor is fully responsible for the safety of his workmen and shall provide necessary safety appliances 

to them and also shall comply with all safety rules and regulations. 

b) The Contractor shall ensure use of properly protected good quality electric cables, PPEs for execution of the job 

so as to avoid current leaking, shorting or other unsafe working conditions. Cover all suit shall be used while 

doing MCSA test of motors. 
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c) The Contractor has to take special precaution to ensure that the personnel under his control do not carry any 

combustible materials such as matchbox, cigarettes, etc. Smoking is strictly prohibited inside plant premises. 

d) The Contractor shall abide by the Safety, Health & Environment Guide Lines of OPGC. The people on job should 

have all personnel protective equipment’s like Safety shoes, helmets, Full body harness with double lanyard, 

hand-gloves, safety goggles, dust masks etc. as required for the job. These are necessarily to be arranged by the 

agency/contractor. 

e) The Contractor shall ensure that the tools and tackles used for the job are tested and certified by competent 

person before deployment on job. 

23.0 Security Management Procedure: 

a) Entry Permit/Gate Access Card shall be issued to the Contractor employee free of cost and to be displayed in person 

whenever they are inside ITPS premises. 

b) At any time if the worker of any Contractor leaves the job, it is the responsibility of the Contractor or his 

representative to withdraw his Entry Permit/Gate Access Card and deposit at Security Pass Section. 

c) In the event of expiry of the Contract, the Contractor has to deposit the Entry Permits/Gate Access Cards to Security 

at Pass Section and collect required No Objection Certificate (NOC) for the purpose of Bill Clearance by Finance 

Department. 

d) Against non-deposit of Entry Permits/Gate Access Cards after expiry of the Contract by the Contractor, penalty 

@Rs.300.00 (Rupees Three Hundred Only) per each Entry Permit/Gate Access Card shall be recovered from the Bill 

of the Contractor by Finance Department. 

e) No Final Bill of the Contractor shall be released by Finance Department unless No Objection Certificate (NOC) is 

obtained by the Contractor from Security Department against issue/deposit of Entry Permits/Gate Access Cards. 

24.0 Vehicle: 

All the vehicles (except used by specific person) to be deployed by Agency shall be commercially registered with the 

transport authority. The vehicles must have a comprehensive insurance policy and the driver must have valid driving 

license. 

25.0 Facilities to be provided by OPGC. 

Accommodation for supervisors/workmen subject to availability on Chargeable basis, and on prior intimation and 

request. The vendor shall provide suitable habitable amenities for the workmen to be deployed at the site. 

26.0 Dispute settlement:  Any dispute or difference arising out of this contract shall be mutually settled and the decision 

of Managing Director, OPGC or his authorized representative shall be final & binding. 

27.0 The contract period will be for 01 year (Mentioned in the Bid document). Date of commencement 16th August 

tentatively, but as mentioned in Bid document Contractor shall be communicated before 15 days of start of work by 

EIC. 
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28.0 Jurisdiction: Appropriate Court at Bhubaneswar under the Odisha High Court shall have exclusive jurisdiction over 
all matters related to this Contract. 

 

 

 

 
 

 
 
 
 
 
 
 
 

 
                                                                                       
  
 
             

 PRICE BID: Annual Rate Contract for getting Competent Diver Services for ITPS. 
 
 
 

Charges towards Diving services 

S.no Description Qty UoM Unit 
cost 

Total Cost 

(In Rs.) (In Rs.) 

1 Charges for competent diving 
services 

20 days   
  

2 Moblisation & Demoblization 5 days     

INR : .Excluding GST   

    
 
 
Total cost for three items excluding GST ___________________ 
 
Amount in words: Rupees …… ………………………………………………………………………………………………………….. 
 
NB:   The quoted rates shall be exclusive of all applicable taxes, duties, levies etc. The quoted rate shall also remain firm during the 

contract period and shall not be changed under any circumstance. Details of applicable tax rates and the amount of taxes shall 
be indicated clearly for evaluation of the tender. 
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Note: Bidder has to use the above Price Bid Format failing which Bid will be rejected.  

Six-digit SAC Code Rate GST 
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