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ODISHA POWER GENERATION CORPORATION LIMITED 
(A Government of Odisha undertaking) 

AT-IB THERMAL POWER STATION, PO: BANAHARPALI, DIST: JHARSUGUDA, ODISHA-768234 
Phone no: (Land Line No. 06645-289232/221/355/356/245) 

NOTICE INVITING TENDER 
OPGC invites sealed bids from bona fide and financially sound Registered Agencies /Firms /Companies for execution of the 
following Works for its Thermal Power Plant at Banharpali. 

Works Tenders: NIT No. ____ITPS/CC_-22/2025-26/08_Date: _10.07.2025 

S/
N 

Name of the work Tender 
cost in Rs. 

EMD (Rs.) Contract 
Period 

Bid Sale/ 
Issue date 

Date of receipt & 
submission /Opening 

of Bid 

 08 Roof sheets 
Repair/Replacement work for 
Boiler Unit #1, Boiler 3&4 and 
CHP -2” 

1000/-     70000/- As per 
Document 

10.07.25 
TO 

24.07.25 

Up to 15:00 Hrs. on 
25.07.25/15:30 Hrs. 
onwards on 25.07.25 

 E-Reverse Auction (e-RA) shall be conducted for the works at Sl. No. 08The Transaction Fees for e-Reverse Auction shall 
be deposited to the account of MSTC Limited directly. 
 

The non-refundable Transaction Fees towards e-Reverse Auction as mentioned above shall be deposited by all Techno-
Commercially qualified bidders directly to the account of MSTC before E-RA launch schedule. The date of conduct of E-RA 
shall be intimated in later stage to Techno Commercially qualified bidders via e-mail. Before participation in e-Reverse 
Auction, the bidder has to register in MSTC e-Procurement Portal well in advance and submit the E-RA fee amounting to the 
value intimated by M/s. MSTC Limited. 
 

Cost of bid document (non-refundable) shall be paid by Demand Draft in Favor of OPGC Ltd. drawn on State Bank of India 
(Code-9510) / Union Bank of India (Code-UBIN0806625) / Central Bank of India (Code-283899) payable at ITPS, Banharpali. 
Cost of bid document shall have to be submitted along with the bid and the DD towards the tender cost (separate from 
EMD) should be prepared on or before the last date of submission/receipt of tender, otherwise the bid shall be liable for 
rejection. Small scale industries/National Small-Scale Industries Corporation/ MSME firms are exempted from payment of 
Cost of bid document only if they are entitled for exemption of the offered service. Tenderers seeking exemption shall claim 
in advance along with the photocopy of Valid Registration Certificates at least two days before the due submission date. 
However, OPGC reserves the right to accept/ reject the exemption request if the same is found unauthenticated or not 
relevant to the offered item. In case of any discrepancy found between tender document submitted by the agency and the 
master copy in our office, the latter should prevail. No claim on this account shall be entertained.  Complete and signed 
sealed bids in hard copy form only shall be received at Contract Cell, ITPS. Bids shall be opened at Contract Cell, ITPS in the 
presence of the bidders or their authorized representatives, if present at the time of opening. If the last date of issue / 
receipt / opening happens to be a HOLIDAY, the tender will be issued/ received / opened at the respective time on the next 
working day. The photocopies of all the supporting documents required for participating in the tender mentioned in 
NIT/Tender paper shall be submitted along with the bid; otherwise, the bid is liable for rejection. Bids without EMD will be 
rejected outright. 
 

NB: Bidders having the requisite qualifying requirements as specified in the bid document shall only be considered for 
tender evaluation. 
 

Bids received after stipulated date & time shall not be entertained. OPGC shall not take any liability on account of any 
postal/courier delay. OPGC reserves the right to accept / reject any or all tenders, seek additional clarifications, split up the 
scope among eligible bidders or cancel the tender altogether without assigning any reasons thereof. 
 

Important:The detailed NIT along with Terms and Conditions are available for download at OPGC website at www.opgc.co.in. 
Addenda/Corrigenda/ Extensions, if any, will be notified on the OPGC website only and will not be published in any other 
media. Interested companies or entities may visit OPGC website for the tender timeline and other details. 
 

DGM-CONTRACT 
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SAFE & CLEAN POWER IS OUR COMMITMENT 

OPGC encourages all existing or new vendors/suppliers to register with us as empaneled vendors. Please visit our 
website www.opgc.co.in for details. 
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ODISHA POWER GENERATION CORPORATION LIMITED 
 Ib Thermal Power Station, Banaharpali 

Name of the work: 
          “Roof sheets Repair/Replacement work for Boiler Unit #1 Boiler 3&4 and CHP -2” 

 
 
 

Bid Document & Instruction to Bidders 
Bid Document 
The Bid documents consist of the following documents: 

1) Copy of NIT  

2) Instruction to Bidders  

3) General Conditions of contract 

4) Special Conditions of Contract  

5) Safety, Health & Environment (SHE) Rules & Regulations for Contractors  

6) Scope of Work 

7) Blank Price bid 

The bids complete in all respect must be submitted in two parts namely Techno-commercial partand 
Price part. The envelopes containing the respective parts must be sealed and super scribed with tender 
enquiry number, Name of the work and the name of the part. Both the envelopes should be kept in a 
third envelope and sealed and super scribed with tender enquiry number and Name of the work. 
 
NB: The bid documents are not transferable.  
 

Techno-Commercial Bid:  
The bidder must submit the following along with the techno-commercial bid: 

1) EMD as per NIT in a closed envelope. The EMD amount will not be disclosed to the bidders 
during opening of Techno-Commercial Bid. 

2) Photo copies of GST Registration Certificate, Provident Fund Registration Certificate and MSME 
(Micro/small/medium)/NSIC/SSI status of your firm and ESI Registration Certificate 

3) Signed & Stamped Bid Documents (all pages) as a token of acceptance. 
4) Filled in and signed formats as specified in Annexure of GCC. 
5) Signed & Stamped Rules and Regulations of the e-Reverse Auction. 
6) Credentials in support of qualifying requirements. 
7) Commercial terms and conditions and deviation statement. 
8) Un-priced Bid showing quoted/not quoted. 
9) ESI Registration Certificate 

 
 
 

 
 

 

Qualifying Requirements: 
 
Name of work: ““Roof sheets Repair/Replacement work for Boiler Unit #1 Boiler 
3&4 and CHP -2”. The bidders must meet the following Qualifying Requirements with respect 
to the above. 
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1. The Bidder must have experience in executing similar jobs. Relevant minimum two PO Order 

copies executed within last 05 years for the similar type of jobs should be submitted in support to 
the same.  

 
2. Must have successfully completed similar nature of jobs during last Five years ending the last 

day of the month previous to the one in which tenders are invited. 
 

a. One similar completed works annual costing not less than the amount equal to Rs 
27,91520.00 Lakhs each.  

                                                                           ‘OR’ 
b. Two similar completed works annual costing not less than the amount equal to Rs 

17,44700.00Lakhs each.    
         ‘OR’  

c.  Three similar completed work annual costing not less than the amount equal to Rs 
13,95,760.00 lakhs each. 
   AND 
 

3. Minimum Average Annual Turnover of the Bidder shall not be less than Rs. 11,46,820.00 Lakhs 
in last 3 (Three) Years. 

AND 
4. Safety Requirement- Bidder Loss Time Hours must have been less than 200 Hrs. in last 3 years. 

(Contractor's Self Certification) 
AND 

5. Must Not have been disqualified/blacklisted in any public/Govt sector during the last 02(Two) 
years for the Non-performance of similar nature of job. (Contractor's Self Certification) 
 
“*Similar Work” definition – Experience in Executing Roof Sheeting Works at height of 40 
Meters. and above of operational Units / Power Plant. 
 
Bidder must submit relevant Work Orders and subsequent completion certificates in support the 
above-mentioned qualifying criteria. 
 
Documents to be submitted in support of QR 
1) Relevant PO copy and Client’s completion  
2) For all qualification criteria all supporting documents to be provided. 
3) Audited balance sheet including Profit & Loss statement for the previous three 

completed financial years reckoned from the date of application. In case the documents 
are not ready/ available, then certified copy by a registered practicing Chartered 
accountant may be submitted. 

4) Any other documents in addition to the above which the applicant wants to submit. 
 
 
 
 

Note:  
 Owner reserves the right to obtain necessary documents and also to assess the 

qualification of the Bidder, subsequent to submission of bid, as deemed necessary by 
Owner to establish bidder’s qualification. 
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 Sufficient documentary proof in support of the above must be submitted along with the 
Techno-Commercial Bid. Photocopies of supporting documents must be submitted 
along with Techno-Commercial Bid. 

 Tenders submitted without the above techno-commercial requirements shall be liable 
for rejection. 

 The bidders who are found qualified in the above will be invited for the opening of the 
price bids. 
 

Price Bid 

1) Original price bid duly filled in, signed & stamped on each page shall be submitted. Any breakup (if 
required) must be submitted separately. The rates offered by the bidder shall be clearly written in 
English (clearly handwritten or typed) both in words and figures and shall be free from any 
aberrations, deletions, corrections and overwriting. In case of any illegibility of the offer submitted 
by bidder the interpretation by OPGC shall be final and binding on the bidder. 

2) Insertion, postscript, addition and alteration shall not be accepted after submission of the bid. 
3) The quoted price shall be all-inclusive basis except GST (Taxes, duties, other government levies 

except GST etc.) and shall remain firm during entire tenure of the contract and shall not be revised 
under any circumstances for whatsoever reason except as given in (4) below. GST applicability and 
rate of GST should be shown separately and shall be paid against documentary evidence. 

4)  
a. Any increase / decrease in the GST, Cess and other taxes thereon will be reimbursed / 

adjusted as per actual against documentary evidence. 
b. Additional amount due to imposition of new tax by Govt. relevant to this work will be 

reimbursed by OPGC as per actual against documentary evidence. 
c. Any change in Income Tax will be borne by the Contractor. 
d. Quoted rate (valid on the date of opening of tender) shall be treated as base price and all-

inclusive basis except GST. 
e. Any additional payment due to change in tax structure will be admissible if the change is 

effective during the scheduled completion period. No such extra payment shall be made 
beyond the stipulated completion date if the delay is due to the fault of the contractor. No 
claim shall be admissible after completion of work. 

5) No deviation shall be allowed in the price bid. 
6) In the Price Part, the bidder must also submit a CD containing the soft copy of price bid (with 

detailed item wise quoted prices) in Excel format (non-pdf) along with the signed & stamped hard 
copy of price bid. The prices quoted in the hard copy of price bid shall be taken as final & binding. 

Instruction to the Bidders 

a) Small scale industries/National Small Scale Industries Corporation/ MSME firms are exempted from 
payment of Earnest Money Deposit only if they are entitled for exemption of the offered service. 
Tenderers seeking exemption shall claim in advance along with the photocopy of Valid Registration 
Certificates at least two days before the due submission date. However, OPGC reserves the right to 
accept/ reject the exemption request if the same is found unauthenticated or not relevant to the 
offered item. 

b) Bidders are advised to submit the tender based strictly on the terms and conditions and 
specifications contained in the tender documents and not stipulate any deviations in normal case. 

c) OPGC reserves the right to evaluate the quotation on such deviations having financial implications 
by adding the cost determined by OPGC. 

d) Wherever it is mentioned in the specification that the contractor shall perform certain work or 
provide certain facilities, it is understood that the contractor shall do so at his cost. 

e) Before quoting the rates, the Bidder should go through the specifications, scope of work etc. and get 
himself fully conversant with them. The bid should include cost of mobilization and cost to adhere 
to all safety norms as described in the tender. No relaxation or request for revision of 
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quoted/accepted rates shall be entertained subsequent to the opening of bid on account of 
mobilization or Safety costs.  

f) The details of items in the price schedule shall be read in conjunction with the corresponding 
technical specifications. Items of work provided in the price schedule but not covered in the 
technical specifications shall be executed strictly as per instructions of Engineer in charge. 

g) The Bidders shall quote rates inclusive of the complete cost towards consumables, tools and tackles, 
equipment’s, labor, levies, taxes and duties if any, all safety PPE’s as per OPGC norms to all 
workmen, rectification, maintenance till handing over, supervision overheads, profits and all 
incidental charges not specifically mentioned but reasonably implied and necessary to complete the 
work according to contract. 

h) Bidder shall also indicate the cost of PPEs (in %) included in the Price Bid.  
i) OPGC reserves the rights to split the scope & quantity to more than one agency among the bidders. 
j) OPGC reserves the rights to cancel the tender without assigning any reasons thereof. 
k) OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall be bound 

to perform the same at their quoted rates.  
Disclaimer: 

These documents are published in our website only for the purpose of bidders interested to 
participate in the Tender. OPGC shall not be held responsible in any manner in the event of any 
unauthorized usages of these documents other than the intended purpose. 

 

 
 
 
 
 
 
 
 
 
 
 
 

GENERAL CONDITIONS OF CONTRACT 
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ODISHA POWER GENERATION CORPORATION LTD 
IB THERMAL POWER STATION 

BANHARPALI-768234, DIST. JHARSUGUDA 
 

 
 

TENDER 
FOR 

 
Name of the work: ““Roof sheets Repair/Replacement work for Boiler Unit #1 Boiler 3&4 and     
CHP - 
 
 
1. To be submitted by 15:00 Hours on 25/07/2025toContract Cell, ITPS, Jharsuguda. 
 
2. Techno-commercial bids to be opened in the presence of Bidders or their duly 

authorized representatives who may like to be present at 15:30 Hours onwards 
on25/07/2025in the office of Contract Cell, ITPS. 

  
Issued to M/s ……………………………………………..…………………………………………………… 
 
Signature of officer issuing the documents… Sd/- 
 
Designation:DGM-CONTRACT, ITPS.  
 
Date:  
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ODISHA POWER GENERATION CORPORATION LTD 
IB THERMAL POWER STATION, BANHARPALI 

NOTICE INVITING TENDER 

  

1. Tenders are invited on behalf of the OPGC Ltd. for the work “ROOF SHEETS 
REPAIR / REPLACEMENT FOR UNIT 1, 3 & 4 BOILER DURING AOH FY 2025-
26” and CHP-2 
 

2. The Tender & rates shall be in the prescribed form provided by OPGC. 
3. The works are required to be completed as per schedule mentioned in Special Conditions 

of Contract, in accordance with phasing, if any, indicated in the Tender documents. 
4. Normally Bidders having corresponding class of license, PF Code, GST Registration 

Certificate, IT PAN, valid expertise for the work required to be executed and financial 
capacity will be considered. 

5. The person who floats the NIT shall be the Accepting Authority hereinafter referred to as 
such for the purpose of this Tender. 

6. A Bidder shall produce Income Tax PAN, GST Registration Certificate and PF Registration 
number. 

7. Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities 
/ Price Schedule of various classes of work to be done, the Conditions of Contract and 
other necessary documents will be sold on payment of Rs. 1000 (Inclusive of GST)in 
shape of Demand Draft in favors of Odisha Power Generation Corporation Ltd. drawn on 
State Bank of India (Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-
283899)/ICICI Bank (Code-ICIC0003679) on or after 10/07/2025 up to 24/07/2025.The 
cost of tender paper is not refundable. 
 

8. Bidders are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their Tenders as to the nature of the ground and sub-soil 
(so far as is practicable and related to particular work), the form and nature of the site, 
nature of work, capacity of concerned plant, present condition of the plant, labour force 
problem relating to present Contractlabour, custom & system of the local folk, means of 
access to the site, accommodation they may require and in general shall themselves 
obtain all necessary information as to risks, contingencies and other circumstances which 
may influence or affect their Tender. A Bidder shall be deemed to have full knowledge of 
the site whether he inspects it or not and no extra charges consequent on any 
misunderstanding or otherwise shall be allowed. 

9. Submission of a Tender by a Bidder implies that he has read this notice along with the 
notice inviting tender advertised in the newspaper and all other tender documents and 
has made himself aware of the scope and specifications of the work to be done and of 
local conditions and other factors bearing on the execution of the works. 

10. A Bidder should quote his rates in figures as well as in words. The amount for each item 
should be worked out and the requisite totals given. Special care shall be taken to write 
rates in figures as well as in words, and the amounts in figures only in such a way that 
interpolation is not possible.  The total amount shall be written both in figures and in 
words. In case of figures, the words ‘Rs.’ should be written before the figure of rupees 
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and the words ‘Paise’ after the decimal figures, e.g. Rs.2.15 P. In case of words, the words 
‘Rupees’ should precede and the words ‘Paise’ should be written at the end.  Unless the 
rate is in whole rupees and followed by the word ‘Only’ it should invariably be up to two 
places of decimal. 

11. In the case of item rate Tenders, only rates quoted shall be considered. Any Tender 
containing percentage below / above the schedule of rate quoted is liable to be rejected. 
In case of lump sum tenders, only quoted amount shall be considered. 

12. Any Bidder for the works shall not be witness in the Bid of any other Bidder for the same 
works. Failure to observe this condition shall render the Tender of the Bidder tendering as 
well as of those witnessing the Tender liable for rejection. 

13. Tender shall be received up to 15:00 Hours on 25/07/2025and shall be opened at 15:30 
Hours onwardson the same dayin the presence of those Bidders or their duly authorized 
representatives who may like to be present. 

14. The Tender shall be accompanied by Earnest Money worth NIL. The Earnest Money 
offered shall be in shape of Demand Draft / Pay Order in favors of Odisha Power 
Generation Corporation Ltd drawn on State Bank of India (Code-9510) / Andhra Bank 
(Code-0662) / Central Bank of India (Code-283899)/ICICI Bank (Code-ICIC0003679)or Bank 
guarantee issued by any Nationalized /scheduled Bank in the enclosed proforma. 

15.1 The Tender shall be accompanied with letter of undertaking on non-judicial stamp paper 
of appropriate value in the prescribed format. 

15.2 The Earnest Money shall be made payable without any condition/demure to the Owner 
on demand.  The Earnest Money shall be valid for a period of three (03) calendar 
months from the date of opening of the bid. 

15.3 In consideration of the Owner opening and considering the Tender for purpose of award 
of Contract, the Bidder shall keep his Tender valid for a period of one hundred eighty 
(180) days from the date of opening of the Tender, during which period the Bidder 
agrees not to vary, alter or revoke his Tender either in whole or in part. If the Bidder 
however, fails to keep his Tender valid for one hundred eighty (180) days or varies its 
terms and conditions during the said period then the Owner shall be entitled to forfeit 
the Earnest Money amount without any notice or proof of damages etc. The Bidder shall 
submit his Tender as required in the Tender documents along with letter of undertaking 
in the proforma enclosed herewith. 

15.4 The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days 
after the award of the Contract. 

15.5 Any Tender not accompanied with both Earnest Money and letter of undertaking or any 
of the two in accordance with aforesaid provisions shall be rejected by the Owner as 
non-responsive Bid. 

15.6 No interest will be payable by the Owner on the said amount covered under Earnest 
Money / other security deposits. 

15. On finalization of Tender, Earnest Money of successful Bidder will be treated as part of 
the initial security at the option of the said Contractor or shall be returned to the 
successful bidder at his option. 

16. A Bidder shall submit the Tender which satisfies each and every condition laid down in 
this notice and other tender documents, failing which the Tender will be liable to be 
rejected.  

17. The Odisha Power Generation Corporation Ltd. do not bind themselves to accept the 
lowest or any Tender or to give any reasons for their decision.  The Owner reserves the 
right to allow the Public Sector Undertakings price preference facilities as admissible 
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under existing Govt. policy.  The prospective Bidders may apprise themselves of the 
relevant Govt. notification in this regard before submission of their bid. The Odisha Power 
Generation Corporation Ltd. reserves the right of accepting the whole or any part of the 
Tender or split the total scope of work among eligible Bidders and Bidder (s) shall be 
bound to perform the same at his/their quoted rates. 

18. GST or any other tax on materials in respect of this Contract shall be payable by the 
Contractor and the Owner will not entertain any claim whatsoever in this respect. 
For and on behalf of Odisha Power Generation Corporation Ltd. 

 
Signature…Sd/- 

 
Designation:DGM-CONTRACT, ITPS. 

 
Date:  
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PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG WITH 
HIS TENDER. 

(To be executed on non-judicial stamp paper of requisite value) 

 
Ref:          Date: 
 
To 
 
Odisha Power Generation Corporation Ltd., 
IB Thermal Power Station, 
Banharpali. 
 
(Hereinafter referred to as the Owner) 
 
 I/We have read and examined the following documents relating to   

RoofsheetsRepair/Replacement work for Boiler Unit #1, Boiler 3&4 and CHP -2” 

 
(a) Notice inviting Tender 
(b) Format for Letter of undertaking 
(c) General Conditions of Contract including Contractors Labour Regulations, Model Rules for 

Labour Welfare, Safety Code, schedule A & B Annexure I to XVII.  
(d) Special Conditions of Contract including Scope of Work 
(e) Price Schedule / Bill of Quantities 
(f) Technical Specifications. 
(g) Drawings. 
 

I/We hereby tender for execution of the works referred to in the aforesaid documents 
upon the terms and conditions contained or referred to therein and in accordance in all 
respects with the specifications, designs, drawings and other relevant details contained in 
Schedule of Quantities / Price schedule attached with the tender documents and the period (s) 
of completion as stipulated in Schedule ‘A’ of General Conditions of Contract. 
 
 In consideration of I/We being invited to Tender, I/We agree to keep the Tender open 
for acceptance for 180 days from the due date of opening of bid thereof and not to make any 
modifications in its terms and conditions which are not acceptable to the Owner. 
 

A sum of Rs. ……………………… is hereby forwarded in shape of Demand draft drawn on 
State Bank of India (Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-
283899) or Bank guarantee issued by any Nationalized/Scheduled Bank in the enclosed 
proforma as Earnest Money in the manner prescribed in clause 15 of NIT enclosed herewith. If 
I/We fail to keep the Tender open as aforesaid or make any modifications in the terms and 
conditions of the Tender, which are not acceptable to the Owner, I/We agree that the Owner 
shall, without prejudice to any other remedy, be at liberty to forfeit the said earnest money 
absolutely. Should this Tender be accepted, I/We hereby agree to abide by and fulfill all the 
terms, conditions and provisions of the aforesaid documents. 
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 If, after the Tender is accepted, I/We fail to commence the execution of the works as 
provided in the conditions, I/We agree that the Owner shall without prejudice to any other 
right or remedy be at liberty to forfeit the said earnest money absolutely. 
 
 
 

  
 Signature of Bidder ………………… 

 
   Duly authorized to sign the Tender on behalf  
   of the (in block capitals) …………………. 
      …………………………………………….. 
      Dated……………………………………… 
      Postal Address……………………………. 

 Telegraphic Address…………………… 
      Telephone No…………………………….. 
      Fax No……………………………………. 
      E-mail address …………………………… 
 
 
Witness…………….. 
 
Date……………….. 
 
Address…………… 
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INSTRUCTION TO BIDDER (S): 
 
1.1 Site visit & collection of information: 

The Bidders are advised to visit the site, collect information regarding communication, 
transportation, banking facility, availability of skilled / unskilled labors, their customs, 
religious or otherwise culture, political environment, climatic conditions, education & 
medical facilities etc. to their satisfaction and acquaint with the nature & condition of 
work prior to working out the price of the Tender. 

 
1.2 Bidders are advised to submit Tenders based strictly on terms & conditions and 

specification contained in the tender documents and not stipulate any deviations. 
Should it however become unavoidable, deviations should be stipulated in the 
prescribed proforma only in the format in annexure VII of G.C.C. Owner reserves the 
right to evaluate the Tenders containing deviations by loading or offloading the cost of 
such deviations. 

1.3 Addenda / Corrigenda issued to this tender must be signed & submitted with tender on 
due date or on extended date if any. The Bidder should write clearly the revised 
quantities on the Schedule of original Tender Documents and should price the work 
based on revised quantities / conditions. All those who were issued tender documents 
prior to issue of addenda / corrigenda shall be provided with another set of fresh blank 
price schedule / schedule of items free of cost. The Bidders shall submit their tender in 
the fresh schedule. But however, if the Bidder has already submitted his tender prior to 
issue of such addenda / corrigenda, they shall resubmit a fresh offer marked on the 
envelope as “Amended Offer”. The original offer submitted by such party shall be 
destroyed in presence of the Bidder on the date of opening. 

1.4 Preparation of Bid: 
The Bidder(s) shall submit the bid in two parts, namely- 

 1) Part-I  : Techno commercial Bid 
 2) Part-II  : Price Bid 
 PART-I : TECHNO-COMMERCIAL BID 

A complete set of original Tender documents as specified in clause 3.1 of G.C.C. issued 
to the Bidder except blank price bid / bill of quantity duly filled in as prescribed in 
different clauses of the Tender documents with signature & stamp in all pages as token 
of unconditional acceptance shall constitute Techno-commercial Bid.  

The Bidder shall enclose the following documents in this Bid. 
 

a) Crossed Demand Draft for requisite amount only drawn in favour of Odisha Power 
Generation Corporation Ltd or Bank guarantee issued by any Nationalized 
Bank/scheduled Bank inthe enclosed proforma in the manner prescribed in clause-15 of 
NIT enclosed herewith towards the Earnest Money without which the Tender shall be 
liable for summarily rejection. 

 
b) Details of work of similar nature and magnitude executed by the Bidder during last 

three years (Works executed in name of Bidder) in Annexure-I of G.C.C. 
 
c) Details of present commitments of the Bidder in Annexure-II of G.C.C. 
 
d) Details of equipment’s in Annexure-III of G.C.C. 
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e) Organization chart showing number of qualified Engineers and Supervisory personnel in 

the roll of the firm in Annexure-IV of G.C.C. 
 
f)  Duly filled in information about Bidder as per Annexure-V of G.C.C. 
 
g) List of enclosures as per Annexure-VI of G.C.C. 

 
h) Exception & deviation statement in Annexure-VII of G.C.C. 
 
i) Details of proposed organization in Annexure-VIII of G.C.C. 
 
j) Documents showing annual turnover in Annexure-IX of G.C.C. 
 
k) Photocopy of GST Registration Certificate and Income Tax PAN.  

 
l) Photocopy of P.F. Registration Certificate and GST registration Certificate of appropriate 

category issued by competent authority. 
 
m) Photocopy copy of the Registration of Firm / Company. 
 
n) Present & permanent Address for correspondence along with Telephone No,/Fax No./E-

mail address etc. 
 
o) Any other technical information, Bidder wishes to furnish. 
 
p) Letter of undertaking in judicial stamp paper of worth Rs.5.00 in the format enclosed. 
 
q) Documents in support of authentication of the person who signed the tender. Only 

proprietor, partner, directors or permanent employee with due power of attorney is 
recognized for such signature. 
 
Note: If required additional sheet may be used to furnish all above information but, in 

the format, provided in General Conditions of Contract. 
 
The techno-commercial bid with all its enclosures as mentioned in clause 1.4 should be 
put in an envelope, sealed & superscribed as “TECHNO-COMMERCIAL BID”. This 
envelope must contain Name of the work, NIT No., Due date of opening and Name & 
Address of the Bidder on bottom left-hand corner of the cover.   

  
PART-II: PRICE BID 
 Price bid shall include - 

a) Original price bid / schedule of quantity duly filled in, signed & stamped on each 
page as token of unconditional acceptance shall constitute the Price Bid. The 
Bidder shall take utmost care in filling the tender documents corresponding to 
instruction to Bidder and relevant information elsewhere in Tender document. 

  
b) Price Bid shall be completed in all respects with all their attachments / 

enclosures, if any. 
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c) The price bid shall be prepared in the manner prescribed in various clauses of 
Tender document and put in a separate sealed envelope super scribed as “PRICE 
BID”. This envelope must contain Name of work, NIT No. at the top and Name & 
Address of the Bidder on left hand bottom corner of the cover. 

 
1.5 COMPLETE BID: 

Both the Techno-commercial & Price Bid in separate sealed cover shall be put in a third 
envelope, sealed & superscribed with Name of the Work, NIT No., Due date of opening. 
The full name, postal address, telegraphic address and telex/telephone/fax/E-Mail of 
the Bidder shall be written on the bottom left corner of the envelope.  

 
1.6 SUBMISSION OF BID: 

Completed Bid shall be submitted to the Owner within due date and during office hours 
only. The Tenders shall be put into a box, marked as Tender Box or handed over to 
Contract Cell against receipt of the same. 

 
1.7 OPENING OF TENDER: 

The techno-commercial bid shall be opened at a predetermined time, venue & date in 
presence of the Bidder(s) or their authorized representative who may like to be present. 
Partner, director or permanent employee of the firm duly authorized can only be 
authorized representative. 
Price bid shall be opened at a future date under intimation to all technically qualified 
Bidders and in presence of them or their authorized representatives who shall 
participate.  

1.8 CAUTION TO BIDDER: 
The person who shall come to purchase tender documents, submit the Tender or 
participate in the opening of the Tender must abide by the safety rule of OPGC right 
from the plant gate. Some of the checkpoints are, the vehicle must have valid insurance 
& tax paid road permit, valid driving license of the driver / Owner as the case may be. 
Persons with full shoes shall be allowed to enter the plant & our plant gate shall provide 
other items such as hard hat, safety glass & visitor pass. Not more than 2(two) persons 
for one Tender shall be allowed to participate in Tender opening. 

1.9 ALL PAGES TO BE INITIALED: 
All the pages of Tender documents shall be initialed. But first & last pages of all volumes 
of documents shall be signed with date by the Bidders or their authorized 
representatives. 

 
1.10 RATES TO BE IN FIGURES & WORDS: 

The Bidder shall quote both in figures and in words for the rates and amount tendered 
by him in the Schedule of quantities / Price schedule forming part of the Tender 
document, in such a way that interpolation is not possible. The amount of each item 
shall be worked out and entered and requisite total given for all items. The tendered 
amount for the work shall be entered in the Tender and duly signed by the Bidder. 
 
If any ambiguities are observed in the rates & amount given in words & figures the 
following procedure shall be followed: 

a) When there is difference between the rates in figures and words, rate which 
corresponds to the amount worked out by the Bidder, shall be taken as correct. 
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b) When the rate quoted by the Bidder in figures and words tally but the amount is 
incorrect, the rate quoted by the Bidder shall be taken as correct but not the 
amount. 

c) When it is not possible to ascertain the correct rate by either of above methods, 
the rate quoted in words shall be taken as correct. 

1.10.1 The Bidder shall quote in English language only. 
 
1.11 CORRECTIONS & ERASES: 

No erases or over writings are permissible. All corrections and alterations in the entries 
of tender papers shall be signed by the Bidder with date.  

 
1.12 DETAILS &SIGNATURE OF BIDDER: 
1.12.1 The Tender shall contain the name, residence and place of business of person or 

persons making the Tender and shall be signed by the Bidder with his usual signature. 
Partnership firms shall furnish the full names of the partners in the Tender. It should be 
signed in the partnerships name by all the partners or by duly authorized representative 
followed by the name and designation of the person signing. Tender by a Corporation 
shall be signed by an authorized representative and a power of attorney / authorization 
on its behalf shall accompany the Tender. A copy of constitution of the firm with names 
of all partners shall be furnished. In case of cooperative society, the authorized 
representative of the society will sign the Tender. Similar principle shall be followed in 
case of any Trust and Hindu Undivided Family business. 

  
1.12.2 When the Bidder signs a Tender in a language other than English, the total amount 

tendered or only rate quoted in maintenance Contract in addition be written in the 
same language. The signature should be attested, at least by one witness. 

1.13 ABNORMAL RATES: 
The Contractor is expected to quote the rate for each item after careful analysis of cost 
involved for the satisfactory performance and completion of item work considering all 
specifications and conditions of Contract. This will avoid loss of profit or gain in case of 
curtailment or change in specification for any other item. In case the rates quoted by 
the Bidder’s for any item are unusually high or unusually low it will be sufficient cause 
for the rejection of the Tender unless the Owner is convinced about the reasonableness 
of the analysis for rate furnished by the Bidder (on demand) after scrutiny. 

 
1.14 THE SCHEDULE: 
1.14.1 The work shall be executed strictly as per the Time Schedule, indicated in the tender 

documents. 
1.14.2 Monthly / weekly work programme will be drawn up by the Contractor before 

commencement of work & submitted to Engineer-in-charge for approval. The 
programme & progress will be reviewed from time to time and if required, the 
programme may be re-scheduled by Engineer-in-charge. The Contractor shall also be 
responsible to provide materials within his scope in time to achieve the programme. In 
all matters concerning the extent of programme set out weekly and monthly, the 
decision of the Engineer-in-charge will be final and binding on the Contractor. 

1.15 RECORD KEEPING: 
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Relevant records are to be maintained by the Contractor in day-to-day / monthly basis & 
furnished to Engineer-in-charge or his representative for scrutiny, Management 
Information System and payment etc. 

 

End of Volume-I: Total pages 15 
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SECTION-I 
 
1.0 GENERAL 

Odisha Power Generation Corporation Limited is a Govt. of Odisha undertaking and Ib 
Thermal Power Station, Banharpali is one of its units. The Ib Thermal plant is situated 
close to Hirakud reservoir and at a distance of 40 Kms from Jharsuguda Railway Junction 
and 18 Kms from Belpahar Railway Station in the state of Odisha both on S.E. Railways. 
ITPS is at present operating 2x210 MW coal-based power plant. The management is 
looking forward to engage a Bonafide, resourceful, potential and experienced 
Contractor of good financial capacity for the jobs specified in Special Conditions of 
Contract in Volume-III. 

 
1.1 One set of Tender documents shall be issued to each Bidder. Bidders shall be required 

to submit the Tender duly signed and stamped in all pages of the document along with 
their offers. All Tenders shall be prepared and submitted by typing or printing with 
indelible black ink on white paper in consecutively numbered pages and in solid binding 
along with duly filled-in formats given in the Annexure. One additional booklet (Volume-
IV) containing the bill of quantities / price bid as issued to be submitted by the Bidder in 
two copies in the price bid part. 

 
1.2 The tender document is not transferable. Transfer of tender documents issued to one 

Bidder to another is not permissible. Similarly, transfer of Tender submitted by one 
Bidder to another party is not permissible. The alteration of Tender once submitted shall 
not be entertained except in case of issue of Addenda / Corrigenda. 

 
1.3 Tender shall be submitted under a covering letter indicating clearly the summary of 

tender chapters with annexure / schedules of the complete Tender. 
 
1.4 Insertion, postscript, addition and alteration shall not be accepted unless confirmed by 

the Bidder’s signature. 
 
1.5 All the copies of Tender shall be complete in all respects with all their 

attachments/enclosures. 
 
1.6 The Bidder shall satisfy the Owner that the firm represented possesses the necessary 

experience and that he has at his disposal suitable modern facilities and specialized 
employees to ensure that his work is of best quality and workmanship is according to 
the latest proven technology and engineering practices. The Bidder shall satisfy the 
Owner that he is financially in a position to fulfill Contractual obligations, offered to be 
undertaken by him. 

 
1.7 Bidder’s complete offer (all the parts) shall be prepared and submitted in double sealed 

envelope with Name of the work, NIT No. & date and Due date super scribed 
prominently on the outside of the envelope: 

 
The full name, postal address, telegraphic address and telex/ telephone/ fax / E-mail 
address of the Bidder shall be written on the bottom left corner of the sealed envelopes. 
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1.8 SCOPE OF WORK AND PARTICULARS TO BE FURNISHED IN THE TENDER: 
i) The work shall be carried out on item rate basis / job rate basis for which schedule of 

quantities / blank price schedule have been issued for different items of work as defined 
in the scope of work, technical specification in Special Conditions of Contract. 

ii)  The Tender not covering the total scope of work and services as detailed out in tender 
documents is liable for rejection. 

1.8.1 The Bidder shall carefully check the enclosed Technical Specifications and shall satisfy 
himself as to the suitability of the work as given in the Technical Specifications and shall 
take full responsibility for the completion of work as per defined scope. 

 
1.9 PRICE QUOTATION: 
1.9.1 The Bidder shall quote his price against each item of the schedule as indicated in 

Schedule of Quantities / Blank price schedule enclosed with technical specification, both 
in figures and in words clearly. 

1.9.2 Rates shall be quoted both in figures & in words in clear legible letters. No overwriting is 
allowed. All scoring and cancellation should be countersigned by the Bidder. In case of 
illegibility, the interpretation   of Owner shall be final.  

1.9.3 Bidder shall quote rates against the items in the schedule of items for the work / price 
schedule as fully described and contained therein. No modifications to the work content 
in the items will be allowed. 

1.9.4 The offered unit rates shall remain FIRM for variation in completed value of the 
Contract including the cost of additional / altered / new items of work to any extent. 

1.9.5 Any request from the Bidder in respect of additions, alterations, modifications, 
corrections etc. of either terms and conditions or rates of his Tender after opening of 
Tenders may lead to rejection of his Tender. 

 
1.10 RECEIPT OF TENDER: 

Tender shall be received at the office of concerned Engineer-in-charge / Contract cell as 
per advertisement. The Bidder has the option of sending the Tender by Registered Post 
or submitting the Tender in person, so as to reach the Engineer-in-charge / Contract cell 
as the case may be on or before the date and time set out for the same in the Invitation 
to Tender. Tender submitted by FAX/TELEX/TELEGRAM/ E-mail shall not be accepted. 

 
1.11 TENDER OPENING: 

The Tender will be opened in the manner and at the time, date and place set for 
opening of Tenders as described in the Notice Inviting Tender/ Special Conditions of 
Contract. 

 
1.12 LANGUAGE TO BE USED IN FILLING OF BID DOCUMENTS: 

The Tender shall be submitted in English language only. 
 
1.13 EARNEST MONEY: 

Bidders shall submit Earnest Money of value as specified in Special Conditions of 
Contract / NIT and in the manner prescribed in clause-15 of Notice Inviting Tender. 
Earnest Money shall be returned to the unsuccessful Bidders at the expiry of the validity 
period unless otherwise extended or on finalization of the Contract. Earnest Money of 
the successful Bidder shall be returned after he furnishes the initial Security Deposit and 
Contract is signed. No interest shall be paid on Earnest Money. E.M.D. shall not be 
accepted in any other form than as mentioned above and the Tender shall be summarily 
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rejected without E.M.D.  The E.M.D. shall be returned in form of A/c payee cheques / 
D.D.  Bank charges shall be to the accounts of Contractor if D.D. is required. 

 
1.13.1 Forfeiture of E.M.D. & rejection of Bid, if- 

a) The Tender is revoked during its validity period. 
b) The prices are increased unilaterally after the Tender opening and during validity of 

offer. 
c) The Owner accepts the Bidder’s bid proposal and the Bidder refuse to enter into 

Contract after the Contract is awarded to him. 
d) The Bidder fails to submit initial Security Deposit within the period specified in 

Special Conditions of Contract. 
 
1.14 NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER: 

The Bidder whose Tender is not accepted shall not be entitled to claim any costs, 
charges and expenses incidental to or incurred by him through or in connection with his 
submission of Tender or its consideration on the Owner, even though Owner may 
modify / withdraw the Invitation to Tender or does not accept the Tender.  

 
1.15 INCOME TAX PAN& SALES TAX CLEARANCE CERTIFICATE AND P.F. CODE:  

Bidder shall furnish the Income Tax PAN and valid Sales Tax clearance certificate issued 
by the concerned authority & P.F. Code with the Technical Bid of the Tender.  

 
1.16 NOTICE ON BEHALF OF OWNER: 

All notices of technical / commercial nature shall be issued by the Engineer-in-charge 
from time to time after LOI is released till closure of Contract. 

 
1.17 SITE INFORMATION & LOCAL CONDITIONS : 
1.17.1 Site information 

Information regarding the work site, plant capacities, location, approach to site and 
metrological condition, work culture etc. as prevailing at the site can be obtained by the 
Bidders by site visit & interaction with Engineer-in-charge or others. 

1.17.2 Local Conditions 
It is suggested that the Bidder must visit the site and shall satisfy and acquaint himself of 
the site condition and shall appraise himself of the procedure for engagement of labour 
and shall collect any other information which may be required before submitting the 
Tender. 

1.17.3 Claims and objections due to ignorance of site conditions will not be considered after 
submission of Tender. 
The Bidder shall be deemed to have visited and carefully examined the site and 
surroundings, to have satisfied himself about the nature and details of all existing 
infrastructures and also as to the nature and conditions of the plant and equipment 
installed, means of transport and communications, whether by land, water or air and as 
to possible interruptions thereto and ingress & exit from the site, to have made 
independent enquiries, examined and satisfied himself as to the sites for disposal of 
surplus materials and debris, the available accommodation, and all other similar matters 
which may affect the work. 
i) The Bidder shall be deemed to have acquainted himself of Government taxes, 

laws, statute, regulations, levies and other charges relating to his work at site. 
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ii) Any neglect or omission or failure on the part of the Bidder in obtaining 
necessary and reliable information as stated above or on any other matter 
affecting the Bidder shall not relieve him from any risks or liabilities or the entire 
responsibility for completion of the work in accordance with the Tender 
Documents. 

 
1.18 OTHER CONDITIONS: 

The Bidder is required to carefully examine the General Conditions of Contract, Special 
Conditions of Contract, the Technical Specification, drawings and other details relating 
to work and given in the tender documents and fully acquaint himself as to all 
conditions and matters which may in any way affect the work or the cost thereof. The 
Bidder shall be deemed to have on his own and independently obtained all information 
for the purpose of preparing the Tender and his Tender as accepted shall be deemed to 
have taken into account all contingencies as may arise due to such information or lack of 
the same. 

1.18.1 The Bidder shall be deemed to have exhaustively examined the tender documents 
including the General Conditions of the Contract, Special Conditions of Contract, 
Technical Specifications to have obtained all information and clarifications on all matters 
whatsoever that might affect the carrying out the work and to have satisfied himself as 
to the adequacy of his Tender. He is deemed to have known the scope, nature and 
magnitude of the work and the requirements of materials and labour involved etc. and 
as to all work he has to complete in accordance with the Contract whatever be the 
defects, omissions or errors that may be found in the Tender Documents. 

1.18.2 In case of conflict between the conditions given in the Special Conditions of Contract / 
Technical Specification and the General Conditions of the Contract, the conditions given 
in the technical specification shall prevail over the General & Special conditions of the 
Contract. 

 
1.19 SAFETY MEASURE: 

The Contractor has to abide by the Owner’s safety rules in vogue at the time of 
Tendering and enforcement of any additional rules from time to time during the 
Contract period and its extension if any. 

 
1.20 STATUTORY PROVISION: 

All statutory provisions like ContractLabour Acts, Employees Provident Fund Acts, 
Payment of Wage Act, Bonus Act, Minimum Wages Act, Workman Compensation Act, 
Sales Tax/Income Tax Acts at the time of submission of Contract and any new Acts 
applicable to such Contract / Contractlabour during the Contract period shall be liability 
of the Contractor. 

 
1.21 EXECUTION OF CONTRACTS: 
1.21.1 After LOI / Work Order is accepted by the Contractor, Contract will be executed by and 

between Owner and the Contractor within 30 days as per prescribed proforma provided 
by OPGC. The agreement shall be executed on non-judicial stamp paper of appropriate 
value purchased in the State of Odisha.  
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End of Section-I 
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SECTION-II 
 
2.0 DEFINITIONS AND INTERPRETATIONS 

The following words and expressions (as hereinafter defined) shall have the meanings 
hereby assigned to them except where the context otherwise requires. 

 
2.1 “Accepting Authority” shall mean the authority mentioned in Schedule ‘A’. 
 
2.2 The ‘Alteration / Variation of Order’ means an order given in writing by the Engineer-in-

charge to effect additions to or deletions from or alteration in the Works. 
 
2.3 ‘Approved’ shall mean approved in writing including subsequent written confirmation of 

previous verbal approval and ‘Approval’ means approved in writing including as 
aforesaid. 

 
2.4 ‘Bidder’ means a person or group of persons or a company who offer rates under 

certain conditions with an intention of performance against any invitation to Tender if 
accepted by the person inviting Tender. 

 
2.5 The ‘Completion Certificate’ shall mean the certificate to be issued by the Engineer-in-

charge certifying that the work is completed in all respect commensurate to the 
provisions of Contract& to his satisfaction. 

 
2.6 ‘Constructional plant’ shall mean all equipment’s, materials, appliances or things of 

whatsoever nature required for execution, completion or maintenance of the works (as 
hereinafter defined) but does not include materials or other things intended to form or 
forming part of the permanent work. 

 
2.7 The ‘Contract’ shall mean enforceable agreement between the Owner and the 

Contractor for execution of the works including therein collectively all documents such 
as: -  

 i) General Conditions of Contract 
ii) Special Conditions of Contract including Scope of Work, Price Schedule / Bill of 

Quantities, Technical Specification & Approved Work Schedule. 
 iii) Agreed Statement of Deviation 
 iv) Field Quality Assurance Plan 
 v) Drawings if provided 
 vi) LOI / Work Order 

vii) All relevant correspondence having bearing on Tender between Bidder & Owner 
before acceptance of Tender. 

   
          All the above documents are complementary to each other. 
2.8 The ‘Contractor’ shall mean the successful Bidder whose Tender has been accepted by 

Owner and LOI accepted by the successful Bidder and includes his/their/its legal 
representative(s), successor(s) and permitted assignee(s). 
 
‘Contractor’ is a person/firm/company in relation to any establishment who undertakes 
to produce a given result for the establishment other than a mere supply of goods or 
articles of manufacturer to such establishment through Contract labour or who supply 
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Contract labour for any work of the establishment and includes a subcontractor or agent 
as the case may be. 

 
2.9 All functions pertaining to the operation of Contract means all acts, such as planning, 

scheduling, testing, measuring, certification of bill, closing of Contract etc., directing, 
issue of spares & consumables and controlling the activities of Contractor necessary for 
execution of the Contract and coordinating between the functioning agency & Owner or 
his functionary representative.  

 
2.10 ‘Day’ means a day of 24 hours from midnight irrespective of the number of hours 

worked in that day. However, for the purpose of work involving shift working “Day” 
means a day of 24 hours from 6 a.m. to 6 a.m. next. 

 
2.11 ‘Drawings’ shall include maps, plans and tracings or prints thereof with any modification 

approved in writing by the Engineer-in-charge and such other drawings as may from 
time to time, be furnished or approved in writing by the Engineer-in-charge. 

 
2.12  The ‘Engineer-in-charge’ or ‘Officer-In-charge’ shall mean the engineer / person as the 

case may be nominated by the Owner from time to time and shall include those who are 
expressly authorized by the Owner to act for and on his behalf for all functions 
pertaining to operation of the Contract. 

 
2.13 ‘Excepted Risks’ are risks due to riots (otherwise than among Contractors employees) 

and civil commotion (in so far as both these are uninsurable), war (whether declared or 
not), invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, 
insurrection, military or usurped power any acts of government, damage from aircraft, 
acts of god such as earth quake, lightening and unprecedented floods and other causes 
over which the Contractor has not control and accepted as such by the accepting 
authority or causes solely due to use or occupation by the Owner of the part of works in 
respect of which a certificate of completion has been issued. 

 
2.14 The ‘Final Certificate’ in relation to the work shall mean the certificate regarding the 

satisfactory compliance of the various provisions of the Contract to be issued by the 
Owner or his representative after the period of risk-liability is over. Risk liability period 
shall be specified in Special Conditions of Contract. 

 
2.15  ‘Headings’ in this Contract document are given solely to facilitate reference and are not 

part of the Contract documents and are not to be taken into account in the 
interpretation of the provisions of the Contract. 

 
2.16  ‘Language for Drawings & Instruction’: All the drawings, titles, notes, instructions, 

dimensions etc. shall be in English language only. 
 
2.17 ‘Letter of Intent (LOI)’ shall mean an intimation by a letter to Bidder that their Tender 

has been accepted in accordance with the provisions contained in the letter and hence 
to take preparatory steps and compliance of formalities to commence the work from 
the date desired by Owner. 

 



Page 31 of 196 

 

2.18 The ‘Managing Director’ shall mean the Managing Director of Odisha Power Generation 
Corporation Ltd or his successors in office as designated by the Owner. 

 
2.19 ‘Market Rate’ shall be the rate as decided by Engineer-in-charge on the basis of the cost 

of materials and labour at the site where the work is to be executed, plus the 
percentage mentioned in schedule-A to cover all overheads and profit (No percentage 
shall be added for materials issued by the Owner). 

 
2.20 ‘Metric System’: All technical documents regarding the measurement of works are given 

in the metric system and all work under the Contract should be carried out according to 
the metric system only. All documents concerning the work shall also be maintained in 
the metric system. 

 
2.21 ‘Notice in writing or written notice’ shall mean a notice in writing, typed or printed 

matters sent (unless delivered personally or otherwise proved to have been received) by 
registered post to the last known private or business address or registered office of the 
addressee and shall be deemed to have been received in the ordinary course of post, it 
would have been delivered.   

 
2.22 The ‘Owner’ shall mean the Odisha Power Generation Corporation Limited (OPGCL), a 

company incorporated under the Companies Act, 1956 having its registered office at 7th 
Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751023 or any 
other places if modified subsequently and shall include its Managing Director or other 
Administrative Officers authorized to deal with these presents and are concerned on his 
behalf and are posted in any of the offices of OPGCL and shall also include Owner’s 
successors and assignees. 

 
2.23 ‘Paying Officer’ shall mean Head of finance / Manager (Finance). 
 
2.24 The ‘Period of Defect Liability’ in relation to a work means the specified period from the 

date of issue of completion certificate up to the date of issue of final certificate, which 
the Contractor stands responsible for rectifying all defects that may develop in the 
works. 

 
2.25 ‘Plans’ shall mean all maps, drawings, sketches and layout as incorporated in the 

Contract in order to define broadly the scope and specifications of the work & works 
and all reproductions thereof. 

 
2.26 ‘Schedule(s)’ referred to in these conditions shall mean the relevant statement of details 

annexed to the tender papers issued by the Owner and the amendments thereto issued 
from time to time. 

 
2.27 ‘Singular & Plural’: Unless otherwise stated specifically, the singular shall include the 

plural and vice-versa wherever the context so requires. The ‘Tender’ shall mean the 
offer(s) submitted by the Bidder(s) & subsequent agreed conditions/clarifications for 
acceptance by the Owner. Words implying persons shall include relevant corporate 
companies or registered associations or body of individuals or firms of partnership, 
cooperative society as the case may be. 
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2.28 Site / Work place’ shall mean the lands and other spaces above & below the ground 
level on which the works are to be carried out, any other lands or places provided by the 
Owner for the purpose of the Contract.  

 
2.29 ‘Specification’ shall mean all directions, various technical details, standards, quality 

provisions and requirements attached to the Contract, which pertain to the method and 
manner of performing the work(s) to the quantities and qualities of the work(s) and the 
materials to be furnished under the Contract for the work(s) as may be amplified or 
modified by the Owner or the Engineer-in-charge during the performance of Contract in 
order to meet the unforeseen conditions in the best interests of the work(s). It shall also 
include the latest edition including all addenda / corrigenda or relevant BIS 
Specifications and other relevant codes.  

 
2.30 The ‘Sub-contractor’ shall mean any person or firm or company (other than the 

Contractor) to whom whole or any part of the work has been entrusted by the 
Contractor, with the written consent of the Owner or his representatives and the legal 
representatives, successors and permitted assignee of such person, firm or company. 

 
2.31 ‘Temporary Works’ shall mean all temporary works of every kind required for execution, 

completion or maintenance of the Contracted works. 
 
2.32 The “Tender” shall mean the offer submitted by the Bidder and subsequent conditions 

accepted by the Owner. 
 
2.33 ‘Urgent Work’ shall mean any urgent measures which in the opinion of Engineer-in-

charge become necessary during the progress of the work to obviate any risk of accident 
or failure or disruption of generation which become necessary for security. 

 
2.34 ‘Value of Contract’ shall mean the sum accepted or the sum calculated in accordance 

with the prices accepted in Tender and/or the Contract rates as payable to the 
Contractor for the entire execution and full completion of the work. 
The ‘Contract sum’ shall mean: 
a) In case of lump sum Contracts, the sum for which the Tender is accepted. 
b) In case of percentage rate Contracts, the estimated value of the works as mentioned 

in the Tender adjusted by the Contractor’s percentage. 
c) In case of item rate Contract, the value of works arrived at after multiplication of the 

quantities shown in the schedule of quantities by the item rates quoted by the 
Bidder for the various items. 

 
2.35 ‘Week’ means a period of seven consecutive days without regard to the number of 

hours worked in any day in that week. 
 
2.36 ‘Working day’ means any day, which is not declared to be holiday or rest day by the 

Owner. 
 
2.37 The ‘Works’ shall mean and include all works to be executed in accordance with the 

Contract or part thereof as the case may be and shall include all extras, additions, 
altered or substituted works as required for the purpose of the Contract or as may be 
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required to be executed by the Owner / Engineer-in-charge at an agreed price if not 
available in scope. 

 
2.38 NATURE OF CONTRACT: The Contract may be for - 

a) Construction / Fabrication / Erection of plant & equipment. 
b) Civil construction. 
c) Operation (any system). 
d) Maintenance (Civil/Electrical/Mechanical/Miscellaneous works, such as upkeepment 

of plant, Plantation etc.) 
e) Composite / Turnkey package. 

 
2.39 Earnest Money: 

The Bidder is required to submit ‘Earnest Money’ with Bids as guarantee (Bid guarantee) 
to abide by the terms & conditions of Tender document and comply with the work if 
offered.  

 
2.40 Schedule of Rate: 

Schedule of Rates means the latest rate published by Works Department / P.H. 
Department. / Irrigation Department., Govt. of Odisha as the case may be. 

 
2.41 Schedule of Quantities: 

Schedule of Quantities is details of item wise quantity issued by the Owner in the Price 
Bid and the rate & amount offered by the Bidder therein and its subsequent agreement 
by both parties. This is applicable for construction & civil maintenance job only. 

 
2.42 Price Schedule: 

Price schedule is a document in which description of operation / maintenance, probable 
frequency during a stipulated period and blank unit rate are provided by the Owner. 
Bidder shall fill up the blanks and submit it as Price Bid, which is subsequently agreed by 
both the parties directly or after negotiation. 

 
2.43 “Site In-charge” is an employee of Contractor who is categorically authorized to manage 

the site for day-to-day activities on his behalf. 
 
2.44 “Labor” means workers employed by a Contractor directly or indirectly through a sub-

contractor or by an agent to do any skilled, semi-skilled, unskilled, manual, technical or 
clerical work relating to the subject of Contract for hire or reward. 

 
2.45 “Minimum wage” means wages as defined under the Minimum Wages Act-1948 and 

amended from time to time. 
 
2.46 Dispute regarding interpretation and definition: 

In case of any dispute regarding interpretation and definition, the decision of OPGC shall 
be final. 
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End of Section-II 
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SECTION-III 
 
3.0 GENERAL INFORMATION TO BIDDER (S): 
3.1 ISSUE OF TENDER PAPER: 

Owner shall issue one set of priced tender documents which consists of: 

i) Instructions to Bidder including NIT & Proforma of letter of undertaking 
ii) General Conditions of Contract 
iii) Special Conditions of Contract including Technical Specification and 

Scope of Work 
iv) Blank Price Bid / Bill of Quantities 
v) Drawings 

 
3.2 The Technical Bids shall be opened as per the stipulation in NIT. Information provided 

and documents submitted by the Bidders in Techno-commercial bid shall be processed, 
examined, verified and evaluated for ascertaining the suitability of Bidders to qualify for 
opening of Price bid. The price bids shall be opened with prior intimation to all 
technically qualified Bidders only and in presence of them or their authorized 
representatives. Only proprietor, partner, director or permanent employee with 
necessary power of attorney shall be accepted as authorized representative. 

 
3.3 WITNESS: 

Witness and sureties should normally be persons of status and property. Their names, 
occupation and address shall be stated below their signature. 

 
3.4 VALIDITY: 

Offers submitted by Bidders shall remain valid for a period of 180 days from the 
scheduled date of opening of the Tender. In case of Bidder revoking or canceling his 
Tender or varying any term(s) in regards thereof the Earnest Money paid by him shall be 
forfeited and bid cancelled.  

 
3.5 ADDENDA/CORRIGENDA: 
3.5.1 Addenda / Corrigenda to the tender document may be issued reasonably prior to the 

date of submission of the Tenders to clarify documents or to reflect modification in the 
design or Contract terms. If such issues made, subsequent to sale of Tender paper, time 
extension shall be given and submission of Bid shall be dealt with in accordance with 
Clause 1.3 of Instructions to Bidder (s). 

3.5.2 The addenda / corrigenda will be issued / mailed to each person or organization to 
which a set of tender documents has been issued. Each recipient shall acknowledge the 
receipt of the same and attach one copy of the addenda/corrigenda issued, which shall 
form part of Tender Documents. In case of paper publication of such 
addenda/corrigenda, copy of the same may be treated as part of original tender 
documents. 

3.5.3 REVISED PRICE BID: 
In case of any deviation proposed by any of the Bidders and accepted by the Owner 
during evaluation of Technical Bid, the same shall be intimated to all technically 
qualified Bidders with provision of submission of fresh Price Bid taking into 
consideration the accepted deviation.  
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3.6 RIGHT OF OWNER TO ACCEPT OR REJECT TENDER: 
3.6.1 The right to accept the Tender rests with the Owner. The Owner further does not bind 

himself to accept the lowest Tender and reserves the authority to reject any or all the 
Tenders received without assigning any reason whatsoever. The whole work may be 
split up between two or more Contractors or accepted in part (not entirely) if 
considered expedient. The rates shall be the lowest/negotiated for such eventualities. 
Tenders in which any of the particulars and prescribed information is missing or 
incomplete in any respect and/or the prescribed conditions are not fulfilled are liable to 
be rejected. The decision of the Owner in respect of the above shall be final and binding 
on the Bidders. 

 
3.6.2 Canvassing in connection with Tenders is strictly prohibited. The submitted Tenders of 

the Bidders who resort to canvassing are liable for rejection. Tenders containing 
uncalled remarks or any additional conditions are liable to be rejected.  

 
3.7 BIDDER’S RESPONSIBILITY: 

The intending Bidders shall be deemed to have visited the site and familiarized 
themselves thoroughly with the site conditions before submitting the Tender. Non-
familiarity with the site conditions will not be considered a reason either for extra claims 
or for not carrying out the works in strict conformity with the drawings and 
specifications. The correctness of the details given in the Tender Documents as guideline 
information to help the bidder but to make up the Tender is not guaranteed. 

 
3.8 NOTE TO PRICE SCHEDULE / SCHEDULE OF QUANTITY: 
3.8.1 The Bidder shall be deemed to have studied the specifications and details of work to be 

done within time schedule and to be acquainted himself of the conditions prevailing at 
site. 

3.8.2 Rates must be filled in the original Tender document. Any exceptions taken by the 
Bidder to the schedule of quantity / price schedule shall be brought out in the terms and 
conditions of offer. 

3.8.3 The schedule of quantity / price schedule should be read in conjunction with all the 
other sections and documents of the Tender. 

3.9 EQUIPMENT’S TO THE CONTRACTOR ON CHARGEABLE BASIS: 
Owner shall not provide any equipment to the Contractor on chargeable basis or 
otherwise. 

 
3.10 ISSUE OF PRIME MATERIALS: 
3.10.1 Rate shall be offered including the cost of labour & prime materials like steel, cement 

etc. in case of construction and civil repair maintenance work. 
3.10.2 In case of mechanical & electrical maintenance, Owner shall provide steel materials 

other than reinforcement steel. Spares, lubricants, special consumables forming part of 
the job, fasteners, packing including mill internals etc. shall be provided by the Owner 
and shall not be included in price of Bidder. Another consumable shall be provided by 
Contractor. 

 
The Contractor shall arrange and stock in full or in part of prime materials as per 
direction of Engineer-in-charge within 7 days of commencement of work and obtain a 
certificate from Engineer-in-charge to this effect. The payment against the prime 
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materials shall be made progressively on certification of utilization from Engineer-in-
charge. 

 
 
3.11 ARRANGEMENT BEYOND CONTRACT: 

It may be sometimes so required to provide materials & services by the Contractor 
beyond the Scope of Contract. In such situation, the price must be finalized before 
actual event. 

 
3.12 FOREIGN EXCHANGE VARIATION: 

In case imported items are involved in the Contract, the price fluctuation corresponds to 
the fluctuation in the price of foreign exchange. Hence, amount of foreign exchange 
involved, the exchange rate for the currency on the date of offer and rate of duty should 
be specifically mentioned by the Contractor. 

 
3.13 PRICE ESCALATION: 

In case of price escalation provision, base date, indices on the base date and documents 
/ publications shall be referred on the due date and actual date of completion of work 
without any ambiguity. 

 
3.14 PURCHASES FROM SUBCONTRACTOR / SUB VENDOR: 

The Owner shall not directly or otherwise be involved with any subcontractor or sub-
vendor. No sales tax form ‘C’ / form IV or Road Permit to any of the 
Contractor/subcontractor/sub-vendor shall be issued under any circumstances. 

3.15 INCOME TAX / WORKS CONTRACT TAX / SALES TAX / GST / ANY OTHER TAX & DUTIES: 
Income Tax / Works Contract Tax / Sales Tax / GST / any other taxes & duties if 
applicable at the prevailing rate shall be paid by Contractor and shall be deducted from 
their Running bills if applicable. 

 
3.16 EXCISE: 

Certain items of work such as manufacturing of steel vessels and pipes etc attract excise 
duty. The Contractor shall register himself with excise department shall deal with 
directly and Owner shall take no liability on account of excise duty to be paid by the 
Contractor. 

 
3.17 The price to be quoted by the Bidders shall be kept firm up to completion of work. No 

escalation shall be allowed. 
 
3.18 The person signing the Tender should have requisite authorization of the firm 

submitting the Tender. This is applicable only to the Joint Stock Company & the 
authorized person shall be a director / partner / regular employee of the said firm. In 
case of unregistered firm, the Owner, Managing partners, or authorized partner to this 
effect shall sign the Tender. 

 
3.19 OVERRUN CHARGES: 

Delay in completion of work beyond the control of the Contractor such as non-
availability of front, drawings, specifications, materials or force majeure etc, Contractor 
has to increase the additional facility to complete the work in time. No overrun charge 
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shall be considered. But, however the Engineer-in-charge shall examine the period of 
delay and possibility of adherence to schedule by providing reasonable additional 
manpower/facility and if satisfied that completion of work shall not be possible by 
providing reasonable additional manpower, time extension shall be allowed to the 
Contractor & no penalty shall be levied on this account. No overrun charge shall be paid. 

 
3.20 FACILITIES TO CONTRACTOR (S): 
3.20.1 Water Supply: (a) Water for drinking and sanitation purpose shall be provided to the 

Contractor for the site work, free of cost. (b) Unfiltered water for construction / 
maintenance works shall be supplied from the nearest source free of cost. But the 
Contractor shall arrange to transport water from the nearest source allowed to him for 
all purpose. 

3.20.2 Power Supply: Power supply will be provided to the Contractor for the site work and 
office at a cost to be decided by the Owner. The power will be supplied from the nearest 
point to the site and Contractor shall arrange to tap the power to his site at his own 
cost. 

3.20.3 Land for Contractor’s Field Office, Godown & Workshop 
a) The Owner at his discretion and convenience may provide the land for 

construction of Contractor’s temporary field office, godowns and site store 
required for the execution of the Contract near to the site but out of plant gate 
free of cost. The Contractor shall at his cost construct all these temporary 
building structures and provide water supply, sanitary & power supply 
arrangement as approved by the Engineer-in-charge, with due regard to Owner’s 
Safety Rule. 

b) On completion of the work undertaken by the Contractor, they shall remove all 
temporary works erected by them and have the site cleared as directed by 
Engineer-in-charge. If the Contractor fails to comply with these requirements, 
the Engineer-in-charge has the right to remove any structure, such surplus, 
rubbish materials and dispose off the same as deemed fit and get the site 
cleared and the Contractor shall forthwith pay the amount of all expenses so 
incurred and shall have no claim in respect of any such surplus materials 
disposed as aforesaid. The land provided shall be solely on temporary basis, 
which is terminable at any time without notice or without assigning any reasons. 
In the event of any such termination or the termination of the Contract / 
completion thereof, the Contractor shall forthwith vacate the premises. The 
Owner reserves the right to ask the Contractor for demolition at any time during 
the currency of the Contract to vacate the land by giving seven days notice on 
security / safety reasons or Owner’s interest. 

c) Medical facility: 
Owner shall extend free medical consultancy / services as available at ITPS 
hospital to the Contractor personnel during their assignment but no medicine 
shall be provided. 

d) Accommodation: 
Owner may provide accommodation subject to availability to the company 
executives on chargeable basis, which has to be determined by the Owner from 
time to time. In such an event, rent for 6 months shall be retained from 1st 
Running bill of the Contractor as security & rent from second month shall be 
recovered from subsequent running bills. The amount hold as security shall be 
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returned to the Contractor on handing over the vacate possession of 
accommodation with security amount. 

 
3.21 LIABILITY OF CONTRACTOR IN CASE OF STRIKE OF THEIR LABOURS: 
3.21.1 In case Contractor’s labour go on strike with advance notice as per rule, it is 

responsibility of the Contractor to mobilize such manpower from their other sites or 
otherwise and continue the work so that execution of Contract is not affected.  In such 
an event, the failure to perform shall lead the Owner to get the work done by any other 
agency, but at the cost & risk of the Contractor. Further, the Contract shall be 
terminated with seven (7) days’ notice in O&M Contract and the Contractor may be 
debarred from participating in any future Bid in OPGC Ltd. In case of construction work, 
non-adherence to schedule shall lead to cancellation of Contract or imposition of 
penalty at the discretion of the Engineer-in-charge. If the labours go on strike without 
prior notice, the situation shall be treated as force majeure provided nonperformance is 
for a reasonable period only. If the situation is beyond reasonable control of the 
Contractor but has taken appropriate steps as a man of common prudence would have 
taken in his own case, Owner may consider in case-to-case basis to either terminate the 
Contract or otherwise get the work done by other means but at the cost & risk of the 
Contractor. Only events of such illegal strike, which make the performance impossible at 
the time of occurrence and for a considerable time period for mobilization, shall be 
considered as force majeure.  

3.21.2 The operation shall continue round the clock for the entire Contract period without 
interruption unless otherwise notified by Engineer-in-charge. Hence, staff for attending 
maintenance job shall be kept ready by the Contractor on all Sundays and other 
National & festival holidays at their own cost. In case of construction work, the work 
shall be executed as per the direction of Engineer-in-charge. 

3.21.3 For satisfactory performance of Contract& to meet the odd hour work and emergency 
requirement etc and to meet the schedule of construction work, the requisite number 
of manpower has to be arranged by the Contractor at their own cost. 

3.22 SPARES & CONSUMABLES: 
The items of materials, spares, consumables, tools & plants to be provided by Owner if 
any either on cost or free of charges shall be specified in Special Conditions Contracts. 

3.23 OTHER CONDITIONS: 
3.23.1 Special Conditions of Contract shall be read in conjunction with the General Conditions 

of Contract, technical specifications, schedule, and drawings and any other documents 
forming part of this Contract documents. 

3.23.2 Where any clause of the Special Conditions of Contract contradicts with any provisions 
of the General Conditions of Contract, the provisions of Special Conditions of Contract 
shall be deemed to override the provisions of General Conditions of Contract. 

3.23.3 In case of contradiction among Bureau of Indian Standard Specifications, General 
Conditions of Contract, Special Conditions of Contract, Notice Inviting Tender, Technical 
Specifications, Drawings, Schedule of quantity & time, the following shall prevail in 
order of preference. 
i) Detailed work order forming part of Contract 
ii) Schedule of Quantities 
iii) Technical Specifications. 
iv) Notice Inviting Tender 
v) Special Conditions of Contract 
vi) Drawings 
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vii) General Conditions of Contract 
viii) Bureau of Indian Standard 

3.24 Wherever it is mentioned in the specification that the Contractor shall perform certain 
work or provide certain facilities, it is understood that the Contractor shall do so at his 
cost. 

 
3.25 DURATION OF CONTRACT: 

The period of Contract shall be specified in the Special Conditions of Contract. The 
Contract period shall reckon from the date of issue of LOI. OPGCL reserves the right to 
withdraw any item(s) of works from the scope by serving a 7 days’ notice to the 
Contractor without giving any reason for the same and take up the job departmentally 
or otherwise if performance of Contractor is found to be unsatisfactory. Value for the 
items of work thus withdrawn shall not be payable by the Owner. The Contractor shall 
not claim any compensation on this account.  

3.25.1 The period of Contract may be extended with mutual consent if the delay is beyond the 
control of Contractor at the discretion of the Engineer-in-charge.  

3.25.2 In case Owner desires to extend the period of any Operation / Maintenance Contract by 
an additional duration of 2/3 months, the Contractor has to accept the proposal of 
Owner at original rate and terms & conditions. 

 
 
3.26 MATERIALS HANDLING: 

Contractor shall draw all the materials from Warehouse being duly authorized by 
Engineer-in-charge. Requisite loading, transportation & unloading of all such materials 
shall be the responsibility of Contractor. Only in case of heavy materials, Owner shall 
provide means of loading / unloading at the cost to be specified in the Special 
Conditions of Contract. 

 
 
 
 
 
 

End of Section-III 
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SECTION-IV 
 
4.0 GENERAL OBLIGATIONS / GENERAL CONDITIONS: 
4.1 INTERPRETATION OF CONTRACT DOCUMENTS: 
4.1.1 Complete documents forming the Contract are to be taken as mutually explanatory. 

Should there be any discrepancy, inconsistency, error or omission in the Contract or any 
of them, the matter may be referred to the Engineer-in-charge who shall give his 
decisions and issue instructions to the Contractor directing in what manner the work is 
to be carried out. The decision of the Engineer-in-charge shall be final and conclusive 
and the Contractor shall carry out work in accordance with this decision. 

4.1.2 Both details of drawings & specifications constitute integral part of the scope of work. 

4.1.3 Notwithstanding any of the items of works mentioned in Technical Specification / Scope 
of work, the Contractor has to do all such works necessary for completion of the work to 
meet the end objective with due regard to sound engineering practice as directed by 
Engineer-in-charge. 

 
4.2 SPECIALCONDITIONS OF CONTRACT: 
1. Service engineers should report daily to Engineer in charge during the execution of work in 
Overhaul. 
2. Defects / abnormalities observed during inspection shall be reported to the Engineer In-charge 
on daily basis. 
3. The agency should report at site with his team as required by Engineer-in charge (EIC) at least 
one day in advance during unit shut down. Start date of job at site may be got confirmed 7 days 
in advance by EIC. 
4. Defect liability period is 03 Months. 
5. PAUT quantum of work is based on Unit#3 (660MW UNIT OH with a target plan of 
minimum5000-6000 PAUT joints within 20 day by 2 Teams, However the actual targets may 
vary at the time of execution Vendor must comply the target within stipulated time. In case more 
than 6000 joints done no additional payment will done.  
6. In case vendor not comply minimum joints provided by opgc during stipulated time there will 
be RS-250 deductions for each short fall of Joints from final bill as per EIC recommendation.   
6. Interim Reports shall be submitted daily on site as job progresses in prescribed format 
available with EIC at the time of execution. All reports and machine data access with agency’s 
software should be accessible to OPGC EIC for a prolonged period as per prevailing industrial 
practices. Agency should bring their own hardware and licensed software to facilitate OPGC to 
review by accessing the machine data and other reports. 
7. "HR NOC" shall be applicable for this contract, which requires all statutory compliances 
applicable to the agency and their team workers or technical experts. 
8. As a cross-verification surveillance sampling test at random, may be carried out on PAUT 
tested joints to ensure the integrity of the test, making a duplicate joint scan. 
9. OPGC Scope: 
a) Accommodation will be provided in township by OPGC on chargeable basis subjected to 
availability. 
b) Local conveyance between Township and plant shall be provided to service engineer free of 
cost by OPGC. 
c) Necessary Labor as well as materials required for scaffolding erection and surface preparation 
shall be 
Arranged by OPGC. 
d) Lighting and electrical supply facility shall be provided by OPGC. 
e) Intimation for mobilization shall be given at least 07 days in advance. 
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10. Final Report: The vendor has to submit final report 1 hard copies & one soft copy after 
completion of the work. The final report after submission to OPGC shall be the sole property of 
OPGC and OPGC shall have all rights to copy and distribute the same as required, in whole or in 
part. 
11.Safety Clause: 
a) The vendor shall be solely responsible for the safety of their deployed employees. 
b) The vendor has to deploy their permanent employee for supervision and shall provide 
necessary safety 
Appliances to ensure safety at work. 
c) The vendor will have to abide all the safety regulations of OPGC without any exception and 
any 
Non-compliance will be penalized as per safety rules and regulations of OPGC. 
d) For each safety violation Rs 5000/- Maximum will be deducted from final bill. 
e) Any safety incidence/Accident (Fatality/Permanent Disablement) occurs during AOH, Agency 
is solely responsible to pay compensation payable to the workmen / employees under the 
relevant provisions of the Workmen's Compensation Act and rules framed (In Odisha) there 
under or any other applicable laws as applicable from time to time.  
 
12. Termination OF WORK ORDER: 
OPGC shall have the right at any time to terminate the work Order without assigning any proper 
reason thereof, if OPGC feel that: 
a. The subcontractor is not performing up to the satisfaction of OPGC and is unresponsive to 
instructions, communications, and notices from EIC OPGC. 
b. The subcontractor is involved in any illegal acts in site or harming the performance of other 
agencies. 
c.The subcontractor has become financially unsound to continue the expert performances. 
13. Vendor need to comply any documents required by HR, FINANCE or EIC during billing 
activity. 
14. Gate pass activity to comply by vendor as per OPGC standard.   
15. To and fro charges of personals & any material/Tools shifting is in vendor Scope. 
 
 
 
 
 
4.2.1 Special conditions of Contract shall be read in conjunction with the General Conditions 

of Contract, Specifications of work, drawing and other documents forming part of this 
Contract wherever the context so requires.   

4.2.2 Notwithstanding the sub-divisions of the documents into the separate sections and 
volumes each part shall be deemed to be supplementary & complementary to every 
other part and shall be read with the Contract Agreement so far as it may be 
practicable. All documents of Contract& Tender have nexus with each other. 

 
4.3 If there are conflicting provisions made in any one of the documents forming part of the 

Contract, the Owner shall be the deciding authority with regard to the correctness of 
the document. 

 
4.4 Any error or omission in any part of Contract documents shall not vitiate the Contract or 

release the Contractor from execution of the whole or any part of the works comprised 
therein according to drawings & specification or from any of his obligations under the 
Contract. 
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4.5 The materials, design and workmanship shall satisfy the relevant Bureau of Indian 

Standard, the job specifications contained herein and codes referred to. Where the job 
specifications stipulate the requirement in addition to those contained in the standard 
codes and specification, these additional requirements shall also be satisfied. 

 
4.6 BIDDER TO OBTAIN HIS OWN INFORMATION ON SITE CONDITION & CONDITION OF WORK: 
4.6.1 The Bidder shall be deemed to have examined the tender documents, to have obtained 

his own information in all matters, whatsoever that might influence carrying out the 
works at the scheduled rates and satisfied himself to the sufficiency of his Tender. He is 
deemed to know the scope, nature as to what works he has to complete in accordance 
with the Contract document whatever be the defect, omission or errors that may be 
found in the Contract Document. The Contractor shall be deemed to have visited site 
and surrounding areas, to have satisfied himself to the nature of all existing structures, 
and also as to the nature and the conditions of available facilities like railways, 
roadways, bridges, culverts, means of transport and communications by land, water or 
air and possible interruptions thereto the access to and from site and to have made 
enquiries, examined & satisfied himself of the site for obtaining sand, stones, bricks and 
other materials, the sites for disposal of surplus, materials, the available 
accommodation like depots, buildings as may be necessary for executing and 
completing the work to have made local, independent enquiries as to the sub-soil, 
water, land variations thereof, storms, prevailing winds and climatic conditions and all 
other similar matters affecting the works. He is deemed to have acquainted himself with 
his liability for payment of Government taxes, custom duties and other charges. He is 
deemed to have acquainted himself with the local labour attitude, work culture, 
customs & systems etc. 

4.6.2 Any neglect or failure on the part of the Bidder in obtaining necessary and reliable 
information or issues stated at 4.6.1 or any other matters affecting the Contract shall 
not relieve him from any risks or liabilities or the entire responsibility for completion of 
the works at the scheduled rates and time in strict accordance with the Contract 
documents. 

4.6.3 Any change in technological requirement shall be binding on the Contractor and no 
extra claim on this account shall be entertained. 

4.6.4 No verbal agreement or inference from conversation with any officer or employee of 
the Owner either before, during or after execution of the Contract agreement shall in 
any way affect or modify the terms or obligations herein contained. 

 
4.7 MUTUAL LIABILITIES AMONG CONTRACTS: 

The Contractor who are executing more than one Contract under OPGC, any penalty or 
recoveries of one Contract shall be made from other Contract& vice versa. 

 
4.8 CONTRACT REVIEW MEETING: 

Engineer-in-charge shall arrange Contract Review Meeting in regular intervals in case 
the performance subject to any difficulty and take decision in connexion with 
amendment of time, quantity, price etc.  

 
4.9 SECURITY DEPOSIT: 
4.9.1 A sum of 10% of the accepted value of the Tender or actual value of the work to be 

executed whichever is higher for Contracts not exceeding Rs.1 crore, 7.5% for the value 
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of Contracts above Rs.1 crore up to Rs.5 crore and 5% for the value of Contracts over 
Rs.5 crore shall have to be deposited by the Contractor as security deposit with the 
Owner & retained by the Owner until the expiry of defectliability period. 

4.9.2 This may be deposited initially at 2.0% of the value of the Contract (referred as initial 
security deposit) within 10 days of receipt by him of LOI and the balance will be 
recovered in installments through the deduction @ 10% of the gross value of the each 
running bill for the Contract up to Rs.1 crore, 7.5% for Contract between Rs.1 crore to 
Rs.5 crore and 5% for Contract over Rs.5 crore, till total security deposit is collected. No 
further deduction from the bills will be made on this account subject to clause. 4.9.7 
hereafter.          

4.9.3 Alternatively the Contractor may at his option have to deposit the full amount as 
mentioned in clause 4.9.2 above towards security within 10 days of issue of LOI. This 
amount will have to be suitably enhanced to the tune of corresponding percentage of 
the executed value if any. 

4.9.4 Contractor shall furnish the initial or total security amount by Demand Draft in the 
manner specified in Clause- 1.13 up to Contract value of Rs.25.00 lac only. Beyond 
Contract value of Rs.25.00 lac the initial or total security deposit shall be accepted in 
form of Bank Guarantee in the prescribed format from any nationalized or scheduled 
bank. In all the cases if total security is not deposited either in form of Demand Draft or 
Bank Guarantee the security as mentioned in Clause 4.9.2 shall be recovered from the 
running bill of the Contractor. The Bank Guarantee facility shall be extended to only 
companies of repute at the discretion of OPGC. 

4.9.5 The earnest money deposited with the Tender shall be adjusted towards initial security 
deposit at the option of the Bidder. 

4.9.6 If the Contractor/subcontractor or their employees damage, break, deface or destroy 
the property belonging to the Owner or others during the execution of the Contract, the 
same shall be made good by the Contractor at his own expense and in default thereof 
the Engineer-in-charge may cause the same to be made good by other agencies and 
recover expenses from the Contractor for which the certificate of the Engineer-in-
charge shall be final. 

4.9.7 All compensation or other sums of money payable by the Contractor to the Owner or 
recoveries to be made under terms of this Contract may be deducted from their security 
deposit or from any sums which may be due or may become due to the Contractor by 
the Owner on any account whatsoever. In the event of his security being reduced by 
reasons of any such deduction or sale, the Contractor shall within ten days thereafter 
make good by bank drafts, any sum or sums which may have fallen short of Security 
deposit amount or any part thereof. No interest shall be payable by the Owner for sum 
deposited/retained as security deposit. 

4.9.8 The security deposit will be refunded after the expiry of the period of defect liability as 
stipulated in the Contract and on submission of final certificate. 

4.9.9 The variation in security deposit: 
Any agency stands L1 in any Bid while they are executing any other Contract with 
Owner, the security deposit of such L1 Contract shall be enhanced to 20%.  After 
successful completion of 1st mile stone / initial three months as the case may be, 10% of 
the security may be refunded to the Contractor. 

 
4.10 FORFEITURE OF SECURITY DEPOSIT: 

Whenever any claim against the Contractor for the payment of a sum of money arises 
out of or under the Contract, the Owner shall be entitled to recover such sum by 
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appropriating in part or whole the security deposit of the Contractor and to sell any 
Government security deposit of the Contractor forming whole or part of such security 
deposit. In the event of the security being insufficient or if no security has been taken 
from the Contractor, then the balance or the total sum recoverable as the case may be, 
shall be deducted from any sum then due or which at any time thereafter may become 
due to the Contractor under particular Contract or any other contract with Owner. The 
Contractor shall pay to the Owner on demand any balance remaining due. In case any 
dues can not be recovered out of Contract(s), the amount may be recovered as debt 
liability. 

 
In the event of any breach by the Contractor or any loss or damage caused to the Owner 
which in the opinion of the Owner has arisen, the decision of the Engineer-in-charge 
shall be final and binding on the Contractor or in the event of the termination of the 
Contract for any such breach, the security deposit is liable to be forfeited. The decision 
of forfeiture by the Owner shall be final and binding on the Contractor. 

 
4.11 AMENDMENT OF QUANTITY, VALUE & PERIOD OF COMPLETION: 

In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum 
Contract based on Bill of Quantities and item rate Contract if any deviation in quantity 
or omission of items are discovered in course of performance of Contract, the 
cumulative effect of which varies the Contract sum up to 5%, the error shall be 
rectified/amended and the value so varying shall be added with or deducted from the 
Contract sum @ original contract cost as the case may be. Deviation shall be allowed 
subject to recommendation of Technical Services department, if the varying value shall 
exceed 5% of Contract value only. In case of annual maintenance Contract in respect of 
mechanical maintenance, electrical maintenance, plant cleaning or any other 
operational activities time extension for completion of any item does not arise. But the 
period of service may be extended beyond Contract period at the discretion of 
management if situation so demands. In addition to this, the Engineer-in-charge 
reserves the power - 
a) to make alteration in, omission from, additions to or substitutions for the 

original specifications, drawings, designs and instructions that may appear to 
him to be necessary or advisable during the progress of the work; 

b) to omit a part of the works in case of non-availability of a portion of the site or 
for any other reasons.  The Contractor shall be bound to carry out the work in 
accordance with any instructions given by the Engineer-in-charge to the extent 
the omission does not change the value of Contract by more than 10%. 
Consequent alterations, omissions, addition or substitution shall form part of the 
Contract as if originally provided therein and the Contractor may be directed to 
do in the manner above specified as part of the works. The Contractor shall carry 
out the work on the same conditions in all respect including rate on which he 
agreed to do the main work. But if such alteration, omission, addition or 
substitution radically change the original nature of the Contract shall be ordered 
by the Engineer-in-charge as a deviation and in the event of deviation being 
ordered which in the opinion of Contractor changes the original nature of the 
Contract, fresh rate shall be worked out by Engineer-in-charge with mutual 
consent.  
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Rate for such additional, altered or substituted work shall be determined by the 
Engineer-in-charge as follows: -  
 
i) If the rate for additional, altered or substituted items of work is specified 

in the schedule of quantities / price schedule, the Contractor shall carry 
out the additional, altered or substituted items at the same rate. In case 
of composite Tenders where two or more schedules of quantities may 
form part of the Contract, the applicable rate shall be taken from the 
schedule of quantity of that particular part in which the deviation is 
involved, failing that at the lowest applicable rate for the same item of 
work in the other schedules of quantities. 

 
ii) If the rate for altered, additional or substituted item of work is not 

specified in the schedule of quantities / price schedule, the rate for that 
item shall be derived from the rate for the nearest similar item specified 
therein. In case of composite Tenders where two or more schedules of 
quantities form part of the Contract, the rate shall be derived from the 
nearest similar item in the schedule of quantities of the particular part of 
works in which the deviation is involved failing that from the lowest of 
the nearest similar item in other schedule of quantities. 

 
iii) If the rate of any additional, altered or substituted item of work cannot 

be determined in the manner specified in sub-para (i) & (ii) above, then 
such item of work shall be carried out at the rate entered in the Schedule 
of Rates mentioned in schedule A plus/minus the percentage by which 
the tendered amount of the works actually awarded is higher or lower 
than the estimated amount of works actually awarded. 

 
iv) If the rate for any altered, additional or substituted item of work cannot 

be determined in the manner specified in sub paras (i) to (iii) of Clause 
4.11, due to non-availability of rate in Schedule A, then the rate for such 
item of work shall be determined by the Engineer-in-charge on the basis 
of the purchase price as supported by the vouchers plus mutually agreed 
labour rate. In case the Engineer-in-charge considers the purchase price 
unreasonable, the price shall be determined on the basis of market 
rate(s) prevailing during the fortnight following the date of order. 

 
4.12 SUSPENSION OF WORKS:  

The Contractor shall, on receipt of the order in writing of the Engineer-in-charge, 
suspend the progress of the works or any part thereof for such time and in such 
manner, as the Engineer-in-charge may consider necessary for any of the following 
reasons: 
i) On account of any default on part of the Contractor; or 
 
ii) For proper execution of the works or part thereof for reasons other than the 

default of the Contractor;  
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 In any of the above cases the Contractor shall properly protect and secure the 
works to the extent necessary and carry out the instructions given on that behalf 
by the Engineer-in-charge during such suspension period. 

4.12.1 Compensation: 
Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on 
request of Contractor by the Contract Review Meeting depending on the period of 
suspension & condition of suspension etc. 

4.12.2 Time extension for suspension of work: 
Time extension for suspension of work under Clause 4.12 (ii) shall be dealt in 
accordance with Clause No.4.13 

 
 
4.13 TIME EXTENSION FOR DELAY IN COMPLETION OF WORK: 

The time allowed for execution of total works as specified in the Schedule-“A” with due 
regard of achieving the corresponding milestone mutually agreed upon or the extended 
time in accordance with these conditions shall be the essence of the Contract. The 
execution of the works shall commence from the 15th day after the date on which the 
Owner issues written orders to commence the work.  
 
As soon as possible after the Contract is finalized the Engineer-in-charge and the 
Contractor shall agree upon a Time and Progress Chart/PERT chart / L2 network before 
agreement is signed. The chart shall be prepared in direct relation to the time stated in 
the Contract documents for completion of items of the works. It shall indicate & 
forecast the dates of commencement and completion of various sections of the work 
corresponding to various milestones. 
The target date of achieving various milestones and activities between two consecutive 
milestones shall be agreed upon mutually and reviewed in regular intervals by Engineer-
in-charge. During review, the date of achievement of milestone may be adjusted if 
required but not the date of completion of work as per schedule. However, no time 
extension shall be permitted beyond the time of completion as per Contract.  

 
4.13.1Time extension on account of quantity amendment /deviation: 

If the work is delayed due to increase in scope / quantity the time for completion of mile 
stone of the total works shall, in the event of any deviation/amendment resulting in 
additional quantity over the Contract quantity being ordered, be extended as under. 
 
a) in the proportion which the additional cost of the altered, additional, substituted 

works bears to the original Contract sum, plus 
 

b) 25% of the time calculated in (a) above or such further additional time as may be 
considered reasonable by the Engineer-in-charge. 

 
Alternatively, variation in completion time of milestone may be worked out mutually in 
Contract Review Meeting depending on the prevailing conditions and need of the hour. 

4.13.2Time extension for suspension of work without fault of Contractor:  
In case of suspension of work for no fault of Contractor time extension shall be allowed 
to the Contractor as deemed proper by Contract Review Meeting on request of the 
Contractor. 

4.13.3Time Extension for delay on account of: -  
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 a) force majeure; 
 b) abnormally bad weather, or 

c) delay on the part of other Contractors engaged by Owner in executing work not 
forming part of this Contract but having bearing on this Contract; 

d) non-availability of stores to be provided by the Owner under the Contract; 
e) any other related cause beyond the control of Contractor –  
 
-provided the Contractor shall immediately give notice thereof in writing to the 
Engineer-in-charge but shall nevertheless use constantly his best endeavors to prevent 
or make good the delay and shall do all that may be reasonably required to the 
satisfaction of the Engineer-in-charge to proceed with the works. The case may be 
examined in the Contract Review Meeting and decision thereon shall be final. 

4.13.4 Request for extension of time shall be made by the Contractor in writing within 24 hours 
of the happening of the event causing delay for consideration of Owner. The Contractor 
may also indicate the period of extension desired with supporting reasons. 

4.13.5 In any such case the authority mentioned in Schedule-A may give a fair and reasonable 
extension of time for completion of the work on the recommendation of Contract 
Review Meeting. Such extension shall be communicated to the Contractor by the 
Engineer-in-charge in writing, within 15 days of the date of receipt of such request by 
the Engineer-in-charge. 

 
4.14 MATERIALS: 
a) The Contractor shall at his own expenses provide all materials required for the works 

other than those, which are to be supplied by the Owner. 
i. All materials to be provided by the Contractor shall be in conformity with the 

specifications laid down in the Contract and the Contractor shall if required by 
the Engineer-in-charge, furnish proof to the satisfaction of the Engineer-in-
charge to that effect. 

ii. If required the Contractor shall at his own expense and before 15 days of use of 
the material submit to the Engineer-in-charge the samples of materials proposed 
to be used in the works. The Engineer-in-charge shall within seven days of 
receipt of samples or within such further period as he may require and intimate 
to the Contractor in writing, whether samples are approved by him or not. If 
samples are not approved, the Contractor shall forthwith submit fresh samples 
to the Engineer-in-charge for his approval complying with the specifications laid 
down in the Contract. 

iii. The Engineer-in-charge shall have full powers for removal of any or all of the 
materials brought to site by the Contractor which are not in accordance with the 
Contract specifications or do not conform in character or quality of samples 
approved by him. In case of default on the part of the Contractor in removing 
rejected materials, the Engineer-in-charge shall be at liberty to have them 
removed by other means. The Engineer-in-charge shall have full powers to 
procure other proper materials to be substituted for rejected materials and in 
the event of the Contractor’s refusal to comply, he may cause the same to be 
supplied by other means. All costs, which may be incurred for such removal 
and/or substitution, shall be borne by the Contractor. 

iv) The Contractor shall indemnify the Owner, its representatives or employees of 
the Owner against any action, claim or proceeding relating to infringement or 
use of any patent or design or any alleged patent or design rights and shall pay 
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any royalties or other charges which may be payable in respect of any article or 
materials or part thereof included in the scope of Contractor. In the event of any 
claim being made or action being brought against the Owner, its representatives 
or employees of the Owner in respect of any such matters as aforesaid, the 
Contractor shall immediately be notified thereof, provided that such indemnity is 
not applicable when such infringement has taken place in complying with the 
specific directions issued by the Owner; but the Contractor shall pay any 
royalties or other charges payable in respect of any such use, the amount so paid 
being reimbursed to the Contractor only if the use was the result of any 
drawings and/or specifications issued after Contract agreement is signed.  
 
Further, if any such action is instituted by any agency after closure of Contract or 
any structure or utility is eroded or damaged within 2 to 3 years of performance 
on account of related work of the Contractor, the Contractor shall be liable for 
such cost and expenses for which Contractor shall provide corporate warranty 
for further 2 years beyond defect liability period. 

v. Subject as hereinafter provided in Condition 7.1 all charges on account of octroi, 
entry tax, sales tax, royalty and other duties on materials obtained for the works 
from any source (excluding materials supplied by the Owner) shall be borne by 
the Contractor. 

vi. The Engineer-in-charge shall be entitled to have tests carried out as specified in 
the Contract for any materials supplied by the Contactor other than those for 
which, as stated above, satisfactory proof has already been furnished, at the cost 
of the Contractor and the Contractor shall provide at his expense all facilities 
which the Engineer-in-charge may require for the purpose. If no tests are 
specified in the Contract, and such tests are required by the Engineer-in-charge, 
the Contractor shall provide all facilities required for the purpose and the 
charges for these tests shall be borne by the Contractor only if the tests disclose 
that the said materials are not in accordance with the provision of the Contract. 
The cost of materials consumed in tests shall be borne by the Contractor in all 
cases except when otherwise provided. 

vii. In addition the Contractor shall perform / submit at his own cost such 
tests/samples forming out of the same materials & in same process, such as 
concrete cube, welded test piece etc. as may be required by the Engineer-in-
charge made out of the materials issued by the Owner or Contractor, except for 
the costs of materials used in such tests/samples. 

b) Material to be provided by the Owner: 
Materials to be provided by the Owner are shown in Schedule ‘B’ which also stipulates 
place of issue and rate (s) to be charged, free issue, allowable % of loss in respect 
thereof. 
i. If after issue of LOI the Contractor desires the Owner to provide any other 

materials, such materials may be provided by the Owner, if available, at rates to 
be fixed by the Engineer-in-charge. The Owner reserves the right not to issue any 
such materials. The non-issue of such materials will not entitle the Contractor for 
any compensation whatsoever either in time or in cost. 

ii. (1)  The Owner may issue all the materials as per Contract to the Contractor 
at its warehouse, site stores, or nearest railhead. In case the materials are issued 
at the nearest railhead the cost of transportation only from such railhead to the 
site will be borne by the Owner subject to the reasonableness of such 
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transportation cost being certified by the Engineer-in-charge. All other costs such 
as loading, unloading, transportation to Contractor’s go-down, storage etc till the 
materials are utilized in the works and return of surplus & scrap, if any to the 
Owner shall be to the account of the Contractor.  

 
(2) For the materials listed in Schedule B, which the Owner has agreed to 
supply to the Contractor, he shall give a reasonable notice in writing  his 
requirements to the Engineer-in-charge in accordance with the agreed phased 
programme. Such materials shall be supplied for the purposes of the Contract 
only and the value of materials so supplied at the rates specified in the aforesaid 
schedule shall be set off or deducted, as and when materials are consumed in 
items of work for which payment is being made to the Contractor from any sums 
there or which may thereafter become due to the Contractor under the 
Contract. At the time of submission of bills the Contractor shall properly account 
for the materials issued to him to the satisfaction of the Engineer-in-charge, 
certify that balance of materials supplied is available at site. The value of the 
stores/materials as may be supplied by to the Contractor by the Owner shall be 
debited to the Contractor’s account at the rates as shown in Schedule-B and if 
they are not entered in the Schedule, they shall be debited at cost price which 
for the purpose of the Contract shall include cost of transportation & all other 
expenses whatsoever such as normal storage, supervision charges which shall 
have been incurred in obtaining the same at the Owner’s stores. 

iii. The Contractor shall bear the cost of loading and transportation to site, 
unloading, storing under cover as required, assembling and joining the several 
parts together as necessary and incorporating or fixing materials in the works 
including all preparatory work of whatever description as may be required. 

iv. Surplus of all materials issued to the Contractor by the Owner for use, inclusion 
or fixing in the works (including preparatory work) shall, on completion or on 
foreclosures of the works, be returned by the Contractor at his expense, at the 
place of issue, after making due allowance for actual consumption, reasonable 
wear and tear and /or waste. The reasonable wastage percentage shall however 
be mentioned in Schedule-B against each items. If the Contractor is required to 
deliver such materials at a place other than the place of issue, he shall do so and 
the transportation charges from the site to such place, less the transportation 
charges which would have been incurred by the Contractor had such materials 
been delivered at the place of issue, shall be borne by the Owner.  

v. Return of surplusMaterials / scraps: 
Percentage of wastage acceptable to the Owner in respect of cement, structural 
steel, reinforcement steel and other such materials is furnished in Schedule-B. 

 
Cut pieces of reinforcement rods of length 3.0 meters and above shall be 
accepted by the Owner and credited at the issue rates. Other pieces below 3 mtr 
length shall be returnable as scrap to Owner if issued. 

vi. Surplus materials returned by the Contractor shall be credited to him by the 
Engineer-in-charge at rates not exceeding those at which these were originally 
issued to him after taking into consideration any deterioration or damage which 
may have been caused to the said materials whilst in the custody of the 
Contractor. 
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vii. If on completion of works the Contractor fails to return surplus materials out of 
those provided by the Owner, then in addition to any other liability which the 
Contractor would incur, the Engineer-in-charge may, by a written notice to the 
Contractor, require him to pay within a fortnight of receipt of the notice, for 
such unreturned surplus materials at the rates specified in Special Conditions of 
Contract. 

 viii. Empty cement bags: 
The rate of cement is inclusive of cost of bag.  

 
c) General: 

Materials required for the works, whether brought by the Contractor or provided by the 
Owner, shall be stored by the Contractor only at places approved by the Engineer-in-
charge. Storage and safe custody of materials shall be the responsibility of the 
Contractor. 
i. Owner’s officials concerned with the Contract shall be entitled at any time to 

inspect and examine any materials intended to be used in works either on the 
site or at factory or workshop or other place(s) where such materials are 
assembled, fabricated, manufactured or at any place(s) where these are lying or 
from which these are being obtained and the Contractor shall give such facilities 
as may be required for such inspection and examination. 

ii) All materials brought to the site shall become and remain the absolute property 
of the Owner and shall not be removed from the site/shifted to any place inside 
the plant without the prior written permission of the Engineer-in-charge. But 
whenever the works are finally completed or terminated and advance if any in 
respect of any such material is fully recovered, the Contractor shall at his own 
expense forthwith remove from the site all surplus material originally brought by 
him and upon such removal, the same shall revest in and become the property 
of the Contractor. 

iii) All plant, tools & other materials brought by the Contractor to the site must be 
declared at the time of bringing the same to the site & security gate pass 
obtained before entering the plant as records and reference. 

iv) It shall be the duty of the Contractor to inspect the materials issued to him at the 
time of taking delivery & satisfy himself that they are in good condition after the 
materials have been delivered by the Owner, it shall be the responsibility of the 
Contractor to keep them in good condition and if the materials are damaged or 
lost, at any time, they shall be repaired and/or replaced by him at his own cost 
according to the direction of the Engineer-in-charge. 

v) Account of the materials issued by the Owner shall be maintained by the 
Contractor indicating the daily receipt, consumption and balance in hand in a 
manner prescribed by the Engineer-in-charge. All connected papers, requisitions, 
issues, returns etc. shall be always available for inspection in the Contractor’s 
office at site. 

vi) Materials &equipment’s supplied by the Owner shall not be utilized for any other 
purpose(s) then issued for. 

 
4.15 LABOUR:  
4.15.1 The Contractor shall employ labour in sufficient numbers to maintain the required rate 

of progress / attend the repair-maintenance on its occurrence and of quality to ensure 
workmanship of the degree specified in the Contract and to the satisfaction of the 
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Engineer-in-charge. The Contractor shall not employ in connection with the works any 
person who has not completed his/her eighteen years of age. 

4.15.2 The Contractor shall in respect of labour employed by him or his subcontractors comply 
with or cause to be complied with the Contractors Labour Regulations as per clause 8.5 
in regard to all matters provided therein. 

4.15.3 At present Employees State Insurance (ESI) Act is not applicable to IB TPS but may be 
extended at any time. In case of enforcement of the scheme, the Contractor shall be 
liable to pay his contribution and the employees contribution to the State Insurance 
Scheme in respect of all labour employed by him for the execution of the Contract, in 
accordance with the provision of “The Employees State Insurance Act, 1948” as 
amended from time to time. Incase, the Contractor fails to submit full details of his 
account of labour employed and the contribution payable, the Engineer-in-charge shall 
recover from the running bills of Contractor an amount of contribution as assessed by 
him. The amount so recovered shall be adjusted against the actual contribution payable 
for Employees State Insurance. 

4.15.4 The Engineer-in-charge shall on a report having been made by an Inspecting Officer as 
defined in the Contractor Labour Regulations have been the power to deduct from the 
money due to the Contractor any sum required or estimated to be required for making 
good the loss suffered by a worker or worker by reason of non-fulfillment of the 
Conditions of the Contract for the benefit of workers, non-payment of wages or of 
deductions made from his or their wages which are not justified by the terms of the 
Contract or non-observance of the said Contractors Labour Regulations.   

4.15.5 In the event of the Contractor committing a default or breach any of the provisions of 
the aforesaid Contractors Labour Regulations as amended from time to time or 
furnishing any information or submitting or filling any Form/Register/Slip under the 
provisions of these Regulations which is materially incorrect, then on the report of the 
Inspecting Officers as defined in the Contractors Labour Regulations the Contractor shall 
without prejudice to any other liability pay to the Owner a sum not exceeding Rs.500.00 
as liquidated damages for every default, breach or furnishing, making, submitting, filling 
materially incorrect statement as may be fixed by the Engineer-in-charge and in the 
event of the Contractor’s default continuing in this respect the liquidated damages may 
be enhanced to Rs.500.00 per day for each day of default subject to a maximum of ten 
percent of the contract value. The Engineer-in-charge shall deduct such amount from 
bills or security deposit of the Contractor and credit the same to the Welfare Fund 
constituted under Contract Labour (R&A) Act 1970. The decision of the Engineer-in-
charge in this respect shall be final and binding. 

4.15.6 Model Rules for Labour Welfare: The Contractor shall at his own expense comply with 
or cause to be complied with Model Rules for Labour Welfare as mentioned at (Cl. 8.4) 
or rules framed by Government from time to time for the protection of health and for 
making sanitary arrangements for workers employed directly or indirectly on the works. 
In case the Contractor fails to make arrangements as aforesaid, the Engineer-in-charge 
shall be entitled to do so and recover the cost thereof from the Contractor. 

4.15.7 Safety code: The Contractor shall at his own expense arrange for the safety provisions 
as per Sec-IX or as required by the Engineer-in-charge, in respect of all labour directly or 
indirectly employed for performance of the works and shall provide all facilities in 
connection therewith. In case the Contractor fails to make arrangements and provide 
necessary facilities as aforesaid, the Engineer-in-charge shall be entitled to do so and 
recover 150% of the cost of materials from the Contractor. 
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(i) Failure to comply with Model Rules for labour welfare, Safety Code or the 
provisions relating to report on accidents and to grant of maternity benefits to 
female workers shall make the Contractor liable to pay to the Owner as 
liquidated damages an amount not exceeding Rs.500.00 for each default or 
materially incorrect statement. The decision of the Engineer-in-charge in such 
matters based on report from the Inspecting Officer as defined in the 
Contractors Labour Regulations at Clause 8.5 shall be final and binding and 
deductions for recovery of such liquidated damages may be made from any 
amount payable to the Contractor. 

 
4.16 The Contractor shall not be permitted to enter in (other than for inspection purpose) or 

take possession of the site until instructed to do so by the Engineer-in-charge in writing. 
The portion of the site to be occupied by the Contractor shall be defined and/or marked 
on the site plan, failing which these shall be indicated by the Engineer-in-charge at site 
and the Contractor shall on no account be allowed to extend his operations beyond 
these areas. In respect of any land allotted to the Contractor for purposes of or in 
connection with the Contract, the Contractor shall be a licensee subject to the following 
and such other terms and conditions as may be imposed by licenser: - 

 
(i) that he shall pay a nominal license fee of Rs.1 per year or part of a year for use 

and occupation, in respect of each and every separate areas of land allotted to 
him. 

(ii) that such use or occupation shall not confer any right of tenancy of the land to 
the Contractor, 

(iii) that the Contractor shall be liable to vacate the land on demand by the Engineer-
in-charge, 

(iv) that the Contractor shall have no right to any construction over this land without 
the written permission of the Engineer-in-charge. In case he is allowed to 
construct any structure he shall have to demolish and clear the same before 
handing over the completed work unless agreed to the contrary. 

4.16.1 The Contractor shall provide, if required on the site, all temporary access thereto and 
shall alter, adapt and maintain the same as required from time to time and shall take up 
and clear them away as and when no longer required and as and when ordered by the 
Engineer-in-charge and make good all damages done to the site.  

 
4.17 SETTING OUT THE WORKS: 

The Engineer-in-charge in case of construction work shall supply dimensioned drawings, 
levels and other information necessary to enable the Contractor to set out the works 
and the Contractor shall set out the works and be responsible for the accuracy of the 
same. He shall rectify at his own cost and to the satisfaction of the Engineer-in-charge 
any error found at any stage, which may arise through inaccurate setting out unless 
such error is based on incorrect data furnished in writing by the Engineer-in-charge. The 
Contractor shall protect and preserve all benchmarks used in setting out the works till 
end of the Defects Liability Period unless the Engineer-in-charge direct their earlier 
removal. But in case of maintenance, the Engineer-in-charge shall direct the Contractor 
to attend certain job provided that all spares & consumables within the scope of Owner 
are available to the Contractor. 

 
4.18 SITE DRAINAGE: 
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All water, which may accumulate on the site during the progress of the works or in 
trenches and excavations, from other than the Excepted Risks, shall be removed from 
the site to the satisfaction of the Engineer-in-charge and at the Contractor’s expense. 

 
4.19 NUISANCE: 

The Contractor shall not at any time do, cause or permit any nuisance on site or do 
anything which shall cause unnecessary disturbance or inconvenience to Owners, 
tenants or occupiers of other properties near the site and to the public in general. 

 
4.20 MATERIALS OBTAINED FROM EXCAVATION/SCRAP/REJECTS: 

Materials of any kind obtained from excavation on the site shall remain the property of 
the Owner and shall be disposed of as the Engineer-in-charge may direct. 

 
4.21 TREASURE, TROVE, FOSSILS etc: 

All fossils, coins, articles of value or antiquity and structures and other things of 
geological or archaeological interest discovered on the site shall be the absolute 
property of the Owner and the Contractor shall take reasonable precautions to prevent 
his workmen or any other person from removing or damaging any such article or thing 
shall immediately upon discovery thereof and before removal acquaint the Engineer-in-
charge with such discovery and carry out the Engineer-in-charge’s directions as to the 
disposal of the same at the expense of the Owner. 

 
4.22 PROTECTION OF TREES: 

Trees designated by the Engineer-in-charge shall be protected from damage during the 
course of the works and earth level within 1 meter of each such tree shall not be 
charged. Where necessary such trees shall be protected by providing temporary fencing. 

 
4.23 The Contractor shall provide and maintain at his own expense all lights, guards, fencing 

and watch & ward as and when necessary or required by the Engineer-in-charge for the 
protection of the works or for the safety and convenience of those employed on the 
works or the public. 

 
4.24 CONTRACTOR’S SUPERVISION: 

The Contractor shall either himself supervise the execution of the works or shall appoint 
a competent person duly authorizing him to supervise the work on his behalf, if the 
Contractor has himself not sufficient knowledge and experience to be capable or 
receiving instructions or cannot give his full attention to the works. Such employee 
having power of attorney shall be considered to have the same force as the Contractor 
himself. If the Contractor fails to appoint a suitable person acceptable to the Engineer-
in-charge, the Engineer-in-charge shall have full powers to suspend the execution of the 
works until such date as a suitable person is appointed and the Contractor shall be held 
responsible for the delay so caused to the works. 

 
4.25 INSPECTION AND APPROVAL: 

All works embracing more than one process / stage shall be subject to examination and 
approval at each stage thereof and the Contractor shall give due notice to the Engineer-
in-charge or his authorized representative when each stage is ready. In default of due 
notice the Engineer-in-charge shall be entitled to appraise the quality and extent 
thereof. 
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4.25.1 No work shall be covered up or put out of view without the approval of the Engineer-in-
charge or his authorized representative and the Contractor shall afford full opportunity 
for examination and measurement of any work which is about to be covered up or put 
out of view and for examination of foundations before permanent work is placed 
thereon. The Contractor shall give due notice to the Engineer-in-charge or his 
authorized representative whenever any such work is ready for examination and the 
Engineer-in-charge or his representative shall without unreasonable delay, unless he 
considers it unnecessary and advises the Contractor accordingly, attend for the purpose 
of examination and measuring such work or of examining such foundations. In the event 
of the failure of the Contractor to give such notice he shall, if required by the Engineer-
in-charge, uncover such work at the Contractor’s expense. 

4.25.2 The Engineer-in-charge or his representative shall have powers at any time to inspect 
and examine any part of the works and the Contractor shall give such facilities as may 
be required for such inspection and examination. 

 
4.26 DUTIES & POWERS OF ENGR-IN-CHARGE’S REPRESENTATIVE: 
4.26.1 The duties of the representative of the Engineer-in-charge are to watch and supervise 

the works and to test and examine any materials to be used or workmanship employed 
in connection with the works. He shall have no authority to order any work involving any 
extra payment by the Owner or to make any variation in the works. 

4.26.2 The Engineer-in-charge may from time to time in writing delegate to his representative 
any of the powers and authorities vested in the Engineer-in-charge and shall furnish to 
the Contractor a copy of all such written delegation of powers and authorities. Any 
written instruction or written approval given by the representative of the Engineer-in-
charge to the Contractor within the terms of such delegation shall bind the Contractor 
and the Owner as though it has been given by the Engineer-in-charge.  

4.26.3 Any work or material approved by the representative of Engineer-in-charge shall not be 
disapproved by Engineer-in-charge and cannot order the pulling down, removal or 
breaking up thereof at Contractor’s cost. 

4.26.4 If the Contractor shall be dissatisfied with any decision of the representative of the 
Engineer-in-charge he shall be entitled to refer the matter to the Engineer-in-charge 
who shall there upon confirm, reverse or vary such decision. No claim of losses alleged 
to have been caused by any discrepancies out of instructions, doubts or 
misunderstanding shall in any event be admissible. 

4.26.5 Owner not bound by personal consent of any officer other than Engineer-in-charge. 
The Contractor shall not be entitled to any increase on the scheduled rates or any other 
rights or claims whatsoever by reason of any consent, explanation, statement or alleged 
understanding, promise or guarantees given or to have been given to him by any person 
other than Engineer-in-charge in writing. 

 
4.27 REMOVAL OF WORKMEN: 

The Contractor shall employ in and about the Execution of the works only such persons 
as are skilled and experienced in their several trades and the Engineer-in-charge shall be 
at liberty to object to and require the Contractor to remove from the works any person 
employed by the Contractor in or about the execution of the works who in the opinion 
of the Engineer-in-charge misconducts himself or is incompetent or negligent in the 
proper performance of his duties and such person shall not be again employed in the 
work without permission of the Engineer-in-charge. 
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4.28 UNCOVERING AND MAKING GOOD: 
The Contractor shall uncover any part of the works and/or make openings in or through 
the same as the Engineer-in-charge may from time to time direct for his verification and 
shall reinstate and make good such part to the satisfaction  of the Engineer-in-charge. If 
any such part has been covered up or put out of view after being approved by the 
Engineer-in-charge and is subsequently found on uncovering to be executed in 
accordance with the Contract, the expenses of uncovering and/or making opening in or 
through, reinstating and making good the same shall be borne by the Owner. In any 
other case all such expenses shall be borne by the Contractor. 

 
4.29 WORK DURING NIGHT SUNDAYS AND HOLIDAYS: 

Subject to any provisions to the contrary contained in the Contract, none of the 
permanent works except emergency maintenance work & operation shall be carried out 
during night or on Sundays or on authorized holidays without the permission in writing 
of the Engineer-in-charge. But in case of maintenance Contract, the Contractor shall be 
required to work any time any day as required by Engineer-in-charge. 

 
4.30 TIME OF PERFORMANCE: 

The work covered by this Contract shall be commenced on due date / within 15 days of 
issue of Letter of Intent as applicable. The Contractor should bear in mind that time is 
the essence of the Contract, unless such time be extended at the discretion of the 
Owner. 

 
4.31 FORCE MAJEURE: 
4.31.1 Any delays in or failure of performance of either parties thereto shall not constitute 

default hereunder or give rise to any claims for damages if any, to the extent such 
delays in or failure of performance caused by occurrences such as acts of God or the 
public enemy, expropriation or confiscation of facilities by Government Authority, 
compliance with any order or request of any Government authorities, act of war, 
rebellion, civil commotion, sabotage, fire, flood, earthquake, explosion, implosion, riots, 
public strife provided always that such occurrences result in impossibility of 
performance of the Contract.   

4.31.2 Only events of force majeure, which impede the execution of the Contract at the time of 
occurrence, shall be taken into cognizance.  

 
4.32 FAILURE OF CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE CONTRACT: 
4.32.1 If the Contractor refuses or fails to execute the work or any part thereof with such 

diligence or fails to perform any of his obligations under the Contract or in any 
manner commits a breach of any of the provisions of the Contract it shall be open to 
the Owner at its option by serving 7 days notice to the Contractor to: 

a) Determine the Contract: in which event the Contract shall stand terminated and 
shall cease to be in force and effect on and from the date appointed by the 
Owner on that behalf, whereupon the Contractor shall stop forthwith any of the 
Contract work then in progress, except such work as the Owner may in writing 
require to be done to safeguard any property or work, or installation from 
damages and the Owner for its part, may take over the work remaining 
unfinished by the Contractor and complete the same through fresh Contractor or 
by other means, at the risk and cost of the Contractor, and any of his sureties if 
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any, shall be liable for any excess cost at the rates specified in the schedule of 
quantities and rates. 

b) Without determining the Contract: to take over the work of the Contractor or 
any part thereof and complete the same through a fresh Contractor or by other 
means at the risk and cost of the Contractor. The Contractor and any of his 
sureties are liable for any excess cost over and above the cost at the rates 
specified in the schedule of quantities/rates, incurred by such works having been 
taken over and completed by the Owner. Besides the Contractor shall also be 
liable for any compensation accruing due to any loss incurred by the Owner.  

c) In other cases, the decision of the Owner is binding on the Contractor. 
 
4.32.2 In the events of clause 4.32.1 (a)  

a) The whole or part of the security deposit furnished by the Contractor is liable to 
be forfeited without prejudice to the right of the Owner to recover from the 
Contractor the excess cost referred to in the sub-clause aforesaid, the Owner 
shall also have the right of taking possession and utilizing in completing the 
works or any part thereof, such of materials, equipment’s and T&P available at 
work site belonging to the Contractor as may be necessary and the Contractor 
shall not be entitled for any compensation for use or damage to such materials, 
equipment’s, tools & plants. 

b) The amount that may have become due to the Contractor on account of the 
work already executed by him shall not be payable to him until after the expiry 
of six (6) calendar months reckoned from the date of termination of Contract or 
from taking over of the work or part thereof by the Owner as the case may be, 
during which period the responsibilities for faulty materials or workmanship in 
respect of such work shall under the Contract, rest exclusively with the 
Contractor. This amount shall be subject to deduction of any amounts due from 
the Contractor to the Owner under the terms of the Contract authorized or 
required to be reserved of retained by the Owner. 

4.32.3 Before termination of the Contract as per clause 4.32.1(a)or(b) if in the judgment of the 
Owner, the default or defaults committed by the Contractor is/are curable and can be 
cured by the Contractor if an opportunity given to him, then the Owner may issue notice 
in writing calling the Contractor to cure the default within such time specified in the 
notice.  

4.32.4 The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the 
event that the Contractor becomes bankrupt, insolvent, compounds with his creditors, 
assigns the Contract in favour of his creditors or any other persons, or being a company 
or a corporation goes into liquidation provided that in the said events it shall not be 
necessary for the Owner to give any prior notice to the Contractor. 

4.32.5 Termination of the Contract as provided for in sub-clause 4.32.1(a)&(b) shall not 
prejudice or affect the rights of the Owner, which may have accrued up to the date of 
such termination. 

4.33 CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION NOT TAKEN AS PER CLAUSE 4.32 
4.33.1 a)Non-exercise of power conferred on the Owner by Clause 4.32 when due, shall not 

imply a waiver of any of the conditions and shall be exercisable in the event of any 
further case of default by the contractor for which he is declared liable to pay 
compensation. The liability of Contractor for past & future compensation shall remain 
unaffected. The Owner may take possession of all or any T&P, materials and stores at 
the work site belonging to Contractor on payment at Contract rate/market rate as the 
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case may be or rate worked out by Engineer-in-charge. Otherwise, Engineer-in-charge 
may serve notice to remove such T&P, materials and stores from the site within a 
stipulated time. In the event the Contractor fails to comply, the Engineer-in-charge may 
remove them at the cost & risk of the Contractor.  
b)In other cases, the decision of the Owner is binding on the Contractor. 

4.33.2 In the event of Clause 4.32, Clause 4.33 shall be applicable without any prejudice. But in 
case of such cancellation the Owner shall not hold the estate of the deceased 
Contractor and/or the surviving partners of the Contractor’s firm liable for any damages 
for non-completion of Contract. 

 
4.34 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK: 

At any time from the commencement of the work if the Owner decides for  whatsoever 
reason, not to carry out the whole work or part thereof as specified in the Tender, then 
Owner shall give notice in writing of the fact to the Contractor, who shall have no claim 
to any payment or compensation on whatsoever account (profit or advantage which he 
might have derived by executing the work in full) neither shall have any claim for 
compensation by reason of any alterations having been made from the original 
specification, drawings, designs and instructions which may involve any curtailment of 
the work as originally contemplated.  
 

4.35 CHANGE OF CONSTITUTION: 
When the Contractor is a partnership firm the prior approval in writing from the Owner 
shall be obtained before any changes are made in the constitution of the firm. Where 
the Contractor is an individual or a Hindu Undivided family business concern, such 
approval as aforesaid shall, likewise be obtained before such Contractor enters into any 
partnership firm, where the reconstituted firm would have the right to carry out the 
work hereby undertaken by the Contractor. In either case if prior approval is not 
obtained, the Contract shall be deemed to have been allotted in contravention of clause 
4.41 hereinafter and the action and consequence shall ensure as provided in that clause. 

 
4.36 TERMINATION OF CONTRACT FOR DEATH: 

If the Contractor is an individual or a proprietary concern and the individual or the 
proprietor dies or if the Contractor is a partnership concern and one of the partners dies 
then, unless the Owner is satisfied that the legal representative of the individual or the 
proprietary concern or the surviving partners of partnership firm are capable of carrying 
out and completing Contract, the Owner is entitled to cancel the Contract for the 
incomplete part without being in anyway liable for any compensation payment to the 
establishment of the deceased Contractor and/or to the surviving partners of the 
Contractors firm on account of the cancellation of Contract. The decision of the Owner 
in such assessment shall be final and binding on the parties. In the events of satisfaction 
of the Engineer-in-charge that subcontractor, if any shall provide competent and 
efficient supervision over the work entrusted to them, may allow the surviving partner 
to complete the work contracted in case of partnership firm at the discretion of the 
Owner. In the event of such cancellation, the Owner shall not hold the estate of the 
deceased Contractor and/or the surviving partners of the Contractor’s firm liable for 
damage for not completing the Contract. 

 
4.37 TERMINATION OF CONTRACT FOR CONTINUOUS UNSATISFACTORY PERFORMANCE:  



Page 59 of 196 

 

The Contract may be terminated at any time by giving 15 days notice in case 
performance of the Contractor is found to be continuously unsatisfactory. In case of 
termination of Contract either on expiry of Contract period or during the period of 
Contract due to continuous poor performance, labour unrest, indiscipline etc., Owner 
shall have no liability for providing employment/compensation to the labours engaged 
by Contractor under any circumstance. EMD/Security retained from the Contractor so 
far and payable if any on any other accounts shall be forfeited. Balance work shall be 
carried out at the cost & risk of the defaulting Contractor. 

 
 
4.38 MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE: 

No official or employee of the Owner including Engineer-in-charge shall in any way be 
personally bound or liable for the acts or obligations of the Owner under the Contract or 
answerable for any default or omission in the observance or performance of the acts, 
matter or things which are herein contained. 

 
4.39 CONTRACTOR’S OFFICE/STORE/WORKSHOP AT SITE: 

The Contractor shall provide and maintain an office outside the plant gate for his Site In 
charge, staff and such office shall be opened at all reasonable hours to receive 
instructions, notices or other communications. The Contractor at all time shall maintain 
a site instruction book and compliance of these shall be communicated to the Engineer-
in-charge from time to time and the whole documents to be preserved and handed over 
after completion of works. 

 
4.40 CONTRACTOR’S SUBORDINATE STAFF AND THEIR CONDUCT: 
4.40.1 The Contractor on award of the work shall identify, authorize and depute a qualified 

employee of the Contractor having sufficient experience in carrying out work of similar 
nature to whom the equipment’s, materials if any shall be issued and instruction for 
works given. The Contractor shall also provide to the satisfaction of the Engineer-in-
charge sufficient and qualified staff to supervise the execution of the work, competent 
site-in-charge, foremen and leading hands including those specially qualified by previous 
experience to supervise the types of works comprised in the Contract in such manner as 
will ensure the best quality and expeditious working. At any time in the opinion of the 
Engineer-in-charge any additional, qualified experienced staff for supervision is 
considered necessary, they will be provided by the Contractor without additional 
financial burden to Owner. The Contractor shall ensure to  the satisfaction of the 
Engineer-in-charge competent and efficient supervision over the work entrusted to 
them including their Sub-Contactors if any (deployed with prior permission of the 
Owner) and comply all statutory provisions of ContractLabour (R&A) Acts 1970. 

4.40.2 If any of the Contractor’s site-in-charge, assistants, foremen or any employee in the 
opinion of Engineer-in-charge be guilty of any misconduct or be incompetent or 
insufficiently qualified or negligent in the performance of their duties or that in the 
opinion of the Owner’s Engineer-in-charge undesirable for administrative or any other 
ground, the continuance of such person(s) in Contractor establishment, then at the 
directions of Engineer-in-charge the Contractor shall at once remove such person(s) 
from the establishment of the Contractor at the Owner’s premises without any financial 
burden to Owner. 
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4.40.3 The Contractor shall be responsible for the proper behavior of all the staff, foremen, 
workmen and others, shall exercise proper degree of control over them and in particular 
without prejudice to the said generality the Contractor shall be bound to 
prohibit/prevent any of the employees from trespassing or acting in anyway detrimental 
or prejudicial to the interest of the community or the properties or Owner’s land or 
properties in the neighborhood. In the event of such trespassing, the Contractor shall be 
responsible for all consequent claims or actions for damages or injury or any other 
grounds whatsoever. The decision of the Engineer-in-charge upon any matter arising 
under this clause shall be final.   

4.40.4 All Contractors personnel entering into the Owners premises shall be properly identified 
by badges of a type acceptable to the Owner which must be worn at all times on 
Owners premises. 

4.40.5 Attention is drawn to the Contract Labour (R&A) Act 1970 whereby no master-servant 
relationship is created between the Owner and the Contractor’s labour and no claim for 
employment / compensation of any such labour from the Owner shall be tenable or 
entertained. 

 
4.41 SUBLETTING OF WORK: 
 In normal cases, sub-contracting is not permitted. But however Engineer-in-charge may 

permit the same in case he is satisfied that subcontracting is required. No power of 
attorney holder other than a regular employee, partner or director of the firm shall be 
considered for Site In-charge of Contractor. No Contractor with the power of attorney of 
some other Contractor shall be entertained to execute any work. The Contractor is 
advised not to enter into Contract before obtaining the consent of Engineer-in-charge to 
that effect. 

4.41.1 No part of the Contract nor share or interest therein shall in any manner or degree be 
transferred, assigned or sublet by the Contractor directly or indirectly to any person, 
firm or corporation whatsoever except as provided for in the succeeding sub-clauses 
without the prior consent in writing of the Owner. 

4.41.2 Contractors liability not reduced by subcontract: 
Notwithstanding any subcontract with such approval as aforesaid and notwithstanding 
that the Engineer-in-charge shall have received copies of any subcontracts, the 
Contractors shall be and shall remain solely responsible for the quality and timely 
execution of the works and performance of all the conditions of the Contract in all 
respects as if such subcontract or subletting had not taken place, and as if such work 
had been done directly by the Contractor.  

4.41.3 No remedy for action taken under clause 4.41: 
For action taken by the Owner under the clause shall not relieve the Contractor of any 
of his liabilities under the Contract or give rise to any right or compensation, extension 
of time or otherwise. 

 
4.42 POWER OF INTERFERENCE: 
4.42.1 If the Contractor shall not commence the work in the manner described in the Contract 

documents or if he at any time in the opinion of the Engineer-in-charge- 
 
i) Fails to carry out the works in conformity with the Contract documents or 
ii) Fails to carry out the works in accordance with the Contract schedule 
iii) Substantially suspend work or the works for a period of seven days without 

approval of the Engineer-in-charge, 
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iv) Fails to carry out and execute the works to the satisfaction of the Engineer-in-
charge. 

v) Fails to supply sufficient or suitable constructional plant, temporary works, 
labour, materials or other things or Tools & Plants, minimum infrastructure 
facilities. 

vi) Commit, suffer or permit any other breach of any of the provisions of the 
Contract on his part to be performed or observed or persist in any of the above 
mentioned breaches of the Contract for seven days, after notice in writing shall 
have been given to the Contractor by the Engineer-in-charge requiring such 
breach to be remedied, or 

vi) If the Contractor during the continuance of the Contract shall become bankrupt, 
make any arrangement for composition with his creditors or  go into liquidation, 
the Owner shall have the power to enter into the works and take over the 
possession of the materials, temporary work, constructional plant, stock and 
complete the works by other Contractors, firm or corporation as the Owner in 
his absolute discretion may think proper to employ and to use or authorize the 
use of any materials, temporary works, constructional plant, and stock as 
aforesaid, without making payment to the Contractor for the said materials, 
other than such as may be certified in writing by the Engineer-in-charge to be 
reasonable & not being liable for any loss or damage thereto. The Owner shall by 
reason of his taking possession of the work or of the works being completed by 
other Contractor (due account being taken of any such extra work or works 
which may be omitted) then the excess amount if any shall be deducted from 
any money which may be due for work done by the Contractor under the 
Contract and not paid for. Any further deficiency shall forthwith be made good 
by sell in such manner and for such price as he may think fit all or any of the 
constructional plant, materials etc. available at site.  

 
4.43 CONTRACTOR’S RESPONSIBILITY FOR COMPLIANCE OF STATUTORY NORMS &OTHER RULES APPLICABLE TO 

SUCH CONTRACT: 
The Contractor shall conform in all respect to the provisions of statutory regulations, 
ordinances, bylaws of any local or duly constituted authorities or public bodies, which 
may be applicable from time to time to the works or any temporary works. The 
Contractor shall keep the Owner indemnified against all penalties and liabilities of every 
kind, arising out of non-adherence to such statutes, ordinances, laws, rules, regulations 
etc. All costs & expenses borne by the Owner in way of penalty, associated litigations 
etc. on account of Contractor’s default shall be recovered from the Contractor from his 
dues or from the dues of any other contract with Owner or as debt liability. 

4.44 OTHER AGENCIES AT SITE: 
The Contractor shall have to execute the work in such place and condition where other 
Agencies will also be engaged for other works such as site grading, filling & leveling, 
electrical & mechanical engineering works, operation & maintenance activities of 
running plant etc. No claim shall be entertained due to work being executed in the 
above circumstances. The Contractor shall do their work in a time & manner taking all 
safety precautions so as to avoid interference with other activities but their activities 
should not lag behind. Engineer-in-charge’s decision in this respect is final. 

 
4.45 CORRESPONDENCES /NOTICES: 
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4.45.1 Power of Attorney: 
Owner/ Engineer-in-charge shall ordinarily correspond with the Contractor at the 
address furnished by the Contractor. Any notice to be sent to the Contractor by Owner 
shall be sent by registered post to the address of the Contractor. The Contractor shall 
submit due power of attorney in favour of their site-in-charge at site for the purpose of 
receipt of all letters, notices, drafts, cheques, job instruction and execution of job etc. 
from Owner and to correspond & transact with Owner on behalf of Contractor & 
pertaining to this Contract only. 

4.45.2 Address for Correspondence: 
The Contractor shall give full & correct address of his Registered Office with Telephone 
(s), Fax (s) and E-mail numbers etc. if any to the Owner for correspondence. In case of 
any change of address during currency of the Contract, the Contractor shall forthwith 
intimate the same to the Owner failing which such act shall be treated as a fraudulent 
motive of Contractor. 

4.45.3 Notice to the Contractor: 
Any notice may be served on the Contractor or his  site-in-charge at the job site or by 
registered mail directly to the address furnished by the Contractor or both. Proof of 
issue of such notice shall be conclusive on the Contractor having been duly informed of 
the contents therein. 

4.45.4 Notice to the Owner: 
Any notice to be given to the Owner under the terms of Contract shall be served by 
sending the same by Registered mail to or delivering the same at the respective site 
office of Ib Thermal Power Station, addressed to the Engineer-in-charge. 

4.45.5 Notices to local bodies: 
i) Contractor shall comply with and give all notices required under any 

Government authority, instrument, rule or order made under any Act of 
Parliament, State laws or any regulation or bye-laws of any local authority 
relating to the works. He shall before making any variation from the Contract 
drawing necessitated by such compliance give to the Engineer-in-charge a 
written notice giving reasons for the proposed variation and obtain the Engineer-
in-charge’s instructions thereon. 

ii) The Contractor shall pay and indemnify the Owner against any liability in respect 
of any fees or charges payable under any Act of Parliament, State laws or any 
Government instrument, rule or order and any regulations or byelaws of any 
local authority in respect of the works. 

4.45.6 Instructions & Notices:   
i) Subject as otherwise provided in this Contract, all notices to be given  and all 

other actions to be taken on behalf of the Owner may be given or taken by the 
Engineer-in-charge / Officer-in-charge or his authorized representative. 

ii) All instructions, notices and communications etc., under the Contract shall be 
given in writing and if sent by registered post to the last known place of abode or 
business of the Contractor shall be deemed to have been served on the date 
when in the ordinary course of post these would have been delivered to him. 

iii) The Contractor or his site-in-charge shall be in attendance at the site (s) during 
all working hours and shall superintend the execution of the works with such 
additional assistance in each trade, as the Engineer-in-charge may consider 
necessary. In no case site-in-charge shall remain absent from site without prior 
permission of the Engineer-in-charge. Orders given to the Contractor’s site-in-
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charge shall be considered to have the same force as if they had been given to 
the Contractor himself. 

iv) The Engineer-in-charge shall communicate or confirm the instructions to the 
Contractor in respect of the execution of work in a field work Site Order Book 
maintained in the office of the Engineer-in-charge and the Contractor or his 
authorized representative shall confirm receipt of such instructions by signing 
the relevant entries in this Book. If required by the Contractor, he shall be 
furnished a copy of such instruction (s). 

 
4.46 RIGHTS OF OWNER ON VARIOUS INTERESTS: 

i) The Owner reserves the right to distribute the work between more than one 
Contractor. The Contractor shall cooperate and afford the other Contractors all 
reasonable opportunity for access to the works for the carriage and storage of 
materials and execution of their works. 

ii) Wherever the work being done by any department of the Owner or by the 
Contractor engaged by the Owner as per the condition of work covered by this 
Contract, the respective rights and various interests involved shall be 
determined by the Engineer-in-charge to secure the completion of the various 
portions of the work in general harmony. 

 
4.47 NEGOTIATION OF RATES: 

In case Owner finds the lowest price to be at higher side in consideration of market 
price of various inputs including labour component, may call the lowest Bidders for 
negotiation of price based on analysis of their rate etc. 

 
4.48 ISSUE OF LOI: 

The Letter of Intent shall be released by the Owner or the Engineer-in-charge with the 
rates and other terms & conditions finally arrived at negotiation. The Contractor shall 
commence performance of the Contract on the basis of this LOI/Work order. 

 
4.49 Firm work order shall be released / Contract agreement executed  within 30 days of 

issue of Letter of Intent. Letter of Intent / Work Order shall be accepted by the 
Contractor by endorsement and return the duplicate copy of work order endorsed as 
unconditional acceptance of rates & terms and conditions of work order to the Owner 
and form part of Contract. 

 
End of Section-IV 

SECTION-V 
 
5.0 SCOPE &PERFORMANCE OF WORK 
5.1 SCOPE OF WORK: 

Scope of particular work in detail is available in Special Conditions of Contract for 
information of Bidders. 

 
5.2 USE OF CONTRACT DOCUMENTS: 

The Contractor shall be provided drawings free of charge with tender documents / 
during the progress of work. He shall keep one copy of Contract documents with 
drawings on the site in good order and the same shall at all reasonable times be 
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available for inspection and use by the Engineer-in-charge/his representatives / other 
inspecting officers. 

5.2.1 None of these documents shall be used by the Contractor for any purpose other than 
that of this Contract. 

5.2.2 The Contractor shall take necessary steps to ensure that all persons employed on any 
work in connection with this Contract have noticed that the Indian Official Secret Act 
1923 (XIX of 1923) applied to them and shall continue to apply even after the execution 
of such works under the Contract. 

 
5.3 WORKS TO BE CARRIED OUT: 

The works to be carried out under the Contract shall except as otherwise provided in 
these conditions include all labours, materials, tools, plant, equipment and transport 
which may be required in preparation of and for full & entire execution for completion 
of works. The description given in the schedule of quantity shall unless otherwise stated, 
be held to include waste of materials, carriage and cartage, carrying in, return of 
empties, hoisting, setting, fitting and fixing in position and all other labour necessary in 
and for the full and entire execution and completion as aforesaid in accordance with 
good practice and recognized principles of engineering. 

 
5.4 SCHEDULE OF WORK: 

After receipt of LOI the schedule of work shall be drawn by the Contractor taking into 
account and dovetailing the technicality of work, sequence of work, material availability, 
materials on transit, materials on order, weather condition, nature & urgency of works, 
their permutation & combination for an integrated approach for timely completion of 
the works at ultimate cost. The Engineer-in-charge after scrutinizing the schedule 
submitted by the Contractor shall approve before actual work commences. 

 
5.5 EXECUTION OF WORKS: 

All the works shall be executed in strict conformity with the provisions of the Contract 
documents, specifications and instructions by the Engineer-in-charge whether 
mentioned in the Contract or not. The Contractor shall be responsible for ensuring that 
works are executed in the most substantial and proper workman like manner using the 
quality materials and labour during the progress of and up to completion of job in strict 
accordance with the specifications and to the entire satisfaction of the Engineer-in-
charge. 
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5.6 COORDINATION AND INSPECTION OF WORKS: 
The coordination and inspection of the day-to-day work under the Contract shall be the 
responsibility of the Engineer-in-charge or his authorized representatives. A field work 
order book shall be maintained by the Contractor in which written instruction for 
specific job be entered. These shall be signed by the Contractor or his authorized 
representative by way of acknowledgment within 12 hours. 

 
5.7 GENERAL CONDITION OF WORK: 

The working time of the work is 48 hours per week per man in general. In case of 
overtime work is permitted in case of need, the Owner will not compensate for the 
same. Shift working at 2 to 3 shifts per day will become necessary and the Contractor 
shall take this aspect into consideration while formulating his rates for Tender. No extra 
claim will be entertained by the Owner on this account. 

 
5.8 REPORTING OF WORK STATUS: 

The Contractor shall submit to the Engineer-in-charge reports at regular intervals 
regarding the progress of work as desired from time to time. 

 
5.9 DRAWING / SEQUENCE TO BE PROVIDED BY OWNER : 

In the progress of work, detailed working drawings on the basis of which actual 
execution of the work has to proceed, shall be furnished in stages. The Contractor shall 
be deemed to have gone through the drawings issued to him thoroughly and carefully, 
in conjunction with all other connected drawings and discrepancies if any shall be 
brought to the notice of the Engineer-in-charge, before actually carrying out the works. 
Wherever drawing is not possible, sequence of operation or work instructions shall be 
given by the Engineer-in-charge as in case of maintenance works etc.  

 
5.10 LIABILITIES FOR DEFECTS, IMPERFECTIONS etc. AND RECTIFICATION THEREOF: 

If it shall appear to the Engineer-in-charge that any work has been executed with 
unsound, imperfect or unskilled workmanship, or with materials of any inferior 
description, or that any materials or articles provided by the Contractor for the 
execution of work are unsound or of quality inferior to that Contracted for, or otherwise 
not in accordance with the Contract, the Contractor shall on demand in writing from the 
Engineer-in-charge or his authorized representative specifying the work, materials or 
articles complained of, notwithstanding that the same may have been inadvertently 
passed, certified and paid for, forthwith rectify or remove and reconstruct that work so 
specified and provide other proper and suitable materials or articles at his own charge 
and cost, and in the event of failure to do so within a period to be specified by the 
Engineer-in-charge in his demand aforesaid the Engineer-in-charge may on expiry of 
notice period rectify or removes, and re-execute the work or remove and replace with 
others, the materials or articles complained or as the case may be at the risk and 
expense in all respects of the Contractor. The decision of Engineer-in-charge as to any 
question arising under this clause shall be final and conclusive. 

5.11 TWELVE MONTHS PERIOD OF DEFECT LIABILITY FROM THE DATE OF ACTUAL COMPLETION OF WORK 

RECORDED IN COMPLETION CERTIFICATE: 
From the commencement to completion of the work, the Contractor shall take full 
responsibility for the care of all works including all temporary works and in case any 
damage, loss or injury shall happen to the work or to any part thereof or to any 
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temporary works from any cause whatsoever, shall at his own cost repair and make 
good the same so that on completion the work shall be in good order and in conformity 
in every respects with the requirements of the Contract and the Engineer-in-charge’s 
instruction. 
 
The defect liability period shall be 12 months from the date of completion. On 
completion of such period and on final certification of satisfactory performance report 
of the Contracted work from Engineer-in-charge, the security deposit shall be released. 
The period of 12 months shall be counted from the date of completion of last repair of 
defect in case of any defect appears after completion of work / from the date of 
completion as mentioned in completion certificate.  

 
5.12 TRAINING OF APPRENTICES: 

The Contractor shall during the currency of the Contract when called upon by the 
Engineer-in-charge engage and also ensure engagement by subcontractor and other 
employed by the Contractor in connection with the works, such number of Apprentices 
in the categories mentioned in Schedule A and for such periods as may be required by 
the Engineer-in-charge. The Contractor shall train them as required under the 
Apprentices Act, 1961 and shall be responsible for all obligations of the employer under 
the Act, excluding the liability to make payment to Apprentices as required under the 
Act. 

5.13 Contractor’s liability & insurance: 
From commencement to completion of the works, the Contractor shall take full 
responsibility of the site for taking care and precautions to prevent loss or damage and 
to minimize loss or damage to the maximum extent possible and shall be liable for any 
damage or loss that may happen to the works or any part thereof and all Owner’s T & P 
from any cause whatsoever (save and except the Excepted Risks) and shall at his own 
cost repair and make good the same so that at completion of the works, all Owner’s T & 
P shall be in good order and condition and in conformity in every respect with the 
requirements of BI standard and to the satisfaction of the Engineer-in-charge and to the 
satisfaction of Engineer-in-charge where BIS is not available. 

5.13.1 In the event of any loss or damage to the works or any part thereof or to any T & P or to 
any material or articles at the site from any of the Excepted Risks the following 
provisions shall apply: 
a) The Contractor shall, as may be directed in writing by the Engineer-in-charge, 

remove from the site any debris and so much of the works as shall have been 
damaged, taking to the Owner’s store such T & P, articles and/or materials as 
may be directed: 

b) The Contractor shall, as may be directed in writing by the Engineer-in-charge, 
proceed with the erection and completion of the works under and in accordance 
with the provisions and conditions of the Contract. 

5.13.2 Compensation on account of loss due to damage for   Excepted perils: 
The value of re-execution of work, which is lost or damaged in Excepted Risks, shall be 
ascertained in the same rate under the Contract and added to the contract sum as 
deviation. Provided the Contractor was alert and has taken sufficient precaution as a 
man of general prudence should have taken to prevent the loss or damage to minimize 
the amount of such loss in his own case. 
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5.13.3 Where Owner’s buildings or a part thereof is rented to the Contractor he shall insure the 
entire building if the building or any part thereof is used by him for the purpose of 
storing or using materials of combustible nature, as to which the decision of the 
Engineer-in-charge shall be final and binding. 

5.13.4 The Contractor shall indemnify and keep indemnified the Owner against all losses and 
claims for injuries or damage to any persons or any property whatsoever which may 
arise out of or in consequence of the construction and maintenance works and against 
all claims, demands, proceedings, damages, costs, charges and expenses whatsoever in 
respect of or in relation thereto.  

5.13.5 Before commencing execution of the work, the Contractor shall, without in any way 
limiting his obligations and responsibilities under this condition, insure against any 
damage, loss or injury which may occur to any property. (excluding that of the Owner 
but including the Owner’s building rented by the Contractor wholly or in a part and any 
part of which is used by him for storing combustible materials), or to any person 
(including any employee of the Owner) by or arising out of carrying out of the Contract. 

5.13.6 The Contractor shall at all times indemnify the Owner against all claims, damages or 
compensation under the provisions of Payment of Wages Act, 1936. Minimum Wages 
Act, 1948; Employer’s Liability Act, 1938; the Workmen’s Compensation Act, 1923; 
Industrial Disputes Act, 1947 and the Maternity Benefit Act, 1961 or any Modifications 
thereof or any other law relating thereto and rules made hereunder from time to time 
or as a consequence of any accident or injury to any workman or other persons in or 
about the works, whether in the employment of the Contractor or not, save and except 
where such accident or injury has resulted form any act of the Owner, his agents or 
servants, and also against all costs, charges and expenses of any suit, action or 
proceedings arising out of such accident or injury and against all sum or sums which may 
with the consent of the Contractor be paid to compromise or compound any claim. 
Without limiting his obligations and liabilities as above provided, the Contractor shall 
insure against all claims, damages or compensation payable under the Workmen’s 
Compensation Act, 1923 or any modification thereof or any other law relating thereto. 

5.13.7 The Contractor shall ensure that similar insurance policies are taken out by his 
subcontractors (if any) and shall be responsible for any claims or losses to the Owner 
resulting from their failure to obtain adequate insurance protection in connection 
thereof. The Contractor shall produce or cause to be produced by his subcontractors (if 
any) as the case may be, the relevant policy or policies and premium receipts as and 
when required by the Engineer-in-charge. 

5.13.8 If the Contractor and/or his subcontractors (if any) shall fail to effect and keep in force 
the insurance referred to above or any other insurance which he/they may be required 
to effect under the terms of the Contract then and in any such case the Owner may, 
without being bound to, effect and keep in  force any such insurance and pay such 
premium or premiums as may be necessary for the purpose and from time to time 
deduct the amount so paid by the Owner from any moneys due or which may become 
due to the Contractor or recover the same as a debt due from the Contractor. 

 
The above conditions are applicable for value of work below one crore rupees. But in 
case of contract involving considerable risk or damage and of value more than one 
crore, the Contractor has to obtain blanket insurance policy for all his works, T & P and 
manpower and assign in favour of the Owner. 

 
5.14 Retention of cost & expenses  
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a) In the event the contractor is involved with violation of any act(s) relating to safety, 
environment, labour and workmen compensation, taxes & duties etc. and consequent 
legal action & penalty during execution of contract the issue is open in relevant Govt. 
Deptt., estimated value of cost and expenses towards the same shall be retained from 
the final bill till disposal of the case. 
b) If any contractor avoids to attend workmen’s compensation commissioner court on 
summon, he shall not be entertained for award of any future contract in OPGC. The cost 
& expenses of compensation towards the death or permanent disablement shall be 
deducted from the corresponding Contract or any other Contract executed by the same 
Contractor in OPGC or lastly as debt liability. 

 
 

End of Section-V 
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SECTION-VI 
6.0 CERTIFICATE AND PAYMENT: 
6.1 SCHEDULE OF QUANTITY / PRICE SCHEDULE AND PAYMENT: 
6.1.1 Contractor’s remuneration: 

The price to be paid by the Owner to the Contractor for the whole of the work done and 
for the performance of all the obligations undertaken by the Contractor under the 
Contract shall be ascertained by the application of the respective rates in schedule of 
quantity / price schedule (the inclusive nature of which is more particularly defined by 
way of application but not of limitation of item of activities, materials & expenses 
specified in clause No.6.1.2) and payment to be made accordingly to the work actually 
executed and approved by the Engineer-in-charge. The sum so ascertained shall 
(exception only as and to the extent expressly provided herein) constitute the 
remuneration of the Contractor under the Contract and no further or other payment 
whatsoever shall be or become due or payable to the Contractor under the Contract. 

6.1.2 Activities & expenses to be included in rates: 
The prices/rates agreed both by the Contractor and Owner and subsequently 
incorporated in the Contract shall remain firm till the issue of Final Certificate and shall 
not be subject to escalation. The said schedule of quantity / price schedule shall be 
deemed to include and cover all costs, expenses and liabilities of every description and 
all risks of every kind to be taken in execution, completion and handing over the work to 
the Owner by the Contractor. The Contractor shall be deemed to have known the 
nature, scope, magnitude and the extent of the works and materials required though 
the Contract Document may not fully and precisely furnish them. He shall make such 
provision in the rates accepted as he may consider necessary to cover those of such 
items of work and materials as may be reasonable and necessary to complete the work. 
The opinion of the Engineer-in-charge as to the items of work which are necessary and 
reasonable for completion of work shall be final and binding on Contractor although the 
same may not be shown on or described specifically in Contract document. 

6.1.3 Rates to cover taxes and duties: 
No exemption or reduction of custom duties, excise duties, sales tax, works Contract 
tax, entry tax or any port duties, royalty, transport charges, stamp duties of Central or 
State Government or Local Body or Municipal Taxes or duties, taxes or charges, income 
tax whatsoever will be granted or obtained and all expenses of which shall be deemed 
to be included in and covered by the accepted rates. The Contractor shall also obtain 
and pay for all permits or other privileges necessary to complete the work.  

6.1.4 Accepted ratescannot be altered 
For work under item rate basis, no alteration will be allowed in the rates by reasons of 
works or any part of them being modified, altered, extended, diminished or omitted. 
The accepted rates is of fully inclusive rates which have been agreed by the Contractor 
and the Owner and cannot be altered under any circumstances. However, if the quantity 
of such modification, alteration, extension, reduction or omission is substantial and 
exceeds 5% in the Contract price, the variation in rate may be examined and amended 
by Engineer-in-charge on recommendation of Contract Review Meeting (refer Clause 
No.4.11) 

6.1.5 The rates to cover for working in operating plant: Contractor’s rates shall be deemed to 
include the factors such as work shall be carried out in operating plant and shall take 
sufficient care in moving the plants, equipment’s and materials from one place to 
another, so that they do not cause any damage to any person or to the property of the 
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Owner or to third party including overhead and underground cables/pipe lines. In the 
event of such damage including eventual loss of generation and operation of the plant 
or services in any plant or establishment as estimated by the Owner or ascertained by 
the third party shall be borne by the Contractor. The aforesaid risk shall be covered by 
insurance as per Clause 5.13.5 This shall be applicable when Contract value is more than 
one crore. 

 
6.2 PROCEDURE FOR MEASUREMENT OF WORK EITHER IN PROGRESS OR FINAL: 
6.2.1 Methods of measurement: 

The measurement shall be taken in accordance with the procedure set in the 
specifications. No local or general method of measurement shall be adopted. In case the 
method of measurement is not specified in the specifications, the procedure of Bureau 
of Indian Standard shall prevail. 

6.2.2 Measurement of work in progress: 
All measurements shall be in metric system. All the works in progress will be jointly 
measured by the representatives of Owner and the Contractor progressively in 
construction & civil maintenance work. In case of mechanical /electrical / C&I 
maintenance &upkeepment work etc. the item of work performed by the Contractor 
shall be recorded daily preferably immediately on completion in the manner stipulated 
in conditions of Contract. Such measurements will be recorded in the prescribed 
measurement book by the representative of Owner and signed by both parties as token 
of acceptance by both either on completion of certain item or in an interval of days or 
hours as the case may be. 

6.2.3 Final measurement: 
 On completion of work final measurement shall be taken in the similar fashion as stated 

earlier and sum total of part measurement shall be compared. Final measurement shall 
be considered for final payment. 

6.2.4 Before taking measurements of any construction work, the Engineer-in-charge or his 
authorized representative for the purpose shall give a notice with reasonable time to 
the Contractor. In case of operation or maintenance work the Contractor or his 
authorized representative shall obtain the signature of Engineer-in-charge or his 
representative in support of completion of any item of work to the satisfaction of 
Engineer-in-charge. All these details shall be recorded in measurement book in 
prescribed format to be provided by Engineer-in-charge / printed standard 
Measurement Book available in the market. 
 
If the Contractor fails to attend or to send an authorized representative for 
measurement after such a notice or failure of Engineer-in-charge on Contractor’s 
request in case of maintenance work as the case may be or fails to countersign or to 
record the objection within a week from the date of measurement, then in any such 
event, the measurement taken by the Engineer-in-charge / his representative shall be 
taken to be correct measurement of work. 

6.2.5 The Contractor shall, without extra charge, provide assistance in every measurement in 
respect of labour and other things necessary for measurements. 

6.2.6 If the Contractor objects to any of the measurements recorded in the measurement 
book, the matter shall be referred to the subsequent Contract Review Meeting. The 
decision taken in the Contract Review Meeting shall be final & binding.  

6.2.7 Billing: 
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The Contractor shall submit bill in approved proforma in accordance with the Contract 
terms and the agreed billing schedules in duplicate to the Engineer-in-charge / Officer-
in-charge as the case may be giving abstract and detailed measurement for the various 
items executed during a pre-determined period / month, as the case may be. In case of 
maintenance/ upkeepment contract, monthly bill shall be preferred during 1st week of 
the succeeding month. In case of construction work the bill shall be furnished after 
achieving milestone or as provided in the Contract. The Engineer-in-charge shall take or 
cause to be taken the requisite measurements for the purpose of having the same 
verified and the claim as far as admissible, adjusted, if possible, before the expiry of 21 
days from the presentation of the bill. This is applicable for running bills only. 

6.3 PAYMENT OF CONTRACTOR’S BILL: 
Payment due to the Contractor shall be made by the Owner, by Crossed Account Payee 
cheque forwarding the same to registered office or the notified office of the Contractor. 
The cheque shall also be handed over to the Contractor or their Site-in-charge if 
authorized for the purpose against due receipt. In no case will Owner be responsible if 
the cheque is mislaid or misappropriated by unauthorized person / persons. Demand 
draft may also be issued after deduction of bank commission charges if requested by the 
Contractor. 
All payment shall be made in Indian currency only. 

6.3.1 Payment of running bill: 
Interim bills shall be submitted by the Contractor at intervals mentioned in Schedule A 
on or before the date fixed by the Engineer-in-charge for the work executed. The 
Engineer-in-charge / Officer-in-charge shall then arrange to have the bill verified by 
comparing with the measurement already taken. 

6.3.2 On certification of Engineer-in-charge, payment to which the Contractor is considered 
entitled by way of interim payment shall be made for all the work executed, after 
deducting there from the amounts already paid, the security deposit and such other 
amounts as may be deductible or recoverable in terms of the Contract. 

6.3.3 Payment of the Contractor’s interim bills shall be made by the Owner within 21 days 
from the date of acceptance of the bill by Engineer-in-charge.  

6.3.4 Any interim certificate given relating to work done may be modified or corrected by any 
subsequent interim certificate or by the final certificate. No certificate of the Engineer-
in-charge supporting an interim payment shall itself be conclusive evidence that any 
work to which it relates is / are in accordance with the Contract. 

 
6.4 RECEIPT OF PAYMENT: 

Receipt of payment made on account of work when executed by a firm, must be signed 
by the Contractor in case of proprietary firm and otherwise a person holding due power 
of attorney in this respect on behalf of the Contractor, except when the Contractors are 
described in their Tender as a limited company in which case the receipts must be 
signed in the name of the company by one of its principal officers or by some other 
persons having authority to give effectual receipt for the company. 

 
6.5 COMPLETION CERTIFICATE: 
6.5.1 Eligibility criteria for issue of Completion Certificate: - 

No certificate of completion shall be issued nor shall the work be considered to be 
completed till the Contractor shall have removed from the premises on which the work 
has been executed, all such scaffolding, sheds and surplus materials except such as are 
required for rectification of defects, rubbish and all huts and sanitary arrangements 
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required for his workmen on the site in connection with the execution of the work, as 
shall have been erected by the Contractor or the workmen and cleaned all dirt from the 
parts of building (s) in or upon or about which the work has been executed or of which 
he may have had possession for the purpose of the execution thereof and cleaned 
floors, gutters and drains, eased doors and sashes, oiled locks and fastenings, labeled 
keys clearly and handed them over to the Engineer-in-charge and made the whole 
premises fit for immediate occupation or use to the satisfaction of the Engineer-in-
charge. If the Contractor shall fail to comply with any of the requirements of this 
conditions as aforesaid on or before the scheduled date of completion of the works, the 
Engineer-in-charge may at the expense of the Contractor fulfill such requirements and 
dispose of the scaffoldings, surplus materials and rubbish, etc. as he thinks fit and the 
Contractor shall have no claim in respect of any such scaffolding or surplus materials 
except for any sum actually realized by the sale thereof less the cost of fulfilling the 
requirements and any other amount that may be due from the Contractor. If the 
expenses of fulfilling such requirements are more than the amount realized on such 
disposal as aforesaid, the Contractor shall forthwith on demand pay such excess.  

6.5.2 Application for Completion Certificate. 
As soon as the work is completed and the Contractor fulfills his obligations in all respect, 
he shall be eligible to apply for Completion Certificate. The Owner or his representative 
shall normally issue to the Contractor the Completion Certificate within 30 days after 
receiving an application from the Contractor after verifying from the completion 
documents and satisfying himself that the work has been completed in accordance and 
as set out in the construction and erection drawings and the Contract Documents. In 
case of operation or maintenance Contract, satisfactory performance during Contract 
period shall be basis for issue of Completion Certificate. 

6.5.3 Issue of Completion Certificate: 
 On receipt of request from the Contractor Engineer-in-charge shall inspect whole of the 

work and shall issue a certificate of completion indicating: - 
a) Date of completion of work 
b) Value of the Contract / value of work executed  
c) Quality of performance 
d) Level of safety maintained during the work.  

6.5.4 If at any time before completion of the entire work, items or groups of items for which 
separate periods of completion have been specified, have been completed the 
Engineer-in-charge can take possession of any such parts being hereinafter in this 
condition referred to as ‘the relevant part’) notwithstanding anything expressed or 
implied elsewhere in this Contract: 
(a) Within thirty days of the date of completion of such items or groups of items or of 
possession of the relevant part the Engineer-in-charge shall issue Completion Certificate 
for the ‘relevant part’ provided the Contractor fulfils his obligations under clause 6.5.1 
for the ‘relevant part’. 
(b) The Defects Liability Period in respect of such items and the ‘relevant part’ shall be 
deemed to have commenced from the certified date of completion of such items or the 
‘relevant part’ as the case may be. 
(c) The Contractor may reduce the value insured under Clause 5.13 by the full value of 
the completed items or ‘relevant part’ as estimated by the Engineer-in-charge for this 
purpose. This estimate shall be applicable for this particular purpose only. 
(d) In such case Compensation / Liquidated Damage for delay shall be calculated in 
accordance with Clause 6.9 on total value of the work, less the value of ‘relevant part’ 
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taking into consideration the due date of completion as per Contract and subsequent 
time extension, if any.  

 
6.6 FINAL PAYMENT: 

During progress of work in case of construction work and period fixed for payment in 
case of provision of services such as operation and maintenance, running bills shall be 
preferred by the Contractor as per the terms of Contract and shall be paid on the basis 
of measurement certification of Engineer-in-charge / Officer-in-charge from time to 
time or in fixed intervals. But final bill shall be paid on receipt of - 

 i) Final bill (n’th& final bill must be written over the bill) 
ii) Measurement book with all its supporting documents 
iii) Completion Certificate of Engineer-in-charge 

 iv) Store clearance 
 v) Evidence in support of clearance of labour dues. 

vi) Evidence in support of payment of PF dues 
vii) No claim certificate by the Contractor 
viii) Total amount of dues, less- 

a) Payment already made through running bills 
b) Advances if any 
c) Penalty if any 
d) Liquidated damage 
e) Amounts towards the cost of tools & plants not returned to warehouse 
f) Value of the surplus of material issued not returned to store. 
g) Any estimated amount on account of default of Contractor in statutory or 

environmental matter or dispute open in Court of Law. 
h) Clearance from Personnel & Administration department relating to rent 

for accommodation, water & electricity bills etc. 
 
6.7 TERMS OF PAYMENT: 

(a) The running bill corresponding to the terms of Contract raised by the Contractor shall 
be paid to him on certification of Engineer-in-charge. 
(b)The bill for any permissible period shall be submitted within 7 days of expiry of the 
said period and payment shall be released within 21 days of submission of the bill 
provided the same is receipted by Engineer-in-charge. 
(c) All statutory deductions levied by the Govt. or other statutory authorities at the rate 
prevailing at the time of payment of bill shall be deducted from the running bills. 
(d) The Engineer-in-charge reserves the right to effect deductions towards penalty & 
other recoveries if any, under the terms & conditions of Contract. 
(e) Final bill shall be settled after submission of the same with all related documents as 
per Clause 6.6 within the period specified in Clause 6.8 

 
6.8 TIME LIMIT FOR PAYMENT OF FINAL BILL: 
6.8.1 The final bill shall be submitted by the Contractor within three months of physical 

completion of the work. No further claims can be made by the Contractor after 
submission of the final bill and all claims shall be deemed to have either been included 
in the final bill or waived and extinguished. Payment of those items of the bill in respect 
of which there is no dispute and of items in dispute for quantities and rates as approved 
by Engineer-in-charge, shall be made within the period specified herein this clause, the 
period being reckoned from the date of receipt of the bill by the Engineer-in-charge. If 
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the decision of Engineer-in-charge is not agreed by the Contractor, the dispute either in 
quantity or rate or both shall be referred to Contract Review Meeting and the decision 
made thereof shall be final & binding on both parties.  
 
The time limit for release of final payment corresponding to the Contract value are 
furnished below: - 
(a) Contract value not exceeding Four months  from the date of   
Rs.5 lakhs        acceptance of  

          Final bill by the 
          Engr-in-charge 

(b) Contract value exceeding  Six month  --- do ----- 
 Rs.5 lakhs 
  

Provided the Contractor has furnished all required documents in accordance to clause 
6.6. The period of release of fund shall be counted from the date of compliance of last 
documents or formalities. 

 
For above purpose, original Contract value or the actual value of the work whichever is 
higher shall be taken into consideration. 

 
6.9 LIQUIDATED DAMAGES FOR DELAY: 

If the Contractor fails to maintain the required progress in terms of achieving milestone 
fixed in the time & progress schedule or to complete the work as the case may be under 
Contract& clear the site on or before the due date or extended date of completion they 
shall without prejudice to any other right or remedy shall be liable for liquidated 
damage as stipulated below or such small amount as may be fixed by the Engineer-in-
charge on the Contract value of the work or actual value of the work whichever is higher 
for every week during which the progress remains below the specified time of 
completion subject to the total amount of compensation for delay to be paid under this 
condition shall not exceed the under noted percentage of the Contract value or of the 
Contract value of the item or group of items of work for which a separate period of 
completion is given: 

 
This will also be applicable to items or group of items for which separate period of 
completion has been specified.  

 
Rates & upper limit of Liquidated Damage: 

Completion period % of Contract / 
Work value per 
week 

Maximum % 
of Contract / 
work value 

a. Due Completion period (as originally   
stipulated) not exceeding 6 months 

@ 1%  10%  

b. Due Completion period (as originally 
stipulated) exceeding 6 months but not 
exceeding 2 years 

@ 0.5%  7.5%  
 

c. Due Completion period (as originally 
stipulated) exceeding 2 years 

@ 0.25%  5% 
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6.9.1 The amount of liquidated damage (LD) may be adjusted or set-off against any sum 
payable to the Contractor under this or any other Contract with the Owner. In case at 
the time of the amount of LD comes to the notice of the Owner the Contractor does not 
have any amount pending with the Owner, the Contractor shall be served with a notice 
and in turn the Contractor has to deposit the said amount in shape of D/D with the 
Owner in the fashion mentioned earlier. 

 
End of Section-VI 
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SECTION-VII 
 

7.0 STATUTORY OBLIGATION & INSURANCE 
7.1 TAXES: 
7.1.1 The Contractor shall defray all taxes such as toll, local taxes, excise duty, royalty, income 

tax, sales tax, GST, work contract tax and other payments and compensation, if any in 
connection with the procurement and handling of materials, fabrication and execution 
of works or any method or process connected with the works. Sales tax, Entry tax, Excise 
duty and any other tax on materials required for the work & works shall be payable by 
the Contractor and the Owner will not entertain any claim whatsoever in this respect. 
The final rate is inclusive of work contract tax & other taxes applicable including GST to 
this work or materials thereto.  

7.1.2 Notwithstanding anything contained elsewhere in the Contract, the Owner shall deduct 
at source from the payments due to the Contractor, the taxes as required under Odisha 
Sales Tax Act or as amended from time to time or under any other statute. It is for the 
Contractor to deal with the Sales Tax authorities directly in respect of any claim or 
refund relating to the above deductions and the Owner shall not be liable or responsible 
for any claims or payments or reimbursements in this regard. Income tax as applicable 
shall be deducted form all running bills. 

7.2 INSURANCE: 
The Contractor shall obtain insurance coverage to the construction work & related 
materials against loss under force majeure and assign the policy to the Owner where 
risk involvement is expected. The Contractor shall also at his own expenses carry and 
maintain group insurance with accidental benefit from reputed insurance companies to 
the satisfaction of the Owner as follows: - 

7.2.1 EmployeesState Insurance Act: 
At present this area is not included in the scope of ESI scheme but may be covered at 
any point of time. In that case the Contractor has to accept full and exclusive liability for 
compliance with all obligations imposed by the Employees State Insurance Act, 1948, 
and the Contractor further has to defend, indemnify and hold Owner harmless from any 
liability or penalty which may be imposed by the Central, State or Local Authority by the 
reason of any asserted violation by Contractor or subcontractor of the Employees State 
Insurance Act, 1948 and also from all claims, suits or proceeding that may be brought 
against the Owner arising under growing out of or by reasons of the work provided for 
by this Contract whether brought by employees of the Contractor, by third parties or by 
Central or State Government Authority or any political sub-division thereof. The 
Contractor agrees to fill in with the  Employees State Insurance Corporation, the 
Declaration Forms and all forms which may be required in respect of the Contractor’s or 
subcontractor’s employees, whose aggregate remuneration is Rs.6500.00 per month or 
less or as amended from time to time and who are employed in the work provided for 
or those covered by ESI from time to time under the agreement. The Contractor shall 
deduct and secure the agreement of the subcontractor to deduct the employees’ 
contribution as per the first schedule of the employee’s State Insurance Act from wages 
and affix the employee’s contribution cards at wages payments intervals. The 
Contractor shall remit and secure the agreement of the subcontractor to remit to the 
State Bank of India, employee’s State Insurance Corporation Account, and the 
employee’s contribution as required by the Act. The Contractor agrees to maintain all 
cards and records as required under the Act in respect of employee’s and payments and 
Contractor shall secure the agreement of the subcontractor to maintain such records. 
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Any expenses incurred for the contribution, making contributions or maintaining 
records shall be to the Contractor or subcontractor’s account. 

The Owner shall retain such sum as may be necessary from the total Contract value until 
the Contractor shall furnish satisfactory proof that all contributions as required by the 
employeesState Insurance Act, 1948, have been paid. This will be pending on the 
contactor when the employee’s State Insurance Act is extended to the place of work. 

7.2.2 Workmen Compensation and Employer’s Liability Insurance: 
Insurance shall be effected for all the Contractor’s employees engaged in the 
performance of this Contract. If any of the work is sublet, the Contractor shall require 
the subcontractor to provide workmen’s compensation and employee’s liability 
insurance for the latter’s employees if such employees are not covered under the 
Contractor insurance. 

7.2.3 Any other insurance required under Law or by Owner: 
Contractor shall also carry and maintain any and all other insurances, which he may be 
required under any law from time to time. He shall also carry and maintain any other 
insurance, which may be required by the Owner. 

7.2.4 Accident or Injury to workmen: 
The Owner shall not be liable for or in respect of any damages or compensation payable 
by law in respect or in consequence of an accident or injury to any workmen or other 
persons in the Employment of the Contractor or any subcontractor save and except any 
accident or injury resulting from any willful act or default of the Owner, his agents or 
servants and the Contractor shall  indemnify and keep indemnified the Owner against all 
such damages and compensation (save and except as aforesaid) and against all claims, 
demands, proceedings, costs, charges and expenses, whatsoever in respect or in 
relation thereto. 

7.2.5 Transit Insurance: 
The Contractor shall obtain adequate Transit insurance coverage at his own cost in 
respect of all items to be transported by the Contractor to the site of work. 

 
7.3 EMPLOYEES PROVIDENT FUND: 

The Contractor has to obtain P.F. code numbers from the P.F. Commissioner and 
photocopy of such coverage certificate shall be submitted to Engineer-in-charge prior to 
commencement of work. The Contractor has to furnish certified challan copy showing 
the amount deposited against this particular work if the Contractor executes works at 
different places in India and deposit the total amount in one challan only. In addition to 
this, Contractor shall furnish an undertaking with a list of deployed Contract labour for 
whom such amount is deposited. Contractor shall comply all P.F. formalities for all the 
workmen engaged for this work and keep OPGC indemnified. 

 
 

 
 
 

End of Section-VII 
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SECTION-VIII 
 
8.0 LABOUR LAWS  
8.1 LABOUR LAWS: 

Contractor shall comply with all laws, ordinances, regulations and notification / 
instruction of Govt. concerning the health, wages, welfare, safety and employment and 
non-employment of his workers and shall exclusively bear the consequences of failure 
to comply therewith.  
 
The following points are to be observed strictly by the Contractor. 
 
i) No labour below the age of 18 (eighteen) years shall be employed on the work. 
ii) The Contractor shall not pay less than the notified wages by the appropriate 

government towards minimum wages from time to time and must comply with 
Minimum Wages Act. The payment has to be made to the labours in the 
presence of authorized representative of the Owner / Engineer-in-charge. 

iii) The Contractor shall at his expense comply with all labour laws and keep the 
Owner indemnified in respect thereof. 

iv) The Contractor shall pay equal wages for men & women in accordance with 
Equal Remuneration Act 1976. 

v) The Contractor under the ContractLabour (Regulation and Abolition) Act, shall 
have a valid Labour license from appropriate licensing authority prior to starting 
/ within 15 days of commencement of the work under the Contract. Validity of 
the license shall be maintained till expiry of Contract period & its extension, if 
any. 

vi) The Contractor shall employ labour in sufficient numbers to maintain the 
schedule of work and of quality to ensure workmanship of the degree specified 
in the Contract and to the satisfaction of the Engineer-in-charge. 

vii) The Contractor shall furnish to the Engineer-in-charge at the interval of every 15 
days a statement of the workmen employed on the works and also furnish 
information in Form-VIII, Part I & II under rule 73 of OdishaContract Labour 
(R&A) Rule, 1975 or rules made there under.  

vii) The Contractor shall comply with the provisions of the Factories Act 1948, 
Payment of Wages Act 1936, Minimum Wages Act 1948, Employees Liability Act 
1938, Workmen’s Compensation Act 1923, the Maternity Benefit Act 1961, 
Employees Provident Fund (and Miscellaneous Provision) Act 1952 
&ContractLabour (Regulation & Abolition) Act 1970 or any modifications thereof 
or any other laws relating thereto and rules made there-under from time to 
time. Owner shall not be held responsible for any injury sustained by 
Contractor’s workmen while on duty.  

 
In the event of any employment injury the Contractor has to pay 

necessary compensation pertaining to treatment & other associated benefits to 
the injured employee. In the event of fatal injury, death compensation to the 
legal heir of said employee shall be paid by the Contractor. In case of failure by 
the Contractor to pay the compensation as decided by the competent authority 
under the Workmen’s Compensation Act, the Engineer-in-charge shall deduct 
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the necessary amount from any outstanding bill of the Contractor or security and 
deposit the same with competent authority. In case before decision by the 
competent authority, if the Contract is being closed, estimated amount towards 
such compensation shall be retained from Contractor till finalization. For this 
purpose, the amount if falls short under the particular Contract shall be realized 
from any other Contract which the Contractor is executing. The Contractor has 
to make all statutory records and register required in support of compliance of 
above provisions. Relevant statutory return shall be submitted with appropriate 
authority as required under the above Acts & rules with a copy to P&A 
department of Owner. All the records shall be kept within the work premises and 
must be made available on demand by Owner/Concerned statutory authority for 
scrutiny. 

ix) The Contractor shall indemnify the Owner against any payments to be made 
under and for the observance of the provisions of the aforesaid Acts without 
prejudice to his rights to claim indemnity from his subcontractor, if any. 

x) The Contractor has to make payment to their staff and labours by 7th day of 
succeeding month irrespective of release of Contractor’s payment by Owner. In 
case of any default in the matter of payment to the labour, the following penalty 
apart from legal liability shall be imposed and recovered from Contractor’s 
running bills. 

(a) 0.1% of Contract value will be deducted for each day of delay of wages 
disbursement after 7th day of last wage period subject to maximum 1% of 
Contract value. 

(b) Repetition of three such cases may attract immediate termination of Contract 
without any further reference to Contractor as per terms of Contract. 

(xi) Owner shall not take responsibility of Contractor’s labours either during 
execution of Contract or on closure of Contract or termination of Contract.  

xii) However, in the event of default of any Contractor in payment to their labours 
for more than one month from the date of payment and if the service is essential 
for the Owner and the Contract can not immediately be terminated, the 
Engineer-in-charge shall make the payment to the workmen and recover the 
same amount from any due of the Contractor. Under such circumstances the 
Contract shall be liable for immediate termination as deemed fit by the Owner.  

(xiii) The Contractor shall ensure that all the employees engaged by the Contractor 
including his subcontractor, if any, obtain health certificate from any competent 
medical practitioner under the provisions of Factories Act without any financial 
implication to Owner. 

(xiv) Every worker who has worked under the Contractor shall be allowed leave with 
wages, national & festival holidays, weekly off and extra wages or overtime as 
per law. The Contractor should provide employment card, wage slip and should 
maintain such other records in respect of engagement of workers  as required by 
ContractLabour (R&A) Act 1970 and rules made there under. This provision must 
be ensured by the Contractor. 

 
8.2 CONTRACTOR TO INDEMNIFY THE OWNER: 
8.2.1 The Contractor shall indemnify the Owner and every officer and employee of the Owner 

including the Engineer-in-charge and his staff against all actions, proceedings, claims, 
demands costs and expenses whatsoever arising out of or in connection with the 
matters referred to in Clause 8.1 and elsewhere which may be made against the Owner 
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for or in respect of or arising out of any act / omission by the Contractor in the 
performance of his obligations under the Contract. The Owner shall not be liable for or 
in respect of any demand or compensation payable by law in respect or in consequence 
of any accident or injury to any workmen or other person in the employment of the 
Contractor or his subcontractor and Contractor shall indemnify and keep indemnified 
the Owner against all such damage, compensation and against all claims, damages, 
proceedings, costs, charges and expenses whatsoever thereof or in relation thereto. 

 
 
8.2.2 Payment of Claims and Damages: 

Should the Owner have to pay any money in respect of such claims or demands as 
aforesaid the amount so paid and the cost incurred by the Owner shall be charged to 
and paid by the Contractor and the Contractor shall not be at liberty to dispute or 
question the right of the Owner to make such payments notwithstanding the same may 
have been made without his consent or authority or in law or otherwise to the contrary. 

8.2.3 The Contractor shall intimate to the Workman Compensation Commissioner in Form EE-
I within prescribed period the employment accident with relevant information with copy 
to the Owner. The Contractor shall take all legal steps for compliance of the provisions 
of Workman Compensation Act relating to accident failing which Owner under 
circumstance shall take up the case for which all costs and expenses shall be recovered 
from the Contractor and the said Contract shall be liable to be terminated & the 
Contractor liable to be debarred from future participation in bid. In case the amount can 
not be recovered from dues / security / dues of other contracts with Owner, the same 
shall be recovered as debt liability. 

 
8.3 HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS: 

In respect of all labours directly or indirectly employed in the works for the performance 
of Contract, the Contractor shall comply with or cause to be complied with all the rules 
and regulations of the local sanitary and other authorities or as framed by the Owner 
from time to time for the protection of health and sanitary arrangements for all 
workers. 

*8.4 MODEL RULES FOR LABOUR WELFARE  

8.4.1 First Aid: 
a) At every workplace where the number of workmen engaged exceeds 50, there 

shall be maintained in a readily accessible place first aid box containing the 
following equipment’s:  

  
(i) 12 small sterilized dressings 
(ii) 6 medium size sterilized dressings 
(iii) 6 large size sterilized dressings 
(iv) 6 large size sterilized burn dressings 
(v) 6 (15 gms.) packet sterilized cotton wool 
(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine 
(vii) 1 (60 ml.) bottle containing sal-volatile having the dose and mode of 

administration indicated on the label. 
(viii) 1 role of adhesive plaster 
(ix) A snake-bite lancet 
(x) 1 (30 gms) bottle of potassium permanganate crystals 
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(xi) 1 pair scissors 
(xii) 1 copy of the first aid leaflet issued by the Director General, Factory 

Advice Service and Labour Institute, Government of India 
(xiii) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xiv) Ointment for burns 
(xv) A bottle of a suitable surgical anti-septic solution. 

 
b) At every workplace where the number of workmen engaged does not exceed 50, 

there shall be maintained in a readily accessible place first aid box containing the 
following equipment’s: 

 
(i) 6 small sterilized dressings 
(ii) 3 medium size sterilized dressings 
(iii) 3 large size sterilized dressings 
(iv) 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine 
(v) 3 large sterilized burn dressings 
(vi) 1 (30 ml.) bottle containing sal-volatile having the dose and mode of 

administration indicated on the label. 
(vii) 1 snake-bite lancet 
(viii) 1 (30 gms.) bottle of potassium permanganate crystals 
(ix) 1 pair scissors 
(x) 1 copy of the first aid leaflet issued by the Director General Factory 

Advise Service and Labour Institute, Government of India 
(xi) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xii) Ointment for burns 
(xiii) A bottle of suitable surgical anti-septic solution. 

 
The appliances shall be kept in good order and they shall be placed under the charge of 
a responsible person who shall be readily available during working hours. Suitable 
transport / conveyance facility shall be kept readily available to take injured person(s) 
who suddenly fall seriously ill and shifting of urgent cases to nearest hospital. If 
required, initial first aid may be provided in Owner’s hospital in emergency, but 
subsequent treatment is Contractor’s responsibility in any other hospital. 

8.4.2 Accommodation for Labour: The Contractor shall during the progress of the works 
provide, erect and maintain necessary temporary living accommodation and ancillary 
facilities for labour at his own expense and up to the standards as approved by the 
Engineer-in-Charge at a place outside the Owner’s premises. 

8.4.3 Drinking Water: In every workplace, there shall be provided and maintained at suitable 
locations, easily accessible to labour, a sufficient supply of cold water fit for drinking.  
 
Where drinking water is obtained from public water supply, each work place shall be 
provided with storage where drinking water shall be stored. 

 
Every water supply storage shall be at a distance of not less than 15 meters from any 
latrine, drain or other source of pollution.  Where water has to be drawn from an 
existing well, which is within such proximity of latrine, drain or any other source of 
pollution, the well shall be properly chlorinated before water is drawn from it for 
drinking.  All such wells shall be entirely closed in and be provided with a trap door, 
which shall be dust and waterproof. 
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A reliable pump shall be fitted to each covered well, the trap door shall be kept locked 
and opened only for cleaning or inspection which shall be done at least once a month. 

 
Washing and Bathing Places: Adequate washing and bathing places shall be provided 
separately for men and women.  Such places shall be kept in clean and drained 
condition. 
Standard number of Latrines and urinals: There shall be provided within the precincts of 
every workplace latrines and urinals in an accessible place and in the following scales: -  
a)Where females are employed, there shall be at least one latrine / urinal for every  25 
females. 

b) Where males are employed, there shall be at least one latrine / urinal for every 25 
males. 
Provided that where the no. of males employed exceeds 100, it shall be sufficient if 
there is one latrine for every 25 males up to first 100 and one for every 50 thereafter. 
In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as 
the case may be, shall be reckoned as 25 or 50. 

 
Other specifications shall comply to the Odisha Factories Rules-1950. 
 
Latrines and urinals: Except in workplaces provided with water flushed latrines 
connected with a water-borne sewage system, all latrines shall be provided with 
receptacles on dry earth system which shall be cleaned at least four times daily and at 
least twice during working hours and kept in a strictly hygienic condition.  Receptacles 
shall be tarred inside and outside at least once a year. 

 
If women are employed, separate latrine and urinals, partitioned from those for men 
and labeled with bold letters in both Oriya & Hindi, such as “ For Men” or “Women” 
shall be provided.  A poster showing the figure of a man and of a woman shall also be 
exhibited at the entrance to latrines for each sex. There shall be adequate supply of 
water close to latrines and urinals. 

8.4.4 Construction of latrines: Inside walls shall be constructed of masonry or other non-
absorbent material and shall be cement-washed inside and outside at least once a year. 
The dates of cement washing shall be noted in a register maintained for the purpose 
and kept available for inspection.  Latrine shall have at least thatched roof. 

8.4.5 Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, 
arrangement for proper disposal of excreta by incineration at the workplace shall be 
made by the Contractor. Alternatively excreta may be disposed off by putting a layer of 
night soils at the bottom of pucca tank prepared for the purpose and covering it with a 
15 cm layer of waste or refuse and then covering it with a layer of earth for a fortnight 
(when it will turn into manure). 

 
The Contractor shall, at his own expense, carry out all instructions issued to him by the 
Engineer-in-Charge to effect proper disposal of soil and other conservancy work in 
respect of Contractor’s workmen or employees on the site.  The Contractor shall be 
responsible for payment of any charges, which may be levied by municipal authority for 
execution of such work on his behalf. 
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8.4.6 Provision of shelters during rest: At every workplace there shall be provided free of cost 
four suitable sheds, two for meals and two others for rest, separately for use of men 
and women Labour.  Height of each shelter shall not be less than 12’ from floor-level to 
lowest part of roofs. Sheds shall be kept clean and the space provided shall be on the 
basis of at least 12 sq.ft. per head.  

8.4.7 Crèches: At a place at which 30 or more women workers are ordinarily employed, there 
shall be provided at least one room for use of children under the age of 6 years 
belonging to such women.  Rooms shall not be constructed to a standard lower than 
that of waterproof roof, smooth & impervious floor and wall with heat resistant 
materials / wooden planks. Rooms shall be provided with suitable and sufficient 
openings for light and ventilation. There shall be adequate provision of sweepers to 
keep the places clean.  There shall be two Dhais in attendance.  Sanitary utensils shall be 
provided to the satisfaction of local medical, health and municipal authorities.  Use of 
huts shall be restricted to children, their attendants and mothers of children. 
 
Where the number of women workers is more than 30 or more, the Contractor shall 
provide at least one hut and one Dhai to look after children of women workers. 

 
Size of creche (s) shall vary according to the women workers employed. 

 
Creche (s) shall be properly maintained and necessary equipment like toys etc. 
provided. 
 
All other provisions shall comply to Odisha Factories Rules-1950. 

 
8.4.8 Canteen:  A cooked food canteen on a moderate scale shall be provided for the benefit 

of workers wherever 100 or more Contractor Labour are ordinarily employed and work 
continues for 6 months or more. 

8.4.9 Planning, setting and erection of the above mentioned structures shall be approved by 
the Engineer-in-Charge, and the whole of such temporary accommodation shall at all 
times during the progress of the works be kept tidy and in a clean and hygienic 
condition to the satisfaction of the Engineer-in-Charge at the Contractor’s expense. The 
Contractor shall conform generally to sanitary requirements of local medical, health and 
municipal authorities and at all times adopt such precautions as may be necessary to 
prevent soil, water & air pollution of the site.  

 
On completion of the works the whole of such temporary structures shall be cleaned 
away, all rubbish burnt, excreta or other disposal pits or trenches filled in and effectively 
sealed off and the whole of site left clean and tidy to the entire satisfaction of the 
Engineer-in-Charge at the Contractor’s expenses. 

8.4.10 Anti-malaria precautions: The Contractor shall at his own expense conform to all anti-
malaria instructions given to him by the Engineer-in-Charge, including filling up any 
borrow pits which may have been dug by him. 

8.4.11 Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations at 
Clause 8.5.1(d) or any other officer nominated in his behalf by the Engineer-in-Charge 
shall report to the Owner all cases of failure on the part of the Contractor or his 
subcontractors to comply with the provision of these rules either wholly or in part and 
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the Engineer-in-Charge shall impose such fines and other penalties as are prescribed in 
the conditions. 

8.4.12 Interpretations etc: On any question as to the application, interpretation of effect of 
these rules, the decision of the Chief Inspector of Factories & Boiler, Labour 
Commissioner and Provident Fund Commissioner as the case may be shall be final and 
binding. Over & above the said provision, any court pronouncement having territorial 
jurisdiction shall be binding on both parties as the case may be. 

8.4.13 Amendments: Government may, from time to time add to or amend Labour Laws and 
rules thereto and issue such directions as it may consider necessary for the proper 
implementation of these laws & rules or for the purpose of removing any difficulty 
which may arise in the administration thereof. 

 
8.5 CONTRACT LABOUR REGULATION 
8.5.1 Definition: In these regulations, unless otherwise expressed or indicated, the following 

words and expression shall have the meaning hereby assigned to them: 
 
(a) “Inspecting Officer” means any officer as mentioned below corresponding to 

different departments: 
Govt.Deptt. Designation 
i) Labour : 

 Rural Labour Inspector to Labour Commissioner 
ii) Factory:Inspector of Factories & Boilers to Chief Inspector of Factories & 

Boilers. 
 
iii) Provident Fund:Provident Fund Inspector to Provident Fund 

Commissioner 
 
iv) Any other person of above departments duly authorized by competent 

authority. 
 Owner’s Inspecting Officer means officers as mentioned below: 
i) Plant Manager 

ii) Engineer-in-charge 
iii) General Manager (P&A) or his authorized representative 

iv) Safety / Fire Officer 
 
8.5.2 Submission of information before commencement of work: 

Contractor shall, before commencement of the work, furnish in writing to the Engineer-
in-charge of the area concerned the following information: 
(a) Name and address of subcontractors as and when they are engaged. 
(b) Date of Commencement of the work. 
(c) Number of workers employed and likely to be employed. 
(d) Wages for different categories of workers. 

8.5.3(i)Number of hours of work which shall constitute a normal working day:- 
The number of hours, which shall constitute a normal working day for an adult, shall be 
eight hours including ½ hr. rest after five hours of work. The working day of an adult 
worker can be so arranged that inclusive of intervals, if any, for rest it shall not spread 
over more than ten / twelve hours on any day with prior approval of competent 
authority. If an adult worker is made to work more than nine hours on any day or for 
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more than forty eight hours in any week he shall, in respect of overtime work, be paid 
wages at double the ordinary rate of wages. 
(ii) Weekly rest: Every worker shall be given a weekly day of rest which shall be fixed 

and notified in advance. A worker shall not be required or allowed to work on 
the weekly rest day unless he has or will have a substituted rest day, on one of 
the three days immediately before or after the rest day provided that no worker 
shall work for more than ten consecutive days without a full rest day.  

8.5.4 Display of notice regarding Wages, Weekly Day of Rest etc.: The Contractor shall before 
he commences his work under Contract, display and correctly maintain and continue to 
display and correctly maintain in clean and legible condition in conspicuous places at 
site, notice in English, Oriya & Hindi giving the rate of minimum wages, the hours of 
work for which such wages are payable, the weekly rest days workers are entitled to 
and name and address of the Inspecting Officers.  

8.5.5 Fixation of Wage Periods: The Contractor shall fix wage periods in respect of which 
wages shall be payable. No wage period shall exceed one month. 

8.5.6 Payment of Wages: 
(i) Wages due to every worker shall be paid to him direct or to his authorized 

person. All wages shall be paid in current coins or currency or in both. 
(ii) Wages of every worker engaged under the Contract shall be paid where the 

wage period is one week, within THREE days from the end of the Wage period; 
and in any other case before the expiry of the 7th day or 10th day from the end of 
the wage period according as the number of workers does not exceed 1,000 or 
exceeds 1,000. 

(iii) When employment of any worker is terminated by or on behalf of the 
Contractor, the dues of such worker shall be paid with immediate effect. 

(iv) Payment of wages shall be made at the work site on a working day except when 
the work is competed before expiry of the wage period, in which case final 
payment shall be made at the work site within 48 hours of the last working day 
and during normal time. 

8.5.7 Register of Workman: A register of workmen shall be maintained in the Form appended 
in Annexure-X and the relevant particulars of every workman shall be entered therein 
immediately on his employment and kept at the work site. 

8.5.8 Employment Card: The Contractor shall issue an employment card in the Form 
appended in Annexure-XI to each worker on the day of work or entry into his 
employment. On termination of employment the Employment Card shall be retained by 
the Contractor and a service certificate shall be issued in Form X. 

8.5.9 Register of Wages etc: 
(i) A Register of Wages-cum-Muster Roll in the Form appended in Annexure-XII 

shall be maintained and kept at the work site or as near to it as possible. 
(ii) A wage slip in the Form appended in Annexure-XV shall be issued to every 

worker employed by the Contractor at least a day prior to disbursement of 
wages. 

8.5.10 Deductions, which may be made from Wages: 
(i) Wages of a worker shall be paid to him without any deductions of any kind 

except the following: 
 (a) fines 

(b) deductions for absence from duty. The amount of deduction shall be in 
proportion to the period for which he was absent. 
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(c) deduction for damage to or loss of goods expressly entrusted to the 
employed person for custody, or for loss of money which he is required 
to account for, where such damage or loss is directly attributable to his 
neglect or default. 

(d) Rent of house accommodation / amenities 
(e) Deductions for recovery of advances or for adjustment of overpayment 

of wages. Advance granted shall be entered in a register; and 
(f) Any other deduction, which the Owner may from time to time allow. 

(ii) No fines shall be imposed on any worker in respect of such acts and omissions on 
his part as have been approved by the Competent authority as in Clause 8.5.1.  

(iii) No fine shall be imposed on a worker and no deductions for damage or loss shall 
be made from his wages until the worker has been given an opportunity of 
showing cause against such fines or deduction. 

(iv) The total amount of fines which may be imposed in any one wage period on a 
worker shall not exceed an amount equal to 3% of wages in respect of that wage 
period.  

(v) No fine imposed on a worker shall be recovered from him in installments, or 
after expiry of sixty days from the date on which it was imposed. Every fine shall 
be deemed to have been imposed on the day of the act or omission in respect of 
which it was imposed. 

(vi) The Contractor shall maintain in English, Hindi & Oriya a list approved by the 
Labour Commissioner, clearly stating the acts and omissions for which penalty or 
fine may be imposed on a workman and display it in good condition in a 
conspicuous place on the work site. 

(vii) The Contractor shall maintain a register of fines and the register of deductions 
for damage or loss in the Forms appended in Annexure-XIII & XIV respectively, 
which should be kept at the place of work. 

8.5.11 Register of Accidents: The Contractor shall maintain a register of accidents in Form 26 
prescribed under Rule 105 of Odisha Factory Rules, 1950 but the same shall include the 
following particulars:- 
(a) Full particulars of the labours who met with accident 
(b) Rate of Wages 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident 
(f) Time and date of accident 
(g) Date and time when admitted in hospital 
(h) Date of discharge from the hospital 
(i) Period of treatment and result of treatment 
(j) Percentage loss of earning capacity and disability as assessed by Medical Officer. 
(k) Claim required to be paid under Workmen’s Compensation Act. 
(l) Date of payment of compensation 
(m) Amount paid with details of the person to whom the same was paid 
(n) Authority by whom the compensation was assessed 
(o) Remarks 

8.5.12 Preservation of Registers: The Register of workmen and the Register of Wages-cum-
Muster Roll required to be maintained under these Regulations shall be preserved for 3 
years after the date on which the last entry is made therein Form IX. 
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8.5.13 Enforcement: The Inspecting Officer shall either of his own or on a complaint received 
by him carry out investigations, and send a report to the Engineer-In-charge specifying 
the amounts representing worker’s dues and amount of penalty to be imposed on the 
Contractor for breach of these Regulations, that have to be recovered from the 
Contractor, indicating full details of the recoveries proposed and the reasons therefore. 
It shall be obligatory on the part of the Engineer-in-charge on receipt of such a report to 
deduct such amounts from payments due to the Contractor. 

8.5.14 Disposal of amounts recovered from the Contractor: The Engineer-in-charge shall 
arrange payment to workers concerned at the earliest from receipt of a report from the 
Inspecting Officer except in case where the Contractor had made an appeal under 
Clause 8.5.15. In case where there is an appeal, payment of workers dues would be 
arranged by the Engineer-in-charge, wherever such payments arise, within THIRTY days 
from the date of receipt of the decision of the authority specified in Clause 8.5.1 

8.5.15 Appeal against decision of Inspecting Officer: Any person aggrieved by a decision of the 
Inspecting Officer may appeal against such decision before the higher authority 
concerned within THIRTY days from the date of the decision, forwarding simultaneously 
a copy of his appeal to the Engineer-in-charge.  
 
Inspection of Books and other Documents: The Contractor shall allow inspection of the 
Registers and other documents prescribed under these Regulations by Inspecting 
Officers and the Engineer-in-charge/Owner/Owner’s representative at any time on 
receipt of due notice at a convenient time. 
 
Interpretation, etc.: On any question as to the application, interpretation or effect of 
these Regulations the decision of the Owner or his representative shall be final & 
binding. 
 
Amendments: Government may, from time to time, add to or amend Labour laws and 
issue such directions if considered necessary for the proper implementation of Labour 
laws or for removing any difficulty, which may arise in the administration thereof. 

 
REGISTERS TO BE MAINTAINED BY THE CONTRACTOR: 
Factory Act 1948: 
1. Register of Adult workers : Form-12 
2. Register of leave with wages : Form-15 
3. Register of Accident  : Form-26 
4. Register of over time  : Form-10 
5. Register of  health   : Form-31 
6. Register for issue of PPEs   
7. Register for compensatory holiday: Form-9 
8. Muster Roll with Wages Register 

 
Contract Labour (R&A) Act 1970 
9. Muster Roll    : Form-XII 
10. Employment cards   : Form-X 
11. Register of Contract Work : (Form VII)Part-II 
 
Payment of Wages Act-1936 
12. Register of Fines   : Form-XVII 
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13. Register of Deduction  : Form-XIV 
14. Register of Advance  : Form-XVIII 

 
Minimum wages Act 
15. Wage slip    : Form-XV 

 
Payment of Bonus Act 
16. Consolidated Register 

 
PF Act 
17. Contribution Register 
18. Inspection Register 

 
Equal Remuneration Act 1976 
19. Form ‘D’ Register 

Miscellaneous Register 

20. Register for issue of PPEs 
 
 

End of Section-VIII 
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SECTION-IX 
 
9.0 SAFETY PROVISIONS: 
9.1 GENERAL: 

It is the objective of OPGC to maintain excellence in safety & loss control performance 
by Contractors at all locations of ITPS. The Owner will provide the environment, 
encouragement and support to achieve this objective but is the Contractor’s 
responsibility to establish, maintain, and manage its own safety & loss prevention 
programme. 

 
Contractor shall adhere to safe work practice and guard against hazardous and unsafe 
working condition and shall comply with Owner’s safety rules as setout herein. Prior to 
start of work, Contractor will be provided copies of Owners Health & Safety Manual for 
information and guidance. 

 
The contactor is expected to exert primary control through their line supervision to 
obtain desired performance. Repeated poor safety performance shall lead to 
termination of Contract and shall be debarred from future participation in Contract for 
one year. 

 
9.2 RESPONSIBILITY OF CONTRACTOR IN RESPECT OF SAFETY: 
9.2.1 In respect of all labours, directly or indirectly employed in the work for the performance 

of Contract, the Contractor shall at his own expense comply all the safety provisions as 
per (i) Bureau of Indian Standards, (ii) The Electricity Act & Rules, (iii) Regulations 
adopted by Owner and other orders made there under and other acts as applicable. 

9.2.2 The Contractor shall observe and abide by all fire/safety regulations of the Owner. 
Before starting of work, Contractor shall consult Engineer-in-charge and ensure that any 
loss or damage due to fire to any portion of the work under this Contract due to his fault 
shall be made good by the Contractor at his cost. 

9.2.3 Before entry into the plant premises, all the Contractor labours shall be imparted safety 
training by Owner’s Safety Officer / Fire Officer after which gate pass shall be issued. 

9.2.4 The Contractor shall ensure that necessary skill in respect of various jobs is acquired by 
way of working & certificate to that effect is available, e.g. for riggers, fitter & other 
such workmen. Operators / drivers of various vehicles must have valid license from 
competent authority. 

 
9.3 SAFETY RULES OF OWNER: 
9.3.1 The Contractor has to strictly abide by the Safety rules & regulations enforced by Owner 

from time to time. The Contractor shall provide proper Identity Card to their employees, 
which shall be produced for verification on demand at security gate & in working areas. 
All the Contractor workers have to be provided with personal protective equipment as 
per the BISH duly certified by Owner’s Safety Officer. The Contractor has to make 
provision of standard PPEs as laid down in Clause 9.13 and get it approved from Owner’s 
Safety Officer before commencement of the work, failing which the Contractor & their 
workmen shall not be allowed to enter into the plant / work site. 

9.3.2 Any Contractlabour who shall be detected inside the plant without use of any of the 
PPEs shall not be allowed to continue in duty. On first occasion, he shall be sent back 
with warning and on second occasion, he shall be sent back & shall be debarred from 
duty for 3 to 5 days without pay. Repetition of the same shall constrain the 
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management to advise the Contractor to remove such person from his employment 
under this Contract.  

9.3.4 The Contractor workmen are restricted to go to any other department / work place 
during duty without permission of Engineer-in-charge. 

9.3.5 Any Contractor workman detected on duty in drunken condition shall not be allowed to 
continue at the Owner’s site. 

9.3.6Face mask & apron / flash suit of approved standard are to be provided by the Contractor 
to electrical workmen as and when required. 

 
9.4 COMPENSATION: 

For any accident of Contractor workmen while on work the Contractor shall pay 
compensation to their workmen, supervisor as per Factory / Labour Act. Owner shall not 
be liable for any such compensation. 

 
9.5 SAFETY IN OPERATION / MAINTENANCE: 
9.5.1 Contractor shall have to undertake any job as & when required at mutually agreed time 

with the concerned Engineer-in-charge and with proper work permit (PTW) for safety 
consideration & uninterrupted running of the plant. 

 
9.5.2 No workman can be engaged in over time during night hours & on holidays without 

specific approval of Engineer-in-charge. 
 
9.6 FIRST AID AND INDUSTRIAL INJURIES: 

i) Contractor shall maintain first aid facilities for his employees and those of his 
subcontractors in addition to the facility provided by the Owner. 

ii) Contractor shall make outside arrangements for ambulance service for the 
treatment of industrial injuries. Names of those providing these services shall be 
furnished to Owner prior to start of work, and their telephone numbers shall be 
prominently posted in Contractor’s field office. 

iii) All necessary personal protective equipment’s as considered adequate by the 
Engineer-in-charge / Safety Officer shall be kept available for the use of persons 
employed at the site and maintained in good condition suitable for use. The 
standard of Personal Protective Equipment’s (PPE’S) to be provided by the 
Contractors to their employees shall be as furnished under ‘standard’ of Personal 
Protective Equipment’s as laid down in Clause No.9.13    

iv) The Contractor shall report promptly to the Engineer-in-charge/his 
representative any injury, diseases, dangerous occurrence, near misses and shall 
cooperate with Engineer-in-charge and the Safety Officer in investigation process 
to establish basic causes and recommend appropriate improvements in control 
and remedial measures. 

 
9.7 NO SMOKING AREA: 

Smoking is strictly prohibited in plant premises in general & in the Battery Area, 
Hydrogen Area, tank farm, Diesel/petrol filling station & warehouse in particular. 
Violators of the “No Smoking” rules shall be removed from employment immediately. 
Smoking is prohibited in public place. 

 
9.8 NOTICES TO BE DISPLAYED: 
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In addition to the duties imposed by statutory obligations, the Contractor shall notify on 
his work premises the following norms relating to safety, health and environment 
imposed by the Owner. 

 Owner’s Safety and Health Procedures & rules applicable to Contractor workmen 
in Owner’s premises. 

 
9.9 BARRICADE: 

i) Contractor shall erect and maintain barricades required in connection with his 
work to guard, protect & prevent accidents by others.:  

 Areas to be guarded 
  a) Excavations 

b) Hoisting areas 
c) Areas considered hazardous by either Contractor or Owner. 
d) Owner’s existing property subject to damage by Contractor’s operation. 
e) Railroad / unloading spots. 
f) Any other place as directed by Engineer-in-charge / Owner’s Safety 

Officer. 
ii) Contractor’s employees and those of his subcontractors shall abide by Owner’s 

barricading practice and the provisions thereof. 
iii) Barricades and hazardous areas adjacent to but not located in normal routes of 

travel shall be marked by red flasher lanterns at nights. 
 
9.10 SCAFFOLDING: 

i) Scaffolding shall be moved, erected and used adjacent to exposed high voltage 
line only in accordance with the Owner’s Safety & Health Procedures and in 
compliance with the requirements imposed by the Engineer-in-charge. All 
scaffold structures shall bear the scaffold identification serial number, the safe 
working load of its platform, the signature of Engineer-in-charge and a clear 
indication of the safe access period of seven days. Incomplete scaffolds must 
bear a caution – “Scaffolding Incomplete” (both in Hindi & Oriya). 

 
The Contractor shall maintain a register of all scaffolds erected, dates of erection 
and reports of inspection and certificate of fitness. No scaffolding new or 
modified shall be used by any one unless it has been inspected by Owner’s 
Safety Officer / competent person for satisfactory condition before use and 
thereafter before every subsequent seven days. If scaffolding members are 
provided by Owner, the Engineer-in-charge must certify the members of the 
scaffold before use. 

 
In case of any modification or alteration in scaffolding, the Contractor must 
display on the scaffolds as “DO NOT USE” sign until it has been inspected and 
accepted as a safe structure by Owner’s Safety Officer. 

 
None other than a skilled & experienced workman shall erect, alter, modify the 
scaffolding under supervision of a competent person. 

 
 Any Contractor wishing to make use of an erected scaffold must ensure that 

permission has been granted by the Engineer-in-charge / competent person for 
the purpose and that the structure is capable of taking the load required for the 
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related work. The Contractor must also confirm to the management instructions 
applicable to scaffold work control. 

 
 For work at height, but for short duration, where provision of a full scaffold is 

not reasonably practicable, safety harness must be used as per direction of 
Engineer-in-charge. Walking over unguarded beam at height is strictly forbidden. 

ii) Suitable scaffoldings should be provided for workmen for all works that cannot 
safely be done from the ground or from solid construction except such short 
period works as can be done safely from ladders. When a ladder is used a 
Mazdoor shall be engaged for holding the ladder and if the ladder is used for 
carrying materials as well, suitable footsteps and handrails shall be provided on 
the ladder and the ladder shall be given an inclination not steeper than 1 in 4 (1 
horizontal and 4 vertical). No metallic ladder shall be allowed for use in work 
place. 

iii) Scaffolding or staging on more than 3.25 meters above the ground or floor shall 
swing or suspend from an overhead support or erected with stationary support 
shall have a guard rail properly attached, bolted, braced and otherwise retarded 
at least one meter high above the floor or platform of such scaffolding or staging 
and extending along with the entire length of the outside and ends thereof with 
only such openings as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure.  

iv) Working platform, gangways and stairways should be so constructed that they 
should not sag unduly or unequally and if the height of the platform or gangway 
or the stairway is more than 3.25 meters above ground level or floor level, they 
shall be closely & rigidly constructed, should have adequate width and be 
suitably fastened as described in (ii) above. 

v) Every opening in the floor of a building or in working platform should be 
provided with suitable means to prevent the fall of persons or materials by 
providing suitable fencing or railing whose minimum height shall be 1.0 meter. 

vi) Safe means of access shall be provided to all working platforms and other 
working places. Every ladder shall be securely fixed. No portable single ladder 
shall be over 9.0 meter in length. The length of rung between the side rails of 
ladder shall in no case be less than 30 cm for ladder up to and including 3.0 
meter in length. For longer ladders this length shall be increased at least 15 mm 
for each additional meter of length. Uniform step spacing shall not exceed 30 
cms. Adequate precautions shall be taken to prevent danger from electrical 
power. No materials on any of the sites of work shall be so stacked or placed as 
to cause danger or inconvenience to any person or public. The Contractor shall 
also provide all necessary fencing and lights to protect the workers and staff 
from accidents, and shall bear the expenses of defense of every suit, action or 
other proceedings of law that may be brought by any person for injury sustained 
owing to neglect of the above precautions and to pay any damages and cost 
which may be awarded in any such suit or action or proceedings to any such 
person or which may with the consent of the Contractor to compromise any 
claim by any such person. 

 
9.11 EXCAVATION AND TRENCHES: 
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All trenches 1.2 meters or more in depth shall at all times be provided with at least one 
ladder for each 50-meter length or fraction thereof. 
Ladder shall be extended from bottom of the trench to at least 1.0 mtr above the 
surface of the ground. The sides of the trenches, which are 1.5 meters or more in depth, 
shall be stepped back to give suitable slope, or securely held by timber bracing, so as to 
avoid the danger of sides to collapse. The excavated materials shall not be placed within 
1.5 meters of the edge of the trench or half of the trench depth whichever is more. 
Cutting shall be done from top to bottom. Under no circumstances undermining or 
under cutting shall be done. 

 
9.12 SAFETY MEASURE IN DEMOLITON WORK: 

I) Before any demolition work is commenced and also during the process of the 
demolition work- 

a) All roads and open areas adjacent to the work site shall either be closed or 
suitably protected. 

b) No electric cable or apparatus, which is liable to be a source of danger, shall 
remain electrically charged. 

c) All practical steps shall be taken to prevent danger to persons deployed from risk 
of fire or explosion or flooding. No floor, roof or other part of the building shall 
be so overloaded with debris or materials as to render it unsafe. 

II) All personal protective equipment’s as considered necessary by the Engineer-in-
charge / Safety Officer shall be kept available for the use of the persons 
employed at the site and maintained in good condition suitable for use. The 
standard of PPEs to be provided by the Contractors to their employees should 
correspond to Clause 9.13 hereinafter. 

a) Workers employed on mixing asphaltic materials, cement and lime 
mortars/concrete shall be provided with protective footwear, protective gloves, 
dust mask and goggles. 

b) Those engaged in white washing and mixing or stacking of cement bags or any 
materials, which are injurious to the eyes shall be provided with protective 
goggles & dust mask. 

c) Those engaged in welding and gas cutting works shall be provided with 
protective face and eye-shields / welding mask, hand gloves & leather apron etc. 

d) Stonebreakers shall be provided with protective goggles, protective clothing, 
hand gloves & dust mask and seated at sufficiently safe distances. 

e) When workers are employed in sewers and manholes which are in use, the 
Contractor shall ensure that the manhole covers are opened and are ventilated 
at least for one hour before the workers are allowed to get into the manholes, 
and the manholes so opened shall be cordoned off with suitable railing and 
provided with warning signals or board to prevent accident to the public. In 
addition, procedure to work in confined space shall be strictly followed. 

f) The Contractor shall not employ men below the age of 18 years and women on 
the work of painting the products containing lead in any form. No female worker 
shall be allowed to work without tight apron near rotating machines. Wherever 
men above the age of 18 years are employed on the work of lead painting the 
following precautions shall be taken - 
1. No paint containing lead products shall be used except in the form of paste 

or readymade paint. 
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2. Suitable facemasks should be supplied for use by the workers when paint is 
applied in the form of spray or a surface having lead paint, dry rubbed and 
scrapped. 

3. All the required PPEs shall be provided by the Contractor to the workmen 
and adequate facilities shall be provided to enable the working painters to 
wash them on cessation of work. 

III) When the work is subject to a risk of drowning all necessary safety equipments 
sufficient PPEs including lifebuoy & rope shall be kept for use and all necessary 
steps shall be taken for prompt rescue of any person in danger and adequate 
provision shall be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of work. 

IV) Use of hoisting machines and tackles including their attachment anchorage and 
supports shall conform to the following standard or conditions and must comply 
the provision of Factory Act. 

a) These shall be of good mechanical construction, sound materials and adequate 
strength and free from inherent defect and shall be kept in good working order. 

b) Every rope used in hoisting or lowering materials or as means of suspension shall 
be of durable quality and adequate strength and free from inherent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and 
no person under the age of 21 years shall be in charge of any hoisting machine 
including any scaffolding or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel 
and pulley block used in hoisting or lowering or as means of suspension, the safe 
working load & date of testing shall be labeled on the equipment. Every hoisting 
machine and all gear referred to above shall be marked with the safe working 
load and the conditions under which it is applicable shall be clearly indicated. No 
part of any machine or any gear referred to shall be loaded beyond the safe 
working load except for the purpose of testing. 

e) In case of department machines, the safe working load shall be displayed on the 
equipment by the Engineer-in-charge. As regards Contractor’s machines, the 
Contractor shall obtain necessary test certificate from competent authority and 
inform the Engineer-in-charge for verification, whenever he brings any 
machinery to site of work. The safe working load and date of load testing & due 
date of testing shall be labeled on the equipment in both cases. 

f) Length of chain used for lifting shall not be adjusted by putting knot or slashing 
under any circumstances.   

g) The lifting area including winch and other such equipment shall be isolated by 
suitable barricade to prevent entry of other persons & animals. 

 
V) Motors, gears, transmission lines, electric wiring and other dangerous part of 

hoisting appliances shall be provided with efficient safeguards. Hoisting 
appliances shall be provided with such means as to reduce to the minimum the 
accidental descent of the load. Adequate precaution shall be taken to reduce to 
the minimum risk of any part or parts of a suspended load becoming accidentally 
displaced. When workers are employed on electrical installations, which are 
already energized, insulating mats, wearing apparel such as gloves, sleeves and 
boots as may be necessary should be provided. The workers shall not wear any 
rings, watches and carry keys or other materials, which are good conductors of 
electricity. 
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VI) All scaffolding, ladders and other safety devices mentioned or described herein 
shall be maintained in safe conditions and no scaffoldings, ladder or equipment 
shall be altered or removed while it is in use. Adequate washing facilities shall be 
provided at or near places of work. 

VII) These safety provisions shall be brought to the notice of all concerned by 
displaying on a notice board at a conspicuous place of worksite. The person 
responsible for compliance of the safety code shall be named therein by the 
Contractor. 

VIII)To ensure effective enforcement of the rules and regulations relating to safety, the 
arrangements made by the Contractor shall be open to inspection by the 
Engineer-in-charge / Safety Officer of Owner or authorized representatives and 
the Inspecting Officers as defined in the ContractLabour (R & A) Act. 

IX) Notwithstanding the above clauses there is nothing to exempt the Contractor 
from the operations of any other Act or rules in force in the Republic of India. 
The works throughout including any temporary works, shall be carried out in 
such a manner as not to interfere in any way whatsoever with the traffic on any 
roads or footpaths at the site or in vicinity thereto or any existing works whether 
the property of the Owner or a third party is affected. 

X) Every Contractor’s employee shall be at all times under the proper supervision 
when working in Owner’s premises or outside working site under Contract. 
Where a Contractor / subcontractor himself works alone or with 2-3 persons and 
does not have specifically designated supervisors, the Contractor shall be treated 
as supervisor and ensure safety of self & his workmen. 

XI) The Contractor must ensure that all equipment brought to site are in good 
condition, maintained in good condition, complies with the requirements of the 
Factories Act and/or any other specific legislation and is used or erected safely. 
Minimum stock of PPEs must be maintained by the Contractor in site store to 
meet all times need at work. 

XII) Contractor workers engaged in areas involving coal dust must use dust mask in 
addition to safety shoes, hardhats & safety glasses. 

XIII) Contractor labour while working in heights or on utilities connected to moving 
equipment’s etc. must use safety belts / full body harness as per requirement. 

XIV) Contractor labours engaged in areas involving high noise such as crusher, grizzle 
feeder, traveling tripper & paddle feeders, locomotives, ball mill, FD,ID& PA fans, 
compressors, DG set, turbine hall etc. must use ear plug /ear muff. 

XV) The use of compressed air for cleaning of clothing and skin is forbidden. 
XVI) No source of ionizing radiation shall be brought to Owner’s premises without the 

prior permission of the Engineer-in-charge. 
XVII) Ladders, long objects and cranes must not be used in the vicinity of exposed high 

voltage power line without permission of the Engineer-in-charge. 
XVIII)All site huts, storage facilities, shelters and the like shall be provided with fire 

extinguishers appropriate to the risk and with adequate means of escape which 
shall be kept clear at all times. 

XIX) Gas fires and radiant heaters are forbidden in site huts. 
XX) The Contractor may only use high-pressure water washing, on-line sealing and 

steam cleaning apparatus with prior permission of the Engineer-in-charge/his 
representative. 

 XXI) Overhead Crane: 
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a) No work on overhead crane is permissible when persons are either working or 
otherwise available under the said work. Roadways must be barricaded when 
work is carried out on roofs having eaves (overhanging edges of roof) parallel to 
roadways. 

b) All girders, beams & overhead surfaces shall be kept free from nuts, bolts, tools 
and other materials.  

 XXII) Electrical: 
a) Only authorized and qualified personnel shall work on the installations, wiring, 

trouble shooting or repair of electrical equipment. 
b) All electrical work including temporary wiring shall be done in accordance with 

the current Indian Electricity Regulations and with the permission of concerned 
departmental electrical engineers/ competent authority. 

c) No ladders other than electrically insulated fiber ladder shall be used by 
workmen of the Contractor. 

d) All electrical equipment’s provided by the Contractor and any temporary supply 
installations shall comply with the provisions of the relevant Indian Electricity 
Regulations. 

e) Portable tools, headlamps and other portable apparatus should be identified by 
a serial number, registered and periodically inspected & tested. All such 
equipments used by the Contractor shall have a current test certificate of 
electrical safety. 

f) For tapping of power for temporary work, socket & adopter shall be used. 
Inserting wire in plug socket shall be liable for severe penalty. 

 
 XXIII) Crane: 

a) Cranes & other heavy equipment must be guided into and out of the plant by a 
person (pilot) walking in front of the vehicle at a SAFE distance. 

 b) No person shall ride on a crane ball, cable or boom etc. 
c) Areas within the surrounding radius of the rear of the rotating super structure of 

the heavy crane shall be barricaded to prevent personnel from being struck or 
crushed by the crane while in operation at one place. 

d) Crane booms must not be operated within 3 meters of live electrical wires. 
e) Light of Crane: Head light & back light must be used irrespective of movement or 

working in a static condition. 
XXIV) Vehicles: 
a) Contractors shall not be permitted to use company mobile equipment such as 

cranes, tractors, and industrial trucks, machinery etc. unless specifically 
authorized in writing to do so. 

b) Automobiles and other vehicles shall be parked only in designated areas. 
c) Maximum speed limits shall be as per the road signs inside factory premises. 
d) Vehicles traveling on plant roads at night must use headlights at low beam. All 

loads must be securely fastened. 
e) No Contractor labour shall sit on the open truck or tractor/trailer body etc. 
f) Nobody should enter or get out of any moving vehicles or equipment’s. 
g) Proper cover shall be provided for vehicles carrying dust-emitting materials. 

 XXV) Hot Work Permit: 
a) Contractor shall contact the Engineer-in-charge of the work to obtain a HWP 

before starting any flame cutting, welding, grinding or other hot work. 
b) The Contractor shall provide a fire watch if the hazard dictates the need for one. 
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c) All compressed gas cylinders must be stored in upright position and properly 
secured with a valve cap. 

d) Ensure availability of approved extinguishers in good working order and properly 
filled before starting the job. 

e) Where cutting, burning or welding is to be done overhead, a person must be 
stationed below at a safe distance with an approved fire extinguisher. The area 
under overhead work shall be barricaded. 

f) Arc welding done at floor level must be shielded to protect personnel from 
welding area. 

g) Acetylene and oxygen welding / cutting must have approved back flow 
prevention check valves (i.e. Flash Back Arrestor). Cylinder must be closed / 
turned off after use. 

h) Tarpaulins used shall be fire resistant. The placement & use of tarpaulins shall be 
under strict supervision & control of company personnel. 

i) Fire hydrants and hoses are not to be used without written permission of 
Engineer-in-charge except to fight fires. 

 j) No LPG shall be used for any industrial purpose. 
 XXVI)Compressed Gas Cylinder: 

Compressed Gas Cylinder must be moved, stored or handled in an upright 
position. Transporting horizontally or by means of “barrel rolling” tactics is 
forbidden. No cylinder shall be moved with the protective cap off or regulator 
attached except when secured in an approved welding buggy. All cylinders 
whether charged or empty must be secured in an upright and approved manner 
remote from possible damage. 

 XXVII) Confined spaces:  
No person shall enter a confined space (tank, vault, pit, sewer, or enclosed 
structure with restricted means of space) until such entry permit is issued and 
signed by the departmental Engineer-in-charge of the confined space work area. 

 XXVIII) General Practices: 
  Intoxicants: 

a) Possession of or drinking of alcoholic beverages is strictly prohibited on company 
premises. Violators will be immediately removed and permanently prohibited 
from entering the plant. 

b) Possession of drugs for other than medical reasons is forbidden on company 
premises. 

c) Contractor personnel must not enter any building or area not required by their 
work & wondering about the plant is prohibited. 

 
 XXIX)House Keeping: 

a) Good House-Keeping practices are to be followed and the work places kept clean 
and orderly. Rejects & scraps shall be deposited in proper waste containers / 
place as the case may be. 

At no time shall any materials or equipment be placed so as to block the aisles & 
emergency exits from work place. 

XXX) Machinery Guarding: 
Machinery, tools and equipment’s must not be operated without guards.  

 XXXII)Fire Protection: 
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a) Fire hydrants, extinguishers, hose racks and other emergency equipment shall 
not be covered or blocked and fire equipment lines must always be kept clear.
  

b) All fire incidents must be reported to the Engineer-in-charge / Fire Officer / 
Safety Officer regardless of duration or extent and meticulously investigated. 

XXXIII)Temporary Building: 
Temporary building and material storage areas shall only be allowed on written 
approval of the Engineer-in-charge. They shall not be set up under power lines or over 
pipe ways. 

XXXIV)Clearance Procedure: 
Contractor must utilize the plant safety clearance procedure for performing work on 
process equipment, machines, and electrical equipment, as close supervisory 
coordination and control are needed on these jobs. 

XXXV)Plant Utilities: 
Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor unless the 
source of supply has been designated and authorized by Engineer-in-charge. 

 
9.13 MINIMUM QUALITY OF PERSONAL PROTECTIVE EQUIPMENT: 

Standard of personal protective equipment’s to be provided by the Contractors to their 
employees are indicated here below.  

 
NAME OF THE ITEMS WITH SPECIFICATION   
1.  Industrial safety helmet conforming IS:2925    
2. Safety shoes conforming IS:9473-1993   
3.  Dust mask conforming IS:9473-1983    
4. Safety belt conforming IS:3521-1983Full body Harness with fall arrest tested to 22KN 

and above.   
5. Safety glasses for dust protection    
Lightweight safety glasses with side shield to protect against wind & ultraviolet ray with 
adjustable side arms for personalized fit. 
  
6.(i) Ear muff conforming IS:6229     
   (ii) Ear plug or Ear seal       

Unique closed cell polyester from smooth tapered surface similar to ear canal, swells slowly 
to fit individual Ear canal. 

(Any one item out of three types of ear protection device should be issued) 
7. Flame-Water-Oil-Acids & alkali resistant work wear (made of 100% cotton fabric) 

  
8. Safety gloves of Kevlar or equivalent (high temp. resistance) 
9. Face shield (conforming IS:8521 part I type-I)  
10. Electrical hand gloves 440v & 33 KV conforming IS:4770 
11. Hand gloves for chemical laboratory made from pure latex Acid and Alkali proof 
12. Hand gloves for concentrated chemicals made from superior PVC inside cotton reinforce 

for better grip  
13. Split chrome leather hand gloves for handling rough object. 
14. Canvas hand gloves for handling smooth object & doing light work with it. 
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15. Flip up goggles with stationary frame fitted with ophthalmic grade zero power 
toughened lens and fitting frame. Blue lens for furnace.  Green shade No.4 for gas 
cutting, dark green No.11 for glasses for ARC welding whenever is required. 

16. Panoramic type safety goggles for acid & alkali whenever is required. Contractor shall 
ensure proper use of personal protective equipment by their workmen and supervisor 
on duty. 

 
Before issue of the above PPEs depending on the need of the area of work the sample of 
the same must be provided to Owner’s Safety Officer for inspection & approval. 
 
The Contractor shall be issued entry pass for their employees after due verification of 
the quality of the standard PPE’s and imparting necessary training well in advance (i.e. 
before 7 days of commencement of work) by Engineer-in-charge / Safety Officer. 
a) None of the Contractor’s employees shall be allowed inside the plant premises 

without valid gate pass, safety shoes, helmet (hard hat) & safety glasses. 
b)  Contractor shall ensure that all his employees use proper PPE’s inside the plant 

premises as per the work & site requirement. 
c) During the course of execution of the work the Contractor must ensure use of 

appropriate tested tools by their workmen. Safe working practice must strictly 
be followed, e.g. use of proper plug & socket for electrical connections, right size 
& standard spanner, right capacity and tested lifting & pulling equipment etc. 

d) The Contractor must ensure tidiness of the work place during & after completion 
of the work. 

e) In case of any doubt relating to safety guidelines, the Contractor should seek 
advice of he Engineer-in-charge / Safety Officer immediately for clarification. 

 
ANY DEFICNENCY IN SAFETY ASPECTS SHALL BE VIEWED SERIOUSLY BY THE OWNER. THE 
CONTRACTOR WILL BE PENALISED UP TO THE EXTENT OF Rs.10,000/- (RUPEES TEN 
THOUSAND ONLY) PER EACH LAPSE AS DETERMINED BY THE ENGINEER-IN-CHARGE. 
OWNER RESERVES THE RIGHT TO TERMINATE THE CONTRACT AND DEBAR THE 
CONTRACTOR TO PARTICIPATE ANY FUTURE BIDDING IN CASE OF CONTINUED 
FLOUTING OF THE SAFETY NORMS PRESCRIBED BY THE OWNER. 

 
9.14 CARE IN HANDLING INFLAMMABLE GAS: 

The Contractor shall ensure all precautionary measures and exercise utmost care in 
handling the inflammable gas cylinder / inflammable liquids / paints etc as required 
under the law and/or as advised by the Owner’s Fire Officer. 

 
9.15 TEMPORARY COMBUSTIBLE STRUCTURE: 

Temporary combustible structures shall not be built near or around work site. 
 
9.16 PRECAUTION AGAINST FIRE: 

The Contractor shall ensure availability of appropriate fire Extinguishers / Fire Bunkers 
and drums / fire buckets at work site as recommended by Engineer-in-charge.  

 
9.17 EXPLOSIVE: 

Explosive shall not be stored or used in the works or at site by the Contractor without 
the permission of the Engineer-in-charge in writing. The storage & use are also 
restricted to the extent & in the manner to which such permission is given. When 
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explosives are required for the works they shall be stored in a special magazine to be 
provided at the cost of the Contractor in accordance with the Explosive Rules. The 
Contractor shall obtain necessary license for the storage and use of explosives and all 
operations in which or for which explosives are employed shall be at sole risk and 
responsibility of the Contractor and the Contractor shall indemnify the Owner against 
any loss or damage resulting directly or indirectly there from. 

 
9.18 CONTRACTOR’S LIABILITY: 
9.18.1 Safety code: The Contractor shall at his own expense arrange for the safety provisions as 

required by the Engineer-in-charge in respect of all labour directly employed for 
performance of the works and shall provide all facilities in connection herewith. In case 
the Contractor fails to make arrangements and provides necessary facilities as aforesaid, 
the Engineer-in-charge shall be entitled to do so and recover double the cost thereof 
from the Contractor. 

9.18.2 Failure to comply with safety code or the provision relating to and report on accidents 
and to grant of maternity benefits to female workers or submission of materially 
incorrect statement shall make the Contractor liable to pay Liquidated damages an 
amount not exceeding Rs.500/- for each default. The decision of the Engineer-in-charge 
in such matters based on the reports from the Inspecting Officer or from 
representatives of Engineer-in-charge shall be final and binding and deductions for 
recovery of such liquidated damages may be made from any amount payable to the 
Contractor.  

 
9.19 PRESERVATION OF PEACE: 

The Contractor shall take requisite precautions and use his best endeavor to prevent 
any riotous or unlawful behavior by or amongst his workmen and other employed on 
the works and for the preservation of peace and protection of the inhabitants and 
security of property in the neighborhood of the work. In the event of the Owner 
requiring the maintenance of a special police force at or in the vicinity of the site during 
the tenure of works, the expenses thereof shall be borne by the Contractor and if paid 
by the Owner shall be recoverable from the Contractor. 

9.20 OUTBREAK OF INFECTIOUS DISEASES: 
The Contractor shall remove from his camp such labour and their families who refuse 
protective inoculation and vaccination when required to do so by the Engineer-in-
charge. Should Cholera, Plague or other infectious diseases break out, the Contractor 
shall burn the huts, bedding, clothes and other belongings of or used by the infected 
parties and promptly erect new huts on healthy site as required by the Engineer-in-
charge failing which within the time specified in the Engineer’s requisition, the said work 
may be done by the Owner and the cost thereof recovered from the Contractor. 

 
9.21 USE OF INTOXICANTS: 

The sale of dent spirits or other intoxicating beverages upon the work in any of the 
buildings, encampments or tenements owned, occupied by or within the control of the 
Contractor or any of his employee is forbidden and the Contractor shall exercise his 
influence and authority to the utmost extent to secure strict compliance with this 
condition. 

 
In addition to the above, the Contractor shall abide by all provisions of Owner’s Safety 
Code framed from time to time. 
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End of Section-IX 
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SECTION-X 
10.0 PENALTY: 
10.1 FOR NON-COMMENCEMENT OF WORK ON DUE DATE: 

The execution of work shall commence from 15th day after the date on which the Owner 
issues written orders to commence the work. If the Contractor commits default in 
commencing the execution of work as aforesaid, Owner shall without prejudice to any 
other right or remedy be at liberty to forfeit the earnest money absolutely. In addition, 
Owner reserves the right to terminate the Contract without any further reference to the 
Contractor. 

10.2 FOR NON-PERFORMANCE: 
In case the performance is discontinued by the Contractor without any cause 
attributable to Owner, the Contract can be terminated with three days’ notice at the 
discretion of Engineer-in-charge and the security & all other dues of the Contractor shall 
be forfeited. This shall be in addition to other penalties.  

10.3 FOR UNSATISFACTORY PERFORMANCE: 
If the performance does not commensurate either to the standard of work as per BI 
Standard/standard specified by the Owner or the progress is not as per time schedule, 
the Contract shall be terminated with 30 days’ notice and security & other dues of the 
Contractor shall be forfeited.  

10.4 FOR NON-PERFORMANCE DUE TO LABOUR STRIKE: 
In case of labour strike, the Contractor shall continue the work or keep the work 
continued by alternate arrangement failing which Owner reserves all rights to get the 
work done otherwise at the risk and cost of the contractor. Also Owner reserves the 
right to terminate the Contract and impose penalty as in Clause 10.2 

10.5 FOR NON-PAYMENT OF WAGES WITHIN SPECIFIED PERIOD: 
For non-payment of wages to his labours within the specified period penalty shall be 
imposed on the Contractor as per clause No.8.1 (x)  

10.6 FOR NON-COMPLIANCE OF OTHER STATUTORY OBLIGATIONS: 
In case of non-compliance of statutory provision within stipulated period, the Contract 
is liable for termination at the discretion of Engineer-in-charge.  

10.7 FOR NON-ADHERENCE TO SAFETY NORMS: 
Penalty shall be imposed on the Contractor as per Clause No.9.13 for non-adherence to 
safety norms. 

10.8 If generation loss contributes to the fault of Contractor, penalty to the tune of loss on 
account of disruption of generation or dues of Contractor including security, whichever 
is less shall be imposed. The Contractor shall also be debarred from participation in any 
future bidding for at least 3 years thereafter. 

 If Contractor disputes to the decision of Engineer-in-charge regarding his fault, the case 
shall be referred to Contract Review Committee. In such case the Contractor or his 
authorized representative shall be a member of the CRC for investigation and report. 
This joint report shall be final and binding on both parties. 

10.9 Jobs asked by Engineer-in-charge subject to availability of related materials shall be 
attended with immediate effect. However, if the Contractor fails to do the work within 
reasonable hours or maximum within 48 hours as the case may be, the job may be done 
by engaging other agency at the cost & risk of the Contractor. In such an event, Owner 
may terminate the Contract& debar the party from future work for two years. 

10.10 PENALTY FOR NON-RETURN OF EXCESS MATERIALS ISSUED BY THE OWNER. 
The Contractor shall return all surplus materials, scraps, tools & plant if issued for the 
work to the warehouse in proper manner and obtain receipt to this effect before issue 
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of Completion Certificate by the Engineer-in-charge. If the same is not complied, the 
Contractor shall be liable for cost of the same and 20% additional charge over & above 
the value as per warehouse records and shall be recovered from Contractor’s bills. 

10.11 PENALTY FOR KEEPING IDLE MACHINERIES, EQUIPMENTS, T & P etc. HIRED BY OWNER: 
In case of machinery, tools & plant and equipments arranged on hire by the Owner and 
provided to the Contractor for work, idle charges beyond reasonable period for such 
work shall be the liability of the Contractor. 

10.12 LIQUIDATED DAMAGE (LD): 
L.D. shall be imposed on Contractor as per clause No.6.9 for delay in completion of 
work. 

10.13 In case of failure on part of Contractor to provide consumables or any other material 
under their scope & the work is affected on account of this shortfall, Owner reserves the 
right to arrange the same at the cost & risk of the Contractor. The amount so incurred 
by Owner with 25% additional charges shall be recovered from the Contractor. 

10.14 For failure on part of the Contractor to meet the liability under W.C. Act, P.F. Act etc., 
penalty as per Clause 8.1 (viii) & 8.2.3 shall be imposed. 
 
Notwithstanding any clause elsewhere in General Conditions of Contract, all the penalty 
on Contractor shall be deducted from Contractor’s: - 
 
1. Running Bill 
2. Security deposit 
3. Any other dues of Contractor 

Or 
In case the amount exceeds the dues of the Contractor in concerned Contract, the same shall 
be recovered from dues of other contract with Owner; 

Or 
If recovery shall not be possible from any of the aforesaid manner, the same shall be recovered 
as debt liability. 

End of Section-X 
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SECTION-XI 
11.0 Arbitration: 

All disputes or difference in respect of which the decision is not final and conclusive 
shall, on the initiative of either party, be referred to the adjudication of a sole arbitrator, 
within thirty days of receipt of notice from the contractor of his intention to refer the 
disputes to arbitration or by Engineer-in-Charge, the MD or MD-in-charge of OPGC shall 
finalize a panel of three arbitrators and intimate the same to the contractor. The 
contractor shall within fifteen days of the receipt of this list select and confirm his 
acceptance to the appointment one from the panel as arbitrator. If the contractor fails 
to communicate his selection of the name within the stipulated period, the MD or MD-
in-charge of OPGC shall without delay select one from the panel and appoint him as the 
sole arbitrator. If the MD or MD-in-charge of OPGC fails to send such a panel within 
thirty days, as stipulated, the contractor shall send a similar panel to the MD or MD-in-
charge of OPGC within fifteen days. The MD or MD-in-charge of OPGC shall then select 
one from the panel and appoint him as the sole arbitrator within fifteen days. If the MD 
or MD-in-charge of OPGC fails to do so, the contractor shall communicate to the MD or 
MD-in-charge of OPGC the name of one from the panel who shall then be the sole 
arbitrator. The appointment of sole arbitrator so made shall be final and conclusive. 
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reasons whatsoever, sole Arbitrators shall be appointed as 
aforesaid by the MD or MD-in-charge, OPGC. The work under the contractor, shall, 
however continue during the arbitration proceedings.  
 
The Arbitrator shall be deemed to have entered on the reference, the date he issues 
notices to both the parties fixing the date of the first hearing. 
 
The Arbitrator may, from time to time, with the consent of the parties, enlarge time for 
making and publishing the award. 
 
The Arbitrator shall give a separate award in respect of each dispute or difference and 
shall give a reasoned and speaking award/awards. 
 
The venue of arbitration shall at Bhubaneswar only and jurisdiction for any proceedings 
arising out of or concerning or connected with such arbitration shall be of appropriate 
court at Bhubaneswar under the jurisdiction of Odisha High Court. 
   
The fees, if any, of the arbitrator shall, if required t be paid before the award is made 
and published, be paid at half by each of the parties. The costs of the reference and the 
award including the fees, if any, of the arbitrator shall be in the discretion of the 
arbitrator who may direct to and by whom and in what manner. Such costs or any part 
thereof shall be paid and may fix and settle the amount of costs to be so paid. 
The award of the arbitrator shall be final and binding on both the parties. 
 
Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any 
statutory modification or re-enactment thereof and the rules made there under, and for 
the time being in force, shall apply to the arbitration proceeding under this clause. 
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Neither party is entitled to bring a claim to arbitration if the request for appointment of 
arbitrator has not been made within thirty days after expiration of warranty / guaranty 
period. 

  
11.1 JURISDICTION / GOVERNING LAWS: 

a) Jurisdiction 
For all disputes, appropriate court at Bhubaneswar under the jurisdiction of 
Odisha High Court alone shall have exclusive jurisdiction in all matters arising 
under this contract. 

b) Governing Laws 
The Contract shall be governed by and constructed according to the laws in force 
in INDIA. 

 

 

 
 
 

End of Section-XI 

 

 

End of GCC Volume-II 
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SCHEDULE ‘A’ 
  REFERENCE TO GENERAL CONDITIONS OF CONTRACT 
 
2.1  Accepting Authority      Authority who floats NIT 
 
2.19  Market Rate- percentage addition to     10 per cent 
 Cover overheads and profit 
 
1.14  Earnest money      1% of the total quoted price 
4.9 Security Deposit shall be calculated as under:    

(i) Contract value up to Rs.1 crore     10%  
           
(ii) Contract Value more than Rs.1 crore but not   7.5% of contract 
      exceeding Rs.5 crore      value  

 
            (iii) Contract value more than Rs. 5 crore    5% of contract value 
 
  Schedule of Rates applicable 
   
 OPWD 
3.25 Time allowed for execution of works or time schedule. as in tender document 

   
   Authority competent to decide if “any other cause”  OPGC 

                of delay is beyond Contractor’s control  
 
8.1(vii)      Duration of return of number and description by Fortnightly 
       trades of workmen employed on works to be  
                   submitted to Engineer-in-Charge. 
 
      Authority competent to reduce compensation    OPGC   
                   amount. 
5.11 Defects Liability Periods      as in tender 
document 

 
5.12 Training of apprentices     Maximum number to  
         be engaged as per the 
         Apprentice Act.1961. 
  Category 
  (a) 
  (b) 
 (c) 
 etc. 
 
6.3.1     Interim bills/running bill     Monthly in case of maint. 
         Contract& after achieving 
         Milestone as agreed in 
         Schedule of work in const- 
         Ruction contract. 
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11.1      Authority for appointing arbitrator   OPGC  
 

SCHEDULE ‘B’ 

MATERIAL FOR ISSUE TO THE CONTRACTOR 

Sl.No. Particulars Rate at which material will be issued  Qnty. Place of issue Max. 
allowable % 
    Unit   Rs.    of wastage 

1         2      3    4 5  6  7   

1  Cement  MT     ITPS warehouse 3% 
 if issued       or nearest 
         Railhead 
2 Reinforcement Steel 

a) Mild steel 6 mm MT     ITPS warehouse 5% 
& above dia       or nearest  

       Railhead 
(b) Tor steel rod  MT     ITPS warehouse 5% 
      of all dia       or nearest  

         Railhead 
3 Structural Steel MT     ITPS warehouse 5% 
 (plates and rolled      or nearest  
 Sections only)       Railhead 
4 All spares     NA  -do-   NA 
5 Lubricant     NA  -do-   NA
  
6 Fuel Oil     NA  -do-   NA
  
7 Conveyor belt     NA  -do-   NA 
8 Railway sleepers    NA  -do-   NA 
9 Mill liner     NA  -do-   NA 
10 Ball for Ball mills    NA  -do-   NA
  
11 Rails      NA  -do-   NA 
12 Point & crossing    NA  -do-   NA 
13 Fish plate     NA  -do-   NA 
14 Module     NA  -do-   NA 
15 Cards      NA  -do-   NA 
16 Monitor     NA  -do-   NA 
17 Recorder     NA  -do-   NA 
18 Indicator     NA  -do-   NA 
19 Gauges, pressure temp   NA  -do-   NA 
20 Switches     NA  -do-   NA 

 
Signature of Issuing Officer………………..  Signature of Contractor…………….. 
Date………………..      Date……………. 
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        ANNEXURE-I 
 
NAME OF THE BIDDER: 
NAME OF THE WORK: 

 

 
DETAILS OF WORKS AND SERVICES OF SIMILAR NATURE DONE BY THE PARTY DURING THE LAST 
THREE YEARS  
 

Sl. 
No. 

Name of 
Claimant 

Description of 
work 

Value of 
work 

Period The work is done 
directly or through sub-
contractor 

Remarks 

 
From 

 
To 

        

 
 
Note: Photocopy of Performance Certificate / Completion Certificate of Owner in 
 Support of the work mentioned above is required to be enclosed.  
 
 
 
 

SIGNATURE OF THE BIDDER 
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ANNEXURE-II 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

CONCURRENT COMMITMENTS 

 

Sl. 
No. 

Full postal address 
of client & name of 
Officer-in-charge 

Description of 
the work done 

Value of 
contract 

Date of 
commencement of 
work 

Scheduled/Revised 
completion period 

% age 
completion as 
on date 

Expected date 
of completion 

Remarks 

         

 
 

SIGNATURE OF THE BIDDER: 
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ANNEXURE-III 
 
NAME OF THE BIDDER: 
 
NAME OF WORK: 
 

DETAILS OF EQUIPMENTS, TOOLS & TACKLES 

 
Bidder shall submit herein details of equipments, tools, tackles etc required to perform the work (a) already owned by Bidder and available for use in this 
contract (b) anticipated to be hired by contractor or (c) anticipated to be purchased by contractor. In case of (b) and (c) commitment of hirer or supplier 
shall be stated. 
 

Category Category-
wise 
Sl.No. 

Ownership 
status (a), 
(b), (c) 

Description, 
make 
model & 
capacity 

Quantity Capacity Year of 
manufacture 

Location 
of 
availability 

Remarks 

         

 
Photocopy of correspondence between contractor & hirer and between contractor & supplier shall be furnished. 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-IV 
NAME OF THE BIDDER: 
NAME OF WORK: 
 
ORGANISATION CHART SHOWING NO. OF QUALIFIED ENGINEERS & SUPERVISORY PERSONNEL ETC. IN 
THE EMPLOYMENT OF CONTRACTOR & TO BE EMPLOYED. 
 

Sl.No. Class of manpower/ 
engineer/supervisor 
 
 

Details of Personnel to be deployed on this work No. 

Available with 
contractor 

To be employed 

     

 
Note: Names and short resume of their qualification & experience may also be given for key personnel. 
 

The tentative chart of your site organization as above furnished by you shall be subject to 
variation to suit the construction / maintenance / operation programme requirement and as 
directed by Owner / Engineer-in-charge. 

 
 

SIGNATURE OF BIDDER 
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ANNEXURE-V 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

INFORMATION ABOUT BIDDER 

 
1. In case of proprietary firm: 
 
1.1 Name of the business: 
1.2 Whether his business is registered with appropriate authority. If yes, name of authority. 
1.3 Date of commencement of business: 
1.4 Whether he pays Income Tax over Rs.10,000/- per year 
 
2. In case of partnership: 
 
2.1 Name of the partnership with qualification: 
2.2 Whether the partnership is registered with appropriate authority: 
2.3 Date of establishment of firm: 
2.4 How many of the partners of the firm pay Income Tax over Rs.10,000/- a year and if less, what is 

the amount paid by them. If all of them do not pay Income Tax, who of them is paying Income 
Tax. 

2.5 Permanent Account No. under IT Act: 
 
3. In case of Limited liability Company or Company Limited by Guarantee: 
3.1 Amount of paid up capital: 
3.2 Name of the Directors: 
3.3 Date of incorporation with Registrar of Company. 
3.4 Copies of balance sheet of the Company of the last two years: 
 

Copies of audited profit & loss Account and the balance sheet shall be enclosed in case of 
individuals, partnership as well as limited companies for the last three years. 

 
 

Signature of the Bidder 
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ANNEXURE-VI 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

LIST OF ENCLOSURES 

 
THE BIDDER IS REQUIRED TO ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID. 
 
  1. Photocopy of Power of attorney of the signatory of the tender 
 
  2. Income Tax / Sales Tax Clearance Certificate  
 

3. Documents showing annual turnover for similar works or otherwise for the past 
two years such as annual report, profit and loss account etc. 

 
  4. Certificate by Nationalized / Schedule Bank/ Chartered 
   Accountant Firm showing financial capacity. 
 

5. Provident Fund No.  
 
6. Bid Guarantee / E.M.D. 

 
7. Letter of undertaking 

 
8. Permanent Account Number of Income Tax 

 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-VII 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

EXCEPTIONS AND DEVIATIONS 
 
 
Bidder may stipulate here exceptions and deviations to the tender conditions, if considered 
unavoidable. 
 

Sl.No. Page No. of tender 
document 

Clause/Sub Clause of 
tender document 

Subject Deviation 

     

 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-VIII 
 
NAME OF BIDDER: 
 
NAME OF WORK: 
 
 

DETAILS OF PROPOSED ORGANISATION 

 
 
The bidder shall submit herein details of Head Office and site organization proposal to be developed for 
execution of the work. Bidder shall also furnish the bio-data of the site-in-charge and key personnel to 
be deployed in the format provided in Annexure-IV. 
 
Bidder agrees to augment the list in Annexure-IV with additional number/categories if required and if 
directed by Engineer-in-charge for smooth execution of work taken by the Contractor. 
 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-IX 
 
 

LETTER OF AUTHORIZATION 

(To be submitted on a non-judicial stamp paper of Rs.10 (Rupees ten) only) 
 
 
 
Mr. / Mrs. _________________________________________ residing in 
________________________________________ and presently holding the position 
________________________________ of the ____________________________ 
________________________________ firm / Group / Individual, is duly authorized by the Firm / Group 
/ Individual to sign and furnish all such information as desired by the OPGCL in this document in respect 
of the work _______________________________ 
__________________________________________________________________ 
 
 
 
 

Signature: 
Date: 

(Secretary / General partner / Individual / Contractor / Applicant) 
SEAL 

 
 
WITNESS: 
1. 
2. 
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ANNEXURE-X 
 

SUPPORTING / ATTACHED DOCUMENT LIST 

 

Annexure No. Supporting document/ Additional Sheet Document No. 

I   

II   

III   

IV   

V   

VI   

VII   

VIII   

IX   

X   

XI   

XII   

XIII   

XIV   

XV   

XVI   

XVII   

XVIII   
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ANNEXURE-XI 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

 

 

 

ANNUAL TURNOVER STATEMENT 

 
The bidder shall indicate herein his annual turnover during preceding 3 years based on the audited 
balance sheet / profit & loss account statement. 
 

FINANCIAL YEAR ANNUAL TURNOVER (Rs.) NET WORTH (Rs.) 

Previous to previous year   

Previous year   

Present year   

 
 
NOTE: 1.  Copies of audited balance sheets with profit and loss account of  

3 years shall be submitted along with the Technical bid in support  
 of above entries. 

 
  2. Bidder shall work out Net worth on the following basis: 
 
   Net worth: Reserve + Capital – Accumulated loss. 
 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-XII 

REGISTER OF WORKMEN 

 
(i) Name and address of  Contractor  …………………………………………….. 
 
(ii) Name and address of establishment in/under which  contract is carried on…………… 
 
(iii) Nature and location of work………………………………. 
 
(iv) Name & address of Principal Employer ……………………………………………………….. 
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ANNEXURE-XIII 
EMPLOLYMENT CARD 

 
(a) Name and address of Contractor__________________________________________________ 
 
(b)  Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)  Nature and location of work: 
 
(d)  Name and address of Principal Employer: 
 

Name of 
the 
workman 

Sl. No. in 
the 
register of 
workman 
employed 

Nature of 
employment 
/ 
designation 

Wage rate 
(with 
particulars 
of unit, in 
case of 
piece 
work) 

Wages 
period 

Periods of 
employment 

Remarks Signature 
of 
contractor 

1 2 3 4 5 6 7 8 
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ANNEXURE-XIV 

REGISTER OF WAGES-CUM-MUSTER ROLL 
 
(i) Name and address of the contractor……………….. 
(ii) Name and address of establishment in/under which contract is carried on……….. 
(iii) Nature and location of work……………………………….. 
(iv) Name and address of Principal employer…………. 
(v) Wage period……………………………… from…………………….to…………………….. 
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ANNEXURE-XV 
 

 
REGISTER OF FINES 

 
 

(b) Name and address of Contractor__________________________________________________ 
 
(b)  Name and address of establishment in/ under which contract is carried on:______________________________________________________ 
 
(c)  Nature and location of work: 
 
(d)  Name and address of Principal Employer: 
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ANNEXURE-XVI 

 
 

 REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS 
 

(c) Name and address of Contractor__________________________________________________ 
 
(b)  Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)  Nature and location of work: 
 
(d)  Name and address of Principal Employer: 
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ANNEXURE-XVII 
 
 

WAGES SLIP 
 
 
Name & address of Contractor: 
 
Name & address of establishment in/under 
Which Contract is carried on: 
 
Nature and location of work: 
 
Name and address of Principal Employer: 
 
Name and father’s / husband’s name of the workman: 
 
For the week/fortnight/month ending: 
 
Sex and identification token/ticket No.: 
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PROFORMA BANK GUARANTEE IN LIEU OF DD FOR EARNEST MONEY 
(on Non Judicial stamp paper of Appropriate value) 

 
(Applicable to Bid value more than Rs.25 lakh only) 

 
Ref:          Date: 

         Bank Guarantee No. 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station, 
At/Po- Banharpali, 
Dist-Jharsuguda-768234. 
 
Dear Sir, 
 In consideration of Odisha Power Generation Corporation having its Registered office at 
7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter called the 
“Owner” which expression shall unless repugnant to the subject or context include its successors and 
assigns) having issued Tender Specification Against NIT 
No_________________________________________dt.________________ to 
M/s____________________________________having its Registered / Head office 
at_________________________________________________________________ 
(hereinafter called the Bidder) who wishes to participate in the said tender for and you, as a special 
favour, have agreed to accept an irrevocable and unconditional Bank Bid Guarantee for an amount of 
Rs.________________________________ valid up to ___________________ On behalf of the Bidder, as 
a condition for participation in the said tender. 
 
 We, the _____________________ Bank incorporated under ________________ law and having 
one of our branches at _________________ and having our Registered office/Head office at 
_________________ do here by unconditionally and irrevocably guarantee and under take to pay to the 
“ Owner” immediately on demand without any demur reservation, protest, contest and recourse to the 
extent of the said sum of Rs._____________ (Rupees _______________________ only). Any such 
claim/demand made by the said “Owner” on us shall be conclusive and binding on us irrespective of any 
dispute or differences raised by the Bidder. 
 
This guarantee shall be irrevocable and shall remain valid upto  _________________. If any further 
extension of this guarantee is required, the same shall be extended to such required period on receiving 
instructions from M/s ____________________ on whose behalf this guarantee is issued. 
 
We, the said Bank lastly undertake not to revoke this guarantee during its currency except with the 
previous consent of the owner in writing and agree that any change in the constitution of the said 
tenderer or the said Bank shall not discharge our liability.  In witness where of the Bank, through its 
authorised officer, has set its hand and stamp on this ___________________________ day of 
_______________________20______ 
 
Witness: 
 
 
(Signature)        (Signature) 
____________________    __________________ 
 



Page 128 of 196 
 

Name         Name 
 
__________________       (Designation with Bank stamp) 
Official Address 
 
 
          Attorney as per Power of Attorney 
 
       No.___________________ 
 
       Date__________________ 
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FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(On Non-Judicial Stamp Paper) 

(Applicable to Bid of value more than Rs.25 lakh) 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station,  
At/Po-Banharpali, 
Dist-Jharsuguda-768 234. 
 
 In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) 
having registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 
023 (hereinafter called the “Owner / OPGC” which expression shall unless repugnant to the subject or 
context include its administrators successors and assigns) having agreed to the price, terms and 
conditions of Tender and Letter of Intent bearing no._____________ dated _____________ issued 
which has been unequivocally accepted by the Contractor M/s ____________________________ for 
the work of ______________________________ (hereinafter called the said contract) to accept a 
performance Guarantee as herein provided for Rs. __________(Rupees 
____________________________ only ) from a Nationalized bank in lieu of the security deposit to be 
made by the contractor or in lieu of the deduction to be made from the contractor’s bills, for the due 
fulfillment of the terms and conditions contained in the said contract by the said contractor,  We the 
_______________________ Bank (hereinafter referred to as “the said Bank” and having our registered 
office at __________________________ do hereby undertake and agree to indemnify and keep 
indemnified OPGC from time to time to the extent of Rs.________ (Rupees 
__________________________ only) against any loss or damage, costs, charges and expenses caused 
to or suffered by or that may be caused to or suffered by OPGC by reason of any breach or breaches by 
the said Contractor of any of the terms and conditions contained in the said contract and to 
unconditionally pay the amount claimed by OPGC on demand and without demur to the extent 
aforesaid. 
 
2.  We______________________ Bank, further agree that OPGC shall be the sole judge of and as to 
whether the said Contractor has committed any breach or breaches of any of the terms and conditions 
of the said Contract and the extent of loss, damage, costs, charges and expenses caused to or suffered 
by or that may be caused to or suffered by OPGC on account thereof and the decision of OPGC that the 
said contractor has Committed such breach or breaches and as to the amount or amount of loss, 
damage, costs charges and expenses caused to or suffered by or that may be caused to or suffered by 
OPGC from time to time shall be final and binding on us. 
3. We the said Bank further agree that the Guarantee herein contained shall remain in full force and 
effect during the period that would be taken for the performance of the said Contract and till all the 
dues of OPGC under the said Contract or by virtue of any of the terms and conditions governing the said 
Contract have been fully and properly carried out by the said contractor and accordingly discharges this 
Guarantee, subject, however, that OPGC shall have no claim under the Guarantee after 90 (Ninety) days 
from the date of expiry of the Defects Liability period as provided in the said Contract i.e.                      
(Date) or from the date of cancellation of the said contract, as the case may be, unless a notice of the 
claim under this Guarantee has been served on the Bank before the expiry of the said period in which 
case the same shall be enforceable against the Bank notwithstanding the fact, that the same is enforced 
after the expiry of the said period. 
 
4.  OPGC shall have the full liberty without affecting in any way the liability of the Bank under this 
Guarantee or indemnity, from time to time to vary any of the terms and conditions of the said Contract 
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or to extend time of performance by the said Contractor or to postpone for any time and from time to 
time any of the powers exercisable by it against the said Contractor and either to enforce or forbear 
from enforcing any of the terms and conditions governing the said Contract and either securities 
available to OPGC and the said Bank shall not be released from its liability under these presents by  any 
exercise by OPGC or of the liberty with reference to the matters aforesaid or by reason of time being 
given to the said Contractor or any other forbearance, act or omission on the part of OPGC or any 
indulgence by OPGC to the said Contractor or any other matter or thing whatsoever which under the 
law relating to sureties would but for this provision have effect of so releasing the Bank from its such 
liability  
 
5. It shall not be necessary for OPGC to proceed against the Contractor before proceeding against the 
Bank and the Guarantee herein contained shall be enforceable against the Bank notwithstanding any 
security, which OPGC may have retained or obtained from the Contractor shall at the time when 
proceedings are taken against the Bank hereunder be outstanding or unrealized. 
 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with the 
prior consent of OPGC in writing and agree that any change in the Constitution of the said Contractor or 
the said Bank shall not discharge our liability hereunder. If any further extension of this Guarantee is 
required the same shall be extended to such required periods on receiving instructions from 
M/s_________________________________________ on whose behalf this guarantee is issued. 
 
In presence of  
WITNESS      For and on behalf of (Bank) 
1.       Signature____________________ 
2.       Name & Designation___________ 
       Authorization No._____________ 
       Date and Place ________________ 
       Bank’s Seal__________________ 
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NOTES: 
FOR PROPRIETARY CONCERNS: 
 Shri___________________________ S/o_______________________________ resident of 
______________________________ carrying on business under the name and style of 
_________________________  at __________________________________ (hereinafter called “ the 
said Contractor” which expression shall unless the context requires otherwise include his heirs, 
executors, administrators and legal representatives).  
 
FOR PARTNERSHIP CONCERNS 
 M/s ______________________________ a partnership firm with its office 
_________________________ (hereinafter called “ the said Contractor” which expression shall unless 
the context requires otherwise include their heirs, executors, administrators and legal representatives); 
the names of their partners being (I) Shri ___________________________ S/o 
________________________________________  (II) Shri ____________________  S/o 
________________________________________ etc.  

FOR COMPANIES 

 M/s _______________________ a company registered under the Companies Act, 1956 and 
having its registered office in the state of __________________ (hereinafter called “the said 
Contractor” which expression shall unless the context requires otherwise include its administrators, 
successors and assigns). 
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PERFORMANCE BANK GUARANTEE FOR LUMPSUM ADVANCE 
   (On Non-Judicial Stamp Paper of Appropriate Value) 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station,  
At/Po-Banharpali, 
Dist-Jharsuguda-768 234. 
 
 In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) 
having registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 
023 (hereinafter called the “Owner” which expression shall unless repugnant to the subject or context 
include its successors and assigns) having agreed under the terms and conditions of the Letter of Intent 
bearing no._____________ dated _____________ issued by the Owner which has been unequivocally 
accepted by ____________________________________ in connection with the work of  
________________________________________ Specification No……………  (Hereinafter called the said 
contract) to make at the request of the Contractor a lump sum advance of 
Rs.___________________________(Rupees______________________________________________ 
only )  for utilizing it for the purpose of the Contract on his furnishing a guarantee acceptable to the 
Owner .  We, ____________________ Bank incorporated under ______________________________ 
and having one of our branches at ________________________  (hereinafter referred to as “the said 
Bank” do hereby guarantee the due recovery by the Owner of the said advance with interest thereon as 
provided according to the terms and conditions of the Contract.  If the said Contract fails to utilise the 
said advance for the purpose of the contract and / or the said advance together with interest thereon as 
aforesaid is not fully recovered by the Owner, we, ____________________________ Bank here-by 
unconditionally and irrevocably undertake to pay to the owner on demand and without demur to the 
extent of the said sum of Rs.  _____________________ /- (Rupees___________________________) 
only any claim made by the Owner on us for the loss or damage caused to or suffered by the owner by 
reason of the owner not being able to recover in full the said sum of Rs.__________________/- 
(Rupees______________________________________________________________________________
_ ) only with interest as aforesaid. 
 
2. We, _____________________________ Bank further agree that the Owner shall be the sole judge 

of and as to whether the said Contractor has not utilized the said advance or any part thereof for the 
purpose of the Contract and the extent of loss or damage caused to or suffered by the Owner on 
account of the said contractor as to the amount or amounts of loss or damage caused to or suffered 
by the Owner shall be final and binding on us. 

 
3.  We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said Contract and till the 
said advance with interest has been fully recovered and its claim satisfied or discharged and till 
Owner certifies that the said advance with interest has been fully recovered from the said 
Contractor, and accordingly shall have no claim under this Guarantee after 30 (thirty) days from the 
date of satisfactory completion of the said contract ( as per the mutually agreed work schedule ) i.e. 
up to and inclusive of (date) unless a notice of the claim under this Guarantee has been served on 
the bank before the expiry of the said period i.e.________________ (date) in which case the  same 
shall be enforceable against the Bank notwithstanding the fact that the same is enforced after the 
expiry of the said period. 

 
4. The owner shall have the full liberty without effecting in any way the liability of the Bank under this 

Guarantee of Indemnity, from time to time vary any of the terms and conditions of the said 



Page 133 of 196 
 

Contractor the advance or to extend time of performance by the said ‘Contractor or to postpone for 
any time and from time to time any of the powers exercised by it against the said contractor and 
either to enforce or forbear from enforcing any of the terms and conditions governing the said 
Contract or the advance available to the owner and the said Bank shall not be released from its 
liability under these presents by any exercise by the Owner of the liberty with reference to the 
matters aforesaid or by reasons of time being given to the said contractor or any other forbearance 
act or omission on the part of the owner or any indulgence by the owner to the said Contractor on 
any other matter or thing whatsoever which under the law relating to sureties would, but for this 
provision, have the effect of so releasing the Bank from its such liability. 

 
5. It shall not be necessary for the Owner to proceed against the Contractor before proceeding against 

the Bank and the Guarantee here in contained shall be enforceable against the Bank not 
withstanding any security, which the Owner may have retained or obtained from the contractor 
shall at the time when proceedings are taken the Bank hereunder be outstanding or unrealized. 

 
6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the 

previous consent of the Owner in writing and agree that any change in the Constitution of the said 
contractor or the said Bank shall not discharge our liability hereunder. 

 
If any further extension of this Guarantee is required the same shall be extended to such required 
periods on receiving instructions from M/s ______________________________ on whose behalf this 
Guarantee is issued. 
 
Notwithstanding anything contained herein before our liability under this Guarantee is restricted to Rs. 
______________/- (Rupees ____________________________________________ only) together with 
interest. Our undertaking shall commence from the date of execution and shall remain in force up to 
_________________________ Dated this __________________ day of _____________ 
In presence of     For and on behalf of (the Bank) 
 
WITNESS     Signature___________________ 
 
1. Name _____________________ 
 
2. Designation_______________ 

 
Authorisation No______________ 

                                                           Seal of the Bank _______________ 
 
  The above guarantee is accepted by the Owner 
 
 
       For and On behalf of the   
       Ib Thermal Power Station 
NOTES 

For Proprietary Concerns 

Shri___________________________Son of _____________________  
Resident of __________________________ carrying on business under the name and style 
of_______________________at ________________ (hereinafter called “the said Contractor” which 
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expression shall unless the context requires otherwise include his heirs, executors, administrators and 
legal representatives) . 

For Partnership Concerns 

 
 M/s ___________________________ a partnership firm with its office __________________ 
(hereinafter called “ the said Contractor” which expression shall unless the context requires otherwise 
include their heirs, executors, administrators and legal representatives) the name of their partners 
being (I) Shri ______________________  
S/o________________________(ii)Shri _______________________  
S/o ________________________  etc. 
For Companies 
 
 M/s ________________________ a company under the Companies Act 1956 and having its 
registered office ________________ in the State of ___________ 
(hereinafter called “the said Contractor” which expression shall unless the context requires otherwise 
include its administrators, successors and assigns). 

***************************************************** 
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ODISHA POWER GENERATION CORPORATION LIMITED 
Ib Thermal Power Station, Banaharpali 

Name of the work: 
“Fabrication and Erection of Platforms for ALV Atmospheric vent line bends, OPGC-II, ITPS.” 

 
SPECIAL CONDITIONS OF CONTRACT 

1. The work as defined in Scope of work is to be carried out in Unit 3 & 4 Ash Handling Plant of IB 

Thermal Power Plant. 

2. Contract Period: 

      The Contract period of the service order will be six months. 
3. Taxes & duties and Statutory Deductions: 

All applicable taxes, duties, levies and statutory dues, etc. shall be deducted from your bills at the 
rate of ruling at the time of payment of bills. 

4. Security Deposit and Release of Security Deposit: 

       10% of the Contract value from each monthly billed value shall be retained as security deposit 
which shall be released only after successful completion of contract period after obtaining 
clearance from Engineer-In-Charge. EMD submitted along with bid will be adjusted against 
Security Deposit. 

5. Submission of bill: 

Bills in triplicate along with the SAC Code for the measured work shall be submitted to Engineer-
In-Charge for verification after completion of work. The bills shall be prepared & raised as per 
Prevailing GST Rules showing- 

a) Name, address & registration number of such service provider. 

b) Name, address of the person receiving taxable job. 

c) Description, classification & value of taxable work provided. 

d) GST payable thereon.  

6. Payment of bill: 

       Payment after statutory deductions and other deductions like applicable taxes, duties, levies, 
penalties(if any),LD(if any),etc. shall be released after completion of job for each individual month 
and submission of bills on monthly basis duly certified by the Engineer-In-Charge. The payment 
shall be made through e-mode facilities of RTGS / NEFT / Internet Banking. To facilitate the E-
payment you shall return the enclosed Bank Mandate Form duly filled, along with the duplicate 
copy of the Service Order. 

7. Works Program/Quality Assurance Plan /Safety Plan: 

       Before starting the work, you shall submit detailed works program, milestone of different 
activities, safety and quality assurance plan of the work to the Engineer-In-Charge for his approval 
after which work shall be started as per the approved program. Any other documents required by 
the Engineer-In-Charge for the above work shall be submitted. 

8. Inspection/Measurement of work: 

       The work shall be inspected / measured as directed by the Engineer-In-Charge and entered in the 
measurement book with signatures of both Contractor and Engineer-In-Charge or their authorized 
representatives as a token of mutual acceptance. 

9. Permit to Work: 

       Before the start of each work, you shall ensure that a valid and duly signed Permit to Work has 
been issued. Also, you shall ensure the issue of valid and duly signed height work permit and hot 
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work permit if the same is required as per OPGC rule. All the permits shall be returned to the 
concerned Engineer-In-Charge after completion of the job. 

10. Penalty: 

a) In case of failure to make payment to the workmen within 07(seven) days after wage period i.e. 

any month, penalty @0.1% of gross value of bill for corresponding period for which wage is due 

per day of default shall be imposed & deducted from the interim running bill maximum to the 

extent of 01% of the gross value of bill for the said period. Repetition of such default for more than 

three times shall lead for termination of the contract with 07(seven) days with advance notice to 

you. 

b) In case of labour strikes, you shall arrange fresh workmen and perform the contract without any 

discontinuation. If there is a discontinuation of work for consecutive 03(three) days, the 

"Termination of Contract" clause shall apply. This will debar you to participate in any future bid in 

OPGC for next 02 years. 

c) In case of failure to remove the Scraps/debris within the stipulated period, the same shall be 

executed by other agencies at the cost and risk of the vendor and a liquidated damage @01% of 

the contract value shall be imposed. 

d) In case of any OPGC material is lost or damaged during execution of work due to your negligence 

or wrong workmanship, the cost of the same as per prevailing market rate plus departmental 

expenses shall be recovered from your bills. 

 
11. Termination of Contract: 

a) In case of failure to start the work within due date, OPGC reserves the right to terminate the 

contract without any reference to you. 

b) If the quality of the work is found to be unsatisfactory, the Contract shall be terminated with 

immediate notice. 

c) OPGC reserves the right to short close the Contract with one month notice period. 

12. Subletting: 

       The work shall not in any manner or degree be sublet. The work shall be executed under the direct 
supervision of the supervisors of your firm. 

13. Indemnity: 

       You shall keep OPGC indemnified from all liabilities resulting out of this contract and act of your 
workmen. 

14. Offloading of job: 

       In case it is observed during the tenure of the Contract that you are not capable or in a position to 
complete the job, OPGC reserves the right to offload the same and get it done through other 
agencies at your cost and risk. 

15.  Labour and other Statutory Regulations: 

a) You shall submit a copy of valid Labour License (if applicable) from competent authority to the 

Engineer-In-Charge before commencement of work. 

b) You shall submit a copy of Provident Fund and Employee State Insurance Registration Certificate 

number to the Engineer-In-Charge before commencement of work. 

c) You shall abide by all norms of Contract Labour (R&A) Act - 1970 and provisions of other applicable 

labour laws and rules made there under from time to time. 

d) You shall comply with all provisions of Factories Act - 1948 and rules made there under from time 

to time. 
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e) Before commencement of work, you shall submit a copy of ‘Group Insurance Policy’/‘Employee 

State Insurance’ (as applicable) covering employment accidental/ in respect of your workmen to 

meet your liabilities against benefit in respect of your personnel against Employees Compensation 

Act (Workmen Compensation Act-1923) /Employees State Insurance Act, 1948 and furnish a copy 

of the same to the Engineer-In-Charge. The work shall commence only after submission of the 

Group Insurance Policy/ Employee State Insurance (as applicable) to the Engineer-In-Charge. 

16.  Employees Provident Fund (EPF)and Employee State Insurance (ESI): 

Provident Fund (PF) and Employee State Insurance (ESI) dues of all your workmen shall be 
deposited against the PF and ESI number allotted to you by competent authority. You shall declare 
that Provident Fund and ESI amount for the people engaged by you has been deposited as per 
rule. 

17. Security Management Procedure: 

a) Entry Permit/Gate Access Card shall be issued to the contractor employee free of cost and to be 

displayed in person whenever they are inside ITPS premises. 

b) At any time if the worker of any contractor leaves the job, it is the responsibility of the contractor 

or his representative to withdraw his Entry Permit/Gate Access Card and deposit at Security Pass 

Section. 

c) In the event of expiry of the Contract, the contractor has to deposit the Entry Permits/Gate Access 

Cards to Security at Pass Section and collect required No Objection Certificate (NOC) for the 

purpose of Bill Clearance by Finance Department. 

d) Against non-deposit of Entry Permits/Gate Access Cards after expiry of the Contract by the 

Contractor, penalty @Rs. 300.00 (Rupees Three Hundred Only) per each Entry Permit/Gate Access 

Card shall be recovered from the Bill of the contractor by Finance Department. 

e) No Final Bill of the contractor shall be released by Finance Department unless No Objection 

Certificate (NOC) is obtained by the contractor from Security Department against issue/deposit of 

Entry Permits/Gate Access Cards. 

18. Engineer-In-Charge: 

AGM(AHP) Unit 3&4, ITPS or his authorized representative is the Engineer-In-Charge. 
19. Dispute settlement: 

Any dispute or difference arising out of this Contract shall be mutually settled and the decision of 
the Managing Director, OPGC or his authorized representative shall be final & binding. 

20. Jurisdiction: 

Appropriate Court at Bhubaneswar under the Odisha High Court shall have exclusive jurisdiction 
over all matters related to this contract. 
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EVALUATION OF BIDS 
1.0 Opening of Bids  

The Techno-Commercial bid shall be opened at a predetermined time, venue & date in presence of the 
Bidder(s) or their authorized representative(s) who may like to be present. Partner, Director or 
permanent employee of the firm duly authorized only can be the authorized representative. Price bid 
shall be opened at a future date under intimation to all technically qualified Bidders and in presence of 
them or their authorized representatives who shall participate. 

2.0 Prel iminary Examination of Proposals 
OPGC will examine the Proposals to determine whether they are complete, whether required EMD have 
been furnished, whether the documents have been properly signed, and whether the Proposals are 
generally in order.  If a Proposal is not substantially responsive, it shall be liable for rejection by OPGC. 
OPGC’s determination of Proposal’s responsiveness will be based on the contents of the Proposal itself 
and any written clarifications, if sought for by OPGC and submitted by the Bidder. 

3.0 Evaluation & Comparison of Bids  
1.1.1 3.1    Basis for Technical Evaluation 
OPGC will carry out a detailed evaluation of the bids previously determined to be substantially 
responsive, in order to ascertain whether the technical aspects are in accordance with the requirements 
set forth in the Bid Document.  OPGC will examine and compare the technical aspects of the bids on the 
basis of the information supplied by the bidders 
3.2 Basis for Price Evaluation:   
OPGC will examine the Price Proposals to determine whether any arithmetical errors have been made, 
whether the documents have been signed, and whether the Proposals are generally in order.  
Arithmetical errors will be rectified on the following basis.   
a) If there is a discrepancy between the unit price and the total price, which is obtained by multiplying 

the unit price and quantity, or between subtotals and the total price, the unit or subtotal price shall 
prevail, and the total price shall be corrected.   

b) If there is a discrepancy between words and figures, the amount in words will prevail.  If a Bidder 
does not accept the correction of errors, its Proposal will be rejected and its bid security may be 
forfeited.   

3.3 The evaluation shall be based on the evaluated cost of completing the contract in compliance with all 
commercial, contractual and technical obligations under this Bid including taxes, duties & levies etc. 
The rates of taxes, duties and levies as applicable on seven (7) days prior to the date of Techno-
commercial bid opening shall be considered for the purpose of evaluation. 

4.0 Techno – Commercial  evaluation:  
1.1.2 The evaluation committee, appointed by OPGC as a whole, 
evaluates the proposals on the basis of their responsiveness to the Mandatory Requirement criteria as 
stipulated in section “Instructions to the Bidder” of this Bid Document. Proposal shall be rejected at this 
stage if it does not respond to mandatory requirements criteria. Only those bidders, who meet all the 
mandatory requirements, shall be considered for price bid opening. 

5.0 Price Loading:  
All the bidders should quote as per tender terms and conditions without any deviation. OPGC reserves 
the right to reject the bid in case of any deviation taken by the bidder or ask to withdraw such deviation 
or appropriately load the component on the quoted price. 

6.0 Award Criteria  
OPGC will award the contract to the successful bidder whose bid has been determined to be substantially 
responsive and to be economically advantageous, which will be established by lowest evaluated Price 
basis (L1) amongst the qualified bidders in Techno-Commercial evaluation. 

7.0 Negotiation & Award 
The selected bidder will be notified in writing by OPGC inviting him for further negotiations. Negotiations 
will be held only at ITPS, Banaharpali.  On finalization of negotiation, to the mutual satisfaction of both 
the parties, OPGC shall award the Work order to the selected bidder. 

THE VENDOR SHALL SIGN ON EACH PAGE OF THE SPECIAL CONDITIONS AND RETURN THE DOCUMENT ALONG 
WITH THE OFFER AS A TOKEN OF ACCEPTANCE TO ALL TERMS AND CONDITIONS WRITTEN HEREIN. 
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1. INTRODUCTION  

The purpose of this standard is to specify the requirements for managing safety when contracting work. 

This safety standard is based on the best practices for managing contractor safety in the utility industry. 

CONTRACTOR shall perform all work required by his Contract in a safe, healthy and environment 

friendly manner. During work, the CONTRACTOR is directly responsible for; shall comply with; and 

enforce all laws, rules; regulations of OPGC are relevant to the work being performed. CONTRACTOR 

will manage all subcontractors on site and will be accountable for subcontractor performance with 

respect to Environment, Health & Safety and (EHS). 

Prior to the start of any work, the Contractor shall survey and plan the work. The contractor shall review 

Contractor’s SHE Program and submit their safetyplan to the OPGC’s concerned Project Manager.   

2. SCOPE 
This program lays down the SHE related requirements and guidelines and provides advice based on local 

experience and legal requirements for safe working practices for all activities of the project involved with 

high risks. This SHE management program also applies to all personnel involved in Company projects. 

All parties are required to comply with this safety program as well as all National, State and Local 

regulatory guidelines.  

3. OBJECTIVE  
This procedure has been developed to assist both OPGC and Contractor Managements to control these 

hazards and ensure that high standards of safety have been maintained at OPGC’s work site.  The 

procedure shall be provided at a minimum to all high contractors with other bid documents. Contractors 

participating in the bidding shall go through the procedure carefully & submit an undertaking in the 

format given as in Appendix-2.  

4. ENVIRONMENT, HEALTH & SAFETY POLICY OF OPGC:  

Contractor (s) shall strictly follow OPGC EHS Policy guidelines. The spirit of the EHS Policy shall be 

reflected during contract execution by implementing the minimum EHS expectation of OPGC as declared 

in the Policy objective. Refer OPGC EHS Policy as enclosed as enclosure.   

5. RESPONSIBILITIES   
OPGC Project Manager - OPGC personnel directly responsible for the project work execution and 

implementation of applicable EHS rules and regulations on the project involved.  

OPGC Site Safety Manager - Person designated to coordinate and support Project Managersto enforce 

safety policies of OPGC on the project.    

Contractor’s Site Manager - Person designated as the senior site manager by the Contractor chosen for 

the project.  
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Contractor’s Safety Manager/Officer/Supervisor - person designated to carry out, monitor, and 

enforce agreed safety rules and regulations. policies of the Contractor on the project, in compliance with 

the project agreements OPGC policies.  

Supervisor - Lead field labor supervisor or foreman for the Contractor/Subcontractors.  

Personnel – Individuals performing the labor tasks for the Contractor/Subcontractors.  

6. DEFINITIONS AND INTERPRETATIONS  
In the Contract, the following words and phrases have the meaning hereby assigned to them, except 

where the context otherwise requires.   

Contractor – A person or company contracting with OPGC to provide services.  

Sub-Contractor - A person or company employed by the prime or general contractor who is contracting 

with OPGC to provide r services.  

Contractor Pre-qualification – This process is an assessment of contractors wishing to work OPGC. 

The process is independent of individual contracts and is carried out to ensure that only contractors with 

acceptable past safety performance and appropriate safety programs are awarded work.  

Contract Administrator – An OPGC person assigned responsibility for administering contracts, 

including preparation of the contract tender or request for proposal (RFP) documents, arranging pre-bid 

meetings, coordinating the bid/ proposal evaluation process and recommending the awarding of the 

contract.  

Project Manager – An OPGC person who is given the overall responsibility and authority for the 

successful completion of a project. His/ her responsibilities include the assignment of the contract 

monitor, conducting the pre-construction site meeting, resolving contractor safety performance issues, 

final inspection of the work, conducting the closing meeting with the contractor and completing the 

contractor evaluation.   

Contract Monitor (Engineer In Charge/EIC) – An OPGC person who reports to the Project Manager 

and is responsible for monitoring the contractor’s safety performance and providing feedback to the 

Project Manager. The Contract Monitor will compare the contractor’s work and work methods with the 

standards and expectations defined in the contract.  

OPGC Contact Person- The EIC of the Contract is termed as the OPGC contact person for that contract 

only.   

Contractor Safety Orientation – A meeting at the start of each contract involving all contractor 

employees to discuss safety standards and the specific safety requirements for the contracted work.   

High-Risk Work – Refer OPGC’s list of high-risk activities (Appendices-1).  Work that exposes people 

to hazards that, should an incident occur, may result in a lost time injury (LTI), fatality or permanent 

disability. 
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Low-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, 

may result in a minor injury but not a lost time injury; examples include but are not limited to, training, 

consulting, office equipment maintenance, office cleaning.   

Hazard Assessment – An assessment of the contracted work to identify and document the hazards 

inherent to the work site and facility. The hazard assessment is provided to the bidders as part of the bid/ 

request for proposal documents.  

Daily Job Safety Plan – A process that individual employees and working crews must follow to assess 

and document the critical safety issues pertaining to the day’s work. That can be JSA/Method 

Statement/SOP/SMP 

Shall/Will:The word 'shall' be understood as mandatory  

Should:  The word 'should’ be understood as strongly recommended  

May:        The word 'may’ be understood as indicating a possible course of action  

Restricted Areas:  A Restricted area is defined as that area over which OPGC exercise control of all 

movements and operations and where entry is granted only with permission from OPGC.   

Hazardous Areas:  An area in which there exists or may exist flammable or other hazardous atmosphere.  

7. PROGRAM REQUIREMENT & IMPORTANT GENERAL SAFETY 

INSTRUCTIONS:  

The goal of this program is to complete the project with zero incidents. This goal can only be achieved 

when everyone commits to error-free performance. The commitment to achieve this goal will result in 

increased productivity and the prevention of job-related losses.   

Active participation and personal cooperation of all supervision and employees, and a positive 

coordination of their efforts carrying out the following:   

 
 Stop Work Authority program. It is both the right and responsibility of all EMPLOYEES, be they 

OWNER, CONTRATOR or SUB-CONTRACTOR to stop any work activity that currently has or 

has the potential to develop into an unsafe situation. Work must stop immediately after an unsafe 

situation is identified, regardless of the job’s priority or importance. Work shall resume only when 

the unsafe situation has been remediated. Never hesitate to stop work – it doesn’t matter if it’s later 

determined that invoking the work stoppage was an error. A person will not suffer retribution or 

negative consequences of any sort for stopping work for safety reasons. Establish and maintain a 

system for early detection and correction of unsafe practices and conditions.   

 

 Contractors on OPGC site must obey OPGC safety rules, signs and instructions.   

 All contract employees have a responsibility for their own safety and the safety of others.   
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 The Contractor shall not charge or back charge OPGC for any delays, work stoppage, or scheduling 

issues resulting from enforcement of the OPGC Safety Rules.   

 Contractors are responsible for establishing control measures to protect employees under their 

control from exposure to hazards.   

 Contractor shall furnish, erect, and maintain warning notices, signs, signals, lights, protective guards, 

enclosures, platforms, barricades and other devices as necessary to adequately protect all personnel 

on site; including but not limited to employees, subcontractors, other contractors, OPGC people and 

the public.  

 If the scope of work requires the removal of existing guardrails, handrails, floor grating or other 

physical barrier, contractor shall have written permission from OPGC Project Manager/EIC. Barriers 

that have been removed to facilitate work must be properly replaced as soon as the work is 

completed.  Unguarded openings must be attended always.   

 If covers are required to protect floor openings, excavations, trenches, pits, then the contractor must 

ensure the cover can support, without failure, at least twice the weight of any employee, equipment 

and/or material that may be imposed on the cover at one time.  

 Chemicals must be handled in authorized manner. Handling of chemical must be carried in 

accordance with Material Safety Data Sheet (MSDS) regulation and EIC /Officer In 

charge/supervisor’s guideline.    

 
 Establish and implement safety education programs designed to stimulate and maintain the interest 

and active participation of all personnel involved with the project. Such programs should include:   

 Safety meetings and safety communications;   

 Use of incident trends and causal analysis to preclude reoccurrence of similar incidents;   

 Use of proper work procedures, personal protective equipment, and mechanical guards;   
 

 Safety instruction to individual employees and group safety training programs; and managing records, 
incidents, claims, losses, and development of incidence/loss experience summaries. 

 
 

 

 

ESSENTIAL DUTIES:  

(i) Use effective verbal and written communication skills.   
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(ii) Listen to directions and suggestions from Project Manager/EIC/Supervisor/EHS officers 

regarding safe and proper work practices. 

(iii) Work up to a 12-hour shift.  Never work beyond 12 hours unless otherwise OPGC Project 

Manager/EIC allows to do so.   

(iv) Climb and maintain balance on steel framework, stairs, ladders and scaffolds.   

(v) Identify workplace safety hazards and take all necessary corrective action to eliminate or 

minimize them.   

(vi) Understand and respond appropriately to all safety hazards and warning devices (i.e. back-up 

alarms, smell of smoke, different colored warning tags, warning sirens).   

(vii) Understand and implement lockout/tag out procedures in a safe manner.   

(viii) Participate in the jobsite Safety meetings as required.   

 

8. OPGC SAFETY CARDINAL RULES/ZERO TOLERANCE ISSUES:  

“Cardinal Safety Rules” are OPGC rules that, if violated, have a high probability of resulting in a 

serious adverse outcome.  Contractors must ensure that employees working under their control do 

not violate these Cardinal Safety Rules.  Failure to comply with Cardinal Safety Rules will result in 

immediate corrective action for the employee and, if OPGC determines it appropriate, the 

Contractor, up to and including termination from the current job and removal from consideration for 

future OPGC contracts.  The OPGC Cardinal Safety Rules are:  

 

(i) Personal Protective Equipment (PPEs) as applicable to a given task must be used at all times.  

(ii) All high or medium risk jobs must be performed with valid Job Safety Analysis (JSA) 
followed by pre-job briefing.  

(iii) No entry to ITPS plant premise or no permission to do any work at ITPS under the influence 
of alcohol or drugs.  

(iv) Do not walk or work under a suspended load & use only tested & certified lifting tools & 
tackles on the job.   

(v) Do not handle and operate equipments unless authorized & licensed to do so.  

(vi) Do not tamper or remove guards, hand rails and other safety systems unless authorized to do 
so.  

(vii) Ensure energy isolations, lock-out-tag-out (LOTO) and strictly follow work permit 
instructions.  

(viii) Never work of & above 06 feet (1.8 meters) without fall protection.  

(ix) All injuries & near misses must be reported.  

(x) Illegal handling or disposal of hazardous materials not allowed.  

(Note: - Deviation/lapses from the above cardinal rules but not limited to these are treated as major 
safety violation.)  
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9. HYGIENIE, GENERAL PRACTICES / UTILITIES FOR REST & FOOD 
INTAKE:  

The Contractor shall ensure that its personnel shall maintain the highest standards of hygiene in 

connection with the performances of any contract for works or services it may have with OPGC.   

The only safe source of drinking water is a drinking fountain/taps.  Other sources shall not be used.   

 Do not use air, gas, water, electricity, fuel or other site facilities/utilities unless the source of 

supply has been designated & authorized by OPGC.   

 Contractor personnel must not enter any building or area not required by their work.  Wandering 

about the plant is prohibited.  

 Contractor personnel are permitted for taking food in designated places either in OPGC Canteen 

or in any other designated site.   

 Contractors shall take rest in designated rest sites. Taking rest in work places is prohibited.   

 Taking rest & food in unauthorized sites will be treated safety rule violation;   

11. SITE ENTRY PROCEDURE  
The Contractor must comply at all times with the requirements of OPGCSite Security rules. The 

contractor for all personnel requiring admission to the Site, a Security gate pass request must be 

processed in advance.   

11. 1.“Gate Entry Pass” will be issued by the OPGC site administration and contractor person/people 

need to proceed to the OPGC contact person directly to follow the safety induction procedures. 

Gate Pass will be issued after site safety induction/training and fulfillment of other statutory 

requirements and duly certified by EIC on the gate pass entry request application.  After imparting 

safety trainings, the gate passes will be stamped/ marked as ‘Safety training imparted”. No 

contractor and their employees shall be allowed to enter inside the Plant for carrying out jobs 

unless the safety training has been given to them and duly stamped as above   

OPGC may issue to the Gate Entry Passes” for the admission of contractors and “Visitor Gate Passes” to 

the normal visitors.  

These passes are to be returned on the demand of OPGC and in any case at the completion of the 

contract.  

All Contractors’staff must enter and leave the site via the Security Gate.  

All Contractors’ staff will have to produce their gate entry pass if asked by Security when entering AND 

leaving site. . 
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If any of the Contractor’s or Sub-contractor’s staff is found unjustifiably outside the working areas, then 

they will be removed from Site.  

Ensure your name is recorded on the appropriate Contractors daily attendance page. 

11.2. The contractor shall furnish to EIC the list of materials such as lifting tools and tackles, power tools, 

T &Ps (testing status to be maintained), gas cylinders, and any hazardous chemicals along with MSDS to 

be mobilized before commencement of work. All these materials shall be checked at Plant gate by 

Security, EIC & EHS for no objection. Contractor at no situation shall enter untested or substandard or 

unapproved tools, equipment or vehicles. Tested and approved tools, equipment & vehicles only can be 

entered into Plant Premises. Unauthorized entry of hazardous substance is strictly prohibited from Plant 

gate. Contractor materials shall be entered inside Plant with valid Security Certification on 

recommendation of EIC. Violation of the OPGC site entry rule shall be treated major safety violation.  

Strong disciplinary step will be booked against the violation.      

12. PROJECT SAFETY PLAN & DAILY JOB SAFETY PLAN:  

After knowing the detail hazard information of high-risk jobs, contractor shall provide a 

comprehensive project safety plan fulfilling minimum Safety expectation of OPGC. This is applicable 

for construction of new projects or prolonged outages (> 20 days) or complex works.   

Daily Job Safety plan shall be prepared by the Contractor in advance before commencement of a 

particular day’s job in consultation to concerned OPGC EIC. Work Permits, Resource Planning & JSA 

all together can be considered as daily job safety plan.   

The project safety plan & its suitability/ appropriateness for the Contract job shall be verified & 

approved by the Project Manager. This is one of the important Contractor’s job planning activity.  

13. HEALTH & FITNESS  

The Contractor shall ensure that all its employees engaged in the work are medically fit and healthy. 

Any medical disabilities including such disabilities which Contractor may consider will not adversely 

influence the employee's ability to perform his role in the work should be reported to OPGC prior to 

the start of the Work. Contractor shall provide health certificates in compliance with Odisha Factory 

rule for their personnel at the time of applying gate entry pass. No contractor personnel will be issued 

gate entry pass without the submission of health & fitness certificate in the prescribed form. 

Contractors will closely monitor the requirement of health checkup at a maximum interval of one year 

or less for their employees in line with Odisha Factory Rules and based on their employees prevailing 

health condition.    

 14. WORK PERMIT  

Work Permits will be issued in accordance to OPGC PTW procedures before performing any 

activity/function such as entry inside confined space, inside tank/vessel, excavation, work involving 

radiation sources etc, work at height, working with machineries & equipment’s. Specific permit for hot 
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work e.g. cutting, welding, grinding, chipping or sand blasting shall also be issued. During such 

activities the contractor shall ensure that a fire watch is deployed, and the person must clearly 

understand his duty & responsibility. Project manager/ EIC or his authorized representative 

supervising the job shall be responsible for obtaining & clearing the permit with the knowledge and 

consent of the contractor or his representative. It shall be the responsibility of the contractor to see that 

none of his employees start the job until, an appropriate permit has been issued with proper isolations 

followed by Pre-job briefing and job safety awareness by the EIC and the contractor or his safety 

coordinator.  

15. HOUSE KEEPING & CLEAN SITE  
The Contractor shall ensure that the site of the works is kept free of surplus, waste or redundant 

materials or items and shall maintain a clean and tidy site throughout the duration of the work. Access 

ways and emergency exits shall be kept clear from obstruction at all times. Combustible scrap and 

debris shall be removed at regular intervals during the course of project. All solvents shall be kept in 

approved, properly labeled containers. Contractors’ bill payment will be held up unless otherwise 

housekeeping of their job site is maintained.    

16. SITE OFFICE AND STORES  
The Contractor will be allowed a working area on the site which shall be maintained by the Contractor 

for his site offices etc and on completion of the contract shall reinstate this area at his own expense, to 

the satisfaction of OPGC. The Contractor will also be given access to any reasonable area around the 

site.  

17. SAFETY EQUIPMENT  
The Contractor shall, at its own expense, provide adequate safety equipment of an approved type and 

amount as is required for the execution of the contract works. The Contractor shall maintain this 

equipment in a professional manner as dictated by legal and industry standards. In addition, the 

Contractor shall keep up-to-date records of all said equipment.  

17.1. PROTECTIVE PERSONNEL CLOTHING AND EQUIPMENT   
The Contractor shall, at its own expense, supply its personnel employed at the site of the works with 

adequate protective personal clothing and other protective equipment which shall be maintained in 

good condition or replaced, and shall be worn on all relevant occasions as specified by OPGC and 

good practice. It is the responsibility of the contractor to provide adequate instruction/training for the 

correct usage and maintenance of these equipment & PPEs, inspection & suitable storage of their 

Personal Protective Equipment. The Contractor is also responsible for ensuring that the PPE is used 

and maintained in accordance with the manufacturer’s specifications.  

In the event that the Contractor fails to supply or provide adequate safety equipment or PPE, 

OPGC reserves the right to issue such safety equipment/PPE to the workforce provided by the 
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Contractor and back charge the same from the Contractor with one and half times of the cost of 

item as administration fee and penalty for every item issued.   

PPEs shall meet the following minimum standard and shall be maintained in good condition to give 
desired level of protection to wearer.  Contractor has to assess the quantity of PPE required 
considering the job hazard and nature of job.    
SPECIFICATION & SELECTION OF PPES: 

A. SAFETY HELMET/HARD HAT-  

IS/ CE/ ANSI certified  

Material- HDPE and ABS Plastic  

Color- DARK YELLOW with name of contractor mentioned in front portion.   

All safety helmets shall have textile chin strap, padded head band & of Plastic or Cotton cradle.   

Make & Brand- Karam/ MSA/Venus/Udyogi/ or any other equivalent brand approved by OPGC EHS  

B. SAFETY GLASS/ SAFETY GOGGLES -  IS/CE/ANSI certified  

Polycarbonate, UV protected, Anti scratch, Anti fog  

Color- Colorless for all time and strictly in low light areas and night time. Grey may be used in day 

time within areas with adequate visibility.  

Make & Brand- 3M/ Uvex/ UdyogiUD 61/ Karam-ES005/Venus- G-203-CHC or any other equivalent 

brand approved by OPGC EHS  

Prescription glasses users shall use cover the glass.  

C. SAFETY SHOE: 

IS/ CE/ ANSI certified 

Leather with Steel Toe  

Anti-Static, Anti Skit, Anti Shock, Oil & Acid resistant with shock absorber  

Make & Brand- Bata / Liberty/ Jaypee 1217/ SG Security- Concord or Black night/ Udyogi- 

Tango, Malcom- Tiger/ ACME Fabrick- Atom/ or any reputed brand approved by OPGC EHS  

D. DUST MASK-   

IS/ CE/ ANSI certified 

Venus V4 20 SLV- FFP2/ 3M with Fine particle filtration efficiency greater than 94%.  

E. EAR PLUG/EAR SEAL/EAR MUFF-   

IS/CE/ ANSI certified 

3M/ Venus/ Karam/ Equivalent  

F. HAND GLOVES -   

IS/ / ANSI certified 

Material (Heavy Duty)- Finger Chrome leather, 05 fingers provision  
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Material (Light Duty)- PVC dotted type of reputed brand  

Make- Kay-Bee/ Udyogi/ Karam/ any reputed brand  

Besides the above, for electrical, chemical handling or for any other special type activity, appropriate 

rating IS/CE/ANSI certified hand gloves shall be used.   

 

G. WELDING FACE SHIELD ATTACHABLE TO HELMET -   

IS/ CE/ ANSI certified /UV & IR protected, Superior quality  

Make- Karam -ES 71, Unicare, Udyogi/ any other reputed brand  

H. FALL ARREST SYSTEMS (SAFETY HARNESS, ANCHORS, FALL ARRESTORS, 
LIFELINES ETC)  

Shall be IS/EN/ ANSI Certified with CE marking. Make- Karam/ Udyogi/MSA or any reputed brand 

finally approved by OPGC Safety Officer.   

Life lines shall be EN 795, Class B of Karam Polyester webbing type or Polypropylene 16mm dia 

synthetic rope or 8mm standard wire rope 5000lbs (22KN) rating.   

Refer section-41 (Fall Protection) for details.     

Rest of the PPEs as appropriate to a particular hazard or as mentioned in MSDS (Material Safety 

Data Sheet) shall be provided to the persons engaged for the job by the Contractor in accordance 

with relevant BIS/ANSI/EN standards.   

17.2.PPE ZONES & PPE EXCUSE ZONES 

Sl 
No 

PPE type Area of Use Excuse 
areas/locations 

1  Helmet  Compulsory from Plant Gate. Two-wheeler 

riders & pillion riders must use crash helmet 

while driving  

Offices, Office 

Corridors, Control 

rooms, Canteen, 

hospital & Service 

Building front while 

people are with no 

work or with office 

work activities with no 

risk to head from 

external source.   

Compulsory while working in other facilities outside 

plant viz, Ubuda Coal loading point, Ash Pond, Ash 

brick plant, Sewage Treatment Plant and Colony 

premise.  

2  Safety Shoe  Compulsory from Plant Gate  Places other than the 

areas specified.   Compulsory while working in other  

  Facilities outside plant viz, Ubuda Coal loading 

point, Ash Pond, Ash brick plant, Sewage Treatment 

Plant and Colony premise.  
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3  Safety glass   Compulsory in all work areas  Main road from  

Plant Gate to CHP 

Track hopper,  

Other roads except the 

roads inside Boiler 

area, Offices,  

Office Corridors,  

Control rooms, 

Canteen, Hospital 

while people are with 

no work or with office 

work activities with no 

risk to eye from 

external source. 

Compulsory while working in other facilities outside 

plant viz, Ubuda Coal loading point, Ash Pond, Ash 

brick plant, Sewage Treatment Plant and Colony 

premise.  

4  Ear Plug/Seal/ Ear 

Muff  

In all high noise areas greater than noise level 85 

dBA  

Places other than high 

noise areas  

5  Hand Gloves  Compulsory during all field works, material 

handling, working where risk of injury to hand 

prevails  

Office activities  

6  Dust mask  In all dust generating areas (ESP hopper cleaning, 

Dry Ash handling, Cleaning,  

Sweeping, Soil excavation,  

Asbestos/Asbestos containing material handling, 

Coal Handling Plant, Painting work, visible fugitive 

emission in Boiler  

and other areas etc)  

Excuse for non-dust 

generating Areas  

 

 

 

7  Welding face shield  During welding operation only  Non-Specified 
activities  

 8  Cutting glass  During cutting operation only  

9  Chemical respirators  During fuming Chemical handling or hazardous gas 

handling. Atmosphere with Chemical fumes, 

hazardous gas fumes. During welding operation.  

10  Chemical Suit/Apron  During hazardous Chemical/ substance handling, 

Lead acid Battery maintenance  

 

11  PVC/Rubber hand 

gloves  

During hazardous chemical/substance/waste 

handling & Lead Acid battery maintenance.  



Page 153 of 196 
 

12  Chemical Goggle/ 

Face shield  

During hazardous chemical/substance/waste 

handling & Lead Acid battery maintenance.  

 

13  Encapsulated   

suit for Chlorine  

In Chlorine atmosphere greater than 50  

PPM  

14  Self-Contained 

breathing apparatus  

 

Toxic gas atmosphere (Chlorine,  

Ammonia, Carbon monoxide, Acid fumes)  

where chemical respirator is not recommended, 

Confined Space with hazardous fume or gases   

15  Arc flash Suit with 

boot and hood of 

suitable rating  

During Electric Panel Breaker & MCC modules 

Operation   

16  Electrical hand 

gloves of suitable 

rating  

Working with live electrical power sources  

17  

 

High temperature 
hand gloves & jacket  

Working with Steam lines  
 

18  Hard toe rubber 

gumboot  

Working in Mud, Sludge, Water, dense wild 

grass areas, other place taking Safety Officer’s 

approval   

19  Lead laminated 

coverall  

Working with radiographic substances  

20  Reflected jacket  As advised by OPGC Project Manager/EHS  

21  Cotton Boiler Suit  Working inside Boiler / and as advised by  

OPGC Project Manager/EHS  

22  Full body harness  Working above 5.9 ft without fall protection   

23  Welding jacket/suit & 

hand gloves  

Standard flame-resistant welding jacket/suit &heat 

resistant leather hand gloves  

 

 
17.3.CONTROL ON PPE: The samples of PPE to be used by contractor at site shall be submitted to 

OPGC S a fe t y Officer i n a d v a n c e for approval. On approval, the Safety officer will retain the 

sample. The approved quality PPE (Make/Brand and colour) shall be used by contractor at worksite 
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throughout the job. Any unauthorized change of model/ brand/ colour of PPE from the sample shall be 

considered as Safety violation and may lead to disciplinary action. On completion of work, the sample 

shall be returned to the contractor. The specification given above for different types of general PPEs is 

minimum quality standard. Contractors are free to provide better quality PPEs but such PPEs quality 

shall be approved from OPGC Safety Officer prior to use inside OPGC premises.   

18. TRAINING  
18.1. SAFETY ORIENTATION  

The Contractor shall ensure that all its personnel have been given the necessary safety and job related 

training required by OPGC regulations and good practice prior to starting work.   

Contractors will be responsible for providing their employees and any subcontract employee with all 

safety information provided to it by OPGC including, but not limited to:  

Project-specific occupational health and safety expectations;  

Exposure to atmospheric health, serious physical or chemical hazards; and Precautionary measures and 

procedures for performing the work.  

18.2. PRE- JOB BRIEFINGS  
Contractors shall conduct pre-job briefings and toolbox talk/ safety talks with employees under their 

control prior to work each day.  Additional job briefings shall be held if significant changes occur 

during the course of the work that might affect the safety of the employees.  

19. COMPETENCY OF CONTRACT EMPLOYEES.   

Contractor shall assign competent employees as per the requirement of the job. Supervisors should be 

so qualified that he can clearly communicate with his team members. Besides, Supervisors shall be 

able to communicate in English. All high skilled & semiskilled employees must have job specific 

competence. OPGC will evaluate/verify competence and will reject employees who are not found with 

inadequate competency.   

 20. RESTRICTED AREAS  

All Contractors must receive authorization from the OPGC Contact Person before performing work in 

areas posted “DANGEROUS” or “HAZARDOUS” or “RESTRICTED” or some other warning signs.  

Contractors shall install warning tape for areas that require additional warning because of the work 

being performed there. 

21. ALCOHOL AND DRUGS  
The Contractor shall ensure that its personnel do not at any time, during the performance of the work, 

partake of or be under the influence of any alcohol, drug or other intoxicating substance, while on 

duty, other than for Bonafide medical reasons certified by qualified medical practitioner. Person found 

with violation of this rule will be immediately removed out of OPGC site and appropriate disciplinary 

action will be imposed to the contractor.   
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22. DRIVING & PARKING  
All heavy vehicles and other related machinery required in connection with the work shall be fit for 

purpose, prior to and during the period of the work.   

The Contractor shall ensure that only permitted personnel (by way of valid OPGC Driving License) are 

able to operate vehicles as per the classification of vehicle.  

Contractor shall strictly comply with Speed limit of 20Kmph in all areas inside the plant for passenger 

vehicles. Heavy vehicles speed shall not exceed 10kmh at any point of time.    

Parking of Vehicle is allowed only in the designated areas. Deliveries of materials, tools and/or 

equipment shall be coordinated with OPGC contact person and Security.  After the delivery is made to 

the job site, the delivery vehicle must be parked in the designated parking area or must exit the job 

site.   

Operators of mobile equipment must wear hard hats and safety glasses unless the equipment has a 

fully-enclosed cab.  Seat belts must be worn when operating equipment.  No Contractor shall permit 

earthmoving or compacting equipment that has an obstructed view to the rear to be used in reverse 

gear unless the equipment has in operation a reverse signal alarm distinguishable from the surrounding 

noise level or unless a contractor-designated employee signals that it is safe to do so.   

The Contractor undertakes to ensure that all drivers comply with the following basic rules:  

 Always wear a seat belt;  

 Always observe traffic rules, especially speed limits;  

 Never drive after consuming alcohol/drugs;  

 Never drive when very tired;  

 Never overload the vehicle;  

 Drive carefully;  

 Be sure that before starting the vehicle the area near and under the vehicle/trailer is free from 

persons asleep.  

 Vehicles are PUC certified with validity of expiry.   

 Heavy vehicles are provided with fire extinguishers 

CRASH HELMET USE – Riding two wheelers without the use of crash helmet from plant gate is 

prohibited. Contractor shall ensure, the crash helmet is all times being used by his people riding two-

wheeler.      
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23. SAFETY MEETINGS  
The Contractor shall be responsible for maintaining and enhancing the safety awareness of its 

personnel including arranging its own safety meetings and participating as appropriate in safety 

meetings held by OPGC.   

24. SAFETY INSPECTION / AUDIT  
The Contractor shall inspect the work site, equipment and tools on regular basis for compliance with 

these rules and regulations, and shall be obliged to take the necessary measures to correct unsafe 

conditions and unsafe practices.   

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and 

records when requested, to enable OPGC to inspect aspects of Contractor's operations relevant to 

safety and working environment.   

25. REPORTING AND INVESTIGATION  
The Contractor shall report all near misses, incidents or accidents to OPGC contact person or central 

control room immediately.   

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and 

records when requested, to carry out formal investigations to find out the root causes and there by 

identify the required corrective actions to avoid the reoccurrences.   

Upon completion of the Work under contract and/or on a monthly basis, whichever is more frequent, 

the Contractor shall prepare a summary report of its safety performance together with accident 

statistics and submit to OPGC.  

26. INJURY MANAGEMENT  
Basic Life support facility (first aid) is available in OPGC. Contractor supervisors should be trained with 

first aid. 

In case of an injury to some contract worker, please inform   immediately  available OPGC personnel or 

first aid center or central control room using (phone 248/222/06645222222). 

Only trained and certified people shall provide first aid to the injured.   

In case of doubt, injured personal shall not be moved or transport improper vehicles because it may 

complicate the injury more and some cases may lead to death.   

Only Designated vehicles (Ambulance) shall be used for transportation of patients.  

27. JOB SAFETY ANALYSIS (JSA) & JOB SAFETY BRIEFING (JSB)  
 The Contractor shall adopt the OPGC JSA & JSB practice/advice.   

 The Contractor shall ensure that its supervisors and are fully conversant with OPGC JSA & JSB 

Process/ System.   
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 Under no circumstances must work be started until the appropriate JSA has been prepared and 

complete the Pre-job briefing.   

 Competent person from the contractor and in-charge of the work from OPGC shall conduct the Pre- 

job briefing to all members.   

 Competent person from the contractor and in-charge of the work from OPGC shall make available a 

copy of the safety document at site.   

 Sample Job Safety analysis in prescribed format is furnished in appendix below.  

28. EMERGENCY PROCEDURES  
The Contractor shall follow the OPGC Emergency Response Plan (ERP) during the period of the work 

and shall ensure that its staff are fully familiar with the actions to be taken in case of an emergency.   

28.1. EMERGENCY PLANNING:  

Contractors must inform his people on the actions to be taken in the event of fire, explosion, personnel 

injuries or other emergencies. The contractor shall also keep abreast & acquaint of his persons regarding 

“Emergency Response Plan” of ITPS, assembly points, DO’s & DON’Ts during emergencies at regular 

intervals in monthly EHS meeting.   

28.2. EVACUATION PROCEDURE:  

Identify the escape routes available to you before you commence work. Know the assembly points and 

directions to reach there in case of emergency.   

When the emergency siren sounds, immediately leave the area by your nearest evacuation route to 

Emergency Assembly Point. If you are using power equipments or vehicles you must switch it off and 

make it safe before evacuating.   

DO NOT RUN AND DO NOT STOP TO COLLECT YOUR BELONGINGS.   

Report to the emergency assembly Points as per the instructions given on loud speakers/ public address 

system.   

Obey instructions given by the OPGC contact person staff and assembly point coordinator.   

Remain at the assembly point until instructed otherwise. Do not re-enter evacuated areas until the ‘all 

clear’ announcement is made by the Main Control Room.    

Emergency Siren test is carried out every Saturday at 11:00 hours for two minutes and require no action.   

28.3. REPORTING EMERGENCY:  

If you discover a fire, or any other serious incident/emergency phone 222/233/244 using the site 

telephones, this will connect you to the Plant Main Control Room. Other   
Emergency Contacts are-          Intercom       P&T  

Fire Station            777       06645222257  

Ambulance      277/248    06645222216  
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Hospital        666   06645222243  

Give your name, location, and the details of the emergency.  Follow any instructions given.   

Only take emergency action if competent to do so, e.g. resuscitation, first aid, firefighting etc.   

If safe to do so remain in the vicinity to give relevant information to the assistance when it arrives. 

Never endanger your safety.  

29. SAFETY SUPERVISOR  
If the numbers of contract workers are more than or equal to 50 (fifty), the Contractor shall be required 

to provide full time safety supervisor who will be responsible for ensuring the work is performed in 

accordance with the applicable safety requirements. For every 50(fifty) employees thereafter there 

shall be one Safety Supervisor/Officer. The On-Site Contractor Safety supervisor/officer(s) must have 

appropriate knowledge and skills, to ensure job site safety. For contractor worker less than 50(fifty) in 

job, the work supervisor can be utilized for safety supervision but in case the Project Manager find 

ineffective supervision, the contractor may be asked to provide independent safety supervisor.    

Contractor Safety Supervisors should be qualified & experienced enough to deliver their assigned jobs 

effectively as per expectation of OPGC Project Manager/EIC & EHS. Before their work assignment, 

Contractor has to provide the list of their safety professional along with Safety In charge stating name, 

qualification, and experience & contactnumber to the Project Manager & EHS. The supervisors’ 

competency will be evaluated by OPGC EHS prior to issue of gate pass. Only OPGC EHS competence 

certified Safety supervisors will be permitted for Safety Supervision at Contractor work sites. 

Competency certification may vary depending on the nature & risk level involved with the contracted 

job. Contractors are not permitted to execute job without deployment of Safety Supervisor(s) as 

specified under this condition. Contractor Safety Supervisors performance will be monitored by OPGC 

EIC & EHS and the instruction & advice of OPGC shall be implemented promptly. OPGC will impose 

appropriate penalty if the Contractor fails to implement OPGC’s safety expectation satisfactorily.          

30. COMMUNICATIONS  
30.1. COMMUNICATIONS WITH OPGC  

The Project Manager or his authorized persons (EIC) and OPGC EHS shall be the point of 

communication for all EHS issues arising under this contract.   

30.2. COORDINATION WITH OTHER OFFICIALS  
Contractor is fully responsible for coordinating with the proper authorities for moving heavy 

equipment, location of underground utilities, erecting barricades, traffic control, and other safety 

measures, unless otherwise specified.  

30.3. COMMUNICATIONS WITH MEDIA RESTRICTED  
In the event of an accident or other condition on site, contractor shall not communicate with the media 

or any other entity without the expressed consent of OPGC.  
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31.EQUIPMENT CERTIFICATION 

The Contractor shall, at its own expense, ensure that all Portable electrical appliances, lifting 

equipment or other equipment required inspection or calibration has been inspected/ certified by an 

authorized and a liable inspection/certification authority/company prior to its use in the works.  

32. RESTRICTED ARTICLES 

The Contractor shall be required to ensure that written approval signed by OPGC contact person has 

been obtained prior to taking dangerous items such as drugs, knives, radioactive, corrosive, poisonous 

or toxic materials onto OPGC premises.  

33. PROHIBITED MATERIALS 

Contractor is strictly prohibited from using any of the following types of materials in performance of the 
work:  

 Asbestos, Asbestos Containing Material (ACM).   

 Mercury containing material.   

 Surface coating systems that contain lead, cadmium, chromium, barium or mercury.  

34. HAZARDOUS SUBSTANCES 

 Before delivery of any hazardous materials to OPGC site, Contractor shall provide Material Safety 

Data Sheets for all anticipated hazardous materials.   

 All containers containing hazardous materials must be clearly labeled indicating their contents and 

appropriate hazard warning information.   

 Hazardous materials must be stored in a secure location agreed with the OPGC Contact person.   

 Don’t dispose hazardous substances into drainage system and please inform any spill on the floor 

or on any personnel.   

All operatives must understand the hazards of the materials they have to handle before use, some 

can be dangerous when used carelessly or when safeguards are overlooked. If in doubt, consult 

your own supervisor or OPGC Contact person for the relevant Hazard Data Sheet for specific 

health & safety information.  

 Hazardous waste must not be dumped in general waste bins and the hazardous waste bins are 

provided around the plant premises.   

35. SMOKING  
Plant premises are no smoking zone. Smoking is prohibited inside plant premises. Persons observed 

smoking inside Plant will be removed from job with immediate effect. Smoking is permitted inside 

declared/authorized smoking zone(s).    
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36. SUB CONTRACTOR  
The Contractor should ensure that sub-contractors shall be responsible for safety requirements as 

specified by OPGC. The Contractor shall regularly check subContractor's compliance with safety 

requirements  

37. LIFTING MACHINERY AND EQUIPMENT  
37.1. LIFTING TACKLE (ALSO KNOWN AS LIFTING/ LOOSE GEAR)  

Any item used to connect a load to the lifting appliance, but which is not in itself, capable to lift, lower, 

transport or suspend the load, such as; Chain, wire rope and webbing slings, Rings, links, hooks, 

shackles, eye bolts, swivels, blocks, snatch blocks, Beam clamps and plate clamps, Lifting beams, 

frames, baskets, Waste bins, tool boxes, cargo nets, containers, pallets, etc.  

37.2. STANDARD REQUIREMENTS  
 All lifting tackle shall be tested and certified by approved competent person.   

 The Contractor shall make available, as necessary, any certificates and inspection records.   

 Lifting tackle shall not be issued or used without a current test certificate.   

 All lifting tackles shall be visually inspected before use to identify any damage. Damaged or 

defective equipment shall be immediately removed from service.  

 Only equipment, which has been properly tested and is clearly marked/labeled/coded, may be 

used. The SWL (Safe Working Load) or WLL (Working Load Limit) must be clearly marked on 

all equipment and must be adhered to.  

 Makeshift lifting devices formed from bolts, rods or reinforcing steel shall not be used.  

 Slings shall not be shortened with knots, bolts or other makeshift devices.  

 Synthetic web slings shall be marked or coded to show the manufacturer, the rated capacities for 

each type of hitch and the type of material.  

Synthetic web slings shall be immediately removed from service if any of the following 

conditions are present:  

• Acid or caustic burns  

• Melting or charring of any part of the sling surface  

• Snags, punctures, tears or cuts  

• Broken or worn stitches  

• Distortion of fittings  

 No heavy loads or excessive strain may be placed on ropes.  
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 Rope should not be driven over, ground into cinders or mud, wrapped around sharp or abrasive 

objects or burned by “snubbing off” too fast.   

 Wire ropes or wire slings, shall not be used for raising, lowering or as means of suspension if any 

fraying, kinking or broken wires are apparent.   

37.3. LIFTING EQUIPMENT OR APPLIANCES  
Is a generic term - “Lifting equipment “shall mean any machine, driven by manual or mechanical power 

which is able to raise, lower, suspend or transport loads and includes the supporting structure and all 

Plant, Equipment appliance, structures. This may include but not limited to Continuous mechanical 

handling devices (i.e. conveyors). Cranes (mobile, tower, pedestal, etc.), Wall/pillar cranes, derricks, 

Runway beams, pad eyes, gin pole and gin wheels Winches, hoist (air and electric), crabs, teller hoists, 

Powered working platforms, Elevators and Lifts, overhead cranes.    

37.4. STANDARD REQUIREMENTS 
 At no circumstances, rear seated hydra crane shall be used for any sorts of OPGC activity 

irrespective of site locations (inside or out side plant premises) 

 Lifting machinery and equipment shall be retested by an approved competent person after any major 

alteration or repairs thereto.   

 Lifting machinery and equipment shall not be issued or used without a current test certificate.   

 EOT crane operation shall be carried out by personal with valid rigger certificate with familiarization 

to operate the EOT cranes.   

 All lifting operations are to be suitably planned and carried out with trained and qualified personnel. 

It shall be the duty of the Contractor to ensure that allemployees under its control know and are able 

to apply hoist signals and their uses. 

 One qualified person shall direct the rigging operation. This person shall give signals for the group. 

No crane operation will take place without an appointed and identifiable "SIGNAL MAN”.   

 All lifting equipment shall be visually inspected before use to identify any damage. Damaged or 

defective equipment shall be immediately removed from service.   

Only equipment, which has been properly tested and is clearly marked, may be used. The SWL (Safe 

Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must 

be adhered to.   

 All lifting operation should be carried out in the barricaded area; no one should be allowed to walk 

underneath of suspended load.   

 It is the Contractors responsibility to satisfy the OPGC Contact Person that all lifting equipment and 

machinery conforms to the relevant statutory provisions.   
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 All lifting machinery and equipment and all parts and working gear thereof, both fixed and mobile 

shall be of good construction, sound material and free from patent defect and shall be maintained and 

operated to comply with OPGC standards.   

 Every dangerous moving part of lifting machinery should be guarded.   

 The hoisting mechanism of a crane shall not be used for any purpose other than lifting a load 

vertically.   

 Cranes shall not be used to transport loads, unless specifically designed for this purpose. The hook of 

a crane shall be secured to prevent it swinging when the crane is in "Transit".   

 Mobile Jib Cranes, side booms and "A" frames shall not work in the vicinity of overhead Power lines 

unless a safe working distance of total Length of the Jib + 10 feet is maintained.   

 Cranes with more than one ton lifting capacity shall be fitted with a safe working load indicator, and 

a crane capacity chart displayed inside the operator’s cabin.   

 Contractor shall not operate the cranes of OPGC without permission from OPGC Contact person.   

 Critical lift plans must be developed by a qualified person, and then submitted to the OPGC Contact 

person for review and approval.   

 Contractor shall designate a person to observe clearance of the equipment and give timely warning 

for all operations where it is difficult for the operator to maintain the desired clearance by visual 

means.   

 Cranes with fixed or derricking jibs should be fitted with effective automatic safe load indicators 

which should be provided with appropriate visual and audible signals, properly maintained and 

tested by a competent person after the erection or installation of the crane.   

 Vehicular equipment, if provided with outriggers, shall be operated with the outriggers extended and 

firmly set as necessary for the stability of the specific configuration of the equipment.  Before 

lowering outriggers, the contractor must verify the surface is firm and will support the weight of the 

equipment and operation to be performed. The Contractor shall place outrigger pads if conditions 

require.   

While extending, lowering outriggers and retracting the outriggers, the operator shall visually inspect 

the area to verify it is clear of all personnel and obstacles.   

 Instructions issued by the manufacturer, specifying weather and wind speed conditions which would 

be likely to affect the safety of the operation, lifting appliance should either not be used or used 

subject to limitations, should be followed.   
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37.5. MULTIPLE LIFTS  
The simultaneous use of more than one lifting appliance to raise, suspend, support or lower a single load 

should be avoided. Where the simultaneous use of more than one lifting appliance is unavoidable; 

contractor shall perform the lifting only with OPGC approved Risk assessment, Method statement and 

Rigging plan.  

37.6. PERSONNEL BASKETS AND MAN HOIST   
 Personnel baskets should be of good design construction, sound material, and adequate strength, free 

from obvious defect and certified and clearly marked with the maximum number of persons 

permitted.   

 Where a man hoist is operated by means of a winch, or where person is carried in a cage, skip or 

similar plant or equipment designed to lift persons, the winch should be so constructed that the brake 

is automatically applied at all times except when the controls are in the operating position.   

 No winch should be fitted with a pawl and ratchet gear on which the pawl has to be disengaged 

before the platform or cage can be lowered.  

37.7. INDUSTRIAL FORK LIFT  
 Industrial fork lift trucks shall not be used to lift a load greater than the maximum safe working load 

permitted for the truck.   

 Passengers are forbidden to ride on vehicles, mobile plant or forklift trucks not specifically designed 

or fitted out for passengers use.   

 The Forklift operator shall have a valid operating certificate from a recognized authority and a valid 

OPGC driving license.  

37.8. CONTAINERS  
 Every container for raising, suspending, supporting or lowering articles, tools, equipment, and other 

materials should be of good construction, sound material, and adequate strength, free from obvious 

defect and suitable for the purpose for which it is required.   

 Provided with adequate and suitable arrangements for securing the container to the lifting appliance 

or to lifting gear, as appropriate;   

 Marked with its tare weight and the weight of the load which it may carry with safety;   

 So constructed as to prevent the accidental displacement of its load.   

Loose materials or articles that could be displaced should be secured or covered to prevent such 

displacement.   
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38. HAND TOOLS  
 Tools shall not be placed on any type of energized equipment or where a tool might fall and become 

a hazard.    

 Unacceptable placement includes on ladders, stairs, railings, mobile equipment, lying on the floor, 

on the scaffold, in walkways or cluttering work benches.   

 Tools shall not be placed next to open trenches, manholes or vault openings.   

 Tools, materials and parts used in elevated work locations shall be tied in place or kept in containers 

secured so that nothing can accidentally fall.   

 Select the right tools for the job.   

 Train your workers to select the right tools for each job and ensure that the tools are available.   

 Inspect the tool and ensure that it is in good condition and keep it in good condition.   

 Unsafe tools include wrenches with cracked or worn jaws; screwdrivers with broken tips, or split or 

broken handles; hammers with chipped, mushroomed or loose heads and broken or split handles; 

mushroomed heads on chisels; dull saws; and extension cords or electrical tools with broken plugs, 

improper or removed grounding systems, or split insulation.  

 Use all tools correctly.  

 Keep tools in a safe place.   

 Carry the tools to and from the work site in a tool box, cabinet, or other appropriate tool holder or 

pouch.   

 Store the tools in the proper storage area.   

 Tools should not be carried up or down ladders by hand. Appropriate pouches shall be used. Where 

pouches are not available, tools shall be lifted and lowered by hand lines.   

 Tools should not be thrown from one level to another, nor should they be thrown from one location 

to another on the same level.   

 Spark proof tools should be inspected regularly to ensure that there are no steel splinters.  

39. PORTABLE ELECTRICAL APPLIANCES.  

 All appliances should be tested and identified; records of test/re-test dates should be available.   

 Equipments which do not have the test detail label will not permitted inside OPGC Premises.   

Any equipment which is in poor condition will not be permitted inside the OPGC premises.   
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 Where any portable hand tool requires a supply above 110Volts A.C obtain permission from your 

OPGC Contact Person. If permission is granted, a residual current device (RCD) mustbe 

connected in the circuit.   

 Joining of cable is allowed only with industrial male and female sockets of IP67 rating. No 

twisting or taping of conductors is allowed.   

 Bare cable/ conductors shall not be inserted to sockets.   

 Contractors must ensure that electric equipment connected by cord and plug in good condition.   

 Each employee must be properly trained before using tools or equipment requiring special 

instruction or training (e.g., power tools, vacuum equipment, etc.).   

 Extension cords used with portable electric tools shall be of the 3-wire type unless the tool or 

appliance is double-insulated or operated from an isolated power service. The ground wire must 

either be permanently connected to the tool frame for grounding means.   

 Extension cords lay across walkways or driveways must be covered by protection or warning 

devices to prevent pedestrian or vehicle hazards.   

 Ground Fault Circuit Interrupters (GFCIs) are to be used whenever a portable electric tool is used.   

 Electrically-powered tools may not be used on energized conductors.   

 Compressed air hose connections shall be secured with a safety clip or retainer before use.   

 If a machine guard is removed in order to work on equipment, it shall be replaced before the 

equipment is placed back in service.  Lockout/Tagout procedures shall be followed.   

 Power tools should be used, in accordance with the manufacturer’s instructions.   

 Where sparking or heat generated by the use of pneumatic tools, an approved coolant shall be 

used.   

 Only patent pneumatic hose, couplings and fittings of the correct rating shall be used when using 

pneumatic tools.   

  40. TEMPORARY WIRING   

These provisions apply to temporary electrical power and lighting wiring methods. Temporary wiring 

shall be removed immediately upon completion of construction or the purpose for which the wiring was 

installed.   

40.1. TEMPORARY POWER PROGRAM PROCEDURES   
i. Only authorized and qualified people for electrical work shall work on the installation, wiring, 

troubleshooting or repair of electrical equipment.  
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ii. All persons dealing with & handling electrical equipment shall be trained to apply the correct 

treatment for electric shock.  

iii. All portable tools, hand lamps & other apparatus must be connected to the system by means of 

appropriate rating plugs & sockets type.   

iv. All joints must be both electrically & mechanically sound. No twisting of conductors or tapping 

is permitted.  

v. Supplies to welding equipment must be specially arranged & the connections must be sufficient 

in size for the duty to be performed & properly protected against mechanical damage & 

electrical hazards.  

vi. All lamps for general illumination shall be protected from incidental contact or breakage. 

Metal-case sockets shall be grounded. Damaged cages/lamps shall be corrected upon notice.   

vii. Temporary lights shall not be suspended by their electric cords unless cords and lights are 

designed for this mean of suspension.   

viii. Portable electric lighting used in wet and/or other conductive locations, for example drums, 

tanks, and vessels shall be operated at 24 volts or less. However, 120 volt lights may be used on 

approval if protected by a GFCI.   

ix. Flexible cords and cables shall be protected from damage. Sharp corners and projections shall 

be avoided. Flexible cords and cables may pass through doorways or other pinch points, if 

protection is provided to avoid damage.   

x. Extension cord sets used with portable electric tool and appliances shall be of three-wire type 

and shall be designed for hard or extra-hard usage. Flexible cords used with temporary and 

portable lights shall be designed for hard or extra hard usage.   

xi. Electrical equipment shall not be opened, adjusted, repaired, or otherwise handled until it is de-

energized and locked-out according to the lock-out policy.   

xii. De-energized equipment shall be tested before anyone works on it.   

xiii. All metal panels, boxes, covers, conduit, etc., that are part of electrical system shall be 

grounded.   

xiv. All splices and repairs shall be made inside an approved box or approved splice kit. Tape alone 

is not acceptable.   

xv. Metal ladders shall not be used for electrical work.   

xvi. All electrical equipment that is exposed to flammable gases or vapors, combustible dust, or 

ignitable fibres must meet hazardous location requirements in order to prevent explosions.   

xvii. Extension boards must have GFCI/RCCB protection with main power on/off switches. 

GFCI/RCCB should not be used as power on/off switching.  xviii. Circuit breakers that protect 
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hand tool receptacles shall have a maximum rating of 20 amps. Waterproof connectors shall be 

used as necessary.   

xix. All holes in panel boxes and gaps where circuit breakers are missing shall be securely plugged 

with a fireproof material.   

xx. Circuit breakers shall be matched as closely as possible to the electrical needs they supply.  

41. FALL PROTECTION   
All persons, on any project that requires them to wear a personal fall arrest or restraint system, will 

follow these guidelines.  A full body harness will be used whenever there is the potential for a fall from 

a height of 6 feet or more.  

41.1. PERSONAL FALL ARREST SYSTEMS (PFAS) & FULL BODY HARNESS: 

A personal fall-arrest system is generally required whenever an individual is at risk of falling 1.8 

meter or 5.9 ft or more ft from an elevated position. A properly designed system should include 

three components:  

 

A. An anchor points capable of supporting a minimum of 5,000 lbs (22.2 kN) per 

attached worker; will serve as a secure connection point for lifelines, lanyards 

or deceleration devices.  

B. A full-body harness designed to distribute fall-arrest forces over thighs, 

pelvis, waist, chest and shoulders; if a fall occurs, D-ring located in centre of 

the back will hold worker in an upright position until rescued.  

C. A connecting device such as a lanyard, deceleration apparatus, lifeline or a 

combination of these items with locking snap hooks. Must have a minimum 

breaking strength of 5,000 Lbs.  

WARNING: 

The maximum arresting force an individual is permitted to sustain while wearing a harness is limited to 

1,800 lbs (8kN). To stay below this impact force, workers should keep the free fall distance as short as 

possible (max. 1.8 meter) and consider the use of deceleration devices or shock absorbing lanyards. 

During fall, the worker shall not come in contact any lower level and bring the worker to a complete 

stop and limit maximum deceleration distance an employee travels to 3.5 feet (1.07 m).  

Each worker shall be attached to a separate lifeline and lifelines shall be protected against being cut or 

abraded.  

 

FULL BODY HARNESS APPLICATION GUIDELINE-  
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Deceleration apparatuses (shock absorbers) attached double lanyard type harnesses shall be used only at 

height with fall distance of 6 meter or more.   

For fall distance of less than 6 meter or more than 06-meter, self-retractable type full body harness shall 

be used.   

Full body harness after one free fall shall not be used again, it shall be condemned.  

Harness shall be checked/ inspected for wear/tear or any damage or expiry before use.  

41.2. ANCHORAGE CONNECTORS AND POINTS  

An anchorage connector or point must be capable of supporting 5000lbs. per attached worker. This can 

be accomplished in a number of ways and must be engineered to ensure the point has that capability.   

 

Only anchorages designed by a fall protection equipment manufacturer must approved by OPGC. 

Anchorage Points in concrete or attached to wooden structures must be approved by both the 

Contractor’s Qualified Person & EIC.   

 

The anchorage point must be installed at dorsal D-ring (shoulder) height or higher. An anchorage point 

at feet level is unacceptable for fall arrest application and will not be allowed.   

41.3. AUTHORIZED FALL PROTECTION SYSTEMS/EQUIPMENT  

Only fall protection equipment approved by the OPGC will be used on OPGC projects.   

 

STORAGE   
The equipment should be stored and hung up freely by the back D-ring in a cool, dry place until needed. 

If materials appear to be faded or it tags and labels are illegible, consult the equipment manufacturer to 

determine if replacement is necessary.   

41.4. TIPS FOR FALL PROTECTION  

 
• Make sure the harness fits snugly. Tighten all straps.   

• Use an anchorage point above your head. Do not tie-off at your feet unless there is no other place 

to tie-off.   

• Use two lanyards for 100% tie-off. One lanyard must be attached at all times and when moving 

from position to position.   

• Never hook two lanyards together to get extra reach.   

• Except with specific lanyards, hooks may not be tied back into the lanyard itself.   

• Use cheaters only when your lanyard will not reach a tie-off point. Cheaters will not be used 

while tied off to the inside of a man basket.   

• Shock absorbing lanyards may not be used in conjunction with retractable lanyards.   

• Never tie a knot in your lanyard to reduce its length   
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 41.5. ACCESS   

 Stairways and stair towers with complete hand and guardrails do not require fall protection.   

 

Fall protection is not required while using a ladder as a means of access as long as the climbing distance 

is less than 10 feet. Once a worker has climbed 10 feet a ladderclimbing device is required or an 

enclosed cage must be present.   

If the worker stops at any point to conduct work from a ladder, and the worker’s feet are more than 6 

feet above the adjacent surface, fall protective equipment is required. A three-point contact must be 

maintained with a ladder regardless of the height a worker is above an adjacent surface.   

 42. SCAFFOLDING   

All scaffolds and staging shall comply with OSHA standards. Prior to using any scaffolding, it shall be 

approved by OPGC. A "GREEN SCAF-TAG" indicating OPGC acceptance will be attached to the 

scaffolding, the scaffolding is not to be used until the approval is given. The scaffolding shall meet the 

following minimum requirements:  

 Timber uprights and ledger shall not be used.   

 Metal parts used for scaffolds shall be in good condition and free from corrosion.   

 All poles, planks and general materials, used for scaffoldings, shall be kept in good condition and 

be inspected by a competent person appointed by the Contractor on each occasion before being 

used for erection.   

 No materials, other than those specifically designed for the purpose, shall be used for 

scaffolding.   

 A scaffold shall be erected only by men trained and certified in the job, working under the 

immediate supervision of a competent foreman, who knows the purpose of the scaffold and how 

it should be constructed to carry the loads which will be placed upon it.   

 Scaffolds shall be securely supported or suspended and where necessary braced to ensure 

stability. Unless constructed as an independent scaffold, it shall be rigidly connected to the 

building or structure.   

 In the case of partially erected or dismantled scaffolds still capable of being used, access thereto 

should be effectively blocked, and prominent warning notices shall be posted with a "RED 

SCAF-TAG".   
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 All platforms, scaffolds and other workplaces, from which persons may fall more than 1.8m (6 

ft) shall have edge protection which consist of an upper rail not less than one meter (3 ft 3 

inches) in height above the walkway and have at least one intermediate rail.   

 Toe boards shall be fitted to all scaffolding.  

When permanent hand rails have to be removed from elevated platforms, rope or wire hand rails 

shall be fitted in their place.   

 Any load-bearing scaffolding should be constructed to a design previously submitted to and 

approved by an OPGC contact person.  

 Parts of staging, tools and other articles and materials shall be properly lowered and shall not be 

thrown down from a height. They shall be raised by rope or other suitable means and not carried 

on the person.   

 The Contractor's Representative shall ensure that no loose articles and materials are left lying 

about in any place from which they may fall on persons working, or passing beneath.  

 While erecting the scaffolding a RED SCAFF-TAG need to be hung until erection is finished  

42.1. REQUIREMENTS FOR BOARDS AND PLANKS 

 Boards of 51 mm (2 inch) minimum thickness shall be used. These shall be at least 210 mm (8 

inches) wide.   

 The spacing of board supports shall depend on the thickness of the boards used and the load to be 

carried. There shall be at least three supports. Support for 51 mm (2 inch) boards shall not be more 

than 2.5 m (8 feet 6 inches) apart. All boards shall be supported at the ends.   

 Boards shall be end-butted and close boarded throughout. Overhanging of boards of any thickness 

shall not exceed four (4) times their thickness and not less than 50 mm.  

42.2. WORKING PLATFORM 

 All working platforms should be close boarded, and all boards should be lashed or secured.   

 Widths of platforms vary according to scaffolds purpose.   

 As a general rule, if the platforms are to be used only as a footing, they shall be at least 610 mm 

(24 inches) wide. If small quantities of materials have to be put on them, the platform width shall 

be increased to 813 mm (32 inches) wide.  

42.3. MOBILE TOWER   
 The height of a mobile tower should never exceed three times the length of the shortest side.   

 There should be only one working platform on a mobile tower.   

 Mobile scaffolds should only be used on ground which is firm and level.   
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 Moving the tower should only be done by pushing or pulling the base.   

 The working platform must be clear of men and materials when the tower is being moved.   

 Wheels should be turned outwards and brake must be on and locked before use.  

 It is advised to tie the tower to the structure whenever possible.  

 Never ride on a scaffold that is being moved.  

42.4. INDEPENDENT TOWERS  
 The tubular scaffold used most often is the independent tower. The independent tower apart from 

necessary ties stands completely free from buildings or structures and is used mainly for access 

pipe bridges or high maintenance jobs where only a small working area is required.   

 The foundation must be capable of carrying the weight of the tower, equipment and men.   

 Base plates must be placed under all standards and if there is any danger of lateral movement they 

must be securely fixed, substitutes must not be used.   

 Special precautions must be taken to provide stability on soft soil, or surfaces likely to be 

damaged.   

 Standards must be vertical and joints must be staggered. The distance between standards must be 

no more than 2.5 m (8 feet 6 inches).   

 Ledgers must be horizontal and fixed to the standards with load bearing clips.   

 Generally, ledgers will be vertically spaced at about 2 m centers for easy erection; also providing 

ample headroom if an intermediate working platform is required.   

 Diagonal bracings must be fitted on all lifts on all sides and a cross bracing should be fitted at the 

base and at other levels where necessary to keep the tower rigid, but at least every alternative lift.   

 If the height of the tower is more than 3 1/2 times the length of the shortest side it must be 

adequately tied.   

 It is good practice to tie scaffolds to the adjacent structure whenever possible irrespective of 

height.  

42.5. LADDERS  
 All ladders used in the plant except in scaffoldings shall be made of Glass Reinforced Plastic 

(GRP) / FRP. No metallic / wood ladders are allowed in OPGC premises.  

 Shall be factory made and shall be of sound construction.   
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 No ladders with treads nailed to the stringers or which are in any other way faulty or unsound 

shall be used.   

 Unless OPGC has granted prior written consent, no ladder shall exceed 3.7 m (12 ft) in height.   

 Ladders shall not be painted. Clear varnish or polyurethane is acceptable.  

 All ladders shall only be used for the purpose for which they were designed.   

 The Contractor shall ensure all ladders under their control are inspected for safe, clean and proper 

working parts before they are used.    

 Defective ladders shall not be used, but instead shall be tagged and made inaccessible for use.   

 Ladders should be placed upon a level, firm, solid and safe base and leaned against or hung from a 

solid, safe structure.    

 When it is necessary to place a ladder on a non-level, smooth or slick surface, the base of the 

ladder shall be tied, blocked in place or held by another worker.   

 The base of a straight or extension ladder shall be placed back from the wall at a distance equal to 

one-fourth of the ladder’s working length.   

 The top of an extension ladder shall be tied off when possible.   

 No one shall go up or down a ladder without the free use of both hands.   

 If material must be lifted, a hand line must be used.   

 Employees shall face a ladder while ascending or descending.   

 A ladder used to transfer to a landing must have side rails that extend at least 3 feet above the 

landing.   

 Contractors shall ensure employees under their control are properly trained in ladder safety.  

 Where ever the chance hitting ladder with moving traffic or some other equipments exists, 

adequate protections to be provided with warnings  

43. ACCESS TO TRANSFORMERS/SWITCH GEAR ROOMS/SWITCHYARD AND 
OTHER RESTRICTED AREAS  
Contractor will remain outside of all fenced electrical transformer, switchgear rooms, switchyard or any 

other high voltage areas and restricted areas unless authorized by the OPGC Contract person to enter.  If 

it becomes necessary to enter these areas, the Contractor must notify the OPGC Contract person so that 

arrangements can be made to secure a safe work area.  

44. FIRE PROTECTION:  
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Fire hydrants, extinguishers, hose racks, and other emergency equipment shall not be covered or blocked, 

and fire equipment lanes must always be kept clear.  

All fires must be investigated and reported to OPGC regardless of duration or extent.  

All contractor persons should know the method of raising alarm & operation of first aid firefighting 

appliances. Nobody should misuse the fire appliances, extinguishers etc.   

45. HOT WORK   

Any activity which involves naked flames or can produce heat energy or spark shall be considered as Hot 

Work. e.g. Welding, Burning, Grinding, Cutting.   

 The Contractor must coordinate hot work activities with the OPGC Contact person.  

 All welding, burning, or other hot work will be carefully planned and safely executed by 

completion of a Hot Work Permit from OPGC.  

 Welding machines and its accessories must be approved type & safe to use. Power supply cable 

should be of proper rating, joint free, copper and cut resistance type.    

 When ‘Hot Work’ is in progress precautions must be taken as per the Hot Work Permit issued by 

OPGC to minimize the risk to other persons, particularly from fire.   

 Appropriate fire extinguishers shall be made available for the duration of the specific activities as 

mentioned in the Hot Work permit.  

 The Contractor shall provide fire watches during hot work activity & shall ensure firewatchers 

are trained on the use of fire extinguishers and other appropriate fire fighting gear. Fire 

watchers during fire watching cannot be assigned with other task.   

 The Contractor shall ensure that firewatchers are equipped with appropriate equipment and 

dedicated only to the duties of the fire watch.   

 The Contractor shall ensure that adequate guards and barriers (fire blanket, fire proof sheets) are 

used to ensure sparks and hot slag are confined to the immediate area and do not contact 

flammable or combustible materials.    

 All open areas and floor grating/ wall openings shall be protected so that sparks or slag cannot 

reach flammable or combustible materials at any lower level.   

 Hot work areas must be barricaded to prevent people from coming into contact with sparks and 

slag from hot work activities.   

 The Contractor must store flammable and combustible chemicals where they are not subject to hot 

work or other sources of ignition.  

 Use appropriate PPE for the job.  
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46. CONFINED SPACES: 

A Confined Space is any space of an enclosed nature which is not designed for continuous human 

occupancy and presents a risk of death or serious injury from hazardous substance or dangerous 

conditions.   

 The Contractor must coordinate Confined Space Entry work activities with the OPGC Contract 

person.   

Confined Space Entry Permit shall be obtained to enter any Confined Space for any kind of work 

inside.   

 Contractor shall perform no duties that might interfere and disturb the accepted safe working 

conditions in a confined space.   

 Contractor shall maintain all safety barriers around the Entry Point.   

 Appropriate PPE as per the Confined Space Entry Permit shall be used.   

 Appropriate dust mask shall be worn by the Entrant if significant quantities of dust are present 

within the Confined Space.   

 Head and eye protection shall be worn at all times by the Entrant unless specified otherwise by 

the Control Room Engineer.   

 A body harness may be required by the Entrant if work is to be performed above ground level. An 

air purifying respirator and cartridge or Self Contained breathing Apparatus (SCBA) shall be used 

by the Entrant if Entry into a Confined Space containing a Hazardous Atmosphere is required and 

it is not physically possible to entirely remove the Hazardous Atmosphere.  

 Contractor shall use the safety equipment as per the Confined Space Entry Permit.  

 Fire extinguishers suitable for the type of fires those are appropriate to the hazards that may be 

present in the Permit Required Confined Space.  

 Contractor shall deploy trained Confined Space Watcher/Hole Watcher to take control over the 

Confined Space entry & exit points during the period of work. Confined space opening either 

will be closed or entry prohibited through warning tape or barrier while no work is taking place 

inside the confined space. Contractor will not assign task other than Confined space watching 

to the watchers as long as they are performing the watching.     

 Contractor shall comply strictly with the following Electrical safety precautions 

 Electrical equipment supplied from the mains should only be used where there  are no practicable 

alternatives. Battery powered electrical equipment or pneumatic powered equipment shall be used 

whenever possible.   
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 If there are no practicable alternatives to using electrical equipment supplied from the mains, then 

they should be 24V. If this is not possible then they should be 110V supplied through a centre 

tapped transformer with the centre tap earthed.   

 Electrical equipment supplied from the mains should contain Ground Fault Circuit Interrupters / 

Residual Current Devices.   

 Electrical equipment supplied from the mains shall have a valid test certificate.   
 

47. HIGH PRESSURE WATER/ SERVICE AIR CLEANERS 

Improper use of water jets/ Service Air can cause serious injury. The contractor may only use high 

pressure washing apparatus with the permission of the OPGC Contact Person.  

The contractor must satisfy the OPGC Contact Person as to the training of the operators, the 

arrangements for the place of work and a safe system of work.  

48. SCRAP/WASTE DISPOSAL:  

Waste Bins are provided on site for General Housekeeping materials, metal scrap, Hazardous and Oily 

wastes and Chemical Wastes. Special or Hazardous Materials must not be dumped in general 

housekeeping bins and metal scrap bins. Please consult with OPGC Contact person for more details.  

49. GAS CYLINDERS  
The following regulations apply to all industrial transportable gas cylinders including containers for 

dissolved acetylene.  

49.1. CYLINDER IDENTIFICATION  
Gas cylinders shall be colour coded in accordance with relevant BIS code or applicable Gas Cylinder 

rule.   

Full and empty cylinders must be clearly distinguished and stored apart.  
49.2. STORAGE OF CYLINDERS   

 No flammable materials shall be stored on the site with them, or in the immediate vicinity. 

Cylinders must be kept at a safe distance from any heat source.   

 Cylinders shall be stored in such a manner that they can be readily removed in the event of fire.   

 They shall be adequately secured to prevent falling over.   

 Cylinders shall be stored vertically and secured.   

49.3. HANDLING AND MOVEMENT OF CYLINDERS  
 Cylinders shall not be subjected to rough usage, or excessive shock, or used as rollers, or supports.   

 Cylinders shall not be dropped from a height.   
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 A proper carriage, or platform and not a sling, shall be used for moving cylinders, whether empty 

or full.   

 When cylinders are being transported, they shall be loaded and firmly wedged to prevent violent 

contact when the vehicle moves.  

 On no account shall cylinder trolleys be towed by motor transport. The transportation of any gas 

filled cylinder shall always be in a proper rack, regularly maintained and properly inspected at 

least biannually.   

The Contractor shall ensure that cylinders with faulty valve joints, immovable valve spindles, or 

valve leakage are immediately removed from the site.   

 Only standard valve keys shall be used.   

 Only standard automatic pressure regulators and pressure gauges shall be fitted to cylinders.   

 Regulators and gauges shall be checked to ensure they are functioning properly and damaged 

gauges or regulators shall be removed from service.   

 RED hose shall only be used for Acetylene and BLACK hose shall be used for Oxygen and 

Nitrogen.   

 Hoses shall be pressure tested and examined to ensure that they are free from cuts, cracks, burns 

and excessive wear.   

 Only secured hose connectors shall be used.   

 It is strictly prohibited to bind hose connections with wire.   

 All Oxy-acetylene sets which are portable shall be wheeled on a trolley.   

 When not in use, blow-pipes and hoses shall not be left in confined spaces or enclosed areas.   

 Where this cannot be done, the Oxygen and Acetylene connections shall be disconnected at the 

cylinders situated outside. Merely closing the valve is not a disconnection.   

 Empty cylinders and cylinders no longer required shall be removed from the Site as soon as 

practicable, caps shall be in place.   

 Flashback arrestors (ESAB or any other ISI approved type) shall be fitted at the outlet of the 

regulator and at inlet of the cutting torch.   

 When not in use, all cylinders shall have protecting caps screwed on.   

 Cylinder valves shall be closed immediately when gas is not required, or when the cylinder is 

empty and the hose depressurized.  



Page 177 of 196 
 

50. RADIOGRAPHY AND RADIO ACTIVE SUBSTANCES  
 Radiography shall be done only after achieving a valid safety document. Proper barricading of the 

area and paging on the loud speakers should be done  

 All operations involving the use of radioactive substances shall be supervised by the Contractor to 

ensure that protective measures are properly maintained and to check the extent of the protection 

afforded in practice.   

 The Contractor is required to provide OPGC with a list of radioactive sources held by the 

Contractor and all employees who use or store these radio-active sources on OPGC's property.  

 The Contractor shall be responsible for the supply, operation and regular testing of all necessary 

monitoring equipment and to ensure that all protection barriers  

are placed and altered as a result of survey radiation level readings in accordance with 

internationally acceptable levels.   

 All radioactive substances not in use shall be kept securely in a dedicated storage place. The 

storage place should be clearly marked with the warning sign and the wording: “DANGER - 

RADIOACTIVE MATERIAL” in clear and indelible print. Its access hatch or door should be 

provided with a lock, the keys of which should be kept by the authorized radiographer.   

 Only authorized personnel should handle radioactive sources.  

 Before any radiography work is started, the Contractor shall be required to establish procedures 

dealing with accident/incidents and foreseeing an emergency.   

 The procedure shall clearly define responsibilities and actions/measures to be implemented.   

 The emergency procedures shall be submitted to OPGC Contact person for review and approval.  

 The Contractor shall also ensure that all personnel involved have been carefully instructed.  

50.1. During transport, radioactive substances should be kept in sealed sources for radiography with the 

exposure container should be kept inside a lead-lined box which has the radiation warning sign on the 

outside.   

50.2. HANDLING PROCEDURE AND PERSONAL PROTECTION  

Keep maximum distance from the source.   

 Provide maximum shielding   

 Keep exposure time down.   

 A radiography permit shall be obtained on each occasion radiological work is carried out.   



Page 178 of 196 
 

 A barrier shall be erected around each area where the source is exposed so that the level of 

radiation at the barrier does not exceed 0.75 Micro Seiverts per hour in air.   

 Suitable warning notices for display at barriers shall have the wording "RADIATION - DO NOT 

ENTER".  The notices shall also include the radiation symbol.   

 All persons using radioactive substances shall be trained and certified in the use of such 

substances.   

 The perimeter of the area shall be patrolled during the period of source exposure.   

 An exposed source must be immediately returned to its safe container on the request of the 

operating personnel, or in the event of a fire or other emergency occurring    

Any worker liable to be exposed to ionizing radiation shall wear on the appropriate part of his 

body a film badge to measure the amount of radiation accumulated.   

51. EXCAVATION  
 The Contractor shall ensure that no Excavation work shall be carried out without the issue of an 

appropriate Safety Document.   

 Any buried cables or pipelines unexpectedly encountered during excavation work shall be 

reported immediately to the OPGC Central Control Room and the work shall cease.   

 Where, because of the nature, shape and slope of the excavation, material is liable to fall more 

than 1.3 meters (4 ft.) onto a person working, the sides of the excavation must be adequately 

shored.   

 Shoring shall be rigid and without holes or opening and be properly braced with support structure.   

 The shoring of every excavation where men are to work shall be examined each day by the 

Contractor's Representative.   

 Excavated earth shall not be stored close to the trench edges and a minimum distance of at least 

one and a half times the depth of the trench shall be observed.   

 No load, plant or equipment should be placed or moved near the edge of any excavation where it 

is likely to cause the collapse of the side of the excavation.   

 Excavations in which persons are working and into which a person is liable to fall shall be 

suitably or protected by a barrier.   

 If the excavation is to remain open after dark, warning lights shall be placed around the 

excavation to warn others of its presence.   
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 Temporary crossings over the trench shall be at least 609 mm (2 feet) wide and sufficiently strong 

with a railing on one side.   

 The Contractor shall be responsible for the provision of all barricades, roping off and the 

provision of flashing lights as is required for the safety of persons and vehicles.   

52. SURPLUS MATERIALS  
Unless otherwise directed through written instructions issued by OPGC, Contractor shall promptly 

remove all excess surplus material from the jobsite.  Final payment for performance of the work shall not 

be due and payable until such materials are removed from the jobsite.  If surplus materials are not 

removed from the job site within fifteen (15) days of completion of the Work, OPGC may dispose of the 

materials and offset the cost associated with disposal against the unpaid balance of the Contract Price.  

 53. SUSPENSION OF WORK AND LIMITATION OF LIABILITY  

OPGC reserves the right through the project contact to suspend all or any portion of the work being 

performed in violation of these provisions. OPGC shall not be liable in contract, tort (including without 

limitation negligence and strict liability) warranty or under any other legal theory for damages, costs or 

expenses related to any suspension or stoppage of work, loss of business, or other special, incidental, 

consequential or punitive damages in connection with any failure on the Contractor’s part to establish, 

enforce, or adequately monitor its Health and Safety Program.  

54. TEMPORARY BUILDING:  

Temporary buildings and material storage areas shall only be allowed upon written approval of the 

concerned Project Manager/EIC. They shall not be set up under power lines or pipe ways.  

55. UNSAFE AND/OR INAPPROPRIATE BEHAVIOR, DICIPLINARY ACTION   
Any Contractor employee who appears unable to perform his job in a safe manner or exhibits any type of 

behavior inappropriate for the work place will be reported to the Contractor’s on-site supervisor for 

evaluation and possible removal from the site. OPGC will not tolerate at any time any conduct that 

threatens, intimidates or coerces an OPGC person, another Contractor or any member of the public.   

55.1. DISCIPLINARY ACTION AND PENALTY AGAINST SAFETY RULES VIOLATION  
 Unsatisfactory safety performance will go against the contractor in future bids.  

 OPGC reserves the right to even terminate unsafe Contractor from Contract with notice.    

 In addition to the above disciplinary action, additional penalty for Safety Violation shall be 

applicable.  

 The penalty system is divided into two categories, Minor and Major. OPGC EHS shall decide 

about the minor or major safety penalty based on type of violations & risk involved with the 

violations  
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55.2. EXAMPLES OF SAFETY VIOLATIONS  
 Not wearing / improper wearing of personal protective equipment (PPE) as per OPGC PPE rule. 

Example- Safety Shoe, Helmet, Safety glass, Earplug, Hand gloves and other PPEs.    

 Using grinder without wheel guard  

 Taking electrical connection without using ELCB.  

 Using damaged welding cable, faulty joints in cable  

 Non-use of flash back arrester in oxy acetylene cutting set  

 Non-availability of standby person (hole watch) on man hole during entry into   

 Confined space  

Not responding to emergency sirens as per emergency handling procedure.  

 Working overhead on road/ pathway without barricading  

 Dumping excavated earth on edge of excavation  

 Non-reporting of Near Miss, accident, fire and/or explosion and property damage incident.  

 Improper housekeeping. Leaving work area with debris/ waste/ scrap material                

haphazardly  

 Unauthorized disposal of hazardous substance (waste Oil, Grease, Chemical, Toxic   Substance)   

 Leaving excavated soil on road  

 Spillage of waste on roads & work places   

 Smoking inside plant premises.  

 Unauthorized carrying of weapon inside Plant Premises. � Working without valid work permit.  

 Not complying with written instruction on the work permit  

 Working without Job Safety Analysis(JSA) for high & medium risk jobs  

 Working without Job Safety briefing for high & medium risk jobs � Not providing fire 

extinguisher for hot work and fire watch.  

 Use of none testing/ certified lifting machine, tools and tackles  

 Use of substandard scaffold (such as substandard platform in terms of access, guard rail, toe guard 

& gaps on platform surface, non-use of soleplate/base plate, sagging scaffold etc.)  

 Use of above 24V light fittings in confined space without approval  

 Working above 5.9 ft height without fall protection  
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 Working without rigging & slinging safety measure � Persons working under suspended load in 

barricaded area � Abuse of safety equipment/ facility/ emergency equipment.  

 Blocking access of emergency equipment or exits.  

 Mishandling of gas cylinders  

 Handling & disposal of hazardous substances in unauthorized manner.  

 Violating OPGC any of the environmental guideline attached in separate sheet.  

The following penalties shall be imposed on the contractor with the charge of safety violation by OPGC 

and shall be deducted from the Contractor’s running/ final bill. Penalty can be imposed by E-I-C/Dept 

Heads &Tls/ Safety Officer/ EHS Manager/Safety Rovers or any officer authorized by the OPGC 

management.  

 For first instance of Safety rule violation, counseling and verbal warning with  punching of yellow 

spot on I Card  

 On observation of second instance of Safety rule violation, counseling and strong verbal warning 

with punching of blue spot on I Card  

 On observation of 3rd Safety rule violation, punching of red spot on I Card with duty suspension or 

permanent removal from site   

 For major Safety Violation for one instance also, there may be direct punching of red spot in I 

card with permanent removal/ termination of the Contractor employee(s) responsible for that 

violation.   

 Inadequate Safety Supervision leading to repeated minor or medium risk type safety violation- 

Fine/Penalty of Rs.2000/- (Rs. two thousand only) and I card punching of responsible contractor 

Supervisor.  

 Inadequate Safety Supervision leading to repeated major risk type safety violation- Fine/Penalty 

of Rs.2000/- (Rs. two thousand only) and I card punching of Contractor Supervisors with 

suspension or even termination of responsible contractor supervisor.  

56. GENERAL GUIDELINES FOR ENVIRONMENTAL PROTECTION  

The Contractor shall pay due regard to the environment by acting to preserve air, water, human life, 

animal and plant life from adverse effects resulting from its work or operation and to minimize any 

nuisance which may arise from such work or operations.     

1. Uncontrolled releases of OPGC regulated materials, hazardous wastes, special wastes, and PCB or 

PCB contaminated materials from OPGC locations into the environment are prohibited.   
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2. All spills of OPGC regulated material, hazardous waste, special waste and PCB or PCB 

contaminated material must be cleaned up and waste residues generated disposed of properly.  

Planning must begin immediately and clean up must be initiated within 72 hours of discovery of the 

spill.   

3. Use of PCB (Poly Chlorinated Biphenyl) containing products/ materials is prohibited.  

4. Used oil & lubricants generated during work shall be collected in containers provided with lid and 

shall be placed at designated transit storage shed. This shall be subsequently sent to warehouse for 

storage in the designated shed in front of Store Shed No. 3 and final disposal to authorized recyclers / 

re-processors. Waste oil/lubricant spilled on the floor shall be contained and collected by the use of 

spill protection kit.  

5. Used lead acid batteries shall be sent to Warehouse for storage at designated shed and final disposal 

to authorized recyclers / re-processors. Spilled lead acid shall be contained and collected by the use 

of spill protection kit. New lead acid batteries shall be procured against return of damaged used 

batteries to Supplier.  

6. E- Wastes and used Ni-Cd batteries, fluorescent lamps, mercury vapour lamps are also treated as 

hazardous materials. These are to be collected and stored in identified places on impervious floor and 

under shed to avoid contamination. These shall be disposed in authorized manner.      

7. Oil contaminated scraps, cotton wastes and other oil contaminated wastes shall be collected in 

specified collecting bins (designated as oil contaminated waste collecting bin) that are to be kept near 

work area and shall be sent to Warehouse for storage in specified collecting bin and final disposal to 

authorized recyclers/reprocessors, if possible. Otherwise the wastes shall be disposed off by 

warehouse in lined impervious covered pits.  

8. Onsite work areas shall not be stored with improper and/or excessive amounts of scraps and debris.   

9. Lead waste & other Non-ferrous metal wastes like, zinc, brass, copper, nickel and electronic wastes 

etc shall not be thrown around. It shall be collected in collecting bins and sent regularly to warehouse 

for storage in designated bins/shed and final disposal to authorized recyclers/re-processors.  

10. Spent Resins shall be collected in barrels, provided with lids and shall be disposed as per authorized 

disposal means.   

11. Acid/alkali / any other hazardous chemical contaminated scraps/wastes shall be collected in 

designated collecting bins to be placed near the work area and shall be returned to Warehouse for 

storage in designated collecting bin and final disposal to authorized recyclers/re-processors or else, 

these scraps can be disposed of by Ware House in lined impervious covered pits. Similarly, 

acid/alkali/ any other hazardous chemical contaminated barrels/jars shall be returned to Warehouse 

for disposing it back either to the supplier (as per the condition of Purchase Order) or to the 

authorized recyclers.  
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12. Materials that yield Hazardous Substances shall be identified prior to their initial purchase.  

13. Ample spill response materials shall be available to deal with any potential hazardous and special 

waste releases.  

14. All containers used and stored on the site must have proper labels.  

15. Debris and solid wastes generated during any activity shall be collected & disposed regularly at the 

designated place and the combustible materials shall be controlled fired under direct supervision of 

OPGC Fire or Safety Officer. It shall not be dumped /thrown here and there.  

16. Tree trimming and pruning wastes shall be kept sufficiently away from plant. Steps shall be taken to 

dispose these to outside agencies to avoid unwanted fire.    

17. Carry bags made of virgin or recycled plastic, which are less than 20 microns thick, are not allowed 

to be used in ITPS.  

18. Energy efficient products (eco marked products) will be preferred for use insideITPS.  

19. Goods packing material shall be bio degradable and environmental friendly material.  

20. All chemicals shall be procured with its material safety data sheet (MSDS). The MSDS shall remain 

with the chemical for its entire period of stock inside OPGC.  

21. Hazardous chemicals or substances in bulk transport will come with MSDS, TREM Card, hazard 

labeling of the lorry and containers. The transporters staffs/ staff shall be properly trained on 

emergency handling of the chemical.   

22. Emergency preparedness shall be in place to handle chemical emergency or any other hazardous 

material emergency so as to prevent risk to environment.   

23. Vehicular emission and noise shall be minimized in work zones by restricting use of defective 

vehicles, machineries and Tools & Plants.  

24. Vehicles shall be certified with valid pollution under control certificate.    

25. Source air emissions shall be controlled so as to meet regulatory norms. In case of incidental higher 

emission level, immediate control measure shall be taken on priority. Continuous emission 

monitoring for Stack SPM, NOx, SO2 shall be made available all time except the period of planned 

maintenance. Alternative offline monitoring shall be in practice during the period of on line 

equipment maintenance.    

26. Fugitive emission shall be controlled in work places (CHP, AHP, ESP, Ash Pond & Dry ash storage 

silo areas). These places shall be tested for dust concentration periodically to ensure taking step to 

reduce dust emission level to acceptable state. People working in these areas shall use dust mask to 

prevent inhaling dust.    

27. Sufficient water spraying shall be ensured in haul roads and working areas to reduce fugitive 

emission during earth work by mechanical means.  

28. While painting any structural materials on ground, the structural materials shall be kept on any 

impervious barrier so as to avoid land contamination by paints.  
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29. Use of Ozone Depleting Substance (ODS) like CCL4, CFC-11, CFC-12, Halon and other ODS based 

substances shall be phased out in phased manner. Venting of ODS gas to atmosphere is forbidden. 

During phasing out process of these substances, these ODS shall not be released to atmosphere. 

These gases shall be handled as per local regulation guideline. CFC containing equipment like 

refrigerators and hydrogen driers shall be replaced with non CFC refrigerant containing equipment.     

30. SF6 consumption shall be managed in such way that there will be no waste or/ and release to 

atmosphere. The user shall maintain a consumption record covering the equipment name in which 

the gas is used, quantity and date of use.   

31. Asbestos ropes and packing shall not be used in any work. No new asbestos sheets shall be used in 

any work. Before cutting/handling old asbestos sheets, the sheets shall be made wet and handled by 

using nose mask and hand gloves. Waste asbestos pieces shall be disposed in lined impervious 

covered pits.  

32. During construction and maintenance works, melting of Bitumen should be done by using fuel oil / 

fire wood. In no case burning of rubber tyres will be allowed.  

33. Smoking is prohibited inside plant.  

34. Optimum utilization of water, energy and raw materials shall be ensured by minimizing the loss in 

any activity.  

35. Spitting on walls is prohibited.     

36. Preference shall be given for using eco-friendly materials/packing and technology, wherever it is 

techno-economically viable.  

37. Special care shall be given for good housekeeping.  

38. Non-biodegradable solid wastes like plastic pouches/packing materials shall be disposed in lined 

impervious covered pits.   

39. Empty paint drums, brushes shall not be thrown around. It shall be the responsibility of the 

contractor to dispose it outside ITPS as per the provision of Hazardous Wastes (Management & 

handling) rule.  

40. Waste water generated inside plant and sewage effluent shall be reused    

41. Ground water and surface water adjacent to ash disposal area and coal pile area shall be tested 

periodically so as to ensure no adverse impact on environment.   

42. Spillage and disposal of any liquid or solid waste into storm water drains is prohibited.   

43. Spillage of Chemical or OPGC regulated material shall be reported to Manager (Environment) 

within 01 hour of the incident occurs.  

44. For safe Handling and Transportation of Hydrogen, Chlorine, Petroleum Products and other 

Chemicals please MSIHC rule.  

45. Any noisy operation more than 85dBA shall be carried with the use of appropriate noise abatement 

barrier. Wherever barrier cannot be provided, the person nearby must have ear protection.   
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46. Environmental monitoring equipment that has been originally designed and installed must be 

satisfactorily maintained and continually operated (with the exception of standard downtime for 

planned or unplanned maintenance).  

47. Any abnormal environmental incident observed/ noticed shall be communicated to EHS  

APPENDICE-1
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APPENDICES- 2 

OPGC High Risk Activities 

 

 
Activity 

1 Activities on or near equipment with the potential to cause Arc Flash 

2 
Activities in a road way with potential to be struck by vehicles (Does not 

include driving or travelling on a public road way.)    

3 Activities with drowning potential  

4 
Activity involving work at height above 1.8 meters (6 feet) and any pole 

climbing  

5 
Handling of hazardous substance which can cause acute injury, exposure 

to ionization sources or potential to cause explosion  

6 Activities with potential for live voltage exposure ≥50 Volt  

7 

Activities on or around pressurized safety valves or other energized 

energy relief devices where there is the possibility of exposure to the 

stored energy if released 

8 Hoisting and Rigging 

9 Hot Work outside of its designated locations 

10 
Activities involving Confined Space entry or potential for 

entrapment/engulfment such as work inside a trench, tunnel, etc.   

11 
Tree trimming and related activities with the potential to cause injury by 

tree trimming equipment and / or hit by falling tree or limb 

12 
Activities involving operation of or working in the vicinity of operating plant 

equipment 

13 
Activities in potential explosive areas due to accumulation of combustible 
dust or vapor  

14 

Activities on or near rotating, rolling or moving equipment or its parts 

having the potential to cause cut, entrapment, crushing or caught by 

injuries  

15 Activities with the potential to cause a hit by falling objects    
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APPENDICES- 3 

 

UNDERTAKING 

FOR OPGC HSE RULES AND REGULATIONS FOR CONTRACTORS 

I hereby undertake that:  
(1) I have received a copy of, and read, these regulations;  

(2) I agree to execute the work under all provisions contained herein;  

(3) I understand & will make my entire project team understands the applicable rules & 
regulations;  

Signature:  _______________________________   
Name :  _________________________________   
Date:  ___________________________________   
 Contract Company:   _______________________   

 
 

APPENDICES- 4 
                              EHS Violation Record for Contractor                 Date:  

Ib Thermal Power Station, Banaharpali  

          

Name of Violator:  _______________________________________________  

Location of Violation: _______________________________________________  

Type of Violation: _______________________________________________’  

Contractor’s Name_____________                Signature-----------------------------  

Observer’s Signature Name______________ Signature_____________________  
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Scope of Work 

Name of the work:  

“Roof sheets Repair/Replacement work for Boiler Unit #1 Boiler 3&4 and CHP -2” 

 
 
 

Package-1: Boiler roof sheet repair/replacement for Unit 3 and Unit 4during AOH 
 
Scope Of Work: 
 
Agency Scope: 
1. Repair cum replacement of damaged or dislocated roof G.I sheets with new one of Unit- 3 

and Unit-4 boiler at OPGC Ltd ITPS Banharpali Odisha is to be done at + ELV 90 Meters 

2. Agency must deploy skilled & experienced manpower as the work has to be carried out at 
height of + ELV 90 Meters 

3. Agency must submit the method statement for the job execution. The method statement 
must be approved by OPGC E.I.C. before start of execution of the job. 

4. The Service Provider shall shift the new roof G.I. sheets from stores or desired location to 
work location. 

5. The Service Provider shall remove the damaged roof sheets and new sheets to be fixed in 
place. 

6. Tools, tackles, and the required materials shall be checked properly before use at site with 
respect to safety compliances. 

7. Fixing of corrugated & plain sheets (G.I) work shall be executed in a particular area with prior 
intimation of the E.I.C. and PTW should be obtained as advised by the concerned E.I.C.  

8. The corrugated & plain roof sheets (G.I) shall be fixed closely & firmly with proper over 
lapping. During over lapping and fixing of sheets standard bolt and washer or self-drilling 
screw shall be used after drilling properly as per the direction of E.I.C. 

9. The Service Provider shall arrange all the Consumables/Tools & Tackles/G.I. Crank Bolts 
and Nuts/GI Screws / Self Drilling Screws required for fixing of G.I. roof sheets. 

10. Scaffolding Materials, Beam Clamps etc. required for scaffolding preparation for safe 
execution of job “fixing of G.I. roof sheets” is under the scope of the agency. 

11. The agency must make scaffolding to access on the roof of Boiler with lifelines and fall 
arresters.  

12. Safety net shall be used during working at height. Safety net is in the scope of the agency. 

13. Full body harness must be used by the workmen during working at height. 

14. The agency must arrange the drilling and cutting machine along with required length of 
electrical cable and MCB for the above mentioned (G.I) roof sheeting work. 

15. The agency shall arrange a trained supervisor, who will attend the work efficiently as per the 
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specification as well as safety. 

16. Using proper PPEs should be taken care of every stage of work. 

17. The personal protective equipment and safety appliances must be supplied by the agency to 
the work men for safe and smooth execution of the work.  

18. Representative of contractor must ensure the safe execution as per job safety analysis 
throughout the period of execution of the work. 

19. The Service Provider shall dump the damaged sheets at scrap yard or desired location 
as per EIC advice. 

20.. PTW shall be taken for each work before starting of any job. 

21. Erection of sheets shall be carried out by the agency with all safety precautions as per 
the job safety analysis done and duly approved by competent authority. 

22. Theagencyshallbefullyresponsibleforthesafetyof his 
workmenandshalltakeallthenecessarysafety 
precautionsandfulfilallstatutoryrequirementsregardingqualification, licenseandinsuranceof 
staffdeputedfor thejob. 

23. The agency shall arrange proper and enough Personnel Protection Equipment’s 
(PPE’s) at his own cost as per the rules in force from time to time during the execution 
of contract. 

24. The agency must abide by all safety norms & statutory rules applicable without any 
additional cost implication to OPGC. 

25. The contractor shall abide by the "EHS policy" and General Guide lines for Environmental 
protection of OPGC. 

26. ESI Registration of the Contractor and enrolment of workmen under ESI is Mandatory. 

27. The agency must fulfil all the statutory requirement as applicable. 

28. The Service Provider must complete the work within the timeline as per the work order. 

29. Dismantled material will be disposed at the scrap yard as per the direction of EIC. 

 
OPGC SCOPE 
 
1. OPGC shall issue the G.I. Roof sheets. 

2. Air, water & Power points shall provide by OPGC within 100 meters of working area on free. 
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Package-2: Boiler roof sheet repair/replacement for Unit-1during AOH FY 2025-26. 
 
Scope Of Work: 
  
Agency Scope: 
1. Repair cum replacement of damaged or dislocated roof G.I sheets with new one of Unit- 1 
boiler at OPGC Ltd ITPS Banharpali Odisha during AOH shutdown is to be done at + ELV 64 
Mtrs. 
2.. Agency has to deploy skilled & experienced manpower as the work has to be carried out at 
height of + ELV 64 Mtrs. 
3. Agency has to submit the method statement for the job execution. The method statement has 
to be approved by OPGC E.I.C. before start of execution of the job. 
4.The Service Provider shall shift the new roof G.I. sheets from stores or desired location to 
work location. 
5.The Service Provider shall remove the damaged roof sheets and new sheets to be fixed in 
place. 
6.. Tools, tackles and the required materials shall be checked properly before use at site with 
respect to safety compliances. 
7. Fixing of corrugated & plain sheets (G.I) work shall be executed in a particular area with prior 
intimation of the E.I.C. and PTW should be obtained as advised by the concerned E.I.C.  
8. The corrugated & plain roof sheets (G.I) shall be fixed closely & firmly with proper over 
lapping. During over lapping and fixing of sheets standard bolt and washer or self-drilling screw 
shall be used after drilling properly as per the direction of E.I.C. 
9.. The Service Provider shall arrange all the Consumables/Tools & Tackles/G.I. Crank Bolts 
and Nuts/GI Screws / Self Drilling Screws required for fixing of G.I. roof sheets. 
10.. Scaffolding Materials, Beam Clamps etc. required for scaffolding preparation for safe 
execution of job “fixing of G.I. roof sheets” is under the scope of the agency. 
11.The agency has to make scaffolding to access on the roof of Boiler with lifelines and fall 
arresters.  
12. Safety net shall be used during working at height. Safety net is in the scope of the agency. 
13. Full body harness must be used by the workmen during working at height. 
14.. The agency has to arrange the drilling and cutting machine along with required length of 
electrical cable and MCB for the above mentioned (G.I) roof sheeting work. 
15. The agency shall arrange a trained supervisor, who will attend the work efficiently as per the 
specification as well as safety. 
16. Using proper PPEs should be taken care of every stage of work. 
17. The personal protective equipment and safety appliances must be supplied by the agency 
to the work men for safe and smooth execution of the work.  
18. Representative of contractor must ensure the safe execution as per job safety analysis 
throughout the period of execution of the work. 
19. The Service Provider shall dump the damaged sheets at scrap yard or desired location as 
per EIC advice. 
20. PTW shall be taken for each and every work before starting of any job. 
21. Erection of sheets shall be carried out by the agency with all safety precautions as per the 
job safety analysis done and duly approved by competent authority. 
22. The agency shall be fully responsible for the safety of his workmen and shall take all the 
necessary safety precautions and fulfil all statutory requirements regarding qualification, license 
and insurance of staff deputed for the job.  
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23.The agency shall arrange proper and sufficient quantity of Personnel Protection Equipment’s 
(PPE’s) at his own cost as per the rules in force from time to time during the execution of 
contract. 
24.The agency has to abide by all safety norms & statutory rules applicable without any 
additional cost implication to OPGC. 
25.The contractor shall abide by the "EHS policy" and General Guide lines for Environmental 
protection of OPGC. 
26. ESI Registration of the Contractor and enrolment of workmen under ESI is Mandatory. 
27. The agency has to fulfil all the statutory requirement as applicable. 
28. The Service Provider has to complete the work within the timeline as per the work order. 
29.Dismanteled material will be disposed at the scrap yard as per the direction of EIC. 
 
OPGC SCOPE: 

 
1. OPGC shall issue the G.I. Roof sheets. 

2. Air, water & Power points shall provide by OPGC within 100 meters of working area on free.  

 
 
 
 
 
 
 

 
Package-3: Roof sheeting repair/replacement work of CHP-2, ITPS. 

 
Scope Of Work 
 
Agency Scope: 
1. Repair cum replacement of damaged or dislocated roof G.I sheets with new one of CHP-2 at 
OPGC Ltd ITPS Banharpali Odisha during AOH shutdown is to be done at + ELV up to 70 Mtrs. 
2.. Agency has to deploy skilled & experienced manpower as the work has to be carried out up 
to the height of 70 Mtrs. 
3. Agency has to submit the method statement for the job execution. The method statement has 
to be approved by OPGC E.I.C. before start of execution of the job. 
4.The Service Provider shall shift the new roof G.I. sheets from stores or desired location to 
work location. 
5.The Service Provider shall remove the damaged roof sheets and new sheets to be fixed in 
place. 
6.. Tools, tackles and the required materials shall be checked properly before use at site with 
respect to safety compliances. 
7. Fixing of corrugated & plain sheets (G.I) work shall be executed in a particular area with prior 
intimation of the E.I.C. and PTW should be obtained as advised by the concerned E.I.C.  
8. The corrugated & plain roof sheets (G.I) shall be fixed closely & firmly with proper over 
lapping. During over lapping and fixing of sheets standard bolt and washer or self-drilling screw 
shall be used after drilling properly as per the direction of E.I.C. 
9.. The Service Provider shall arrange all the Consumables/Tools & Tackles/G.I. Crank Bolts 
and Nuts/GI Screws / Self Drilling Screws required for fixing of G.I. roof sheets. 
10.Scaffolding Materials, Beam Clamps etc. required for scaffolding preparation for safe 
execution of job “fixing of G.I. roof sheets” is under the scope of the agency. 
11. Damaged roof sheet and cladding of ridges valley Transfer house and Conveyor gallery has 
been estimated for repair in which only sheets of 0.5 mm will be in OPGC scope and all other 
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materials like wind tiles including fixing of ridges etc including cost of self-drilling screw with 
washer will be in contractor scope. 
12.The agency has to make scaffolding to access on the roof of CHP-II: Bunker Area, Conveyor 
Galleries & TP (Transfer House) with lifelines and fall arresters 
13.. Safety net shall be used during working at height. Safety net is in the scope of the agency. 
14.. Full body harness must be used by the workmen during working at height. 
15.. The agency has to arrange the drilling and cutting machine along with required length of 
electrical cable and MCB for the above mentioned (G.I) roof sheeting work. 
16.. The agency shall arrange a trained supervisor, who will attend the work efficiently as per 
the specification as well as safety. 
17. Using proper PPEs should be taken care of every stage of work. 
16. The personal protective equipment and safety appliances must be supplied by the agency 
to the work men for safe and smooth execution of the work.  
19. Representative of contractor must ensure the safe execution as per job safety analysis 
throughout the period of execution of the work. 
20. The Service Provider shall dump the damaged sheets at scrap yard or desired location as 
per EIC advice. 
21. PTW shall be taken for each and every work before starting of any job. 
22. Erection of sheets shall be carried out by the agency with all safety precautions as per the 
job safety analysis done and duly approved by competent authority. 
23. The agency shall be fully responsible for the safety of his workmen and shall take all the 
necessary safety precautions and fulfil all statutory requirements regarding qualification, license 
and insurance of staff deputed for the job.  
24. The agency shall arrange proper and sufficient quantity of Personnel Protection 
Equipment’s (PPE’s) at his own cost as per the rules in force from time to time during the 
execution of contract. 
25. The agency has to abide by all safety norms & statutory rules applicable without any 
additional cost implication to OPGC. 
26. The contractor shall abide by the "EHS policy" and General Guide lines for Environmental 
protection of OPGC. 
27. ESI Registration of the Contractor and enrolment of workmen under ESI is Mandatory. 
28. The agency has to fulfil all the statutory requirement as applicable. 
29. The Service Provider has to complete the work within the timeline as per the work order. 
30.Dismanteled material will be disposed at the scrap yard as per the direction of EIC. 
 
OPGC SCOPE: 

 
3. OPGC shall issue the G.I. Roof sheets. 

4. Air, water & Power points shall provide by OPGC within 100 meters of working area on free.  
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TERMS AND CONDITIONS OF THE CONTRACT 
 

A) Contract period & Quantities: 
 

1. The contract shall be for a period of Twenty-four (24) months from the date of LOI. For all 
packages. 

2. Contractor mobilization will be at discretion of OPGC. Contractor shall mobilize within 15 
days from the date of notice by EIC of the respective package. 
 

3. OPGC reserves the right to extend the Contract Period up to 6 months on the same rates 
and terms and conditions without any price escalation and entering into any new contract. 

4. OPGC reserves the right to short close the Contract with 15 days’ notice period. 
5. Quantities mentioned in the BOQ against each item are indicative only. During actual 

execution, the quantities of the items may vary in the plus or minus side depending upon 
exigencies of work. The contractor shall not have any extra claims over the agreed rates 
on account of increase or decrease in quantities during the contract period. Also, 
execution of all items and their respective quantities are not binding on OPGC. 

 
B) Defect Liability Period: 

 
       The defect liability period shall be six (6) months from the date of completion of sheeting 

job. Any defect within the defect liability period, arising out due to poor workmanship, shall 
be attended/rectified free of cost without any financial implication to OPGC. 

 
C) Penalty/Recovery Clauses: 

 
1. In case of delay in mobilization for work, penalty @ Rs. 10000/- per day shall be 

deducted from the contractor’s bill for the said work. 
2. In case work is suffered /delayed due to non-availability of proper T&P penalty of Rs. 

10000/- shall be deducted from the contractor’s bill for each occurrence. 
3. Proper housekeeping of the area after completion of work is also the responsibility of the 

contractor. If proper housekeeping is not maintained inside the plant a penalty of Rs 
5000/- will be deducted from the contractor’s bill for each occurrence. 

4. Penalty clauses mentioned in other parts of tender documents shall also be applicable. 
5. OPGC believes strongly in ensuring facilitation and implementation of Safe condition and 

safe act throughout the progress of any job. In line with that, STOPWORK is stringently 
followed and can be executed by anyone working inside OPGC premises owing to 
unsafe act, unsafe condition by the Contractor agency. So, in case of STOPWORK and 
subsequent delay in job progress, Contractor has to immediately rectify the observations, 
replace the defective components, etc. Any delay owing to above shall be added to the 
final completion time of the job and shall be considered for penalty if completion time 
exceeds the stipulated period mentioned. In addition to above, for each instance of 
‘STOPWORK”, penalty @ Rs 1000/- shall be deducted. 
 

 D)   Termination of contract: 
 

a)  In case of failure to start the work within due date, OPGC reserves the right to    the 
contract without reference to you and EMD shall be forfeited. 
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b) If the quality of the work is found to be unsatisfactory, the contract shall be terminated 

with immediate notice and the security deposit shall be forfeited. 
 
 

   1. Liquidated damages: 
In case of delay in completion of work beyond the stipulated period of contract, LD @0.5% 
of the contract value for each week of delay or part thereof subject to a maximum 05 % of 
the total contract value shall be imposed. 
In case the contract is completed, the LD shall be levied on the total executed value instead 
of total contract value. 
 
2 Offloading of job: 
In case it is observed during the tenure of the contract that you are not capable or in a 
position to complete the job, OPGC reserves the right to offload the same and get it done 
through other agencies at your cost and risk. 

 
3. Subletting:  
The work shall not in any manner or degree be sublet. The work shall be executed under the 
direct supervision of the supervisors of your firm. 

 
 

E   Security Deposit: 
 

10% of the executed contract price shall be retained as security deposit (SD). SD shall 
be released after completion of defect liability period and submission of certificate for 
successful completion of contract certified by OPGC EIC. All penalties, statutory 
payment etc shall be recovered from the security amount, if required. 

 
 

 F Manpower: 
 

1. Only experienced, qualified, and medically fit persons shall be deployed for 
specified jobs including working at height. 

2. The contractor shall maintain required manpower all the time so that job execution is 
not affected due to lack of manpower. Adequate no. of manpower shall be 
maintained to cover leave, holidays and weekly off. 

3. Lodging, boarding, transportation and local conveyance of their workmen shall be 
arranged by the contractor at their own cost. 

4. If any person not found suitable for the work and /or under stood to be unwanted in 
the opinion of OPGCL’s Engineer, must be removed from the work immediately and 
shall not be engaged for the work in future. 

 
 

G   Safety: 
 
1. The Contractor shall ensure that Permit-to-work is available for the work and the 

necessary isolations have been done before proceeding for the work. 
2. The contractor is fully responsible for the safety of his workmen especially during 

working at height & confined space and shall provide necessary safety appliances to 
them and also shall comply with all safety rules and regulations. 

3. The contractor shall ensure use of properly protected good quality electric cables for 
the purpose of lighting so as to avoid current leaking, shorting or other unsafe working 
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conditions. He should strictly use 24V transformer as power source for lighting and 
similar purposes inside confined spaces. Supply Board shall have MCB & ELCB for 
protection against electrical shock and equipment damage. All lighting supply shall be 
taken with plug & top. In case of any failures or additional requirements the contractor 
has to mobilize the same immediately. 

4. The contractor has to take special precaution to ensure that the personnel under his 
control do not carry any combustible materials such as matchbox, cigarettes, etc. 
Smoking is strictly prohibited inside plant premises. 

5. While submitting the Quotation, the agency should see that the cost of PPEs is included 
in the quotation. Once the quotation is submitted, there shall be no consideration for the 
cost of PPEs during the entire tenure of contract. The agencies shall abide by the 
Safety, Health & Environment Guide Lines for contractors of OPGC. The people on job 
should have all personnel protective equipment’s like Safety shoes, helmets, Full body 
harness with double lanyard, hand-gloves, safety goggles, welding aprons, respiratory 
masks, dust masks etc. as required for the job. These are necessarily to be arranged 
by the agency. Also, the agency shall ensure that all safety appliances are certified by 
the EHS Head or his representative before putting them into use. 

6. The contractor shall ensure that the tools and tackles used for lifting/pulling are tested 
and certified by competent person before deployment on job. 

 
H   GENERAL: 

 
1. OPGC will provide electricity, compressed air, water, etc. free of cost and at specific 

locations to facilitate maintenance. 
2. Contractor shall be responsible for safe custody of all materials, consumables, spares, 

tools & tackles, special tools etc. issued to him by OPGC including his own supply 
items as per contract. The contractor, however, shall provide boxes, lockers, locks etc. 
to his staff for staff custody of the items. 

3. The contractor shall make his own arrangements for transportation of materials and 
Manpower from store, sub-store or any stock yard. 

4. Collecting material from stores, transporting to work site shall be responsibility of the 
contractor. 

5. The owner shall provide him space for storage of materials &tools in plant. However, 
the contractor shall provide box lockers to his staff for safe custody of items. 

6. Necessary entry gate pass for plant Premises will be required for the contractor 
employees as per rules pertaining at the time of contract. Contractor shall sufficiently in 
advance, complete the necessary formalities required to get the gate pass. 

7. The contractor or his authorized representative shall report to EIC on daily basis for 
progress report. 

8. Contract price shall remain firm throughout the contract period irrespective of any 
revision in labour daily wage rate.  

9. Statutory requirements like ESIC / WC Policy, PF etc. as applicable for all staff and 
workmen. 

 
 

 

 

 

 

 

 

 



 

 

 

 

 

 
 

“Roof sheets Repair/Replacement 
 
 
 
ESTIMATE OF ROOF SHEETING WORK

S. No. Packages  PACKAGE DISCRIPTION

1 Package-1:  Boiler roof sheet 
repair/replacement for Unit 3 
and Unit 4 

2 Package-2:   Boiler roof sheet 
repair/replacement for Unit

3 Package-3  Roof sheeting repair/ 
replacement work of CHP

  

 
 
 
 
 
 
In words: Rupees____________________
 
Note: 

 Bidder has to use the above Price Bid Format failing which Bid will be rejected.
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BLANK PRICE BID 
 

Name of the work:  
“Roof sheets Repair/Replacement work for Boiler Unit #1, Boiler 3&4 and CHP 

ESTIMATE OF ROOF SHEETING WORK 

PACKAGE DISCRIPTION QUANTITY ( 
SqM) 

RATE 

Boiler roof sheet 
repair/replacement for Unit 3 

150  

Boiler roof sheet 
repair/replacement for Unit-1  

200  

Roof sheeting repair/ 
replacement work of CHP-2  

1177  

TOTAL Excluding 
GST
 Total Including 
GST

In words: Rupees_________________________________________________________________

Bidder has to use the above Price Bid Format failing which Bid will be rejected.

Boiler 3&4 and CHP -2” 

RATE (Rs./Sq M) TOTAL 

 

 

 

TOTAL Excluding 
GST 

 

Total Including 
GST 

  

________________________________________Only 

Bidder has to use the above Price Bid Format failing which Bid will be rejected. 


