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BID DOCUMENT 

  Name of the work:- “Eye check-up camps for Peripheral Villages of ITPS.” 

 
   

Cover Page 01 Page 

Copy of NIT 01 Pages 

Bid Document & Instruction to Bidders, Qualifying Criteria 04 Pages 

General Conditions of Contract 115 Pages 

Safety, Health & Environment (SHE) Rules & Regulations for 
Contractors  

50 Pages 

Integrity Pact 06 Pages 

Scope of work 01 Pages 

Special Conditions of Contract 00 Pages 

Rules and Regulations for E-Reverse Auction 02 Pages 

Blank Price Bid                  01 Page 

 

 

SAFE & CLEAN POWER IS OUR COMMITMENT 

 
 

ODISHA POWER GENERATION CORPORATION LIMITED 

Ib Thermal Power Station, Banaharpali, Jharsuguda – 768234 

(ODISHA) 
 

Email: contract5@opgc.co.in,    manoj.pradhan@opgc.co.in,   bkmishra@opgc.co.in 
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ODISHA POWER GENERATION CORPORATION LIMITED 
(A Government of Odisha undertaking) 

AT-IB THERMAL POWER STATION, PO: BANAHARPALI, DIST: JHARSUGUDA, ODISHA-768234 
Phone no: (Land Line No. 06645-289232/221/355/356/245) 

NOTICE INVITING TENDER 
OPGC invites sealed bids from bona fide and financially sound Registered Agencies /Firms /Companies for execution of the 
following Works for its Thermal Power Plant at Banharpali. 
 

Works Tenders:  NIT No. ITPS/CC-22/2025-26/14, Date: 24/12/2025 

S/N     Name of the Work 
Tender 

cost(Rs.) 
EMD (Rs.) 

Contract 
Period 

Bid Sale/ 
Issue date 

Date of receipt & 
submission /Opening of 

Bid 

1 
Eye check-up camps for Peripheral 
Villages of ITPS. 

NIL 

NIL 
As per Bid 
Document 

27.12.25   
to   
07.01.26 

Up to 15:00 Hrs 
07.01.26/15:30 Hrs 
onwards on 07.01.26 

2 

Deepening of pond and construction of 
bathing steps of Benkmura  village under 
Pandari GP. NIL 

25,000/- 
As per Bid 
Document 

27.12.25   
to   
07.01.26 

Up to 15:00 Hrs on 

07.01.26/15:30 Hrs 

onwards on 07.01.26 
 

E-Reverse Auction (e-RA) shall be conducted for the works at Sl. No 1,3,5,6,7,8,11 & 12The Transaction Fees for e-Reverse Auction 
shall be deposited to the account of MSTC Limited directly. 
 
The non-refundable Transaction Fees towards e-Reverse Auction as mentioned above shall be deposited by all Techno-Commercially 
qualified bidders directly to the account of MSTC before E-RA launch schedule. The date of conduct of E-RA shall be intimated in later 
stage to Techno Commercially qualified bidders via e-mail. Before participation in e-Reverse Auction, the bidder has to register in MSTC 
e-Procurement Portal well in advance and submit the E-RA fee amounting to the value intimated by M/s. MSTC Limited. 
 
Cost of bid document (non-refundable) shall be paid by Demand Draft in favour of OPGC Ltd. drawn on State Bank of India (Code-9510) 
/ Union Bank of India (Code-UBIN0806625) / Central Bank of India (Code-283899) payable at ITPS, Banharpali or ICICI Bank (Code-
ICIC0003679) payable at Telenpali. Cost of bid document shall have to be submitted along with the bid and the DD towards the tender 
cost (separate from EMD) should be prepared on or before the last date of submission/receipt of tender, otherwise the bid shall be 
liable for rejection.  Small scale industries/National Small-Scale Industries Corporation/ MSME firms are exempted from payment of 
Cost of bid document only if they are entitled for exemption of the offered service. Tenderers seeking exemption shall claim in advance 
along with the photocopy of Valid Registration Certificates at least two days before the due submission date. However, OPGC reserves 
the right to accept/ reject the exemption request if the same is found unauthenticated or not relevant to the offered item. In case of 
any discrepancy found between tender document submitted by the agency and the master copy in our office, the latter should prevail. 
No claim on this account shall be entertained.  Complete and signed sealed bids in hard copy form only shall be received at Contract 
Cell, ITPS. Bids shall be opened at Contract Cell, ITPS in the presence of the bidders or their authorized representatives, if present at 
the time of opening. If the last date of issue / receipt / opening happens to be a HOLIDAY, the tender will be issued/ received / opened 
at the respective time on the next working day. The photocopies of all the supporting documents required for participating in the 
tender mentioned in NIT/Tender paper shall be submitted along with the bid; otherwise, the bid is liable for rejection. Bids without 
EMD will be rejected outright. 
 
NB: Bidders having the requisite qualifying requirements as specified in the bid document shall only be considered for tender 
evaluation. 
 
Bids received after stipulated date & time shall not be entertained. OPGC shall not take any liability on account of any postal/courier 
delay. OPGC reserves the right to accept / reject any or all tenders, seek additional clarifications, split up the scope among eligible 
bidders or cancel the tender altogether without assigning any reasons thereof. 
 
Important:  The detailed NIT along with Terms and Conditions are available for download at OPGC website at www.opgc.co.in. 
Addenda/Corrigenda/ Extensions, if any, will be notified on the OPGC website only and will not be published in any other media. 
Interested companies or entities may visit OPGC website for the tender timeline and other details. 
 

GM-CONTRACTS 

SAFE & CLEAN POWER IS OUR COMMITMENT 

OPGC encourages all existing or new vendors/suppliers to register with us as empaneled vendors. Please 
visit our website www.opgc.co.in for details. 

 

http://www.opgc.co.in/
http://www.opgc.co.in/
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ODISHA POWER GENERATION CORPORATION LIMITED 
  Ib Thermal Power Station, Banaharpali 

 
 

 Name of the work:- “Eye check-up camps for Peripheral Villages of ITPS” .    
 

Bid Document & Instruction to Bidders 
 
Bid Document 
The Bid documents consist of the following documents: 

1) Copy of NIT  
2) Bid document & Instruction to Bidders 
3) Qualifying Criteria  
4) General Conditions of contract 
5) Safety, Health & Environment (SHE) Rules & Regulations for Contractors  
6) Scope of Work 
7) Special Conditions of Contract 
8) Rules and Regulations of the e-Reverse Auction 
9) Blank Price bid 

 
The bids complete in all respect must be submitted in two parts namely Techno-commercial part and Price part. The 
envelopes containing the respective parts must be sealed and super scribed with tender enquiry number, Name of the 
work and the name of the part. Both the envelopes should be kept in a third envelope and sealed and super scribed 
with tender enquiry number and Name of the work. 
 
NB: The bid documents are not transferable.  
 

Techno-Commercial Bid:  
The bidder must submit the following along with the techno-commercial bid: 

1) EMD as per NIT in a closed envelope.  
2) Photo copies of GST Registration Certificate, Provident Fund Registration Certificate, ESI Registration 

Certificate and IT PAN. 
3) Signed & Stamped Bid Documents (all pages) as a token of acceptance. 
4) Filled in and signed formats as specified in Annexure of GCC. 
5) Credentials in support of qualifying requirements. 
6) Commercial terms and conditions and deviation statement. 
7) Un-priced Bid showing quoted/not quoted. 

8) MSME (Micro/small/medium)/NSIC/SSI status of your firm 
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Qualifying Criteria: 

Name of work: “Eye check-up camps for Peripheral Villages of ITPS.” (Two Parts).  
 
Bidders having the following criteria shall only be considered to be qualified in the Techno-commercial Bid:  
 
1. The agency must be a legally registered entity (Registered Company, NGO/Trust/Society/Hospital) under 
government statutes and have existed for at least 5 years as an organization.  

AND 
2. Minimum 3 years of proven experience in conducting eye screening camps or similar ophthalmic health 
interventions.  

AND 
3. Experience in Eye Health Programs  

 Documented evidence of past eye health outreach programs, especially in rural areas.  
4. Qualified Medical Team  

 Must have on board qualified Ophthalmologist, optometrists, and trained paramedical staff.  
5. Affiliation with Recognized Eye Hospitals  

 Preferably affiliated or partnered with a recognized eye hospital for referral and follow-up of diagnosed cases.  
6. Capacity for Documentation & Reporting  

 Must have systems in place to maintain proper patient records for reporting and documentation.  
7. Geographical Reach  

 Ability to conduct camps in the periphery panchayats of ITPS Banharpali in Jharsuguda.  
8. Compliance with Medical and Ethical Standards  

 Adherence to all relevant healthcare regulations, patient privacy norms, and ethical screening practices.  
9. Financial and Logistical Capacity  

 Should have adequate resources (vehicles, support staff, logistics team) for setting up and managing the camp 
efficiently.  

10. No Blacklisting Declaration  

 A self-declaration that the agency has not been blacklisted by any government or private organization.  
Documents to be submitted in support of QR   
1) Relevant PO copy and Client’s completion certificate.   
2) PF & GST registration certificate.   
3) Any other documents in addition to the above which the applicant wants to submit.  
Note:   

 Owner reserves the right to obtain necessary documents and also to assess the qualification of the Bidder, 
subsequent to submission of bid, as deemed necessary by Owner to establish bidder’s qualification.  

 Sufficient documentary proof in support of the above must be submitted along with the Techno Commercial Bid. 
Photocopies of supporting documents must be submitted along with Techno Commercial Bid.  

 Tenders submitted without the above techno-commercial requirements shall be liable for rejection.  

 The bidders who are found qualified in the above will be invited for the opening of the price bids. 
 
Price Bid 
1) Original price bid duly filled in, signed & stamped on each page shall be submitted. Any breakup (if required) must 

be submitted separately. The rates offered by the bidder shall be clearly written in English (clearly handwritten or 
typed) both in words and figures and shall be free from any aberrations, deletions, corrections and overwriting. In 
case of any illegibility of the offer submitted by bidder the interpretation by OPGC shall be final and binding on the 
bidder. 

2) Insertion, postscript, addition and alteration shall not be accepted after submission of the bid. 
3) The quoted price shall be all-inclusive basis except GST (Taxes, duties, other government levies except GST etc.) 

and shall remain firm during entire tenure of the contract and shall not be revised under any circumstances for 
whatsoever reason except as given in (4) below. GST applicability and rate of GST should be shown separately and 
shall be paid against documentary evidence. 

4)  
i. Any increase / decrease in the GST, Cess and other taxes thereon will be reimbursed / adjusted as per 

actual against documentary evidence. 
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ii. Additional amount due to imposition of new tax by Govt. relevant to this work will be reimbursed by OPGC 
as per actual against documentary evidence. 

iii. Any change in Income Tax will be borne by the Contractor. 
iv. Quoted rate (valid on the date of opening of tender) shall be treated as base price and all-inclusive basis 

except GST. 
v. Any additional payment due to change in tax structure will be admissible if the change is effective during 

the scheduled completion period. No such extra payment shall be made beyond the stipulated completion 
date if the delay is due to the fault of the contractor. No claim shall be admissible after completion of 
work. 

5) No deviation shall be allowed in the price bid. 
6) In the Price Part, the bidder must also submit a CD containing the soft copy of price bid (with detailed item wise 

quoted prices) in Excel format (non-pdf) along with the signed & stamped hard copy of price bid. The prices quoted 
in the hard copy of price bid shall be taken as final & binding. 

 

Instruction to the Bidders 

a) Small scale industries/National Small Scale Industries Corporation/ MSME firms shall be exempted from 
payment of Earnest Money Deposit/Security Deposit/Tender Fees only if they are entitled for exemption of the 
offered service. Tenderers seeking exemption shall claim in advance along with the photocopy of Valid 
Registration Certificates at least two days before the due submission date. However, OPGC reserves the right 
to accept/ reject the exemption request if the same is found unauthenticated or not relevant to the offered 
item. 

b) Bidders are advised to submit the tender based strictly on the terms and conditions and specifications contained 
in the tender documents and not stipulate any deviations in normal case. 

c) OPGC reserves the right to evaluate the quotation on such deviations having financial implications by adding the 
cost determined by OPGC. 

d) Wherever it is mentioned in the specification that the contractor shall perform certain work or provide certain 
facilities, it is understood that the contractor shall do schedule but not covered in the technical specifications shall 
be executed strictly as per instructions of Engineer in charge. 

e) The Bidders shall quote rates inclusive of the complete cost towards consumablesso at his cost. 
f) Before quoting the rates the Bidder should go through the specifications, scope of work etc. and get himself fully 

conversant with them. The bid should include cost of mobilization and cost to adhere to all safety norms as 
described in the tender. No relaxation or request for revision of quoted/accepted rates shall be entertained 
subsequent to the opening of bid on account of mobilization or Safety costs.  

g) The details of items in the price schedule shall be read in conjunction with the corresponding technical 
specifications. Items of work provided in the price 

h) , tools and tackles, equipments, labour, levies, taxes and duties if any, all safety PPE’s as per OPGC norms to all 
workmen, rectification, maintenance till handing over, supervision overheads, profits and all incidental charges 
not specifically mentioned but reasonably implied and necessary to complete the work according to contract. 

i) Bidder shall also indicate the cost of PPEs (in %) included in the Price Bid.  
j) OPGC reserves the rights to split the scope & quantity to more than one agency among the bidders. 
k) OPGC reserves the rights to cancel the tender without assigning any reasons thereof. 
l) OPGC reserves the rights of accepting the whole or any part of the tender and bidder shall be bound to perform 

the same at their quoted rates.  
 

Disclaimer: 

These documents are published in our website only for the purpose of bidders interested to participate in the 
Tender. OPGC shall not be held responsible in any manner in the event of any unauthorized usages of these 
documents other than the intended purpose. 
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GENERAL CONDITIONS OF CONTRACT 
 
 
 
 
 

 
 
 
 
 
 

 

ODISHA POWER GENERATION CORPORATION LIMITED 

7TH. FLOOR, ZONE – A, FORTUNE TOWERS, 

CHANDRASEKHARPUR, BHUBANESWAR – 751 023 

(ODISHA) 

 

 

ODISHA POWER GENERATION CORPORATION LIMITED 
7TH. FLOOR, ZONE – A, FORTUNE TOWERS, 

CHANDRASEKHARPUR, BHUBANESWAR - 751 023 
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ODISHA POWER GENERATION CORPORATION LTD 
IB THERMAL POWER STATION 

BANHARPALI-768234, DIST. JHARSUGUDA 
 

TENDER 
FOR 

 
Name of the work: “Eye check-up camps for Peripheral Villages of ITPS” 

 
1. To be submitted by 15:00 Hrs of dt. 07/01/2026 to Contract Cell, ITPS, Jharsuguda.  
 
2. Techno-commercial bids to be opened in presence of Bidders or their duly authorized representatives 

who may like to be present at 15:30 Hrs onwards on dt. 07/01/2026 in the office of Contract Cell, 
ITPS. 

             
Issued to M/s ……………………………………………..…………………………………………………… 
 
Signature of officer issuing the documents… Sd/- 
 
Designation: GM-Contract, ITPS.  
 
Date:                            
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ODISHA POWER GENERATION CORPORATION LTD 
IB THERMAL POWER STATION, BANHARPALI 

NOTICE INVITING TENDER 

Tenders are invited on behalf of the OPGC Ltd. for the work “Eye check-up camps for Peripheral Villages of 

ITPS.” 
1. The Tender & rates shall be in the prescribed form provided by OPGC. 
2. The works are required to be completed as per SCC, in accordance with phasing, if any, indicated in 

the Tender documents.  
3. Normally Bidders having corresponding class of license, PF Code, GST Registration, IT PAN, expertise 

for the work required to be executed and financial capacity will be considered. 
4. The person who floats the NIT shall be the Accepting Authority herein after referred to as such for the 

purpose of this Tender. 
5. A Bidder shall produce Income Tax PAN, GST certificates and PF Registration number. 
6. Tender documents consisting of plans, drawings, specifications, Schedule(s) of Quantities / Price 

Schedule of various classes of work to be done, the Conditions of Contract and other necessary 
documents will be sold (soft copy only to be downloaded from website: www.opgc.co.in) on payment 
of NIL in shape of Demand Draft in favour of Odisha Power Generation Corporation Ltd. drawn on State 
Bank of India (Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-283899)/ ICICI 
Bank (Code-ICIC0003679) on or after 27/12/2025 up to 07/01/2026. Cost of tender paper is not 
refundable. 

7. Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves before 
submitting their Tenders as to the nature of the ground and sub-soil (so far as is practicable and related 
to particular work), the form and nature of the site, nature of work, capacity of concerned plant, 
present condition of the plant, labour force problem relating to present Contract labour, custom & 
system of the local folk, means of access to the site, accommodation they may require and in general 
shall themselves obtain all necessary information as to risks, contingencies and other circumstances 
which may influence or affect their Tender. A Bidder shall be deemed to have full knowledge of the 
site whether he inspects it or not and no extra charges consequent on any misunderstanding or 
otherwise shall be allowed. 

8. Submission of a Tender by a Bidder implies that he has read this notice along with the notice inviting 
tender advertised in the newspaper and all other tender documents and has made himself aware of 
the scope and specifications of the work to be done and of local conditions and other factors bearing 
on the execution of the works. 

9. A Bidder should quote his rates in figures as well as in words. The amount for each item should be 
worked out and the requisite totals given. Special care shall be taken to write rates in figures as well 
as in words, and the amounts in figures only in such a way that interpolation is not possible.  The total 
amount shall be written both in figures and in words. In case of figures, the words ‘Rs.’ should be 
written before the figure of rupees and the words ‘Paise’ after the decimal figures, e.g. Rs.2.15 P. In 
case of words, the words ‘Rupees’ should precede and the words ‘Paise’ should be written at the end.  
Unless the rate is in whole rupees and followed by the word ‘Only’ it should invariably be up to two 
places of decimal. 

10. In the case of item rate Tenders, only rates quoted shall be considered. Any Tender containing 
percentage below / above the schedule of rate quoted is liable to be rejected. In case of lump sum 
tenders, only quoted amount shall be considered. 

11. Any Bidder for the works shall not be witness in the Bid of any other Bidder for the same works. Failure 
to observe this condition shall render the Tender of the Bidder tendering as well as of those witnessing 
the Tender liable for rejection. 
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12. Tender shall be received up to 15:00 Hrs of dt. 07/01/2026 and shall be opened at 15:30 Hrs onwards 
on the same day in the presence of those Bidders or their duly authorized representatives who may 
like to be present. 

13. The Tender shall be accompanied by Earnest Money worth Rs.25,000/-. The Earnest Money offered 

shall be in shape of Demand Draft / Pay Order in favour of Odisha Power Generation Corporation Ltd 
drawn on State Bank of India (Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-
283899)/ ICICI Bank (Code-ICIC0003679) or Bank guarantee issued by any Nationalized /scheduled 
Bank in the enclosed proforma. 

14.1 The Tender shall be accompanied with letter of undertaking on non-judicial stamp paper of 
appropriate value in the prescribed format. 

14.2 The Earnest Money shall be made payable without any condition/demure to the Owner on demand.  
The Earnest Money shall be valid for a period of three (03) months from the date of opening of the 
price bid  

14.3 In consideration of the Owner opening and considering the Tender for purpose of award of Contract, 
the Bidder shall keep his Tender valid for a period of one hundred eighty (180) days from the date of 
opening of the Tender, during which period the Bidder agrees not to vary, alter or revoke his Tender 
either in whole or in part. If the Bidder however, fails to keep his Tender valid for one hundred eighty 
(180) days or varies its terms and conditions during the said period then the Owner shall be entitled to 
forfeit the Earnest Money amount without any notice or proof of damages etc. The Bidder shall submit 
his Tender as required in the Tender documents along with letter of undertaking in the proforma 
enclosed herewith. 

14.4 The Earnest Money of all unsuccessful Bidders will be returned within thirty (30) days after the award 
of the Contract. 

14.5 Any Tender not accompanied with both Earnest Money and letter of undertaking or any of the two in 
accordance with aforesaid provisions shall be rejected by the Owner as non-responsive Bid. 

14.6 No interest will be payable by the Owner on the said amount covered under Earnest Money / other 
security deposits. 

15 On finalization of Tender, Earnest Money of successful Bidder will be treated as part of the initial security 
at the option of the said Contractor or shall be returned to the successful bidder at his option. 

16 A Bidder shall submit the Tender which satisfies each and every condition laid down in this notice and 
other tender documents, failing which the Tender will be liable to be rejected.  

17 The Odisha Power Generation Corporation Ltd. do not bind themselves to accept the lowest or any 
Tender or to give any reasons for their decision.  The Owner reserves the right to allow the Public Sector 
Undertakings price preference facilities as admissible under existing Govt. policy.  The prospective 
Bidders may apprise themselves of the relevant Govt. notification in this regard before submission of 
their bid. The Odisha Power Generation Corporation Ltd. reserves the right of accepting the whole or 
any part of the Tender or split the total scope of work among eligible Bidders and Bidder (s) shall be 
bound to perform the same at his/their quoted rates. 

18 GST or any other tax on materials in respect of this Contract shall be payable by the Contractor and the 
Owner will not entertain any claim whatsoever in this respect. 

 
For and on behalf of Odisha Power Generation Corporation Ltd. 

Signature…Sd/- 
Designation: GM-Contract, ITPS. 
Date:  
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PROFORMA OF LETTER OF UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG WITH THIS 
TENDER. 

(To be executed on non-judicial stamp paper of requisite value) 

 
Ref:          Date: 
 
To 
 
Odisha Power Generation Corporation Ltd., 
IB Thermal Power Station, 
Banharpali. 
 
(Hereinafter referred to as the Owner) 
 
 I/We have read and examined the following documents relating to  

    (Name of the work ) 
 
(a) Notice inviting Tender 
(b) Format for Letter of undertaking 
(c) General Conditions of Contract including Contractors Labour Regulations, Model Rules for Labour 

Welfare, Safety Code, schedule A & B Annexure I to XVII.  
(d) Special Conditions of Contract including Scope of Work 
(e) Price Schedule / Bill of Quantities 
(f) Technical Specifications. 
(g) Drawings. 
 

I/We hereby tender for execution of the works referred to in the aforesaid documents upon the 
terms and conditions contained or referred to therein and in accordance in all respects with the 
specifications, designs, drawings and other relevant details contained in Schedule of Quantities / Price 
schedule attached with the tender documents and the period (s) of completion as stipulated in Schedule ‘A’ 
of General Conditions of Contract. 
 
 In consideration of I/We being invited to Tender, I/We agree to keep the Tender open for acceptance 
for 180 days from the due date of opening of bid thereof and not to make any modifications in its terms and 
conditions which are not acceptable to the Owner. 
 

A sum of Rs……………………… is hereby forwarded in shape of Demand draft drawn on State Bank of 
India (Code-9510) / Andhra Bank (Code-0662) / Central Bank of India (Code-283899) or Bank guarantee 
issued by any Nationalized/Scheduled Bank in the enclosed proforma as Earnest Money in the manner 
prescribed in clause 15 of NIT enclosed herewith. If I/We fail to keep the Tender open as aforesaid or make 
any modifications in the terms and conditions of the Tender, which are not acceptable to the Owner, I/We 
agree that the Owner shall, without prejudice to any other remedy, be at liberty to forfeit the said earnest 
money absolutely. Should this Tender be accepted, I/We hereby agree to abide by and fulfill all the terms, 
conditions and provisions of the aforesaid documents. 
 
 If, after the Tender is accepted, I/We fail to commence the execution of the works as provided in the 
conditions, I/We agree that the Owner shall without prejudice to any other right or remedy be at liberty to 
forfeit the said earnest money absolutely. 
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   Signature 

of Bidder ………………… 
 
   Duly authorized to sign the Tender on behalf  
   of the (in block capitals)………………….. 
      …………………………………………….. 
      Dated……………………………………… 
      Postal Address……………………………. 

 Telegraphic Address…………………… 
      Telephone No…………………………….. 
      Fax No……………………………………. 
      E-mail address …………………………… 
 
 
Witness…………….. 
 
Date……………….. 
 
Address…………… 
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INSTRUCTION TO BIDDER (S): 
 
1.1 Site visit & collection of information: 

The Bidders are advised to visit the site, collect information regarding communication, 
transportation, banking facility, availability of skilled / unskilled labours, their customs, religious or 
otherwise culture, political environment, climatic conditions, education & medical facilities etc. to 
their satisfaction and acquaint with the nature & condition of work prior to working out the price of 
the Tender. 

 
1.2 Bidders are advised to submit Tenders based strictly on terms & conditions and specification 

contained in the tender documents and not stipulate any deviations. Should it however become 
unavoidable, deviations should be stipulated in the prescribed proforma only in the format in 
annexure VII of G.C.C. Owner reserves the right to evaluate the Tenders containing deviations by 
loading or offloading the cost of such deviations. 

1.3 Addenda / Corrigenda issued to this tender must be signed & submitted with tender on due date or 
on extended date if any. The Bidder should write clearly the revised quantities on the Schedule of 
original Tender Documents and should price the work based on revised quantities / conditions. All 
those who were issued tender documents prior to issue of addenda / corrigenda shall be provided 
with another set of fresh blank price schedule / schedule of items free of cost. The Bidders shall 
submit their tender in the fresh schedule. But however if the Bidder has already submitted his tender 
prior to issue of such addenda / corrigenda, they shall resubmit a fresh offer marked on the envelope 
as “Amended Offer”. The original offer submitted by such party shall be destroyed in presence of the 
Bidder on the date of opening. 

1.4 Preparation of Bid: 
The Bidder(s) shall submit the bid in two parts, namely- 

 1) Part-I  : Techno commercial Bid 
 2) Part-II  : Price Bid 
 PART-I : TECHNO-COMMERCIAL BID 

A complete set of original Tender documents as specified in clause 3.1 of G.C.C. issued to the Bidder 
except blank price bid / bill of quantity duly filled in as prescribed in different clauses of the Tender 
documents with signature & stamp in all pages as token of unconditional acceptance shall constitute 
Techno-commercial Bid.  

The Bidder shall enclose the following documents in this Bid. 
 

a) Crossed Demand Draft for requisite amount only drawn in favour of Odisha Power Generation 
Corporation Ltd or Bank guarantee issued by any Nationalized Bank/scheduled Bank in the enclosed 
proforma in the manner prescribed in clause-15 of NIT enclosed herewith towards the Earnest Money 
without which the Tender shall be liable for summarily rejection. 

 
b) Details of work of similar nature and magnitude executed by the Bidder during last three years 

(Works executed in name of Bidder) in Annexure-I of G.C.C. 
 
c) Details of present commitments of the Bidder in Annexure-II of G.C.C. 
 
d) Details of equipments in Annexure-III of G.C.C. 
 
e) Organization chart showing number of qualified Engineers and Supervisory personnel in the roll of 

the firm in Annexure-IV of G.C.C. 
 



Page 14 of 182 
 

f)  Duly filled in information about Bidder as per Annexure-V of G.C.C. 
 
g) List of enclosures as per Annexure-VI of G.C.C. 

 
h) Exception & deviation statement in Annexure-VII of G.C.C. 
 
i) Details of proposed organization in Annexure-VIII of G.C.C. 
 
j) Documents showing annual turnover in Annexure-IX of G.C.C. 
 
k) Photocopy of Sales Tax Registration Certificate, valid GST Certificate and Income Tax PAN.  

 
l) Photocopy of P.F. Registration Certificate and GST registration Certificate of appropriate category 

issued by competent authority. 
 
m) Photocopy copy of the Registration of Firm / Company. 
 
n) Present & permanent Address for correspondence along with Telephone No,/Fax No./E-mail address 

etc. 
 
o) Any other technical information, Bidder wishes to furnish. 
 
p) Letter of undertaking in judicial stamp paper of worth Rs.5.00 in the format enclosed. 
 
q) Documents in support of authentication of the person who signed the tender. Only proprietor, 

partner, directors or permanent employee with due power of attorney is recognized for such 
signature. 
 
Note: If required additional sheet may be used to furnish all above information but in the format 

provided in General Conditions of Contract. 
 
The techno-commercial bid with all its enclosures as mentioned in clause 1.4 should be put in an 
envelope, sealed & superscribed as “TECHNO-COMMERCIAL BID”. This envelope must contain Name 
of the work, NIT No., Due date of opening and Name & Address of the Bidder on bottom left hand 
corner of the cover.   

  
PART-II: PRICE BID 
 Price bid shall include - 

a) Original price bid / schedule of quantity duly filled in, signed & stamped on each page as token 
of unconditional acceptance shall constitute the Price Bid. The Bidder shall take utmost care 
in filling the tender documents corresponding to instruction to Bidder and relevant 
information elsewhere in Tender document. 

  
b) Price Bid shall be completed in all respects with all their attachments / enclosures, if any. 
c) The price bid shall be prepared in the manner prescribed in various clauses of Tender 

document and put in a separate sealed envelope super scribed as “PRICE BID”. This envelope 
must contain Name of work, NIT No. at the top and Name & Address of the Bidder on left 
hand bottom corner of the cover. 
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1.5 Complete bid: 
Both the Techno-commercial & Price Bid in separate sealed cover shall be put in a third envelope, 
sealed & super scribed with Name of the Work, NIT No., Due date of opening. The full name, postal 
address, telegraphic address and telex/telephone/fax/E-Mail of the Bidder shall be written on the 
bottom left corner of the envelope.  

 
1.6 Submission of bid: 

Completed Bid shall be submitted to the Owner within due date and during office hours only. The 
Tenders shall be put into a box, marked as Tender Box or handed over to Contract Cell against receipt 
of the same. 

 
1.7 Opening of Tender: 

The techno-commercial bid shall be opened at a predetermined time, venue & date in presence of 
the Bidder(s) or their authorized representative who may like to be present. Partner, director or 
permanent employee of the firm duly authorized can only be authorized representative. 
Price bid shall be opened at a future date under intimation to all technically qualified Bidders and in 
presence of them or their authorized representatives who shall participate.  

1.8 Caution to bidder: 
The person who shall come to purchase tender documents, submit the Tender or participate in the 
opening of the Tender must abide by the safety rule of OPGC right from the plant gate. Some of the 
checkpoints are, the vehicle must have valid insurance & tax paid road permit, valid driving license 
of the driver / Owner as the case may be. Persons with full shoes shall be allowed to enter the plant 
& our plant gate shall provide other items such as hard hat, safety glass & visitor pass. Not more than 
2(two) persons for one Tender shall be allowed to participate in Tender opening. 

1.9 All pages to be initialed: 
All the pages of Tender documents shall be initialed. But first & last pages of all volumes of documents 
shall be signed with date by the Bidders or their authorized representatives. 

 
1.10 Rates to be in figures & words: 

The Bidder shall quote both in figures and in words for the rates and amount tendered by him in the 
Schedule of quantities / Price schedule forming part of the Tender document, in such a way that 
interpolation is not possible. The amount of each item shall be worked out and entered and requisite 
total given for all items. The tendered amount for the work shall be entered in the Tender and duly 
signed by the Bidder. 
 
If any ambiguities are observed in the rates & amount given in words & figures the following 
procedure shall be followed: 

a) When there is difference between the rates in figures and words, rate which corresponds to 
the amount worked out by the Bidder, shall be taken as correct. 

b) When the rate quoted by the Bidder in figures and words tally but the amount is incorrect, 
the rate quoted by the Bidder shall be taken as correct but not the amount. 

c) When it is not possible to ascertain the correct rate by either of above methods, the rate 
quoted in words shall be taken as correct. 

1.10.1 The Bidder shall quote in English language only. 
 
1.11 CORRECTIONS & ERASES: 

No erases or over writings are permissible. All corrections and alterations in the entries of tender 
papers shall be signed by the Bidder with date.  

 
1.12 DETAILS & SIGNATURE OF BIDDER: 
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1.12.1 The Tender shall contain the name, residence and place of business of person or persons making the 
Tender and shall be signed by the Bidder with his usual signature. Partnership firms shall furnish the 
full names of the partners in the Tender. It should be signed in the partnerships name by all the 
partners or by duly authorized representative followed by the name and designation of the person 
signing. Tender by a Corporation shall be signed by an authorized representative and a power of 
attorney / authorization on its behalf shall accompany the Tender. A copy of constitution of the firm 
with names of all partners shall be furnished. In case of cooperative society, the authorized 
representative of the society will sign the Tender. Similar principle shall be followed in case of any 
Trust and Hindu Undivided Family business. 

  
1.12.2 When the Bidder signs a Tender in a language other than English, the total amount tendered or only 

rate quoted in maintenance Contract in addition be written in the same language. The signature 
should be attested, at least by one witness. 

1.13 ABNORMAL RATES: 
The Contractor is expected to quote the rate for each item after careful analysis of cost involved for 
the satisfactory performance and completion of item work considering all specifications and 
conditions of Contract. This will avoid loss of profit or gain in case of curtailment or change in 
specification for  any other item. In case the rates quoted by the Bidder’s for any item are unusually 
high or unusually low it will be sufficient cause for the rejection of the Tender unless the Owner is 
convinced about the reasonableness of the analysis for rate furnished by the Bidder (on demand) 
after scrutiny. 

 
1.14 THE SCHEDULE: 
1.14.1 The work shall be executed strictly as per the Time Schedule, indicated in the tender documents. 
1.14.2 Monthly / weekly work programme will be drawn up by the Contractor before commencement of 

work & submitted to Engineer-in-charge for approval. The programme & progress will be reviewed 
from time to time and if required, the programme may be re-scheduled by Engineer-in-charge. The 
Contractor shall also be responsible to provide materials within his scope in time to achieve the 
programme. In all matters concerning the extent of programme set out weekly and monthly, the 
decision of the Engineer-in-charge will be final and binding on the Contractor. 

1.15 RECORD KEEPING: 
Relevant records are to be maintained by the Contractor in day-to-day / monthly basis & furnished 
to Engineer-in-charge or his representative for scrutiny, Management Information System and 
payment etc. 

 

 

 

 

 

End of Volume-I: Total pages 15  
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SECTION-I 

 

1.0 GENERAL 
Odisha Power Generation Corporation Limited is a Govt. of Odisha undertaking and Ib Thermal Power 
Station, Banharpali is one of its units. The Ib Thermal plant is situated close to Hirakud reservoir and 
at a distance of 40 Kms from Jharsuguda Railway Junction and 18 Kms from Belpahar Railway Station 
in the state of Odisha both on S.E. Railways. ITPS is at present operating 2x210 MW & 2x660 MW coal 
based power plant. The management is looking forward to engage a bonafide, resourceful, potential 
and experienced Contractor of good financial capacity for the jobs specified in Special Conditions of 
Contract in Volume‐III. 

 
1.1 One set of Tender document shall be issued to each Bidder. Bidders shall be required to submit the 

Tender duly signed and stamped in all pages of the document along with their offers. All Tenders 
shall be prepared and submitted by typing or printing with indelible black ink on white paper in 
consecutively numbered pages and in solid binding along with duly filled-in formats given in the 
Annexure. One additional booklet (Volume-IV) containing the bill of quantities / price bid as issued 
to be submitted by the Bidder in two copies in the price bid part. 

 
1.2 The tender document is not transferable. Transfer of tender documents issued to one Bidder to 

another is not permissible. Similarly, transfer of Tender submitted by one Bidder to another party is 
not permissible. The alteration of Tender once submitted shall not be entertained except in case of 
issue of Addenda / Corrigenda. 

 
1.3 Tender shall be submitted under a covering letter indicating clearly the summary of tender chapters 

with annexure / schedules of the complete Tender. 
 
1.4 Insertion, postscript, addition and alteration shall not be accepted unless confirmed by the Bidder’s 

signature. 
 
1.5 All the copies of Tender shall be complete in all respects with all their attachments/enclosures. 
 
1.6 The Bidder shall satisfy the Owner that the firm represented possesses the necessary experience and 

that he has at his disposal suitable modern facilities and specialized employees to ensure that his 
work is of best quality and workmanship is according to the latest proven technology and engineering 
practices. The Bidder shall satisfy the Owner that he is financially in a position to fulfill Contractual 
obligations, offered to be undertaken by him. 

 
1.7 Bidder’s complete offer (all the parts) shall be prepared and submitted in double sealed envelope 

with Name of the work, NIT No. & date and Due date super scribed prominently on the outside of 
the envelope: 

 
The full name, postal address, telegraphic address and telex/ telephone/ fax  / E-mail address of the 
Bidder shall be written on the bottom left corner of the sealed envelopes. 
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1.8 SCOPE OF WORK AND PARTICULARS TO BE FURNISHED IN THE TENDER: 
 i) The work shall be carried out on item rate basis / job rate basis for which schedule of quantities / 

blank price schedule have been issued for different items of work as defined in the scope of work, 
technical specification in Special Conditions of Contract. 

ii)  The Tender not covering the total scope of work and services as detailed out in tender documents is 
liable for rejection. 

1.8.1 The Bidder shall carefully check the enclosed Technical Specifications and shall satisfy himself as to 
the suitability of the work as given in the Technical Specifications and shall take full responsibility for 
the completion of work as per defined scope. 

 
1.9 PRICE QUOTATION: 
1.9.1 The Bidder shall quote his price against each item of the schedule as indicated in Schedule of 

Quantities / Blank price schedule enclosed with technical specification, both in figures and in words 
clearly. 

1.9.2 Rates shall be quoted both in figures & in words in clear legible letters. No overwriting is allowed. All 
scoring and cancellation should be countersigned by the Bidder. In case of illegibility, the 
interpretation   of Owner shall be final.  

1.9.3 Bidder shall quote rates against the items in the schedule of items for the work / price schedule as 
fully described and contained therein. No modifications to the work content in the items will be 
allowed. 

1.9.4 The offered unit rates shall remain FIRM for variation in completed value of the Contract including 
the cost of additional / altered / new items of work to any extent. 

1.9.5 Any request from the Bidder in respect of additions, alterations, modifications, corrections etc. of 
either terms and conditions or rates of his Tender after opening of Tenders may lead to rejection of 
his Tender. 

 
1.10 RECEIPT OF TENDER: 

Tender shall be received at the office of concerned Engineer-in-charge / Contract cell as per 
advertisement. The Bidder has the option of sending the Tender by Registered Post or submitting the 
Tender in person, so as to reach the Engineer-in-charge / Contract cell as the case may be on or 
before the date and time set out for the same in the Invitation to Tender. Tender submitted by 
FAX/TELEX/TELEGRAM/ E-mail shall not be accepted. 

 
1.11 TENDER OPENING: 

The Tender will be opened in the manner and at the time, date and place set for opening of Tenders 
as described in the Notice Inviting Tender/ Special Conditions of Contract. 

 
1.12 LANGUAGE TO BE USED IN FILLING OF BID DOCUMENTS: 

The Tender shall be submitted in English language only. 
 
1.13 EARNEST MONEY: 

Bidders shall submit Earnest Money of value as specified in Special Conditions of Contract / NIT and 
in the manner prescribed in clause-15 of Notice Inviting Tender. Earnest Money shall be returned to 
the unsuccessful Bidders at the expiry of the validity period unless otherwise extended or on 
finalization of the Contract. Earnest Money of the successful Bidder shall be returned after he 
furnishes the initial Security Deposit and Contract is signed. No interest shall be paid on Earnest 
Money. E.M.D. shall not be accepted in any other form than as mentioned above and the Tender 
shall be summarily rejected without E.M.D.  The E.M.D. shall be returned in form of A/c payee 
cheques / D.D.  Bank charges shall be to the accounts of Contractor if D.D. is required. 
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1.13.1 Forfeiture of E.M.D. & rejection of Bid, if- 
a) The Tender is revoked during its validity period. 
b) The prices are increased unilaterally after the Tender opening and during validity of offer. 
c) The Owner accepts the Bidder’s bid proposal and the Bidder refuse to enter into Contract after 

the Contract is awarded to him. 
d) The Bidder fails to submit initial Security Deposit within the period specified in Special Conditions 

of Contract. 
 
1.14 NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER: 

The Bidder whose Tender is not accepted shall not be entitled to claim any costs, charges and 
expenses incidental to or incurred by him through or in connection with his submission of Tender or 
its consideration on the Owner, even though Owner may modify / withdraw the Invitation to Tender 
or does not accept the Tender.  

 
1.15 INCOME TAX PAN & SALES TAX CLEARANCE CERTIFICATE AND P.F. CODE:  

Bidder shall furnish the Income Tax PAN and valid Sales Tax clearance certificate issued by the 
concerned authority & P.F. Code with the Technical Bid of the Tender.  

 
1.16 NOTICE ON BEHALF OF OWNER: 

All notices of technical / commercial nature shall be issued by the Engineer-in-charge from time to 
time after LOI is released till closure of Contract. 

 
1.17 SITE INFORMATION & LOCAL CONDITIONS: 
1.17.1 Site information 

Information regarding the work site, plant capacities, location, approach to site and metrological 
condition, work culture etc. as prevailing at the site can be obtained by the Bidders by site visit & 
interaction with Engineer-in-charge or others. 

1.17.2 Local Conditions 
It is suggested that the Bidder must visit the site and shall satisfy and acquaint himself of the site 
condition and shall appraise himself of the procedure for engagement of labour and shall collect any 
other information which may be required before submitting the Tender. 

1.17.3 Claims and objections due to ignorance of site conditions will not be considered after submission 
of Tender. 
The Bidder shall be deemed to have visited and carefully examined the site and surroundings, to have 
satisfied himself about the nature and details of all existing infrastructures and also as to the nature 
and conditions of the plant and equipment installed, means of transport and communications, 
whether by land, water or air and as to possible interruptions thereto and ingress & exit from the 
site, to have made independent enquiries, examined and satisfied himself as to the sites for disposal 
of surplus materials and debris, the available accommodation, and all other similar matters which 
may affect the work. 
i) The Bidder shall be deemed to have acquainted himself of Government taxes, laws, statute, 

regulations, levies and other charges relating to his work at site. 
 
ii) Any neglect or omission or failure on the part of the Bidder in obtaining necessary and reliable 

information as stated above or on any other matter affecting the Bidder shall not relieve him 
from any risks or liabilities or the entire responsibility for completion of the work in 
accordance with the Tender Documents. 

 
 
 



Page 21 of 182 
 

1.18 OTHER CONDITIONS: 
The Bidder is required to carefully examine the General Conditions of Contract, Special Conditions of 
Contract, the Technical Specification, drawings and other details relating to work and given in the 
tender documents and fully acquaint himself as to all conditions and matters which may in any way 
affect the work or the cost thereof. The Bidder shall be deemed to have on his own and independently 
obtained all information for the purpose of preparing the Tender and his Tender as accepted shall be 
deemed to have taken into account all contingencies as may arise due to such information or lack of 
the same. 

1.18.1 The Bidder shall be deemed to have exhaustively examined the tender documents including the 
General Conditions of the Contract, Special Conditions of Contract, Technical Specifications to have 
obtained all information and clarifications on all matters whatsoever that might affect the carrying 
out the work and to have satisfied himself as to the adequacy of his Tender. He is deemed to have 
known the scope, nature and magnitude of the work and the requirements of materials and labour 
involved etc. and as to all work he has to complete in accordance with the Contract whatever be the 
defects, omissions or errors that may be found in the Tender Documents. 

1.18.2 In case of conflict between the conditions given in the Special Conditions of Contract / Technical 
Specification and the General Conditions of the Contract, the conditions given in the technical 
specification shall prevail over the General & Special conditions of the Contract. 

 
1.19 SAFETY MEASURE: 

The Contractor has to abide by the Owner’s safety rules in vogue at the time of Tendering and 
enforcement of any additional rules from time to time during the Contract period and it’s extension 
if any. 

 
1.20 STATUTORY PROVISION: 

All statutory provisions like Contract Labour Acts, Employees Provident Fund Acts, Payment of Wage 
Act, Bonus Act, Minimum Wages Act, Workman Compensation Act, Sales Tax/Income Tax Acts at the 
time of submission of Contract and any new Acts applicable to such Contract / Contract labour during 
the Contract period shall be liability of the Contractor. 

 
1.21 EXECUTION OF CONTRACTS: 
1.21.1 After LOI / Work Order is accepted by the Contractor, Contract will be executed by and between 

Owner and the Contractor within 30 days as per prescribed proforma provided by OPGC. The 
agreement shall be executed on non-judicial stamp paper of appropriate value purchased in the State 
of Odisha.  

 
 
 

 
End of Section-I 
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SECTION-II 
 
2.0 DEFINITIONS AND INTERPRETATIONS 

The following words and expressions (as hereinafter defined) shall have the meanings hereby 
assigned to them except where the context otherwise requires. 

 
2.1 “Accepting Authority” shall mean the authority mentioned in Schedule ‘A’. 
 
2.2 The ‘Alteration / Variation of Order’ means an order given in writing by the Engineer-in-charge to 

effect additions to or deletions from or alteration in the Works. 
 
2.3 ‘Approved’ shall mean approved in writing including subsequent written confirmation of previous 

verbal approval and ‘Approval’ means approved in writing including as aforesaid. 
 
2.4 ‘Bidder’ means a person or group of persons or a company who offer rates under certain conditions 

with an intention of performance against any invitation to Tender if accepted by the person inviting 
Tender. 

 
2.5 The ‘Completion Certificate’ shall mean the certificate to be issued by the Engineer-in-charge 

certifying that the work is completed in all respect commensurate to the provisions of Contract & to 
his satisfaction. 

 
2.6 ‘Constructional plant’ shall mean all equipments, materials, appliances or things of whatsoever 

nature required for execution, completion or maintenance of the works (as hereinafter defined) but 
does not include materials or other things intended to form or forming part of the permanent work. 

 
2.7 The ‘Contract’ shall mean enforceable agreement between the Owner and the Contractor for 

execution of the works including therein collectively all documents such as: -  
 i) General Conditions of Contract  

ii) Special Conditions of Contract including Scope of Work, Price Schedule / Bill of Quantities, 
Technical Specification & Approved Work Schedule. 

 iii) Agreed Statement of Deviation 
 iv) Field Quality Assurance Plan 
 v) Drawings if provided 
 vi) LOI / Work Order 

vii) All relevant correspondence having bearing on Tender between Bidder & Owner before 
acceptance of Tender. 

   
          All the above documents are complementary to each other. 
2.8 The ‘Contractor’ shall mean the successful Bidder whose Tender has been accepted by Owner and 

LOI accepted by the successful Bidder and includes his/their/its legal representative(s), successor(s) 
and permitted assignee(s). 
 
‘Contractor’ is a person/firm/company in relation to any establishment who undertakes to produce 
a given result for the establishment other than a mere supply of goods or articles of manufacturer to 
such establishment through Contract labour or who supply Contract labour for any work of the 
establishment and includes a subcontractor or agent as the case may be. 

 
2.9 All functions pertaining to the operation of Contract means all acts, such as planning, scheduling, 

testing, measuring, certification of bill, closing of Contract etc., directing, issue of spares & 
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consumables and controlling the activities of Contractor necessary for execution of the Contract and 
coordinating between the functioning agency & Owner or his functionary representative.  

 
2.10 ‘Day’ means a day of 24 hours from midnight irrespective of the number of hours worked in that day. 

However, for the purpose of work involving shift working “Day” means a day of 24 hours from 6 a.m. 
to 6 a.m. next. 

 
2.11 ‘Drawings’ shall include maps, plans and tracings or prints thereof with any modification approved in 

writing by the Engineer-in-charge and such other drawings as may from time to time, be furnished or 
approved in writing by the Engineer-in-charge. 

 
2.12  The ‘Engineer-in-charge’ or ‘Officer-In-charge’ shall mean the engineer / person as the case may be 

nominated by the Owner from time to time and shall include those who are expressly authorized by 
the Owner to act for and on his behalf for all functions pertaining to operation of the Contract. 

 
2.13 ‘Excepted Risks’ are risks due to riots (otherwise than among Contractors employees) and civil 

commotion (in so far as both these are uninsurable), war (whether declared or not), invasion, act of 
foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or usurped power 
any acts of government, damage from aircraft, acts of god such as earth quake, lightening and 
unprecedented floods and other causes over which the Contractor has not control and accepted as 
such by the accepting authority or causes solely due to use or occupation by the Owner of the part 
of works in respect of which a certificate of completion has been issued. 

 
2.14 The ‘Final Certificate’ in relation to the work shall mean the certificate regarding the satisfactory 

compliance of the various provisions of the Contract to be issued by the Owner or his representative 
after the period of risk-liability is over. Risk liability period shall be specified in Special Conditions of 
Contract. 

 
2.15  ‘Headings’ in this Contract document are given solely to facilitate reference and are not part of the 

Contract documents and are not to be taken into account in the interpretation of the provisions of 
the Contract. 

 
2.16  ‘Language for Drawings & Instruction’: All the drawings, titles, notes, instructions, dimensions etc. 

shall be in English language only. 
 
2.17 ‘Letter of Intent (LOI)’ shall mean an intimation by a letter to Bidder that their Tender has been 

accepted in accordance with the provisions contained in the letter and hence to take preparatory 
steps and compliance of formalities to commence the work from the date desired by Owner. 

 
2.18 The ‘Managing Director’ shall mean the Managing Director of Odisha Power Generation Corporation 

Ltd or his successors in office as designated by the Owner. 
 
2.19 ‘Market Rate’ shall be the rate as decided by Engineer-in-charge on the basis of the cost of materials 

and labour at the site where the work is to be executed, plus the percentage mentioned in schedule-
A to cover all overheads and profit (No percentage shall be added for materials issued by the Owner). 

 
2.20 ‘Metric System’: All technical documents regarding the measurement of works are given in the metric 

system and all work under the Contract should be carried out according to the metric system only. 
All documents concerning the work shall also be maintained in the metric system. 
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2.21 ‘Notice in writing or written notice’ shall mean a notice in writing, typed or printed matters sent 
(unless delivered personally or otherwise proved to have been received) by registered post to the 
last known private or business address or registered office of the addressee and shall be deemed to 
have been received in the ordinary course of post, it would have been delivered.   

 
2.22 The ‘Owner’ shall mean the Odisha Power Generation Corporation Limited (OPGCL), a company 

incorporated under the Companies Act, 1956 having its registered office at 7th Floor, Module – A, 
Fortune Towers, Chandrasekharpur, Bhubaneswar-751023 or any other places if modified 
subsequently and shall include its Managing Director or other Administrative Officers authorised to 
deal with these presents and are concerned on his behalf and are posted in any of the offices of 
OPGCL and shall also include Owner’s successors and assignees. 

 
2.23 ‘Paying Officer’ shall mean GM (Finance)/ Head of finance. 
 
2.24 The ‘Period of Defect Liability’ in relation to a work means the specified period from the date of issue 

of completion certificate up to the date of issue of final certificate, which the Contractor stands 
responsible for rectifying all defects that may develop in the works. 

 
2.25 ‘Plans’ shall mean all maps, drawings, sketches and layout as incorporated in the Contract in order to 

define broadly the scope and specifications of the work & works and all reproductions thereof. 
 
2.26 ‘Schedule(s)’ referred to in these conditions shall mean the relevant statement of details annexed to 

the tender papers issued by the Owner and the amendments thereto issued from time to time. 
 
2.27 ‘Singular & Plural’: Unless otherwise stated specifically, the singular shall include the plural and vice-

versa wherever the context so requires. The ‘Tender’ shall mean the offer(s) submitted by the 
Bidder(s) & subsequent agreed conditions/clarifications for acceptance by the Owner. Words 
implying persons shall include relevant corporate companies or registered associations or body of 
individuals or firms of partnership, cooperative society as the case may be. 

 
2.28 Site / Work place’ shall mean the lands and other spaces above & below the ground level on which 

the works are to be carried out, any other lands or places provided by the Owner for the purpose of 
the Contract.  

 
2.29 ‘Specification’ shall mean all directions, various technical details, standards, quality provisions and 

requirements attached to the Contract, which pertain to the method and manner of performing the 
work(s) to the quantities and qualities of the work(s) and the materials to be furnished under the 
Contract for the work(s) as may be amplified or modified by the Owner or the Engineer-in-charge 
during the performance of Contract in order to meet the unforeseen conditions in the best interests 
of the work(s). It shall also include the latest edition including all addenda / corrigenda or relevant 
BIS Specifications and other relevant codes.  

 
2.30 The ‘Sub-contractor’ shall mean any person or firm or company (other than the Contractor) to whom 

whole or any part of the work has been entrusted by the Contractor, with the written consent of the 
Owner or his representatives and the legal representatives, successors and permitted assignee of 
such person, firm or company. 

 
2.31 ‘Temporary Works’ shall mean all temporary works of every kind required for execution, completion 

or maintenance of the Contracted works. 
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2.32 The “Tender” shall mean the offer submitted by the Bidder and subsequent conditions accepted by 
the Owner. 

 
2.33 ‘Urgent Work’ shall mean any urgent measures which in the opinion of Engineer-in-charge become 

necessary during the progress of the work to obviate any risk of accident or failure or disruption of 
generation which become necessary for security. 

 
2.34 ‘Value of Contract’ shall mean the sum accepted or the sum calculated in accordance with the prices 

accepted in Tender and/or the Contract rates as payable to the Contractor for the entire execution 
and full completion of the work. 
The ‘Contract sum’ shall mean: 
a) In case of lump sum Contracts, the sum for which the Tender is accepted. 
b) In case of percentage rate Contracts, the estimated value of the works as mentioned in the Tender 

adjusted by the Contractor’s percentage. 
c) In case of item rate Contract, the value of works arrived at after multiplication of the quantities 

shown in the schedule of quantities by the item rates quoted by the Bidder for the various items. 
 
2.35 ‘Week’ means a period of seven consecutive days without regard to the number of hours worked in 

any day in that week. 
 
2.36 ‘Working day’ means any day, which is not declared to be holiday or rest day by the Owner. 
 
2.37 The ‘Works’ shall mean and include all works to be executed in accordance with the Contract or part 

thereof as the case may be and shall include all extras, additions, altered or substituted works as 
required for the purpose of the Contract or as may be required to be executed by the Owner / 
Engineer-in-charge at an agreed price if not available in scope. 

 
2.38 NATURE OF CONTRACT: The Contract may be for - 

a) Construction / Fabrication / Erection of plant & equipment. 
b) Civil construction. 
c) Operation (any system). 
d) Maintenance (Civil/Electrical/Mechanical/Miscellaneous works, such as upkeepment of plant, 

Plantation etc.) 
e) Composite / Turnkey package. 

 
2.39 Earnest Money: 

The Bidder is required to submit ‘Earnest Money’ with Bids as guarantee (Bid guarantee) to abide by 
the terms & conditions of Tender document and comply with the work if offered.  

 
2.40 Schedule of Rate: 

Schedule of Rates means the latest rate published by Works Department / P.H. Department. / 
Irrigation Department., Govt. of Odisha as the case may be. 

 
 
 
2.41 Schedule of Quantities: 

Schedule of Quantities is details of item wise quantity issued by the Owner in the Price Bid and the 
rate & amount offered by the Bidder therein and its subsequent agreement by both parties. This is 
applicable for construction & civil maintenance job only. 
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2.42 Price Schedule: 
Price schedule is a document in which description of operation / maintenance, probable frequency 
during a stipulated period and blank unit rate are provided by the Owner. Bidder shall fill up the 
blanks and submit it as Price Bid, which is subsequently agreed by both the parties directly or after 
negotiation. 

 
2.43 “Site In-charge” is an employee of Contractor who is categorically authorized to manage the site for 

day-to-day activities on his behalf. 
 
2.44 “Labour” means workers employed by a Contractor directly or indirectly through a sub-contractor or 

by an agent to do any skilled, semi-skilled, unskilled, manual, technical or clerical work relating to the 
subject of Contract for hire or reward. 

 
2.45 “Minimum wage” means wages as defined under the Minimum Wages Act-1948 and amended from 

time to time. 
 
2.46 Dispute regarding interpretation and definition: 

In case of any dispute regarding interpretation and definition, the decision of OPGC shall be final. 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

End of Section-II 
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SECTION-III 

 
3.0 GENERAL INFORMATION TO BIDDER (S): 
3.1 ISSUE OF TENDER PAPER: 

Owner shall issue one set of priced tender documents which consists of: 

i) Instructions to Bidder including NIT & Proforma of letter of undertaking 
ii) General Conditions of Contract 
iii) Special Conditions of Contract including Technical Specification and Scope of Work 
iv) Blank Price Bid / Bill of Quantities 
v) Drawings 

 
3.2 The Technical Bids shall be opened as per the stipulation in NIT. Information provided and documents 

submitted by the Bidders in Techno-commercial bid shall be processed, examined, verified and 
evaluated for ascertaining the suitability of Bidders to qualify for opening of Price bid. The price bids 
shall be opened with prior intimation to all technically qualified Bidders only and in presence of them 
or their authorized representatives. Only proprietor, partner, director or permanent employee with 
necessary power of attorney shall be accepted as authorized representative. 

 
3.3 WITNESS: 

Witness and sureties should normally be persons of status and property. Their names, occupation 
and address shall be stated below their signature. 

         
3.4 VALIDITY: 

Offers submitted by Bidders shall remain valid for a period of 180 days from the scheduled date of 
opening of the Tender. In case of Bidder revoking or canceling his Tender or varying any term(s) in 
regards thereof the Earnest Money paid by him shall be forfeited and bid cancelled.  

 
3.5 ADDENDA/CORRIGENDA: 
3.5.1 Addenda / Corrigenda to the tender document may be issued reasonably prior to the date of 

submission of the Tenders to clarify documents or to reflect modification in the design or Contract 
terms. If such issues made, subsequent to sale of Tender paper, time extension shall be given and 
submission of Bid shall be dealt with in accordance with Clause 1.3 of Instructions to Bidder (s). 

3.5.2 The addenda / corrigenda will be issued / mailed to each person or organization to which a set of 
tender documents has been issued. Each recipient shall acknowledge the receipt of the same and 
attach one copy of the addenda/corrigenda issued, which shall form part of Tender Documents. In 
case of paper publication of such addenda/corrigenda, copy of the same may be treated as part of 
original tender documents. 

3.5.3 REVISED PRICE BID: 
In case of any deviation proposed by any of the Bidders and accepted by the Owner during evaluation 
of Technical Bid, the same shall be intimated to all technically qualified Bidders with provision of 
submission of fresh Price Bid taking into consideration the accepted deviation.  

 
3.6 RIGHT OF OWNER TO ACCEPT OR REJECT TENDER: 
3.6.1 The right to accept the Tender rests with the Owner. The Owner further does not bind himself to 

accept the lowest Tender and reserves the authority to reject any or all the Tenders received without 
assigning any reason whatsoever. The whole work may be split up between two or more Contractors 
or accepted in part (not entirely) if considered expedient. The rates shall be the lowest/negotiated 
for such eventualities. Tenders in which any of the particulars and prescribed information is missing 
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or incomplete in any respect and/or the prescribed conditions are not fulfilled are liable to be 
rejected. The decision of the Owner in respect of the above shall be final and binding on the Bidders. 

3.6.2 Canvassing in connection with Tenders is strictly prohibited. The submitted Tenders of the Bidders 
who resort to canvassing are liable for rejection. Tenders containing uncalled remarks or any 
additional conditions are liable to be rejected.  

 
3.7 BIDDER’S RESPONSIBILITY: 

The intending Bidders shall be deemed to have visited the site and familiarized themselves 
thoroughly with the site conditions before submitting the Tender. Non-familiarity with the site 
conditions will not be considered a reason either for extra claims or for not carrying out the works in 
strict conformity with the drawings and specifications. The correctness of the details given in the 
Tender Documents as guideline information to help the bidder but to make up the Tender is not 
guaranteed. 

3.8 NOTE TO PRICE SCHEDULE / SCHEDULE OF QUANTITY: 
3.8.1 The Bidder shall be deemed to have studied the specifications and details of work to be done within 

time schedule and to be acquainted himself of the conditions prevailing at site. 
3.8.2 Rates must be filled in the original Tender document. Any exceptions taken by the Bidder to the 

schedule of quantity / price schedule shall be brought out in the terms and conditions of offer. 
3.8.3 The schedule of quantity / price schedule should be read in conjunction with all the other sections 

and documents of the Tender. 
 
3.9 EQUIPMENTS TO THE CONTRACTOR ON CHARGEABLE BASIS: 

Owner shall not provide any equipment to the Contractor on chargeable basis or otherwise. 
 
3.10 ISSUE OF PRIME MATERIALS: 
3.10.1 Rate shall be offered including the cost of labour & prime materials like steel, cement etc. in case of 

construction and civil repair maintenance work. 
3.10.2 In case of mechanical & electrical maintenance, Owner shall provide steel materials other than 

reinforcement steel. Spares, lubricants, special consumables forming part of the job, fasteners, 
packing including mill internals etc. shall be provided by the Owner and shall not be included in price 
of Bidder. Other consumable shall be provided by Contractor. 

 
The Contractor shall arrange and stock in full or in part of prime materials as per direction of Engineer-
in-charge within 7 days of commencement of work and obtain a certificate from Engineer-in-charge 
to this effect. The payment against the prime materials shall be made progressively on certification 
of utilization from Engineer-in-charge. 

 
3.11 ARRANGEMENT BEYOND CONTRACT: 

It may be sometimes so required to provide materials & services by the Contractor beyond the Scope 
of Contract. In such situation, the price must be finalized before actual event. 

3.12 FOREIGN EXCHANGE VARIATION: 
In case imported items are involved in the Contract, the price fluctuation corresponds to the 
fluctuation in the price of foreign exchange. Hence, amount of foreign exchange involved, the 
exchange rate for the currency on the date of offer and rate of duty should be specifically mentioned 
by the Contractor. 
 

3.13 PRICE ESCALATION: 
In case of price escalation provision, base date, indices on the base date and documents / publications 
shall be referred on the due date and actual date of completion of work without any ambiguity. 
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3.14 PURCHASES FROM SUBCONTRACTOR / SUB VENDOR: 
The Owner shall not directly or otherwise be involved with any subcontractor or sub-vendor. No sales 
tax form ‘C’ / form IV or Road Permit to any of the Contractor/subcontractor/sub-vendor shall be 
issued under any circumstances. 

3.15 INCOME TAX / WORKS CONTRACT TAX / SALES TAX / GST / ANY OTHER TAX & DUTIES: 
Income Tax / Works Contract Tax / Sales Tax / GST / any other taxes & duties if applicable at the 
prevailing rate shall be paid by Contractor and shall be deducted from their Running bills if applicable. 

 
3.16 EXCISE: 

Certain items of work such as manufacturing of steel vessels and pipes etc attract excise duty. The 
Contractor shall register himself with excise department shall deal with directly and Owner shall take 
no liability on account of excise duty to be paid by the Contractor. 

 
3.17 The price to be quoted by the Bidders shall be kept firm up to completion of work. No escalation shall 

be allowed. 
 
3.18 The person signing the Tender should have requisite authorization of the firm submitting the Tender. 

This is applicable only to the Joint Stock Company & the authorized person shall be a director / 
partner / regular employee of the said firm. In case of unregistered firm, the Owner, Managing 
partners, or authorized partner to this effect shall sign the Tender. 

 
3.19 OVERRUN CHARGES: 

Delay in completion of work beyond the control of the Contractor such as non-availability of front, 
drawings, specifications, materials or force majeure etc, Contractor has to increase the additional 
facility to complete the work in time. No overrun charge shall be considered. But, however the 
Engineer-in-charge shall examine the period of delay and possibility of adherence to schedule by 
providing reasonable additional manpower/facility and if satisfied that completion of work shall not 
be possible by providing reasonable additional manpower, time extension shall be allowed to the 
Contractor & no penalty shall be levied on this account. No overrun charge shall be paid. 

 
3.20 FACILITIES TO CONTRACTOR (S): 
3.20.1 Water Supply: (a) Water for drinking and sanitation purpose shall be provided to the Contractor for 

the site work, free of cost. (b) Unfiltered water for construction / maintenance works shall be 
supplied from the nearest source free of cost. But the Contractor shall arrange to transport water 
from the nearest source allowed to him for all purpose. 

3.20.2 Power Supply: Power supply will be provided to the Contractor for the site work and office at a cost 
to be decided by the Owner. The power will be supplied from the nearest point to the site and 
Contractor shall arrange to tap the power to his site at his own cost. 

 
3.20.3 Land for Contractor’s Field Office, Godown & Workshop 

a)The Owner at his discretion and convenience may provide the land for construction of Contractor’s 
temporary field office, godowns and site store required for the execution of the Contract near 
to the site but out of plant gate free of cost. The Contractor shall at his cost construct all these 
temporary building structures and provide water supply, sanitary & power supply 
arrangement as approved by the Engineer-in-charge, with due regard to Owner’s Safety Rule. 

b) On completion of the work undertaken by the Contractor, they shall remove all temporary 
works erected by them and have the site cleared as directed by Engineer-in-charge. If the 
Contractor fails to comply with these requirements, the Engineer-in-charge has the right to 
remove any structure, such surplus, rubbish materials and dispose off the same as deemed fit 
and get the site cleared and the Contractor shall forthwith pay the amount of all expenses so 
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incurred and shall have no claim in respect of any such surplus materials disposed as 
aforesaid. The land provided shall be solely on temporary basis, which is terminable at any 
time without notice or without assigning any reasons. In the event of any such termination or 
the termination of the Contract / completion thereof, the Contractor shall forthwith vacate 
the premises. The Owner reserves the right to ask the Contractor for demolition at any time 
during the currency of the Contract to vacate the land by giving seven days notice on security 
/ safety reasons or Owner’s interest. 

c) Medical facility: 
Owner shall extend free medical consultancy / services as available at ITPS hospital to the 
Contractor personnel during their assignment but no medicine shall be provided. 

d) Accommodation: 
Owner may provide accommodation subject to availability to the company executives on 
chargeable basis, which has to be determined by the Owner from time to time. In such an 
event, rent for 6 months shall be retained from 1st Running bill of the Contractor as security 
& rent from second month shall be recovered from subsequent running bills. The amount 
hold as security shall be returned to the Contractor on handing over the vacate possession of 
accommodation with security amount. 

 
3.21 LIABILITY OF CONTRACTOR IN CASE OF STRIKE OF THEIR LABOURS: 
3.21.1 In case Contractor’s labour go on strike with advance notice as per rule, it is responsibility of the 

Contractor to mobilize such manpower from their other sites or otherwise and continue the work so 
that execution of Contract is not affected.  In such an event, the failure to perform shall lead the 
Owner to get the work done by any other agency, but at the cost & risk of the Contractor. Further, 
the Contract shall be terminated with seven (7) days notice in O&M Contract and the Contractor may 
be debarred from participating in any future Bid in OPGC Ltd. In case of construction work, non-
adherence to schedule shall lead to cancellation of Contract or imposition of penalty at the discretion 
of the Engineer-in-charge. If the labours go on strike without prior notice, the situation shall be 
treated as force majeure provided nonperformance is for a reasonable period only. If the situation is 
beyond reasonable control of the Contractor but has taken appropriate steps as a man of common 
prudence would have taken in his own case, Owner may consider in case to case basis to either 
terminate the Contract or otherwise get the work done by other means but at the cost & risk of the 
Contractor. Only events of such illegal strike, which make the performance impossible at the time of 
occurrence and for a considerable time period for mobilization, shall be considered as force majeure.  

3.21.2 The operation shall continue round the clock for the entire Contract period without interruption 
unless otherwise notified by Engineer-in-charge. Hence, staff for attending maintenance job shall be 
kept ready by the Contractor on all Sundays and other National & festival holidays at their own cost. 
In case of construction work, the work shall be executed as per the direction of Engineer-in-charge. 

3.21.3 For satisfactory performance of Contract & to meet the odd hour work and emergency requirement 
etc and to meet the schedule of construction work, the requisite number of manpower has to be 
arranged by the Contractor at their own cost. 

 
3.22 SPARES & CONSUMABLES: 

The items of materials, spares, consumables, tools & plants to be provided by Owner if any either on 
cost or free of charges shall be specified in Special Conditions Contracts. 

3.23 OTHER CONDITIONS: 
3.23.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, 

technical specifications, schedule, and drawings and any other documents forming part of this 
Contract documents. 
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3.23.2 Where any clause of the Special Conditions of Contract contradicts with any provisions of the General 
Conditions of Contract, the provisions of Special Conditions of Contract shall be deemed to override 
the provisions of General Conditions of Contract. 

3.23.3 In case of contradiction among Bureau of Indian Standard Specifications, General Conditions of 
Contract, Special Conditions of Contract, Notice Inviting Tender, Technical Specifications, Drawings, 
Schedule of quantity & time, the following shall prevail in order of preference. 
i) Detailed work order forming part of Contract 
ii) Schedule of Quantities 
iii) Technical Specifications. 
iv) Notice Inviting Tender 
v) Special Conditions of Contract 
vi) Drawings 
vii) General Conditions of Contract 
viii) Bureau of Indian Standard 

3.24 Wherever it is mentioned in the specification that the Contractor shall perform certain work or 
provide certain facilities, it is understood that the Contractor shall do so at his cost. 

 
3.25 DURATION OF CONTRACT: 

The period of Contract shall be specified in the Special Conditions of Contract. The Contract period 
shall reckon from the date of issue of LOI. OPGCL reserves the right to withdraw any item(s) of works 
from the scope by serving a 7 days notice to the Contractor without giving any reason for the same 
and take up the job departmentally or otherwise if performance of Contractor is found to be 
unsatisfactory. Value for the items of work thus withdrawn shall not be payable by the Owner. The 
Contractor shall not claim any compensation on this account.  

3.25.1 The period of Contract may be extended with mutual consent if the delay is beyond the control of 
Contractor at the discretion of the Engineer-in-charge.  

3.25.2 In case Owner desires to extend the period of any Operation / Maintenance Contract by an additional 
duration of 2/3 months, the Contractor has to accept the proposal of Owner at original rate and terms 
& conditions. 

 
3.26 MATERIALS HANDLING: 

Contractor shall draw all the materials from Warehouse being duly authorized by Engineer-in-charge. 
Requisite loading, transportation & unloading of all such materials shall be the responsibility of 
Contractor. Only in case of heavy materials, Owner shall provide means of loading / unloading at the 
cost to be specified in the Special Conditions of Contract. 

 
End of Section-III 
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SECTION-IV 
 
4.0 GENERAL OBLIGATIONS / GENERAL CONDITIONS: 
4.1 INTERPRETATION OF CONTRACT DOCUMENTS: 
4.1.1 Complete documents forming the Contract are to be taken as mutually explanatory. Should there be 

any discrepancy, inconsistency, error or omission in the Contract or any of them, the matter may be 
referred to the Engineer-in-charge who shall give his decisions and issue instructions to the 
Contractor directing in what manner the work is to be carried out. The decision of the Engineer-in-
charge shall be final and conclusive and the Contractor shall carry out work in accordance with this 
decision. 

4.1.2 Both details of drawings & specifications constitute integral part of the scope of work. 

4.1.3 Notwithstanding any of the items of works mentioned in Technical Specification / Scope of work, the 
Contractor has to do all such works necessary for completion of the work to meet the end objective 
with due regard to sound engineering practice as directed by Engineer-in-charge. 

 
4.2 SPECIAL CONDITIONS OF CONTRACT: 
4.2.1 Special conditions of Contract shall be read in conjunction with the General Conditions of Contract, 

Specifications of work, drawing and other documents forming part of this Contract wherever the 
context so requires.   

4.2.2 Notwithstanding the sub-divisions of the documents into the separate sections and volumes each 
part shall be deemed to be supplementary & complementary to every other part and shall be read 
with the Contract Agreement so far as it may be practicable. All documents of Contract & Tender 
have nexus with each other. 

 
4.3 If there are conflicting provisions made in any one of the documents forming part of the Contract, 

the Owner shall be the deciding authority with regard to the correctness of the document. 
 
4.4 Any error or omission in any part of Contract documents shall not vitiate the Contract or release the 

Contractor from execution of the whole or any part of the works comprised therein according to 
drawings & specification or from any of his obligations under the Contract. 

 
4.5 The materials, design and workmanship shall satisfy the relevant Bureau of Indian Standard, the job 

specifications contained herein and codes referred to. Where the job specifications stipulate the 
requirement in addition to those contained in the standard codes and specification, these additional 
requirements shall also be satisfied. 

 
4.6 BIDDER TO OBTAIN HIS OWN INFORMATION ON SITE CONDITION & CONDITION OF WORK: 
4.6.1 The Bidder shall be deemed to have examined the tender documents, to have obtained his own 

information in all matters, whatsoever that might influence carrying out the works at the scheduled 
rates and satisfied himself to the sufficiency of his Tender. He is deemed to know the scope, nature 
as to what works he has to complete in accordance with the Contract document whatever be the 
defect, omission or errors that may be found in the Contract Document. The Contractor shall be 
deemed to have visited site and surrounding areas, to have satisfied himself to the nature of all 
existing structures, and also as to the nature and the conditions of available facilities like railways, 
roadways, bridges, culverts, means of transport and communications by land, water or air and 
possible interruptions thereto the access to and from site and to have made enquiries, examined & 
satisfied himself of the site for obtaining sand, stones, bricks and other materials, the sites for 
disposal of surplus, materials, the available accommodation like depots, buildings as may be 
necessary for executing and completing the work to have made local, independent enquiries as to 
the sub-soil, water, land variations thereof, storms, prevailing winds and climatic conditions and all 
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other similar matters affecting the works. He is deemed to have acquainted himself with his liability 
for payment of Government taxes, custom duties and other charges. He is deemed to have 
acquainted himself with the local labour attitude, work culture, customs & systems etc. 

4.6.2 Any neglect or failure on the part of the Bidder in obtaining necessary and reliable information or 
issues stated at 4.6.1 or any other matters affecting the Contract shall not relieve him from any risks 
or liabilities or the entire responsibility for completion of the works at the scheduled rates and time 
in strict accordance with the Contract documents. 

4.6.3 Any change in technological requirement shall be binding on the Contractor and no extra claim on 
this account shall be entertained. 

4.6.4 No verbal agreement or inference from conversation with any officer or employee of the Owner 
either before, during or after execution of the Contract agreement shall in any way affect or modify 
the terms or obligations herein contained. 

 
4.7 MUTUAL LIABILITIES AMONG CONTRACTS: 

The Contractor who are executing more than one Contract under OPGC, any penalty or recoveries of 
one Contract shall be made from other Contract & vice versa. 

 
4.8 CONTRACT REVIEW MEETING: 

Engineer-in-charge shall arrange Contract Review Meeting in regular intervals in case the 
performance subject to any difficulty and take decision in connexion with amendment of time, 
quantity, price etc.  

 
4.9 SECURITY DEPOSIT: 
4.9.1 A sum of 10% of the accepted value of the Tender or actual value of the work to be executed 

whichever is higher for Contracts not exceeding Rs.1 crore, 7.5% for the value of Contracts above 
Rs.1 crore up to Rs.5 crore and 5% for the value of Contracts over Rs.5 crore shall have to be deposited 
by the Contractor as security deposit with the Owner & retained by the Owner until the expiry of 
defect liability period. 

4.9.2 This may be deposited initially at 2.0% of the value of the Contract (referred as initial security deposit) 
within 10 days of receipt by him of LOI and the balance will be recovered in installments through the 
deduction @ 10% of the gross value of the each running bill for the Contract up to Rs.1 crore, 7.5% 
for Contract between Rs.1 crore to Rs.5 crore and 5% for Contract over Rs.5 crore, till total security 
deposit is collected. No further deduction from the bills will be made on this account subject to 
clause. 4.9.7 hereafter.          

4.9.3 Alternatively the Contractor may at his option have to deposit the full amount as mentioned in clause 
4.9.2 above towards security within 10 days of issue of LOI. This amount will have to be suitably 
enhanced to the tune of corresponding percentage of the executed value if any. 

4.9.4 Contractor shall furnish the initial or total security amount by Demand Draft in the manner specified 
in Clause- 1.13 up to Contract value of Rs.25.00 lac only. Beyond Contract value of Rs.25.00 lac the 
initial or total security deposit shall be accepted in form of Bank Guarantee in the prescribed format 
from any nationalized or scheduled bank. In all the cases if total security is not deposited either in 
form of Demand Draft or Bank Guarantee the security as mentioned in Clause 4.9.2 shall be recovered 
from the running bill of the Contractor. The Bank Guarantee facility shall be extended to only 
companies of repute at the discretion of OPGC. 

4.9.5 The earnest money deposited with the Tender shall be adjusted towards initial security deposit at 
the option of the Bidder. 

4.9.6 If the Contractor/subcontractor or their employees damage, break, deface or destroy the property 
belonging to the Owner or others during the execution of the Contract, the same shall be made good 
by the Contractor at his own expense and in default thereof the Engineer-in-charge may cause the 
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same to be made good by other agencies and recover expenses from the Contractor for which the 
certificate of the Engineer-in-charge shall be final. 

4.9.7 All compensation or other sums of money payable by the Contractor to the Owner or recoveries to 
be made under terms of this Contract may be deducted from their security deposit or from any sums 
which may be due or may become due to the Contractor by the Owner on any account whatsoever. 
In the event of his security being reduced by reasons of any such deduction or sale, the Contractor 
shall within ten days thereafter make good by bank drafts, any sum or sums which may have fallen 
short of Security deposit amount or any part thereof. No interest shall be payable by the Owner for 
sum deposited/retained as security deposit. 

4.9.8 The security deposit will be refunded after the expiry of the period of defect liability as stipulated in 
the Contract and on submission of final certificate. 

4.9.9 The variation in security deposit: 
Any agency stands L1 in any Bid while they are executing any other Contract with Owner, the security 
deposit of such L1 Contract shall be enhanced to 20%.  After successful completion of 1st mile stone 
/ initial three months as the case may be, 10% of the security may be refunded to the Contractor. 

 
4.10 FORFEITURE OF SECURITY DEPOSIT: 

Whenever any claim against the Contractor for the payment of a sum of money arises out of or under 
the Contract, the Owner shall be entitled to recover such sum by appropriating in part or whole the 
security deposit of the Contractor and to sell any Government security deposit of the Contractor 
forming whole or part of such security deposit. In the event of the security being insufficient or if no 
security has been taken from the Contractor, then the balance or the total sum recoverable as the 
case may be, shall be deducted from any sum then due or which at any time thereafter may become 
due to the Contractor under particular Contract or any other contract with Owner. The Contractor 
shall pay to the Owner on demand any balance remaining due. In case any dues cannot be recovered 
out of Contract(s), the amount may be recovered as debt liability. 

 
In the event of any breach by the Contractor or any loss or damage caused to the Owner which in the 
opinion of the Owner has arisen, the decision of the Engineer-in-charge shall be final and binding on 
the Contractor or in the event of the termination of the Contract for any such breach, the security 
deposit is liable to be forfeited. The decision of forfeiture by the Owner shall be final and binding on 
the Contractor. 

 
4.11 AMENDMENT OF QUANTITY, VALUE & PERIOD OF COMPLETION: 

In case of lump sum Contract, no deviation shall be allowed. But in case of lump sum Contract based 
on Bill of Quantities and item rate Contract if any deviation in quantity or omission of items are 
discovered in course of performance of Contract, the cumulative effect of which varies the Contract 
sum up to 5%, the error shall be rectified/amended and the value so varying shall be added with or 
deducted from the Contract sum @ original contract cost as the case may be. Deviation shall be 
allowed subject to recommendation of Technical Services department, if the varying value shall 
exceed 5% of Contract value only. In case of annual maintenance Contract in respect of mechanical 
maintenance, electrical maintenance, plant cleaning or any other operational activities time 
extension for completion of any item does not arise. But the period of service may be extended 
beyond Contract period at the discretion of management if situation so demands. In addition to this, 
the Engineer-in-charge reserves the power - 
a) to make alteration in, omission from, additions to or substitutions for the original 

specifications, drawings, designs and instructions that may appear to him to be necessary or 
advisable during the progress of the work; 

b) to omit a part of the works in case of non-availability of a portion of the site or for any other 
reasons.  The Contractor shall be bound to carry out the work in accordance with any 
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instructions given by the Engineer-in-charge to the extent the omission does not change the 
value of Contract by more than 10%. Consequent alterations, omissions, addition or 
substitution shall form part of the Contract as if originally provided therein and the Contractor 
may be directed to do in the manner above specified as part of the works. The Contractor 
shall carry out the work on the same conditions in all respect including rate on which he 
agreed to do the main work. But if such alteration, omission, addition or substitution radically 
change the original nature of the Contract shall be ordered by the Engineer-in-charge as a 
deviation and in the event of deviation being ordered which in the opinion of Contractor 
changes the original nature of the Contract, fresh rate shall be worked out by Engineer-in-
charge with mutual consent.  

 
Rate for such additional, altered or substituted work shall be determined by the Engineer-in-
charge as follows:-  
 
i) If the rate for additional, altered or substituted items of work is specified in the 

schedule of quantities / price schedule, the Contractor shall carry out the additional, 
altered or substituted items at the same rate. In case of composite Tenders where two 
or more schedules of quantities may form part of the Contract, the applicable rate 
shall be taken from the schedule of quantity of that particular part in which the 
deviation is involved, failing that at the lowest applicable rate for the same item of 
work in the other schedules of quantities. 

 
ii) If the rate for altered, additional or substituted item of work is not specified in the 

schedule of quantities / price schedule, the rate for that item shall be derived from 
the rate for the nearest similar item specified therein. In case of composite Tenders 
where two or more schedules of quantities form part of the Contract, the rate shall be 
derived from the nearest similar item in the schedule of quantities of the particular 
part of works in which the deviation is involved failing that from the lowest of the 
nearest similar item in other schedule of quantities. 

 
iii) If the rate of any additional, altered or substituted item of work cannot be determined 

in the manner specified in sub-para (i) & (ii) above, then such item of work shall be 
carried out at the rate entered in the Schedule of Rates mentioned in schedule A 
plus/minus the percentage by which the tendered amount of the works actually 
awarded is higher or lower than the estimated amount of works actually awarded. 

 
iv) If the rate for any altered, additional or substituted item of work cannot be 

determined in the manner specified in sub paras (i) to (iii) of Clause 4.11, due to non-
availability of rate in Schedule A, then the rate for such item of work shall be 
determined by the Engineer-in-charge on the basis of the purchase price as supported 
by the vouchers plus mutually agreed labour rate. In case the Engineer-in-charge 
considers the purchase price unreasonable, the price shall be determined on the basis 
of market rate(s) prevailing during the fortnight following the date of order. 

 
 
 
4.12 SUSPENSION OF WORKS:  

The Contractor shall, on receipt of the order in writing of the Engineer-in-charge, suspend the 
progress of the works or any part thereof for such time and in such manner, as the Engineer-in-charge 
may consider necessary for any of the following reasons: 
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i) On account of any default on part of the Contractor; or 
 
ii) For proper execution of the works or part thereof for reasons other than the default of the 

Contractor;  
 

 In any of the above cases the Contractor shall properly protect and secure the works to the 
extent necessary and carry out the instructions given on that behalf by the Engineer-in-charge 
during such suspension period. 

4.12.1 Compensation: 
Compensation for suspension of work under (ii) of Clause 4.12 shall be dealt with on request of 
Contractor by the Contract Review Meeting depending on the period of suspension & condition of 
suspension etc. 

4.12.2 Time extension for suspension of work: 
Time extension for suspension of work under Clause 4.12 (ii) shall be dealt in accordance with Clause 
No.4.13 

 
4.13 TIME EXTENSION FOR DELAY IN COMPLETION OF WORK: 

The time allowed for execution of total works as specified in the Schedule-“A” with due regard of 
achieving the corresponding milestone mutually agreed upon or the extended time in accordance 
with these conditions shall be the essence of the Contract. The execution of the works shall 
commence from the 15th day after the date on which the Owner issues written orders to commence 
the work.  
 
As soon as possible after the Contract is finalized the Engineer-in-charge and the Contractor shall 
agree upon a Time and Progress Chart/PERT chart / L2 network before agreement is signed. The chart 
shall be prepared in direct relation to the time stated in the Contract documents for completion of 
items of the works. It shall indicate & forecast the dates of commencement and completion of various 
sections of the work corresponding to various milestones. 
The target date of achieving various milestones and activities between two consecutive milestones 
shall be agreed upon mutually and reviewed in regular intervals by Engineer-in-charge. During 
review, the date of achievement of milestone may be adjusted if required but not the date of 
completion of work as per schedule. However, no time extension shall be permitted beyond the time 
of completion as per Contract.  

4.13.1Time extension on account of quantity amendment /deviation: 
If the work is delayed due to increase in scope / quantity the time for completion of mile stone of the 
total works shall, in the event of any deviation/amendment resulting in additional quantity over the 
Contract quantity being ordered, be extended as under. 
 
a) in the proportion which the additional cost of the altered, additional, substituted works bears 

to the original Contract sum, plus 
 

b) 25% of the time calculated in (a) above or such further additional time as may be considered 
reasonable by the Engineer-in-charge. 

 
Alternatively, variation in completion time of milestone may be worked out mutually in Contract 
Review Meeting depending on the prevailing conditions and need of the hour. 

4.13.2 Time extension for suspension of work without fault of Contractor:  
In case of suspension of work for no fault of Contractor time extension shall be allowed to the 
Contractor as deemed proper by Contract Review Meeting on request of the Contractor. 

4.13.3 Time Extension for delay on account of: -  
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 a) force majeure; 
  b) abnormally bad weather, or 

c) delay on the part of other Contractors engaged by Owner in executing work not forming part 
of this Contract but having bearing on this Contract; 

d) non-availability of stores to be provided by the Owner under the Contract; 
e) any other related cause beyond the control of Contractor –  
 
-provided the Contractor shall immediately give notice thereof in writing to the Engineer-in-charge 
but shall nevertheless use constantly his best endeavors to prevent or make good the delay and shall 
do all that may be reasonably required to the satisfaction of the Engineer-in-charge to proceed with 
the works. The case may be examined in the Contract Review Meeting and decision thereon shall be 
final. 

4.13.4 Request for extension of time shall be made by the Contractor in writing within 24 hours of the 
happening of the event causing delay for consideration of Owner. The Contractor may also indicate 
the period of extension desired with supporting reasons. 

4.13.5 In any such case the authority mentioned in Schedule-A may give a fair and reasonable extension of 
time for completion of the work on the recommendation of Contract Review Meeting. Such extension 
shall be communicated to the Contractor by the Engineer-in-charge in writing, within 15 days of the 
date of receipt of such request by the Engineer-in-charge. 

 
4.14 MATERIALS: 
a) The Contractor shall at his own expenses provide all materials required for the works other than those, 

which are to be supplied by the Owner. 
i. All materials to be provided by the Contractor shall be in conformity with the specifications 

laid down in the Contract and the Contractor shall if required by the Engineer-in-charge, 
furnish proof to the satisfaction of the Engineer-in-charge to that effect. 

ii. If required the Contractor shall at his own expense and before 15 days of use of the material 
submit to the Engineer-in-charge the samples of materials proposed to be used in the works. 
The Engineer-in-charge shall within seven days of receipt of samples or within such further 
period as he may require and intimate to the Contractor in writing, whether samples are 
approved by him or not. If samples are not approved, the Contractor shall forthwith submit 
fresh samples to the Engineer-in-charge for his approval complying with the specifications 
laid down in the Contract. 

iii. The Engineer-in-charge shall have full powers for removal of any or all of the materials 
brought to site by the Contractor which are not in accordance with the Contract specifications 
or do not conform in character or quality of samples approved by him. In case of default on 
the part of the Contractor in removing rejected materials, the Engineer-in-charge shall be at 
liberty to have them removed by other means. The Engineer-in-charge shall have full powers 
to procure other proper materials to be substituted for rejected materials and in the event of 
the Contractor’s refusal to comply, he may cause the same to be supplied by other means. All 
costs, which may be incurred for such removal and/or substitution, shall be borne by the 
Contractor. 

iv) The Contractor shall indemnify the Owner, its representatives or employees of the Owner 
against any action, claim or proceeding relating to infringement or use of any patent or design 
or any alleged patent or design rights and shall pay any royalties or other charges which may 
be payable in respect of any article or materials or part thereof included in the scope of 
Contractor. In the event of any claim being made or action being brought against the Owner, 
its representatives or employees of the Owner in respect of any such matters as aforesaid, 
the Contractor shall immediately be notified thereof, provided that such indemnity is not 
applicable when such infringement has taken place in complying with the specific directions 
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issued by the Owner; but the Contractor shall pay any royalties or other charges payable in 
respect of any such use, the amount so paid being reimbursed to the Contractor only if the 
use was the result of any drawings and/or specifications issued after Contract agreement is 
signed.  
 
Further, if any such action is instituted by any agency after closure of Contract or any structure 
or utility is eroded or damaged within 2 to 3 years of performance on account of related work 
of the Contractor, the Contractor shall be liable for such cost and expenses for which 
Contractor shall provide corporate warranty for further 2 years beyond defect liability period. 

v. Subject as hereinafter provided in Condition 7.1 all charges on account of octroi, entry tax, 
sales tax, royalty and other duties on materials obtained for the works from any source 
(excluding materials supplied by the Owner) shall be borne by the Contractor. 

vi. The Engineer-in-charge shall be entitled to have tests carried out as specified in the Contract 
for any materials supplied by the Contactor other than those for which, as stated above, 
satisfactory proof has already been furnished, at the cost of the Contractor and the Contractor 
shall provide at his expense all facilities which the Engineer-in-charge may require for the 
purpose. If no tests are specified in the Contract, and such tests are required by the Engineer-
in-charge, the Contractor shall provide all facilities required for the purpose and the charges 
for these tests shall be borne by the Contractor only if the tests disclose that the said materials 
are not in accordance with the provision of the Contract. The cost of materials consumed in 
tests shall be borne by the Contractor in all cases except when otherwise provided. 

vii. In addition the Contractor shall perform / submit at his own cost such tests/samples forming 
out of the same materials & in same process, such as concrete cube, welded test piece etc. as 
may be required by the Engineer-in-charge made out of the materials issued by the Owner or 
Contractor, except for the costs of materials used in such tests/samples. 

b) Material to be provided by the Owner: 
Materials to be provided by the Owner are shown in Schedule ‘B’ which also stipulates place of issue 
and rate (s) to be charged, free issue, allowable % of loss in respect thereof. 
i. If after issue of LOI the Contractor desires the Owner to provide any other materials, such 

materials may be provided by the Owner, if available, at rates to be fixed by the Engineer-in-
charge. The Owner reserves the right not to issue any such materials. The non-issue of such 
materials will not entitle the Contractor for any compensation whatsoever either in time or 
in cost. 

ii. (1)  The Owner may issue all the materials as per Contract to the Contractor at its 
warehouse, site stores, or nearest railhead. In case the materials are issued at the nearest 
railhead the cost of transportation only from such railhead to the site will be borne by the 
Owner subject to the reasonableness of such transportation cost being certified by the 
Engineer-in-charge. All other costs such as loading, unloading, transportation to Contractor’s 
go-down, storage etc till the materials are utilized in the works and return of surplus & scrap, 
if any to the Owner shall be to the account of the Contractor.  

 
(2) For the materials listed in Schedule B, which the Owner has agreed to supply to the 

Contractor, he shall give a reasonable notice in writing  his requirements to the Engineer-in-
charge in accordance with the agreed phased programme. Such materials shall be supplied 
for the purposes of the Contract only and the value of materials so supplied at the rates 
specified in the aforesaid schedule shall be set off or deducted, as and when materials are 
consumed in items of work for which payment is being made to the Contractor from any sums 
there or which may thereafter become due to the Contractor under the Contract. At the time 
of submission of bills the Contractor shall properly account for the materials issued to him to 
the satisfaction of the Engineer-in-charge, certify that balance of materials supplied is 
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available at site. The value of the stores/materials as may be supplied by to the Contractor by 
the Owner shall be debited to the Contractor’s account at the rates as shown in Schedule-B 
and if they are not entered in the Schedule, they shall be debited at cost price which for the 
purpose of the Contract shall include cost of transportation & all other expenses whatsoever 
such as normal storage, supervision charges which shall have been incurred in obtaining the 
same at the Owner’s stores. 

iii. The Contractor shall bear the cost of loading and transportation to site, unloading, storing 
under cover as required, assembling and joining the several parts together as necessary and 
incorporating or fixing materials in the works including all preparatory work of whatever 
description as may be required. 

iv. Surplus of all materials issued to the Contractor by the Owner for use, inclusion or fixing in 
the works (including preparatory work) shall, on completion or on foreclosures of the works, 
be returned by the Contractor at his expense, at the place of issue, after making due 
allowance for actual consumption, reasonable wear and tear and /or waste. The reasonable 
wastage percentage shall however be mentioned in Schedule-B against each items. If the 
Contractor is required to deliver such materials at a place other than the place of issue, he 
shall do so and the transportation charges from the site to such place, less the transportation 
charges which would have been incurred by the Contractor had such materials been delivered 
at the place of issue, shall be borne by the Owner.  

v. Return of surplus Materials / scraps: 
Percentage of wastage acceptable to the Owner in respect of cement, structural steel, 
reinforcement steel and other such materials is furnished in Schedule-B. 

 
Cut pieces of reinforcement rods of length 3.0 meters and above shall be accepted by the 
Owner and credited at the issue rates. Other pieces below 3 mtr length shall be returnable 
as scrap to Owner if issued. 

vi. Surplus materials returned by the Contractor shall be credited to him by the Engineer-in-
charge at rates not exceeding those at which these were originally issued to him after taking 
into consideration any deterioration or damage which may have been caused to the said 
materials whilst in the custody of the Contractor. 

vii. If on completion of works the Contractor fails to return surplus materials out of those 
provided by the Owner, then in addition to any other liability which the Contractor would 
incur, the Engineer-in-charge may, by a written notice to the Contractor, require him to pay 
within a fortnight of receipt of the notice, for such unreturned surplus materials at the rates 
specified in Special Conditions of Contract. 

 viii. Empty cement bags: 
The rate of cement is inclusive of cost of bag.  

 
c) General: 

Materials required for the works, whether brought by the Contractor or provided by the Owner, shall 
be stored by the Contractor only at places approved by the Engineer-in-charge. Storage and safe 
custody of materials shall be the responsibility of the Contractor. 
i. Owner’s officials concerned with the Contract shall be entitled at any time to inspect and 

examine any materials intended to be used in works either on the site or at factory or 
workshop or other place(s) where such materials are assembled, fabricated, manufactured or 
at any place(s) where these are lying or from which these are being obtained and the 
Contractor shall give such facilities as may be required for such inspection and examination. 

ii) All materials brought to the site shall become and remain the absolute property of the Owner 
and shall not be removed from the site/shifted to any place inside the plant without the prior 
written permission of the Engineer-in-charge. But whenever the works are finally completed 
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or terminated and advance if any in respect of any such material is fully recovered, the 
Contractor shall at his own expense forthwith remove from the site all surplus material 
originally brought by him and upon such removal, the same shall revest in and become the 
property of the Contractor. 

iii) All plant, tools & other materials brought by the Contractor to the site must be declared at 
the time of bringing the same to the site & security gate pass obtained before entering the 
plant as records and reference. 

iv) It shall be the duty of the Contractor to inspect the materials issued to him at the time of 
taking delivery & satisfy himself that they are in good condition after the materials have been 
delivered by the Owner, it shall be the responsibility of the Contractor to keep them in good 
condition and if the materials are damaged or lost, at any time, they shall be repaired and/or 
replaced by him at his own cost according to the direction of the Engineer-in-charge. 

v) Account of the materials issued by the Owner shall be maintained by the Contractor indicating 
the daily receipt, consumption and balance in hand in a manner prescribed by the Engineer-
in-charge. All connected papers, requisitions, issues, returns etc. shall be always available for 
inspection in the Contractor’s office at site. 

vi) Materials & equipments supplied by the Owner shall not be utilized for any other purpose(s) 
then issued for. 

 
4.15 LABOUR:  
4.15.1 The Contractor shall employ labour in sufficient numbers to maintain the required rate of progress / 

attend the repair-maintenance on it’s occurrence and of quality to ensure workmanship of the degree 
specified in the Contract and to the satisfaction of the Engineer-in-charge. The Contractor shall not 
employ in connection with the works any person who has not completed his/her eighteen years of 
age. 

4.15.2 The Contractor shall in respect of labour employed by him or his subcontractors comply with or cause 
to be complied with the Contractors Labour Regulations as per clause 8.5 in regard to all matters 
provided therein. 

4.15.3 At present Employees State Insurance (ESI) Act is applicable to IB TPS. The Contractor shall be liable 
to pay his contribution and the employees contribution to the State Insurance Scheme in respect of 
all labour employed by him for the execution of the Contract, in accordance with the provision of 
“The Employees State Insurance Act, 1948” as amended from time to time. Incase, the Contractor 
fails to submit full details of his account of labour employed and the contribution payable, the 
Engineer-in-charge shall recover from the running bills of Contractor an amount of contribution as 
assessed by him. The amount so recovered shall be adjusted against the actual contribution payable 
for Employees State Insurance. 

4.15.4 The Engineer-in-charge shall on a report having been made by an Inspecting Officer as defined in the 
Contractor Labour Regulations have been the power to deduct from the money due to the Contractor 
any sum required or estimated to be required for making good the loss suffered by a worker or 
worker by reason of non-fulfillment of the Conditions of the Contract for the benefit of workers, non-
payment of wages or of deductions made from his or their wages which are not justified by the terms 
of the Contract or non-observance of the said Contractors Labour Regulations.   

4.15.5 In the event of the Contractor committing a default or breach any of the provisions of the aforesaid 
Contractors Labour Regulations as amended from time to time or furnishing any information or 
submitting or filling any Form/Register/Slip under the provisions of these Regulations which is 
materially incorrect, then on the report of the Inspecting Officers as defined in the Contractors 
Labour Regulations the Contractor shall without prejudice to any other liability pay to the Owner a 
sum not exceeding Rs.500.00 as liquidated damages for every default, breach or furnishing, making, 
submitting, filling materially incorrect statement as may be fixed by the Engineer-in-charge and in 
the event of the Contractor’s default continuing in this respect the liquidated damages may be 



Page 41 of 182 
 

enhanced to Rs.500.00 per day for each day of default subject to a maximum of ten percent of the 
contract value. The Engineer-in-charge shall deduct such amount from bills or security deposit of the 
Contractor and credit the same to the Welfare Fund constituted under Contract Labour (R&A) Act 
1970. The decision of the Engineer-in-charge in this respect shall be final and binding. 

4.15.6 Model Rules for Labour Welfare: The Contractor shall at his own expense comply with or cause to 
be complied with Model Rules for Labour Welfare as mentioned at (Cl. 8.4) or rules framed by 
Government from time to time for the protection of health and for making sanitary arrangements 
for workers employed directly or indirectly on the works. In case the Contractor fails to make 
arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and recover the cost 
thereof from the Contractor. 

4.15.7 Safety code: The Contractor shall at his own expense arrange for the safety provisions as per Sec-IX 
or as required by the Engineer-in-charge, in respect of all labour directly or indirectly employed for 
performance of the works and shall provide all facilities in connection therewith. In case the 
Contractor fails to make arrangements and provide necessary facilities as aforesaid, the Engineer-in-
charge shall be entitled to do so and recover 150% of the cost of materials from the Contractor. 
(i) Failure to comply with Model Rules for labour welfare, Safety Code or the provisions relating 

to report on accidents and to grant of maternity benefits to female workers shall make the 
Contractor liable to pay to the Owner as liquidated damages an amount not exceeding 
Rs.500.00 for each default or materially incorrect statement. The decision of the Engineer-in-
charge in such matters based on report from the Inspecting Officer as defined in the 
Contractors Labour Regulations at Clause 8.5 shall be final and binding and deductions for 
recovery of such liquidated damages may be made from any amount payable to the 
Contractor. 

 
4.16 The Contractor shall not be permitted to enter in (other than for inspection purpose) or take 

possession of the site until instructed to do so by the Engineer-in-charge in writing. The portion of 
the site to be occupied by the Contractor shall be defined and/or marked on the site plan, failing 
which these shall be indicated by the Engineer-in-charge at site and the Contractor shall on no 
account be allowed to extend his operations beyond these areas. In respect of any land allotted to 
the Contractor for purposes of or in connection with the Contract, the Contractor shall be a licensee 
subject to the following and such other terms and conditions as may be imposed by licenser: - 

 
(i) that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and occupation, 

in respect of each and every separate areas of land allotted to him. 
(ii) that such use or occupation shall not confer any right of tenancy of the land to the Contractor, 
(iii) that the Contractor shall be liable to vacate the land on demand by the Engineer-in-charge, 
(iv) that the Contractor shall have no right to any construction over this land without the written 

permission of the Engineer-in-charge. In case he is allowed to construct any structure he shall 
have to demolish and clear the same before handing over the completed work unless agreed 
to the contrary. 

4.16.1 The Contractor shall provide, if required on the site, all temporary access thereto and shall alter, 
adapt and maintain the same as required from time to time and shall take up and clear them away 
as and when no longer required and as and when ordered by the Engineer-in-charge and make good 
all damages done to the site.  

 
4.17 SETTING OUT THE WORKS: 

The Engineer-in-charge in case of construction work shall supply dimensioned drawings, levels and 
other information necessary to enable the Contractor to set out the works and the Contractor shall 
set out the works and be responsible for the accuracy of the same. He shall rectify at his own cost 
and to the satisfaction of the Engineer-in-charge any error found at any stage, which may arise 
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through inaccurate setting out unless such error is based on incorrect data furnished in writing by 
the Engineer-in-charge. The Contractor shall protect and preserve all benchmarks used in setting out 
the works till end of the Defects Liability Period unless the Engineer-in-charge direct their earlier 
removal. But in case of maintenance, the Engineer-in-charge shall direct the Contractor to attend 
certain job provided that all spares & consumables within the scope of Owner are available to the 
Contractor. 

 
4.18 SITE DRAINAGE: 

All water, which may accumulate on the site during the progress of the works or in trenches and 
excavations, from other than the Excepted Risks, shall be removed from the site to the satisfaction 
of the Engineer-in-charge and at the Contractor’s expense. 

 
4.19 NUISANCE: 

The Contractor shall not at any time do, cause or permit any nuisance on site or do anything which 
shall cause unnecessary disturbance or inconvenience to Owners, tenants or occupiers of other 
properties near the site and to the public in general. 

 
4.20 MATERIALS OBTAINED FROM EXCAVATION/SCRAP/REJECTS: 

Materials of any kind obtained from excavation on the site shall remain the property of the Owner 
and shall be disposed of as the Engineer-in-charge may direct. 

 
4.21 TREASURE, TROVE, FOSSILS etc: 

All fossils, coins, articles of value or antiquity and structures and other things of geological or 
archaeological interest discovered on the site shall be the absolute property of the Owner and the 
Contractor shall take reasonable precautions to prevent his workmen or any other person from 
removing or damaging any such article or thing shall immediately upon discovery thereof and before 
removal acquaint the Engineer-in-charge with such discovery and carry out the Engineer-in-charge’s 
directions as to the disposal of the same at the expense of the Owner. 

4.22 PROTECTION OF TREES: 
Trees designated by the Engineer-in-charge shall be protected from damage during the course of the 
works and earth level within 1 meter of each such tree shall not be charged. Where necessary such 
trees shall be protected by providing temporary fencing. 

 
4.23 The Contractor shall provide and maintain at his own expense all lights, guards, fencing and watch & 

ward as and when necessary or required by the Engineer-in-charge for the protection of the works 
or for the safety and convenience of those employed on the works or the public. 

4.24 CONTRACTOR’S SUPERVISION: 
The Contractor shall either himself supervise the execution of the works or shall appoint a competent 
person duly authorizing him to supervise the work on his behalf, if the Contractor has himself not 
sufficient knowledge and experience to be capable or receiving instructions or cannot give his full 
attention to the works. Such employee having power of attorney shall be considered to have the 
same force as the Contractor himself. If the Contractor fails to appoint a suitable person acceptable 
to the Engineer-in-charge, the Engineer-in-charge shall have full powers to suspend the execution of 
the works until such date as a suitable person is appointed and the Contractor shall be held 
responsible for the delay so caused to the works. 

4.25 INSPECTION AND APPROVAL: 
All works embracing more than one process / stage shall be subject to examination and approval at 
each stage thereof and the Contractor shall give due notice to the Engineer-in-charge or his 
authorized representative when each stage is ready. In default of due notice the Engineer-in-charge 
shall be entitled to appraise the quality and extent thereof. 
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4.25.1 No work shall be covered up or put out of view without the approval of the Engineer-in-charge or his 
authorized representative and the Contractor shall afford full opportunity for examination and 
measurement of any work which is about to be covered up or put out of view and for examination of 
foundations before permanent work is placed thereon. The Contractor shall give due notice to the 
Engineer-in-charge or his authorized representative whenever any such work is ready for 
examination and the Engineer-in-charge or his representative shall without unreasonable delay, 
unless he considers it unnecessary and advises the Contractor accordingly, attend for the purpose of 
examination and measuring such work or of examining such foundations. In the event of the failure 
of the Contractor to give such notice he shall, if required by the Engineer-in-charge, uncover such 
work at the Contractor’s expense. 

4.25.2 The Engineer-in-charge or his representative shall have powers at any time to inspect and examine 
any part of the works and the Contractor shall give such facilities as may be required for such 
inspection and examination. 

 
4.26 DUTIES & POWERS OF ENGR-IN-CHARGE’S REPRESENTATIVE: 
4.26.1 The duties of the representative of the Engineer-in-charge are to watch and supervise the works and 

to test and examine any materials to be used or workmanship employed in connection with the 
works. He shall have no authority to order any work involving any extra payment by the Owner or to 
make any variation in the works. 

4.26.2 The Engineer-in-charge may from time to time in writing delegate to his representative any of the 
powers and authorities vested in the Engineer-in-charge and shall furnish to the Contractor a copy of 
all such written delegation of powers and authorities. Any written instruction or written approval 
given by the representative of the Engineer-in-charge to the Contractor within the terms of such 
delegation shall bind the Contractor and the Owner as though it has been given by the Engineer-in-
charge.  

4.26.3 Any work or material approved by the representative of Engineer-in-charge shall not be disapproved 
by Engineer-in-charge and can not order the pulling down, removal or breaking up thereof at 
Contractor’s cost. 

4.26.4 If the Contractor shall be dissatisfied with any decision of the representative of the Engineer-in-
charge he shall be entitled to refer the matter to the Engineer-in-charge who shall there upon 
confirm, reverse or vary such decision. No claim of losses alleged to have been caused by any 
discrepancies out of instructions, doubts or misunderstanding shall in any event be admissible. 

4.26.5 Owner not bound by personal consent of any officer other than Engineer-in-charge. 
The Contractor shall not be entitled to any increase on the scheduled rates or any other rights or 
claims whatsoever by reason of any consent, explanation, statement or alleged understanding, 
promise or guarantees given or to have been given to him by any person other than Engineer-in-
charge in writing. 

 
4.27 REMOVAL OF WORKMEN: 

The Contractor shall employ in and about the Execution of the works only such persons as are skilled 
and experienced in their several trades and the Engineer-in-charge shall be at liberty to object to and 
require the Contractor to remove from the works any person employed by the Contractor in or about 
the execution of the works who in the opinion of the Engineer-in-charge misconducts himself or is 
incompetent or negligent in the proper performance of his duties and such person shall not be again 
employed in the work without permission of the Engineer-in-charge. 

 
4.28 UNCOVERING AND MAKING GOOD: 

The Contractor shall uncover any part of the works and/or make openings in or through the same as 
the Engineer-in-charge may from time to time direct for his verification and shall reinstate and make 
good such part to the satisfaction  of the Engineer-in-charge. If any such part has been covered up or 
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put out of view after being approved by the Engineer-in-charge and is subsequently found on 
uncovering to be executed in accordance with the Contract, the expenses of uncovering and/or 
making opening in or through, reinstating and making good the same shall be borne by the Owner. 
In any other case all such expenses shall be borne by the Contractor. 

 
4.29 WORK DURING NIGHT SUNDAYS AND HOLIDAYS: 

Subject to any provisions to the contrary contained in the Contract, none of the permanent works 
except emergency maintenance work & operation shall be carried out during night or on Sundays or 
on authorized holidays without the permission in writing of the Engineer-in-charge. But in case of 
maintenance Contract, the Contractor shall be required to work any time any day as required by 
Engineer-in-charge. 

 
4.30 TIME OF PERFORMANCE: 

The work covered by this Contract shall be commenced on due date / within 15 days of issue of Letter 
of Intent as applicable. The Contractor should bear in mind that time is the essence of the Contract, 
unless such time be extended at the discretion of the Owner. 

 
4.31 FORCE MAJEURE: 
4.31.1 Any delays in or failure of performance of either parties thereto shall not constitute default 

hereunder or give rise to any claims for damages if any, to the extent such delays in or failure of 
performance caused by occurrences such as acts of God or the public enemy, expropriation or 
confiscation of facilities by Government Authority, compliance with any order or request of any 
Government authorities, act of war, rebellion, civil commotion, sabotage, fire, flood, earthquake, 
explosion, implosion, riots, public strife provided always that such occurrences result in impossibility 
of performance of the Contract.   

4.31.2 Only events of force majeure, which impede the execution of the Contract at the time of occurrence, 
shall be taken into cognizance.  

 
4.32 FAILURE OF CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE CONTRACT: 
4.32.1 If the Contractor refuses or fails to execute the work or any part thereof with such diligence or 

fails to perform any of his obligations under the Contract or in any manner commits a breach of 
any of the provisions of the Contract it shall be open to the Owner at its option by serving 7 days 
notice to the Contractor to: 

a) Determine the Contract: in which event the Contract shall stand terminated and shall cease 
to be in force and effect on and from the date appointed by the Owner on that behalf, 
whereupon the Contractor shall stop forthwith any of the Contract work then in progress, 
except such work as the Owner may in writing require to be done to safeguard any property 
or work, or installation from damages and the Owner for its part, may take over the work 
remaining unfinished by the Contractor and complete the same through fresh Contractor or 
by other means, at the risk and cost of the Contractor, and any of his sureties if any, shall be 
liable for any excess cost at the rates specified in the schedule of quantities and rates. 

b) Without determining the Contract: to take over the work of the Contractor or any part thereof 
and complete the same through a fresh Contractor or by other means at the risk and cost of 
the Contractor. The Contractor and any of his sureties are liable for any excess cost over and 
above the cost at the rates specified in the schedule of quantities/rates, incurred by such 
works having been taken over and completed by the Owner. Besides the Contractor shall also 
be liable for any compensation accruing due to any loss incurred by the Owner.  

c) In other cases, the decision of the Owner is binding on the Contractor. 
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4.32.2 In the events of clause 4.32.1 (a)  
a) The whole or part of the security deposit furnished by the Contractor is liable to be forfeited 

without prejudice to the right of the Owner to recover from the Contractor the excess cost 
referred to in the sub-clause aforesaid, the Owner shall also have the right of taking 
possession and utilizing in completing the works or any part thereof, such of materials, 
equipments and T&P available at work site belonging to the Contractor as may be necessary 
and the Contractor shall not be entitled for any compensation for use or damage to such 
materials, equipments, tools & plants. 

b) The amount that may have become due to the Contractor on account of the work already 
executed by him shall not be payable to him until after the expiry of six (6) calendar months 
reckoned from the date of termination of Contract or from taking over of the work or part 
thereof by the Owner as the case may be, during which period the responsibilities for faulty 
materials or workmanship in respect of such work shall under the Contract, rest exclusively 
with the Contractor. This amount shall be subject to deduction of any amounts due from the 
Contractor to the Owner under the terms of the Contract authorized or required to be 
reserved of retained by the Owner. 

4.32.3 Before termination of the Contract as per clause 4.32.1(a)or(b) if in the judgment of the Owner, the 
default or defaults committed by the Contractor is/are curable and can be cured by the Contractor if 
an opportunity given to him, then the Owner may issue notice in writing calling the Contractor to 
cure the default within such time specified in the notice.  

4.32.4 The Owner shall also have the right to proceed or take action as per 4.32.1(a) (b), in the event that 
the Contractor becomes bankrupt, insolvent, compounds with his creditors, assigns the Contract in 
favour of his creditors or any other persons, or being a company or a corporation goes into liquidation 
provided that in the said events it shall not be necessary for the Owner to give any prior notice to the 
Contractor. 

4.32.5 Termination of the Contract as provided for in sub-clause 4.32.1(a)&(b) shall not prejudice or affect 
the rights of the Owner, which may have accrued up to the date of such termination. 

4.33 CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION NOT TAKEN AS PER CLAUSE 4.32 
4.33.1 a) Non-exercise of power conferred on the Owner by Clause 4.32 when due, shall not imply a waiver 

of any of the conditions and shall be exercisable in the event of any further case of default by the 
contractor for which he is declared liable to pay compensation. The liability of Contractor for past & 
future compensation shall remain unaffected. The Owner may take possession of all or any T&P, 
materials and stores at the work site belonging to Contractor on payment at Contract rate/market 
rate as the case may be or rate worked out by Engineer-in-charge. Otherwise, Engineer-in-charge 
may serve notice to remove such T&P, materials and stores from the site within a stipulated time. In 
the event the Contractor fails to comply, the Engineer-in-charge may remove them at the cost & risk 
of the Contractor.  
b) In other cases, the decision of the Owner is binding on the Contractor. 

4.33.2 In the event of Clause 4.32, Clause 4.33 shall be applicable without any prejudice. But in case of such 
cancellation the Owner shall not hold the estate of the deceased Contractor and/or the surviving 
partners of the Contractor’s firm liable for any damages for non-completion of Contract. 

 
4.34 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK: 

At any time from the commencement of the work if the Owner decides for  whatsoever reason, not 
to carry out the whole work or part thereof as specified in the Tender, then Owner shall give notice 
in writing of the fact to the Contractor, who shall have no claim to any payment or compensation on 
whatsoever account (profit or advantage which he might have derived by executing the work in full) 
neither shall have any claim for compensation by reason of any alterations having been made from 
the original specification, drawings, designs and instructions which may involve any curtailment of 
the work as originally contemplated.  
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4.35 CHANGE OF CONSTITUTION: 

When the Contractor is a partnership firm the prior approval in writing from the Owner shall be 
obtained before any changes are made in the constitution of the firm. Where the Contractor is an 
individual or a Hindu Undivided family business concern, such approval as aforesaid shall, likewise be 
obtained before such Contractor enters into any partnership firm, where the reconstituted firm 
would have the right to carry out the work hereby undertaken by the Contractor. In either case if 
prior approval is not obtained, the Contract shall be deemed to have been allotted in contravention 
of clause 4.41 hereinafter and the action and consequence shall ensure as provided in that clause. 

 
4.36 TERMINATION OF CONTRACT FOR DEATH: 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies or 
if the Contractor is a partnership concern and one of the partners dies then, unless the Owner is 
satisfied that the legal representative of the individual or the proprietary concern or the surviving 
partners of partnership firm are capable of carrying out and completing Contract, the Owner is 
entitled to cancel the Contract for the incomplete part without being in anyway liable for any 
compensation payment to the establishment of the deceased Contractor and/or to the surviving 
partners of the Contractors firm on account of the cancellation of Contract. The decision of the Owner 
in such assessment shall be final and binding on the parties. In the events of satisfaction of the 
Engineer-in-charge that subcontractor, if any shall provide competent and efficient supervision over 
the work entrusted to them, may allow the surviving partner to complete the work contracted in case 
of partnership firm at the discretion of the Owner. In the event of such cancellation, the Owner shall 
not hold the estate of the deceased Contractor and/or the surviving partners of the Contractor’s firm 
liable for damage for not completing the Contract. 

 
 
 
4.37 TERMINATION OF CONTRACT FOR CONTINUOUS UNSATISFACTORY PERFORMANCE:  

The Contract may be terminated at any time by giving 15 days notice in case performance of the 
Contractor is found to be continuously unsatisfactory. In case of termination of Contract either on 
expiry of Contract period or during the period of Contract due to continuous poor performance, 
labour unrest, indiscipline etc., Owner shall have no liability for providing employment/compensation 
to the labours engaged by Contractor under any circumstance. EMD/Security retained from the 
Contractor so far and payable if any on any other accounts shall be forfeited. Balance work shall be 
carried out at the cost & risk of the defaulting Contractor. 

 
4.38 MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE: 

No official or employee of the Owner including Engineer-in-charge shall in any way be personally 
bound or liable for the acts or obligations of the Owner under the Contract or answerable for any 
default or omission in the observance or performance of the acts, matter or things which are herein 
contained. 

 
4.39 CONTRACTOR’S OFFICE/STORE/WORKSHOP AT SITE: 

The Contractor shall provide and maintain an office outside the plant gate for his Site Incharge, staff 
and such office shall be opened at all reasonable hours to receive instructions, notices or other 
communications. The Contractor at all time shall maintain a site instruction book and compliance of 
these shall be communicated to the Engineer-in-charge from time to time and the whole documents 
to be preserved and handed over after completion of works. 
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4.40 CONTRACTOR’S SUBORDINATE STAFF AND THEIR CONDUCT:  
4.40.1 The Contractor on award of the work shall identify, authorize and depute a qualified employee of the 

Contrator having sufficient experience in carrying out work of similar nature to whom the 
equipments, materials if any shall be issued and instruction for works given. The Contractor shall also 
provide to the satisfaction of the Engineer-in-charge sufficient and qualified staff to supervise the 
execution of the work, competent site-in-charge, foremen and leading hands including those 
specially qualified by previous experience to supervise the types of works comprised in the Contract 
in such manner as will ensure the best quality and expeditious working. At any time in the opinion of 
the Engineer-in-charge any additional, qualified experienced staff for supervision is considered 
necessary, they will be provided by the Contractor without additional financial burden to Owner. The 
Contractor shall ensure to  the satisfaction of the Engineer-in-charge competent and efficient 
supervision over the work entrusted to them including their Sub-Contactors if any (deployed with 
prior permission of the Owner) and comply all statutory provisions of Contract Labour (R&A) Acts 
1970. 

4.40.2 If any of the Contractor’s site-in-charge, assistants, foremen or any employee in the opinion of 
Engineer-in-charge be guilty of any misconduct or be incompetent or insufficiently qualified or 
negligent in the performance of their duties or that in the opinion of the Owner’s Engineer-in-charge 
undesirable for administrative or any other ground, the continuance of such person(s) in Contractor 
establishment, then at the directions of Engineer-in-charge the Contractor shall at once remove such 
person(s) from the establishment of the Contractor at the Owner’s premises without any financial 
burden to Owner. 

 
4.40.3 The Contractor shall be responsible for the proper behavior of all the staff, foremen, workmen and 

others, shall exercise proper degree of control over them and in particular without prejudice to the 
said generality the Contractor shall be bound to prohibit/prevent any of the employees from 
trespassing or acting in anyway detrimental or prejudicial to the interest of the community or the 
properties or Owner’s land or properties in the neighborhood. In the event of such trespassing, the 
Contractor shall be responsible for all consequent claims or actions for damages or injury or any other 
grounds whatsoever. The decision of the Engineer-in-charge upon any matter arising under this 
clause shall be final.   

4.40.4 All Contractors personnel entering into the Owners premises shall be properly identified by badges 
of a type acceptable to the Owner which must be worn at all times on Owners premises. 

4.40.5 Attention is drawn to the Contract Labour (R&A) Act 1970 whereby no master-servant relationship is 
created between the Owner and the Contractor’s labour and no claim for employment / 
compensation of any such labour from the Owner shall be tenable or entertained. 

 
4.41 SUBLETTING OF WORK: 
 In normal cases, sub-contracting is not permitted. But however Engineer-in-charge may permit the 

same in case he is satisfied that subcontracting is required. No power of attorney holder other than 
a regular employee, partner or director of the firm shall be considered for Site In-charge of 
Contractor. No Contractor with the power of attorney of some other Contractor shall be entertained 
to execute any work. The Contractor is advised not to enter into Contract before obtaining the 
consent of Engiener-in-charge to that effect. 

4.41.1 No part of the Contract nor share or interest therein shall in any manner or degree be transferred, 
assigned or sublet by the Contractor directly or indirectly to any person, firm or corporation 
whatsoever except as provided for in the succeeding sub-clauses without the prior consent in writing 
of the Owner. 
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4.41.2 Contractors liability not reduced by subcontract: 
Notwithstanding any subcontract with such approval as aforesaid and notwithstanding that the 
Engineer-in-charge shall have received copies of any subcontracts, the Contractors shall be and shall 
remain solely responsible for the quality and timely execution of the works and performance of all 
the conditions of the Contract in all respects as if such subcontract or subletting had not taken place, 
and as if such work had been done directly by the Contractor.  

4.41.3 No remedy for action taken under clause 4.41: 
For action taken by the Owner under the clause shall not relieve the Contractor of any of his liabilities 
under the Contract or give rise to any right or compensation, extension of time or otherwise. 

 
4.42 POWER OF INTERFERENCE: 
4.42.1 If the Contractor shall not commence the work in the manner described in the Contract documents 

or if he at any time in the opinion of the Engineer-in-charge- 
 
i) Fails to carry out the works in conformity with the Contract documents or 
ii) Fails to carry out the works in accordance with the Contract schedule 
iii) Substantially suspend work or the works for a period of seven days without approval of the 

Engineer-in-charge, 
iv) Fails to carry out and execute the works to the satisfaction of the Engineer-in-charge. 
v) Fails to supply sufficient or suitable constructional plant, temporary works, labour, materials 

or other things or Tools & Plants, minimum infrastructure facilities. 
vi) Commit, suffer or permit any other breach of any of the provisions of the Contract on his part 

to be performed or observed or persist in any of the above mentioned breaches of the 
Contract for seven days, after notice in writing shall have been given to the Contractor by the 
Engineer-in-charge requiring such breach to be remedied, or 

vi) If the Contractor during the continuance of the Contract shall become bankrupt, make any 
arrangement for composition with his creditors or  go into liquidation, the Owner shall have 
the power to enter into the works and take over the possession of the materials, temporary 
work, constructional plant, stock and complete the works by other Contractors, firm or 
corporation as the Owner in his absolute discretion may think proper to employ and to use or 
authorize the use of any materials, temporary works, constructional plant, and stock as 
aforesaid, without making payment to the Contractor for the said materials, other than such 
as may be certified in writing by the Engineer-in-charge to be reasonable & not being liable 
for any loss or damage thereto. The Owner shall by reason of his taking possession of the 
work or of the works being completed by other Contractor (due account being taken of any 
such extra work or works which may be omitted) then the excess amount if any shall be 
deducted from any money which may be due for work done by the Contractor under the 
Contract and not paid for. Any further deficiency shall forthwith be made good by sell in such 
manner and for such price as he may think fit all or any of the constructional plant, materials 
etc. available at site.  

 
4.43 CONTRACTOR’S RESPONSIBILITY FOR COMPLIANCE OF STATUTORY NORMS & OTHER RULES APPLICABLE TO SUCH 

CONTRACT: 
The Contractor shall conform in all respect to the provisions of statutory regulations, ordinances, 
bylaws of any local or duly constituted authorities or public bodies, which may be applicable from 
time to time to the works or any temporary works. The Contractor shall keep the Owner indemnified 
against all penalties and liabilities of every kind, arising out of non-adherence to such statutes, 
ordinances, laws, rules, regulations etc. All costs & expenses borne by the Owner in way of penalty, 
associated litigations etc. on account of Contractor’s default shall be recovered from the Contractor 
from his dues or from the dues of any other contract with Owner or as debt liability. 
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4.44 OTHER AGENCIES AT SITE: 

The Contractor shall have to execute the work in such place and condition where other Agencies will 
also be engaged for other works such as site grading, filling & leveling, electrical & mechanical 
engineering works, operation & maintenance activities of running plant etc. No claim shall be 
entertained due to work being executed in the above circumstances. The Contractor shall do their 
work in a time & manner taking all safety precautions so as to avoid interference with other activities 
but their activities should not lag behind. Engineer-in-charge’s decision in this respect is final. 

 
4.45 CORRESPONDENCES /NOTICES: 
4.45.1 Power of Attorney: 

Owner/ Engineer-in-charge shall ordinarily correspond with the Contractor at the address furnished 
by the Contractor. Any notice to be sent to the Contractor by Owner shall be sent by registered post 
to the address of the Contractor. The Contractor shall submit due power of attorney in favour of their 
site-in-charge at site for the purpose of receipt of all letters, notices, drafts, cheques, job instruction 
and execution of job etc. from Owner and to correspond & transact with Owner on behalf of 
Contractor & pertaining to this Contract only. 

4.45.2 Address for Correspondence: 
The Contractor shall give full & correct address of his Registered Office with Telephone (s), Fax (s) 
and E-mail numbers etc. if any to the Owner for correspondence. In case of any change of address 
during currency of the Contract, the Contractor shall forthwith intimate the same to the Owner failing 
which such act shall be treated as a fraudulent motive of Contractor. 

4.45.3 Notice to the Contractor: 
Any notice may be served on the Contractor or his  site-in-charge at the job site or by registered 
mail directly to the address furnished by the Contractor or both. Proof of issue of such notice shall 
be conclusive on the Contractor having been duly informed of the contents therein. 

4.45.4 Notice to the Owner: 
Any notice to be given to the Owner under the terms of Contract shall be served by sending the same 
by Registered mail to or delivering the same at the respective site office of Ib Thermal Power Station, 
addressed to the Engineer-in-charge. 

4.45.5 Notices to local bodies: 
i) Contractor shall comply with and give all notices required under any Government authority, 

instrument, rule or order made under any Act of Parliament, State laws or any regulation or 
bye-laws of any local authority relating to the works. He shall before making any variation 
from the Contract drawing necessitated by such compliance give to the Engineer-in-charge a 
written notice giving reasons for the proposed variation and obtain the Engineer-in-charge’s 
instructions thereon. 

ii) The Contractor shall pay and indemnify the Owner against any liability in respect of any fees 
or charges payable under any Act of Parliament, State laws or any Government instrument, 
rule or order and any regulations or byelaws of any local authority in respect of the works. 

4.45.6 Instructions & Notices:   
i) Subject as otherwise provided in this Contract, all notices to be given  and all other actions to 

be taken on behalf of the Owner may be given or taken by the Engineer-in-charge / Officer-
in-charge or his authorized representative. 

ii) All instructions, notices and communications etc., under the Contract shall be given in writing 
and if sent by registered post to the last known place of abode or business of the Contractor 
shall be deemed to have been served on the date when in the ordinary course of post these 
would have been delivered to him. 

iii) The Contractor or his site-in-charge shall be in attendance at the site (s) during all working 
hours and shall superintend the execution of the works with such additional assistance in each 
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trade, as the Engineer-in-charge may consider necessary. In no case site-in-charge shall 
remain absent from site without prior permission of the Engineer-in-charge. Orders given to 
the Contractor’s site-in-charge shall be considered to have the same force as if they had been 
given to the Contractor himself. 

iv) The Engineer-in-charge shall communicate or confirm the instructions to the Contractor in 
respect of the execution of work in a field work Site Order Book maintained in the office of 
the Engineer-in-charge and the Contractor or his authorized representative shall confirm 
receipt of such instructions by signing the relevant entries in this Book. If required by the 
Contractor, he shall be furnished a copy of such instruction (s). 

 
4.46 RIGHTS OF OWNER ON VARIOUS INTERESTS: 

i) The Owner reserves the right to distribute the work between more than one Contractor. The 
Contractor shall cooperate and afford the other Contractors all reasonable opportunity for 
access to the works for the carriage and storage of materials and execution of their works. 

ii) Wherever the work being done by any department of the Owner or by the Contractor 
engaged by the Owner as per the condition of work covered by this Contract, the respective 
rights and various interests involved shall be determined by the Engineer-in-charge to secure 
the completion of the various portions of the work in general harmony. 

 
4.47 NEGOTIATION OF RATES: 

In case Owner finds the lowest price to be at higher side in consideration of market price of various 
inputs including labour component, may call the lowest Bidders for negotiation of price based on 
analysis of their rate etc. 

 
4.48 ISSUE OF LOI: 

The Letter of Intent shall be released by the Owner or the Engineer-in-charge with the rates and other 
terms & conditions finally arrived at negotiation. The Contractor shall commence performance of the 
Contract on the basis of this LOI/Work order. 

 
4.49 Firm work order shall be released / Contract agreement executed  within 30 days of issue of Letter 

of Intent. Letter of Intent / Work Order shall be accepted by the Contractor by endorsement and 
return the duplicate copy of work order endorsed as unconditional acceptance of rates & terms and 
conditions of work order to the Owner and form part of Contract. 

 
 
 
 

End of Section-IV 
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SECTION-V 
 
5.0 SCOPE & PERFORMANCE OF WORK 
5.1 SCOPE OF WORK:  

Scope of particular work in detail is available in Special Conditions of Contract for information of 
Bidders. 

 
5.2 USE OF CONTRACT DOCUMENTS: 

The Contractor shall be provided drawings free of charge with tender documents / during the 
progress of work. He shall keep one copy of Contract documents with drawings on the site in good 
order and the same shall at all reasonable times be available for inspection and use by the Engineer-
in-charge/his representatives / other inspecting officers. 

5.2.1 None of these documents shall be used by the Contractor for any purpose other than that of this 
Contract. 

5.2.2 The Contractor shall take necessary steps to ensure that all persons employed on any work in 
connection with this Contract have noticed that the Indian Official Secret Act 1923 (XIX of 1923) 
applied to them and shall continue to apply even after the execution of such works under the 
Contract. 

 
5.3 WORKS TO BE CARRIED OUT: 

The works to be carried out under the Contract shall except as otherwise provided in these conditions 
include all labours, materials, tools, plant, equipment and transport which may be required in 
preparation of and for full & entire execution for completion of works. The description given in the 
schedule of quantity shall unless otherwise stated, be held to include waste of materials, carriage 
and cartage, carrying in, return of empties, hoisting, setting, fitting and fixing in position and all other 
labour necessary in and for the full and entire execution and completion as aforesaid in accordance 
with good practice and recognized principles of engineering. 

 
5.4 SCHEDULE OF WORK: 

After receipt of LOI the schedule of work shall be drawn by the Contractor taking into account and 
dovetailing the technicality of work, sequence of work, material availability, materials on transit, 
materials on order, weather condition, nature & urgency of works, their permutation & combination 
for an integrated approach for timely completion of the works at ultimate cost. The Engineer-in-
charge after scrutinizing the schedule submitted by the Contractor shall approve before actual work 
commences. 

 
5.5 EXECUTION OF WORKS: 

All the works shall be executed in strict conformity with the provisions of the Contract documents, 
specifications and instructions by the Engineer-in-charge whether mentioned in the Contract or not. 
The Contractor shall be responsible for ensuring that works are executed in the most substantial and 
proper workman like manner using the quality materials and labour during the progress of and up to 
completion of job in strict accordance with the specifications and to the entire satisfaction of the 
Engineer-in-charge. 

 
5.6 COORDINATION AND INSPECTION OF WORKS: 

The coordination and inspection of the day-to-day work under the Contract shall be the responsibility 
of the Engineer-in-charge or his authorized representatives. A field work order book shall be 
maintained by the Contr 
actor in which written instruction for specific job be entered. These shall be signed by the Contractor 
or his authorized representative by way of acknowledgment within 12 hours. 
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5.7 GENERAL CONDITION OF WORK: 

The working time of the work is 48 hours per week per man in general. In case of overtime work is 
permitted in case of need, the Owner will not compensate for the same. Shift working at 2 to 3 shifts 
per day will become necessary and the Contractor shall take this aspect into consideration while 
formulating his rates for Tender. No extra claim will be entertained by the Owner on this account. 

 
5.8 REPORTING OF WORK STATUS: 

The Contractor shall submit to the Engineer-in-charge reports at regular intervals regarding the 
progress of work as desired from time to time. 

 
5.9 DRAWING / SEQUENCE TO BE PROVIDED BY OWNER : 

In the progress of work, detailed working drawings on the basis of which actual execution of the work 
has to proceed, shall be furnished in stages. The Contractor shall be deemed to have gone through 
the drawings issued to him thoroughly and carefully, in conjunction with all other connected 
drawings and discrepancies if any shall be brought to the notice of the Engineer-in-charge, before 
actually carrying out the works. Wherever drawing is not possible, sequence of operation or work 
instructions shall be given by the Engineer-in-charge as in case of maintenance works etc.  

 
5.10 LIABILITIES FOR DEFECTS, IMPERFECTIONS etc. AND RECTIFICATION THEREOF: 

If it shall appear to the Engineer-in-charge that any work has been executed with unsound, imperfect 
or unskilled workmanship, or with materials of any inferior description, or that any materials or 
articles provided by the Contractor for the execution of work are unsound or of quality inferior to 
that Contracted for, or otherwise not in accordance with the Contract, the Contractor shall on 
demand in writing from the Engineer-in-charge or his authorized representative specifying the work, 
materials or articles complained of, notwithstanding that the same may have been inadvertently 
passed, certified and paid for, forthwith rectify or remove and reconstruct that work so specified and 
provide other proper and suitable materials or articles at his own charge and cost, and in the event 
of failure to do so within a period to be specified by the Engineer-in-charge in his demand aforesaid 
the Engineer-in-charge may on expiry of notice period rectify or removes, and re-execute the work 
or remove and replace with others, the materials or articles complained or as the case may be at the 
risk and expense in all respects of the Contractor. The decision of Engineer-in-charge as to any 
question arising under this clause shall be final and conclusive. 

5.11 TWELVE MONTHS PERIOD OF DEFECT LIABILITY FROM THE DATE OF ACTUAL COMPLETION OF WORK RECORDED IN 

COMPLETION CERTIFICATE: 
From the commencement to completion of the work, the Contractor shall take full responsibility for 
the care of all works including all temporary works and in case any damage, loss or injury shall happen 
to the work or to any part thereof or to any temporary works from any cause whatsoever, shall at his 
own cost repair and make good the same so that on completion the work shall be in good order and 
in conformity in every respects with the requirements of the Contract and the Engineer-in-charge’s 
instruction. 
 
The defect liability period shall be 12 months from the date of completion. On completion of such 
period and on final certification of satisfactory performance report of the Contracted work from 
Engineer-in-charge, the security deposit shall be released. The period of 12 months shall be counted 
from the date of completion of last repair of defect in case of any defect appears after completion of 
work / from the date of completion as mentioned in completion certificate.  
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5.12 TRAINING OF APPRENTICES: 
The Contractor shall during the currency of the Contract when called upon by the Engineer-in-charge 
engage and also ensure engagement by subcontractor and other employed by the Contractor in 
connection with the works, such number of Apprentices in the categories mentioned in Schedule A 
and for such periods as may be required by the Engineer-in-charge. The Contractor shall train them 
as required under the Apprentices Act, 1961 and shall be responsible for all obligations of the 
employer under the Act, excluding the liability to make payment to Apprentices as required under 
the Act. 

5.13 Contractor’s liability & insurance: 
From commencement to completion of the works, the Contractor shall take full responsibility of the 
site for taking care and precautions to prevent loss or damage and to minimize loss or damage to the 
maximum extent possible and shall be liable for any damage or loss that may happen to the works or 
any part thereof and all Owner’s T & P from any cause whatsoever (save and except the Excepted 
Risks) and shall at his own cost repair and make good the same so that at completion of the works, 
all Owner’s T & P shall be in good order and condition and in conformity in every respect with the 
requirements of BI standard and to the satisfaction of the Engineer-in-charge and to the satisfaction 
of Engineer-in-charge where BIS is not available. 

5.13.1 In the event of any loss or damage to the works or any part thereof or to any T & P or to any material 
or articles at the site from any of the Excepted Risks the following provisions shall apply: 
a) The Contractor shall, as may be directed in writing by the Engineer-in-charge, remove from 

the site any debris and so much of the works as shall have been damaged, taking to the 
Owner’s store such T & P, articles and/or materials as may be directed: 

b) The Contractor shall, as may be directed in writing by the Engineer-in-charge, proceed with 
the erection and completion of the works under and in accordance with the provisions and 
conditions of the Contract. 

5.13.2 Compensation on account of loss due to damage for   Excepted perils: 
The value of re-execution of work, which is lost or damaged in Excepted Risks, shall be ascertained in 
the same rate under the Contract and added to the contract sum as deviation. Provided the 
Contractor was alert and has taken sufficient precaution as a man of general prudence should have 
taken to prevent the loss or damage to minimize the amount of such loss in his own case. 

5.13.3 Where Owner’s buildings or a part thereof is rented to the Contractor he shall insure the entire 
building if the building or any part thereof is used by him for the purpose of storing or using materials 
of combustible nature, as to which the decision of the Engineer-in-charge shall be final and binding. 

5.13.4 The Contractor shall indemnify and keep indemnified the Owner against all losses and claims for 
injuries or damage to any persons or any property whatsoever which may arise out of or in 
consequence of the construction and maintenance works and against all claims, demands, 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto.  

5.13.5 Before commencing execution of the work, the Contractor shall, without in any way limiting his 
obligations and responsibilities under this condition, insure against any damage, loss or injury which 
may occur to any property. (excluding that of the Owner but including the Owner’s building rented 
by the Contractor wholly or in a part and any part of which is used by him for storing combustible 
materials), or to any person (including any employee of the Owner) by or arising out of carrying out 
of the Contract. 

5.13.6 The Contractor shall at all times indemnify the Owner against all claims, damages or compensation 
under the provisions of Payment of Wages Act, 1936. Minimum Wages Act, 1948; Employer’s Liability 
Act, 1938; the Workmen’s Compensation Act, 1923; Industrial Disputes Act, 1947 and the Maternity 
Benefit Act, 1961 or any Modifications thereof or any other law relating thereto and rules made 
hereunder from time to time or as a consequence of any accident or injury to any workman or other 
persons in or about the works, whether in the employment of the Contractor or not, save and except 
where such accident or injury has resulted form any act of the Owner, his agents or servants, and 
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also against all costs, charges and expenses of any suit, action or proceedings arising out of such 
accident or injury and against all sum or sums which may with the consent of the Contractor be paid 
to compromise or compound any claim. Without limiting his obligations and liabilities as above 
provided, the Contractor shall insure against all claims, damages or compensation payable under the 
Workmen’s Compensation Act, 1923 or any modification thereof or any other law relating thereto. 

5.13.7 The Contractor shall ensure that similar insurance policies are taken out by his subcontractors (if any) 
and shall be responsible for any claims or losses to the Owner resulting from their failure to obtain 
adequate insurance protection in connection thereof. The Contractor shall produce or cause to be 
produced by his subcontractors (if any) as the case may be, the relevant policy or policies and 
premium receipts as and when required by the Engineer-in-charge. 

5.13.8 If the Contractor and/or his subcontractors (if any) shall fail to effect and keep in force the insurance 
referred to above or any other insurance which he/they may be required to effect under the terms 
of the Contract then and in any such case the Owner may, without being bound to, effect and keep 
in  force any such insurance and pay such premium or premiums as may be necessary for the purpose 
and from time to time deduct the amount so paid by the Owner from any moneys due or which may 
become due to the Contractor or recover the same as a debt due from the Contractor. 

 
The above conditions are applicable for value of work below one crore rupees. But in case of contract 
involving considerable risk or damage and of value more than one crore, the Contractor has to obtain 
blanket insurance policy for all his works, T & P and manpower and assign in favour of the Owner. 

 
5.14 Retention of cost & expenses  

a) In the event the contractor is involved with violation of any act(s) relating to safety, environment, 
labour and workmen compensation, taxes & duties etc. and consequent legal action & penalty during 
execution of contract the issue is open in relevant Govt. Deptt., estimated value of cost and expenses 
towards the same shall be retained from the final bill till disposal of the case. 
b) If any contractor avoids to attend workmen’s compensation commissioner court on summon, he 
shall not be entertained for award of any future contract in OPGC. The cost & expenses of 
compensation towards the death or permanent disablement shall be deducted from the 
corresponding Contract or any other Contract executed by the same Contractor in OPGC or lastly as 
debt liability. 

 
 
 
 

End of Section-V 
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SECTION-VI 
 
6.0 CERTIFICATE AND PAYMENT: 
6.1 SCHEDULE OF QUANTITY / PRICE SCHEDULE AND PAYMENT: 
6.1.1 Contractor’s remuneration: 

The price to be paid by the Owner to the Contractor for the whole of the work done and for the 
performance of all the obligations undertaken by the Contractor under the Contract shall be 
ascertained by the application of the respective rates in schedule of quantity / price schedule (the 
inclusive nature of which is more particularly defined by way of application but not of limitation of 
item of activities, materials & expenses specified in clause No.6.1.2) and payment to be made 
accordingly to the work actually executed and approved by the Engineer-in-charge. The sum so 
ascertained shall (exception only as and to the extent expressly provided herein) constitute the 
remuneration of the Contractor under the Contract and no further or other payment whatsoever 
shall be or become due or payable to the Contractor under the Contract. 

6.1.2 Activities & expenses to be included in rates: 
The prices/rates agreed both by the Contractor and Owner and subsequently incorporated in the 
Contract shall remain firm till the issue of Final Certificate and shall not be subject to escalation. The 
said schedule of quantity / price schedule shall be deemed to include and cover all costs, expenses 
and liabilities of every description and all risks of every kind to be taken in execution, completion and 
handing over the work to the Owner by the Contractor. The Contractor shall be deemed to have 
known the nature, scope, magnitude and the extent of the works and materials required though the 
Contract Document may not fully and precisely furnish them. He shall make such provision in the 
rates accepted as he may consider necessary to cover those of such items of work and materials as 
may be reasonable and necessary to complete the work. The opinion of the Engineer-in-charge as to 
the items of work which are necessary and reasonable for completion of work shall be final and 
binding on Contractor although the same may not be shown on or described specifically in Contract 
document. 

6.1.3 Rates to cover taxes and duties: 
No exemption or reduction of custom duties, excise duties, sales tax, works Contract tax, entry tax or 
any port duties, royalty, transport charges, stamp duties of Central or State Government or Local 
Body or Municipal Taxes or duties, taxes or charges, income tax whatsoever will be granted or 
obtained and all expenses of which shall be deemed to be included in and covered by the accepted 
rates. The Contractor shall also obtain and pay for all permits or other privileges necessary to 
complete the work.  

6.1.4 Accepted rates cannot be altered 
For work under item rate basis, no alteration will be allowed in the rates by reasons of works or any 
part of them being modified, altered, extended, diminished or omitted. The accepted rates is of fully 
inclusive rates which have been agreed by the Contractor and the Owner and cannot be altered under 
any circumstances. However, if the quantity of such modification, alteration, extension, reduction or 
omission is substantial and exceeds 5% in the Contract price, the variation in rate may be examined 
and amended by Engineer-in-charge on recommendation of Contract Review Meeting (refer Clause 
No.4.11) 

6.1.5 The rates to cover for working in operating plant: Contractor’s rates shall be deemed to include the 
factors such as work shall be carried out in operating plant and shall take sufficient care in moving 
the plants, equipments and materials from one place to another, so that they do not cause any 
damage to any person or to the property of the Owner or to third party including overhead and 
underground cables/pipe lines. In the event of such damage including eventual loss of generation 
and operation of the plant or services in any plant or establishment as estimated by the Owner or 
ascertained by the third party shall be borne by the Contractor. The aforesaid risk shall be covered 
by insurance as per Clause 5.13.5 This shall be applicable when Contract value is more than one crore. 
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6.2 PROCEDURE FOR MEASUREMENT OF WORK EITHER IN PROGRESS OR FINAL: 
6.2.1 Methods of measurement: 

The measurement shall be taken in accordance with the procedure set in the specifications. No local 
or general method of measurement shall be adopted. In case the method of measurement is not 
specified in the specifications, the procedure of Bureau of Indian Standard shall prevail. 

6.2.2 Measurement of work in progress: 
All measurements shall be in metric system. All the works in progress will be jointly measured by the 
representatives of Owner and the Contractor progressively in construction & civil maintenance work. 
In case of mechanical /electrical / C&I maintenance & upkeepment work etc. the item of work 
performed by the Contractor shall be recorded daily preferably immediately on completion in the 
manner stipulated in conditions of Contract. Such measurements will be recorded in the prescribed 
measurement book by the representative of Owner and signed by both parties as token of 
acceptance by both either on completion of certain item or in an interval of days or hours as the case 
may be. 

6.2.3 Final measurement: 
 On completion of work final measurement shall be taken in the similar fashion as stated earlier and 

sum total of part measurement shall be compared. Final measurement shall be considered for final 
payment. 

6.2.4 Before taking measurements of any construction work, the Engineer-in-charge or his authorized 
representative for the purpose shall give a notice with reasonable time to the Contractor. In case of 
operation or maintenance work the Contractor or his authorized representative shall obtain the 
signature of Engineer-in-charge or his representative in support of completion of any item of work to 
the satisfaction of Engineer-in-charge. All these details shall be recorded in measurement book in 
prescribed format to be provided by Engineer-in-charge / printed standard Measurement Book 
available in the market. 
 
If the Contractor fails to attend or to send an authorized representative for measurement after such 
a notice or failure of Engineer-in-charge on Contractor’s request in case of maintenance work as the 
case may be or fails to countersign or to record the objection within a week from the date of 
measurement, then in any such event, the measurement taken by the Engineer-in-charge / his 
representative shall be taken to be correct measurement of work. 

6.2.5 The Contractor shall, without extra charge, provide assistance in every measurement in respect of 
labour and other things necessary for measurements. 

6.2.6 If the Contractor objects to any of the measurements recorded in the measurement book, the matter 
shall be referred to the subsequent Contract Review Meeting. The decision taken in the Contract 
Review Meeting shall be final & binding.  

6.2.7 Billing: 
The Contractor shall submit bill in approved proforma in accordance with the Contract terms and the 
agreed billing schedules in duplicate to the Engineer-in-charge / Officer-in-charge as the case may be 
giving abstract and detailed measurement for the various items executed during a pre-determined 
period / month, as the case may be. In case of maintenance/ upkeepment contract, monthly bill shall 
be preferred during 1st week of the succeeding month. In case of construction work the bill shall be 
furnished after achieving milestone or as provided in the Contract. The Engineer-in-charge shall take 
or cause to be taken the requisite measurements for the purpose of having the same verified and the 
claim as far as admissible, adjusted, if possible, before the expiry of 21 days from the presentation of 
the bill. This is applicable for running bills only. 

6.3 PAYMENT OF CONTRACTOR’S BILL: 
Payment due to the Contractor shall be made by the Owner, by Crossed Account Payee cheque 
forwarding the same to registered office or the notified office of the Contractor. The cheque shall 
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also be handed over to the Contractor or their Site-in-charge if authorized for the purpose against 
due receipt. In no case will Owner be responsible if the cheque is mislaid or misappropriated by 
unauthorized person / persons. Demand draft may also be issued after deduction of bank commission 
charges if requested by the Contractor. 
All payment shall be made in Indian currency only. 

6.3.1 Payment of running bill: 
Interim bills shall be submitted by the Contractor at intervals mentioned in Schedule A on or before 
the date fixed by the Engineer-in-charge for the work executed. The Engineer-in-charge / Officer-in-
charge shall then arrange to have the bill verified by comparing with the measurement already taken. 

6.3.2 On certification of Engineer-in-charge, payment to which the Contractor is considered entitled by 
way of interim payment shall be made for all the work executed, after deducting there from the 
amounts already paid, the security deposit and such other amounts as may be deductible or 
recoverable in terms of the Contract. 

6.3.3 Payment of the Contractor’s interim bills shall be made by the Owner within 21 days from the date 
of acceptance of the bill by Engineer-in-charge.  

6.3.4 Any interim certificate given relating to work done may be modified or corrected by any subsequent 
interim certificate or by the final certificate. No certificate of the Engineer-in-charge supporting an 
interim payment shall itself be conclusive evidence that any work to which it relates is / are in 
accordance with the Contract. 

 
6.4 RECEIPT OF PAYMENT: 

Receipt of payment made on account of work when executed by a firm, must be signed by the 
Contractor in case of proprietary firm and otherwise a person holding due power of attorney in this 
respect on behalf of the Contractor, except when the Contractors are described in their Tender as a 
limited company in which case the receipts must be signed in the name of the company by one of its 
principal officers or by some other persons having authority to give effectual receipt for the company. 

 
6.5 COMPLETION CERTIFICATE: 
6.5.1 Eligibility criteria for issue of Completion Certificate: - 

No certificate of completion shall be issued nor shall the work be considered to be completed till the 
Contractor shall have removed from the premises on which the work has been executed, all such 
scaffolding, sheds and surplus materials except such as are required for rectification of defects, 
rubbish and all huts and sanitary arrangements required for his workmen on the site in connection 
with the execution of the work, as shall have been erected by the Contractor or the workmen and 
cleaned all dirt from the parts of building (s) in or upon or about which the work has been executed 
or of which he may have had possession for the purpose of the execution thereof and cleaned floors, 
gutters and drains, eased doors and sashes, oiled locks and fastenings, labeled keys clearly and 
handed them over to the Engineer-in-charge and made the whole premises fit for immediate 
occupation or use to the satisfaction of the Engineer-in-charge. If the Contractor shall fail to comply 
with any of the requirements of this conditions as aforesaid on or before the scheduled date of 
completion of the works, the Engineer-in-charge may at the expense of the Contractor fulfill such 
requirements and dispose of the scaffoldings, surplus materials and rubbish, etc. as he thinks fit and 
the Contractor shall have no claim in respect of any such scaffolding or surplus materials except for 
any sum actually realized by the sale thereof less the cost of fulfilling the requirements and any other 
amount that may be due from the Contractor. If the expenses of fulfilling such requirements are more 
than the amount realized on such disposal as aforesaid, the Contractor shall forthwith on demand 
pay such excess.  

6.5.2 Application for Completion Certificate. 
As soon as the work is completed and the Contractor fulfills his obligations in all respect, he shall be 
eligible to apply for Completion Certificate. The Owner or his representative shall normally issue to 



Page 58 of 182 
 

the Contractor the Completion Certificate within 30 days after receiving an application from the 
Contractor after verifying from the completion documents and satisfying himself that the work has 
been completed in accordance and as set out in the construction and erection drawings and the 
Contract Documents. In case of operation or maintenance Contract, satisfactory performance during 
Contract period shall be basis for issue of Completion Certificate. 

6.5.3 Issue of Completion Certificate: 
 On receipt of request from the Contractor Engineer-in-charge shall inspect whole of the work and 

shall issue a certificate of completion indicating: - 
a) Date of completion of work 
b) Value of the Contract / value of work executed  
c) Quality of performance 
d) Level of safety maintained during the work.  

6.5.4 If at any time before completion of the entire work, items or groups of items for which separate 
periods of completion have been specified, have been completed the Engineer-in-charge can take 
possession of any such parts being hereinafter in this condition referred to as ‘the relevant part’) 
notwithstanding anything expressed or implied elsewhere in this Contract: 
(a) Within thirty days of the date of completion of such items or groups of items or of possession of 
the relevant part the Engineer-in-charge shall issue Completion Certificate for the ‘relevant part’ 
provided the Contractor fulfils his obligations under clause 6.5.1 for the ‘relevant part’. 
(b) The Defects Liability Period in respect of such items and the ‘relevant part’ shall be deemed to 
have commenced from the certified date of completion of such items or the ‘relevant part’ as the 
case may be. 
(c) The Contractor may reduce the value insured under Clause 5.13 by the full value of the completed 
items or ‘relevant part’ as estimated by the Engineer-in-charge for this purpose. This estimate shall 
be applicable for this particular purpose only. 
(d) In such case Compensation / Liquidated Damage for delay shall be calculated in accordance with 
Clause 6.9 on total value of the work, less the value of ‘relevant part’ taking into consideration the 
due date of completion as per Contract and subsequent time extension, if any.  

 
6.6 FINAL PAYMENT: 

During progress of work in case of construction work and period fixed for payment in case of provision 
of services such as operation and maintenance, running bills shall be preferred by the Contractor as 
per the terms of Contract and shall be paid on the basis of measurement certification of Engineer-in-
charge / Officer-in-charge from time to time or in fixed intervals. But final bill shall be paid on receipt 
of - 

 i) Final bill (n’th & final bill must be written over the bill) 
ii) Measurement book with all its supporting documents 
iii) Completion Certificate of Engineer-in-charge 

 iv) Store clearance 
 v) Evidence in support of clearance of labour dues. 

vi) Evidence in support of payment of PF dues 
vii) No claim certificate by the Contractor 
viii) Total amount of dues, less- 

a) Payment already made through running bills 
b) Advances if any 
c) Penalty if any 
d) Liquidated damage 
e) Amounts towards the cost of tools & plants not returned to warehouse 
f) Value of the surplus of material issued not returned to store. 
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g) Any estimated amount on account of default of Contractor in statutory or 
environmental matter or dispute open in Court of Law. 

h) Clearance from Personnel & Administration department relating to rent for 
accommodation, water & electricity bills etc. 

 
6.7 TERMS OF PAYMENT: 

(a) The running bill corresponding to the terms of Contract raised by the Contractor shall be paid to 
him on certification of Engineer-in-charge. 
(b)The bill for any permissible period shall be submitted within 7 days of expiry of the said period and 
payment shall be released within 21 days of submission of the bill provided the same is receipted by 
Engineer-in-charge. 
(c) All statutory deductions levied by the Govt. or other statutory authorities at the rate prevailing at 
the time of payment of bill shall be deducted from the running bills. 
(d) The Engineer-in-charge reserves the right to effect deductions towards penalty & other recoveries 
if any, under the terms & conditions of Contract. 
(e) Final bill shall be settled after submission of the same with all related documents as per Clause 
6.6 within the period specified in Clause 6.8 

 
6.8 TIME LIMIT FOR PAYMENT OF FINAL BILL: 
6.8.1 The final bill shall be submitted by the Contractor within three months of physical completion of the 

work. No further claims can be made by the Contractor after submission of the final bill and all claims 
shall be deemed to have either been included in the final bill or waived and extinguished. Payment 
of those items of the bill in respect of which there is no dispute and of items in dispute for quantities 
and rates as approved by Engineer-in-charge, shall be made within the period specified herein this 
clause, the period being reckoned from the date of receipt of the bill by the Engineer-in-charge. If the 
decision of Engineer-in-charge is not agreed by the Contractor, the dispute either in quantity or rate 
or both shall be referred to Contract Review Meeting and the decision made thereof shall be final & 
binding on both parties.  
 
The time limit for release of final payment corresponding to the Contract value are furnished below: 
- 
(a) Contract value not exceeding Four months  from the date of   
Rs.5 lakhs        acceptance of  

          Final bill by the 
          Engr-in-charge 

(b) Contract value exceeding  Six month  --- do ----- 
 Rs.5 lakhs 
  

Provided the Contractor has furnished all required documents in accordance to clause 6.6. The period 
of release of fund shall be counted from the date of compliance of last documents or formalities. 

 
For above purpose, original Contract value or the actual value of the work whichever is higher shall 
be taken into consideration. 

 
6.9 LIQUIDATED DAMAGES FOR DELAY: 

If the Contractor fails to maintain the required progress in terms of achieving milestone fixed in the 
time & progress schedule or to complete the work as the case may be under Contract & clear the site 
on or before the due date or extended date of completion they shall without prejudice to any other 
right or remedy shall be liable for liquidated damage as stipulated below or such small amount as 
may be fixed by the Engineer-in-charge on the Contract value of the work or actual value of the work 
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whichever is higher for every week during which the progress remains below the specified time of 
completion subject to the total amount of compensation for delay to be paid under this condition 
shall not exceed the under noted percentage of the Contract value or of the Contract value of the 
item or group of items of work for which a separate period of completion is given: 

 
This will also be applicable to items or group of items for which separate period of completion has 
been specified.  

 
Rates & upper limit of Liquidated Damage: 

Completion period % of Contract / 
Work value per 
week 

Maximum % 
of Contract / 
work value 

a. Due Completion period (as originally   
stipulated) not exceeding 6 months 

@ 1%  10%  

b. Due Completion period (as originally 
stipulated) exceeding 6 months but not 
exceeding 2 years 

@ 0.5%  7.5%  
 

c. Due Completion period (as originally 
stipulated) exceeding 2 years 

@ 0.25%  5% 

 
6.9.1 The amount of liquidated damage (LD) may be adjusted or set-off against any sum payable to the 

Contractor under this or any other Contract with the Owner. In case at the time of the amount of LD 
comes to the notice of the Owner the Contractor does not have any amount pending with the Owner, 
the Contractor shall be served with a notice and in turn the Contractor has to deposit the said amount 
in shape of D/D with the Owner in the fashion mentioned earlier. 

 
 

End of Section-VI  
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SECTION-VII 
 

7.0 STATUTORY OBLIGATION & INSURANCE 
7.1 TAXES: 
7.1.1 The Contractor shall defray all taxes such as toll, local taxes, excise duty, royalty, income tax, sales 

tax, GST, work contract tax and other payments and compensation, if any in connection with the 
procurement and handling of materials, fabrication and execution of works or any method or process 
connected with the works. Sales tax, Entry tax, Excise duty and any other tax on materials required 
for the work & works shall be payable by the Contractor and the Owner will not entertain any claim 
whatsoever in this respect. The final rate is inclusive of work contract tax & other taxes applicable 
including GST to this work or materials thereto.  

7.1.2 Notwithstanding anything contained elsewhere in the Contract, the Owner shall deduct at source 
from the payments due to the Contractor, the taxes as required under Odisha Sales Tax Act or as 
amended from time to time or under any other statute. It is for the Contractor to deal with the Sales 
Tax authorities directly in respect of any claim or refund relating to the above deductions and the 
Owner shall not be liable or responsible for any claims or payments or reimbursements in this regard. 
Income tax as applicable shall be deducted form all running bills. 

7.2 INSURANCE: 
The Contractor shall obtain insurance coverage to the construction work & related materials against 
loss under force majeure and assign the policy to the Owner where risk involvement is expected. The 
Contractor shall also at his own expenses carry and maintain group insurance with accidental benefit 
from reputed insurance companies to the satisfaction of the Owner as follows: - 

7.2.1 Employees State Insurance Act: 
At present this area is in the scope of ESI scheme. The Contractor has to accept full and exclusive 
liability for compliance with all obligations imposed by the Employees State Insurance Act, 1948, and 
the Contractor further has to defend, indemnify and hold Owner harmless from any liability or 
penalty which may be imposed by the Central, State or Local Authority by the reason of any asserted 
violation by Contractor or subcontractor of the Employees State Insurance Act, 1948 and also from 
all claims, suits or proceeding that may be brought against the Owner arising under growing out of 
or by reasons of the work provided for by this Contract whether brought by employees of the 
Contractor, by third parties or by Central or State Government Authority or any political sub-division 
thereof. The Contractor agrees to fill in with the  Employees State Insurance Corporation, the 
Declaration Forms and all forms which may be required in respect of the Contractor’s or 
subcontractor’s employees, whose aggregate remuneration is Rs.6500.00 per month or less or as 
amended from time to time and who are employed in the work provided for or those covered by ESI 
from time to time under the agreement. The Contractor shall deduct and secure the agreement of 
the subcontractor to deduct the employees’ contribution as per the first schedule of the employee’s 
State Insurance Act from wages and affix the employee’s contribution cards at wages payments 
intervals. The Contractor shall remit and secure the agreement of the subcontractor to remit to the 
State Bank of India, employee’s State Insurance Corporation Account, and the employee’s 
contribution as required by the Act. The Contractor agrees to maintain all cards and records as 
required under the Act in respect of employee’s and payments and Contractor shall secure the 
agreement of the subcontractor to maintain such records. Any expenses incurred for the 
contribution, making contributions or maintaining records shall be to the Contractor or 
subcontractor’s account. 

The Owner shall retain such sum as may be necessary from the total Contract value until the 
Contractor shall furnish satisfactory proof that all contributions as required by the employees State 
Insurance Act, 1948, have been paid. This will be pending on the contactor when the employee’s 
State Insurance Act is extended to the place of work. 

7.2.2 Workmen Compensation and Employer’s Liability Insurance: 
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Insurance shall be effected for all the Contractor’s employees engaged in the performance of this 
Contract. If any of the work is sublet, the Contractor shall require the subcontractor to provide 
workmen’s compensation and employee’s liability insurance for the latter’s employees if such 
employees are not covered under the Contractor insurance. 

7.2.3 Any other insurance required under Law or by Owner: 
Contractor shall also carry and maintain any and all other insurances, which he may be required under 
any law from time to time. He shall also carry and maintain any other insurance, which may be 
required by the Owner. 

7.2.4 Accident or Injury to workmen: 
The Owner shall not be liable for or in respect of any damages or compensation payable by law in 
respect or in consequence of an accident or injury to any workmen or other persons in the 
Employment of the Contractor or any subcontractor save and except any accident or injury resulting 
from any willful act or default of the Owner, his agents or servants and the Contractor shall  indemnify 
and keep indemnified the Owner against all such damages and compensation (save and except as 
aforesaid) and against all claims, demands, proceedings, costs, charges and expenses, whatsoever in 
respect or in relation thereto. 

7.2.5 Transit Insurance: 
The Contractor shall obtain adequate Transit insurance coverage at his own cost in respect of all 
items to be transported by the Contractor to the site of work. 

 
7.3 EMPLOYEES PROVIDENT FUND: 

The Contractor has to obtain P.F. code numbers from the P.F. Commissioner and photocopy of such 
coverage certificate shall be submitted to Engineer-in-charge prior to commencement of work. The 
Contractor has to furnish certified challan copy showing the amount deposited against this particular 
work if the Contractor executes works at different places in India and deposit the total amount in one 
challan only. In addition to this, Contractor shall furnish an undertaking with a list of deployed 
Contract labour for whom such amount is deposited. Contractor shall comply all P.F. formalities for 
all the workmen engaged for this work and keep OPGC indemnified. 

 
 

 
 
 

End of Section-VII 
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SECTION-VIII 
 
8.0 LABOUR LAWS  
8.1 LABOUR LAWS: 

Contractor shall comply with all laws, ordinances, regulations and notification / instruction of Govt. 
concerning the health, wages, welfare, safety and employment and non-employment of his workers 
and shall exclusively bear the consequences of failure to comply therewith.  
 
The following points are to be observed strictly by the Contractor. 
 
i) No labour below the age of 18 (eighteen) years shall be employed on the work. 
ii) The Contractor shall not pay less than the notified wages by the appropriate government 

towards minimum wages from time to time and must comply with Minimum Wages Act. The 
payment has to be made to the labours in the presence of authorized representative of the 
Owner / Engineer-in-charge. 

iii) The Contractor shall at his expense comply with all labour laws and keep the Owner 
indemnified in respect thereof. 

iv) The Contractor shall pay equal wages for men & women in accordance with Equal 
Remuneration Act 1976. 

v) The Contractor under the Contract Labour (Regulation and Abolition) Act, shall have a valid 
Labour license from appropriate licensing authority prior to starting / within 15 days of 
commencement of the work under the Contract. Validity of the license shall be maintained 
till expiry of Contract period & its extension, if any. 

vi) The Contractor shall employ labour in sufficient numbers to maintain the schedule of work 
and of quality to ensure workmanship of the degree specified in the Contract and to the 
satisfaction of the Engineer-in-charge. 

vii) The Contractor shall furnish to the Engineer-in-charge at the interval of every 15 days a 
statement of the workmen employed on the works and also furnish information in Form-VIII, 
Part I & II under rule 73 of Odisha Contract Labour (R&A) Rule, 1975 or rules made there 
under.  

vii) The Contractor shall comply with the provisions of the Factories Act 1948, Payment of Wages 
Act 1936, Minimum Wages Act 1948, Employees Liability Act 1938, Workmen’s Compensation 
Act 1923, the Maternity Benefit Act 1961, Employees Provident Fund (and Miscellaneous 
Provision) Act 1952 & Contract Labour (Regulation & Abolition) Act 1970 or any modifications 
thereof or any other laws relating thereto and rules made there-under from time to time. 
Owner shall not be held responsible for any injury sustained by Contractor’s workmen while 
on duty.  

 
In the event of any employment injury the Contractor has to pay necessary 

compensation pertaining to treatment & other associated benefits to the injured employee. 
In the event of fatal injury, death compensation to the legal heir of said employee shall be 
paid by the Contractor. In case of failure by the Contractor to pay the compensation as 
decided by the competent authority under the Workmen’s Compensation Act, the Engineer-
in-charge shall deduct the necessary amount from any outstanding bill of the Contractor or 
security and deposit the same with competent authority. In case before decision by the 
competent authority, if the Contract is being closed, estimated amount towards such 
compensation shall be retained from Contractor till finalization. For this purpose, the amount 
if falls short under the particular Contract shall be realized from any other Contract which the 
Contractor is executing. The Contractor has to make all statutory records and register 
required in support of compliance of above provisions. Relevant statutory return shall be 
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submitted with appropriate authority as required under the above Acts & rules with a copy 
to P&A department of Owner. All the records shall be kept within the work premises and must 
be made available on demand by Owner/Concerned statutory authority for scrutiny. 

ix) The Contractor shall indemnify the Owner against any payments to be made under and for 
the observance of the provisions of the aforesaid Acts without prejudice to his rights to claim 
indemnity from his subcontractor, if any. 

x) The Contractor has to make payment to their staff and labours by 7th day of succeeding month 
irrespective of release of Contractor’s payment by Owner. In case of any default in the matter 
of payment to the labour, the following penalty apart from legal liability shall be imposed and 
recovered from Contractor’s running bills. 

(a) 0.1% of Contract value will be deducted for each day of delay of wages disbursement after 7th 
day of last wage period subject to maximum 1% of Contract value. 

(b) Repetition of three such cases may attract immediate termination of Contract without any 
further reference to Contractor as per terms of Contract. 

(xi) Owner shall not take responsibility of Contractor’s labours either during execution of Contract 
or on closure of Contract or termination of Contract.  

xii) However, in the event of default of any Contractor in payment to their labours for more than 
one month from the date of payment and if the service is essential for the Owner and the 
Contract can not immediately be terminated, the Engineer-in-charge shall make the payment 
to the workmen and recover the same amount from any due of the Contractor. Under such 
circumstances the Contract shall be liable for immediate termination as deemed fit by the 
Owner.  

(xiii) The Contractor shall ensure that all the employees engaged by the Contractor including his 
subcontractor, if any, obtain health certificate from any competent medical practitioner 
under the provisions of Factories Act without any financial implication to Owner. 

(xiv) Every worker who has worked under the Contractor shall be allowed leave with wages, 
national & festival holidays, weekly off and extra wages or overtime as per law. The Contractor 
should provide employment card, wage slip and should maintain such other records in respect 
of engagement of workers  as required by Contract Labour (R&A) Act 1970 and rules made 
there under. This provision must be ensured by the Contractor. 

 
8.2 CONTRACTOR TO INDEMNIFY THE OWNER: 
8.2.1 The Contractor shall indemnify the Owner and every officer and employee of the Owner including 

the Engineer-in-charge and his staff against all actions, proceedings, claims, demands costs and 
expenses whatsoever arising out of or in connection with the matters referred to in Clause 8.1 and 
elsewhere which may be made against the Owner for or in respect of or arising out of any act / 
omission by the Contractor in the performance of his obligations under the Contract. The Owner shall 
not be liable for or in respect of any demand or compensation payable by law in respect or in 
consequence of any accident or injury to any workmen or other person in the employment of the 
Contractor or his subcontractor and Contractor shall indemnify and keep indemnified the Owner 
against all such damage, compensation and against all claims, damages, proceedings, costs, charges 
and expenses whatsoever thereof or in relation thereto. 

 
8.2.2 Payment of Claims and Damages: 

Should the Owner have to pay any money in respect of such claims or demands as aforesaid the 
amount so paid and the cost incurred by the Owner shall be charged to and paid by the Contractor 
and the Contractor shall not be at liberty to dispute or question the right of the Owner to make such 
payments notwithstanding the same may have been made without his consent or authority or in law 
or otherwise to the contrary. 



Page 65 of 182 
 

8.2.3 The Contractor shall intimate to the Workman Compensation Commissioner in Form EE-I within 
prescribed period the employment accident with relevant information with copy to the Owner. The 
Contractor shall take all legal steps for compliance of the provisions of Workman Compensation Act 
relating to accident failing which Owner under circumstance shall take up the case for which all costs 
and expenses shall be recovered from the Contractor and the said Contract shall be liable to be 
terminated & the Contractor liable to be debarred from future participation in bid. In case the 
amount cannot be recovered from dues / security / dues of other contracts with Owner, the same 
shall be recovered as debt liability. 

 
8.3 HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS: 

In respect of all labours directly or indirectly employed in the works for the performance of Contract, 
the Contractor shall comply with or cause to be complied with all the rules and regulations of the 
local sanitary and other authorities or as framed by the Owner from time to time for the protection 
of health and sanitary arrangements for all workers. 

*8.4 MODEL RULES FOR LABOUR WELFARE  

8.4.1 First Aid: 
a) At every workplace where the number of workmen engaged exceeds 50, there shall be 

maintained in a readily accessible place first aid box containing the following equipments:  
  

(i) 12 small sterilized dressings 
(ii) 6 medium size sterilized dressings 
(iii) 6 large size sterilized dressings 
(iv) 6 large size sterilized burn dressings 
(v) 6 (15 gms.) packet sterilized cotton wool 
(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine 
(vii) 1 (60 ml.) bottle containing sal-volatile having the dose and mode of 

administration indicated on the label. 
(viii) 1 role of adhesive plaster 
(ix) A snake-bite lancet 
(x) 1 (30 gms) bottle of potassium permanganate crystals 
(xi) 1 pair scissors 
(xii) 1 copy of the first aid leaflet issued by the Director General, Factory Advice Service 

and Labour Institute, Government of India 
(xiii) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xiv) Ointment for burns 
(xv) A bottle of a suitable surgical anti-septic solution. 

 
b) At every workplace where the number of workmen engaged does not exceed 50, there shall 

be maintained in a readily accessible place first aid box containing the following equipments: 
 

(i) 6 small sterilized dressings 
(ii) 3 medium size sterilized dressings 
(iii) 3 large size sterilized dressings 
(iv) 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine 
(v) 3 large sterilized burn dressings 
(vi) 1 (30 ml.) bottle containing sal-volatile having the dose and mode of 

administration indicated on the label. 
(vii) 1 snake-bite lancet 
(viii) 1 (30 gms.) bottle of potassium permanganate crystals 
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(ix) 1 pair scissors 
(x) 1 copy of the first aid leaflet issued by the Director General Factory Advise Service 

and Labour Institute, Government of India 
(xi) A bottle containing 100 tablets (each of 5 grains) of aspirin 
(xii) Ointment for burns 
(xiii) A bottle of suitable surgical anti-septic solution. 

 
The appliances shall be kept in good order and they shall be placed under the charge of a responsible 
person who shall be readily available during working hours. Suitable transport / conveyance facility 
shall be kept readily available to take injured person(s) who suddenly fall seriously ill and shifting of 
urgent cases to nearest hospital. If required, initial first aid may be provided in Owner’s hospital in 
emergency, but subsequent treatment is Contractor’s responsibility in any other hospital. 

8.4.2 Accommodation for Labour: The Contractor shall during the progress of the works provide, erect and 
maintain necessary temporary living accommodation and ancillary facilities for labour at his own 
expense and up to the standards as approved by the Engineer-in-Charge at a place outside the 
Owner’s premises. 

8.4.3 Drinking Water: In every workplace, there shall be provided and maintained at suitable locations, 
easily accessible to labour, a sufficient supply of cold water fit for drinking.  
 
Where drinking water is obtained from public water supply, each work place shall be provided with 
storage where drinking water shall be stored. 

 
Every water supply storage shall be at a distance of not less than 15 meters from any latrine, drain or 
other source of pollution.  Where water has to be drawn from an existing well, which is within such 
proximity of latrine, drain or any other source of pollution, the well shall be properly chlorinated 
before water is drawn from it for drinking.  All such wells shall be entirely closed in and be provided 
with a trap door, which shall be dust and waterproof. 

 
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened 
only for cleaning or inspection which shall be done at least once a month. 

 
Washing and Bathing Places: Adequate washing and bathing places shall be provided separately for 
men and women.  Such places shall be kept in clean and drained condition. 
Standard number of Latrines and urinals: There shall be provided within the precincts of every 
workplace latrines and urinals in an accessible place and in the following scales: -  
a)Where females are employed, there shall be at least one latrine / urinal for every  25 females. 

b) Where males are employed, there shall be at least one latrine / urinal for every 25 males. 
Provided that where the no. of males employed exceeds 100, it shall be sufficient if there is one 
latrine for every 25 males up to first 100 and one for every 50 thereafter. 
In calculating the no. of latrines required, any odd no. of workers less than 25 or 50, as the case may 
be, shall be reckoned as 25 or 50. 

 
Other specifications shall comply to the Odisha Factories Rules-1950. 
 
Latrines and urinals: Except in workplaces provided with water flushed latrines connected with a 
water-borne sewage system, all latrines shall be provided with receptacles on dry earth system which 
shall be cleaned at least four times daily and at least twice during working hours and kept in a strictly 
hygienic condition.  Receptacles shall be tarred inside and outside at least once a year. 
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If women are employed, separate latrine and urinals, partitioned from those for men and labeled 
with bold letters in both Oriya & Hindi, such as “ For Men” or “Women” shall be provided.  A poster 
showing the figure of a man and of a woman shall also be exhibited at the entrance to latrines for 
each sex. There shall be adequate supply of water close to latrines and urinals. 

8.4.4 Construction of latrines: Inside walls shall be constructed of masonry or other non-absorbent material 
and shall be cement-washed inside and outside at least once a year. The dates of cement washing 
shall be noted in a register maintained for the purpose and kept available for inspection.  Latrine shall 
have at least thatched roof. 

8.4.5 Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, arrangement for 
proper disposal of excreta by incineration at the workplace shall be made by the Contractor. 
Alternatively excreta may be disposed off by putting a layer of night soils at the bottom of pucca tank 
prepared for the purpose and covering it with a 15 cm layer of waste or refuse and then covering it 
with a layer of earth for a fortnight (when it will turn into manure). 

 
The Contractor shall, at his own expense, carry out all instructions issued to him by the Engineer-in-
Charge to effect proper disposal of soil and other conservancy work in respect of Contractor’s 
workmen or employees on the site.  The Contractor shall be responsible for payment of any charges, 
which may be levied by municipal authority for execution of such work on his behalf. 

8.4.6 Provision of shelters during rest: At every workplace there shall be provided free of cost four suitable 
sheds, two for meals and two others for rest, separately for use of men and women Labour.  Height 
of each shelter shall not be less than 12’ from floor-level to lowest part of roofs. Sheds shall be kept 
clean and the space provided shall be on the basis of at least 12 sq.ft. per head.  

8.4.7 Crèches: At a place at which 30 or more women workers are ordinarily employed, there shall be 
provided at least one room for use of children under the age of 6 years belonging to such women.  
Rooms shall not be constructed to a standard lower than that of waterproof roof, smooth & 
impervious floor and wall with heat resistant materials / wooden planks. Rooms shall be provided 
with suitable and sufficient openings for light and ventilation. There shall be adequate provision of 
sweepers to keep the places clean.  There shall be two Dhais in attendance.  Sanitary utensils shall 
be provided to the satisfaction of local medical, health and municipal authorities.  Use of huts shall 
be restricted to children, their attendants and mothers of children. 
 
Where the number of women workers is more than 30 or more, the Contractor shall provide at least 
one hut and one Dhai to look after children of women workers. 

 
Size of creche (s) shall vary according to the women workers employed. 

 
Creche (s) shall be properly maintained and necessary equipment like toys etc. provided. 
 
All other provisions shall comply to Odisha Factories Rules-1950. 

 
8.4.8 Canteen:  A cooked food canteen on a moderate scale shall be provided for the benefit of workers 

wherever 100 or more Contractor Labour are ordinarily employed and work continues for 6 months 
or more. 

8.4.9 Planning, setting and erection of the above mentioned structures shall be approved by the Engineer-
in-Charge, and the whole of such temporary accommodation shall at all times during the progress of 
the works be kept tidy and in a clean and hygienic condition to the satisfaction of the Engineer-in-
Charge at the Contractor’s expense. The Contractor shall conform generally to sanitary requirements 
of local medical, health and municipal authorities and at all times adopt such precautions as may be 
necessary to prevent soil, water & air pollution of the site.  
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On completion of the works the whole of such temporary structures shall be cleaned away, all rubbish 
burnt, excreta or other disposal pits or trenches filled in and effectively sealed off and the whole of 
site left clean and tidy to the entire satisfaction of the Engineer-in-Charge at the Contractor’s 
expenses. 

8.4.10 Anti-malaria precautions: The Contractor shall at his own expense conform to all anti-malaria 
instructions given to him by the Engineer-in-Charge, including filling up any borrow pits which may 
have been dug by him. 

8.4.11 Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations at Clause 
8.5.1(d) or any other officer nominated in his behalf by the Engineer-in-Charge shall report to the 
Owner all cases of failure on the part of the Contractor or his subcontractors to comply with the 
provision of these rules either wholly or in part and the Engineer-in-Charge shall impose such fines 
and other penalties as are prescribed in the conditions. 

8.4.12 Interpretations etc: On any question as to the application, interpretation of effect of these rules, the 
decision of the Chief Inspector of Factories & Boiler, Labour Commissioner and Provident Fund 
Commissioner as the case may be shall be final and binding. Over & above the said provision, any 
court pronouncement having territorial jurisdiction shall be binding on both parties as the case may 
be. 

8.4.13 Amendments: Government may, from time to time add to or amend Labour Laws and rules thereto 
and issue such directions as it may consider necessary for the proper implementation of these laws 
& rules or for the purpose of removing any difficulty which may arise in the administration thereof. 

 
8.5 CONTRACT LABOUR REGULATION 
8.5.1 Definition: In these regulations, unless otherwise expressed or indicated, the following words and 

expression shall have the meaning hereby assigned to them: 
 
(a) “Inspecting Officer” means any officer as mentioned below corresponding to different 

departments: 
Govt.Deptt. Designation 
i) Labour :   
ii) Rural Labour Inspector to Labour Commissioner 
ii) Factory: Inspector of Factories & Boilers to Chief Inspector of Factories & Boilers. 
 
iii) Provident Fund:Provident Fund Inspector to Provident Fund Commissioner 
 
iv) Any other person of above departments duly authorized by competent authority. 

 Owner’s Inspecting Officer means officers as mentioned below: 
             i)  Plant Manager 

ii) Engineer-in-charge 
iii) General Manager (P&A) or his authorized representative 

             iv) Safety / Fire Officer 
 
8.5.2 Submission of information before commencement of work:  

Contractor shall, before commencement of the work, furnish in writing to the Engineer-in-charge of 
the area concerned the following information: 
(a) Name and address of subcontractors as and when they are engaged. 
(b) Date of Commencement of the work. 
(c) Number of workers employed and likely to be employed. 
(d) Wages for different categories of workers. 

8.5.3(i)Number of hours of work which shall constitute a normal working day:- 
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The number of hours, which shall constitute a normal working day for an adult, shall be eight hours 
including ½ hr. rest after five hours of work. The working day of an adult worker can be so arranged 
that inclusive of intervals, if any, for rest it shall not spread over more than ten / twelve hours on any 
day with prior approval of competent authority. If an adult worker is made to work more than nine 
hours on any day or for more than forty eight hours in any week he shall, in respect of overtime work, 
be paid wages at double the ordinary rate of wages. 
(ii) Weekly rest: Every worker shall be given a weekly day of rest which shall be fixed and notified 

in advance. A worker shall not be required or allowed to work on the weekly rest day unless 
he has or will have a substituted rest day, on one of the three days immediately before or 
after the rest day provided that no worker shall work for more than ten consecutive days 
without a full rest day.   

8.5.4 Display of notice regarding Wages, Weekly Day of Rest etc.: The Contractor shall before he 
commences his work under Contract, display and correctly maintain and continue to display and 
correctly maintain in clean and legible condition in conspicuous places at site, notice in English, Oriya 
& Hindi giving the rate of minimum wages, the hours of work for which such wages are payable, the 
weekly rest days workers are entitled to and name and address of the Inspecting Officers.  

8.5.5 Fixation of Wage Periods: The Contractor shall fix wage periods in respect of which wages shall be 
payable. No wage period shall exceed one month. 

8.5.6 Payment of Wages: 
(i) Wages due to every worker shall be paid to him direct or to his authorized person. All wages 

shall be paid in current coins or currency or in both. 
(ii) Wages of every worker engaged under the Contract shall be paid where the wage period is 

one week, within THREE days from the end of the Wage period; and in any other case before 
the expiry of the 7th day or 10th day from the end of the wage period according as the number 
of workers does not exceed 1,000 or exceeds 1,000. 

(iii) When employment of any worker is terminated by or on behalf of the Contractor, the dues 
of such worker shall be paid with immediate effect. 

(iv) Payment of wages shall be made at the work site on a working day except when the work is 
competed before expiry of the wage period, in which case final payment shall be made at the 
work site within 48 hours of the last working day and during normal time. 

8.5.7 Register of Workman: A register of workmen shall be maintained in the Form appended in Annexure-
X and the relevant particulars of every workman shall be entered therein immediately on his 
employment and kept at the work site. 

8.5.8 Employment Card: The Contractor shall issue an employment card in the Form appended in 
Annexure-XI to each worker on the day of work or entry into his employment. On termination of 
employment the Employment Card shall be retained by the Contractor and a service certificate shall 
be issued in Form X. 

8.5.9 Register of Wages etc: 
(i) A Register of Wages-cum-Muster Roll in the Form appended in Annexure-XII shall be 

maintained and kept at the work site or as near to it as possible. 
(ii) A wage slip in the Form appended in Annexure-XV shall be issued to every worker employed 

by the Contractor at least a day prior to disbursement of wages. 
8.5.10 Deductions, which may be made from Wages: 

(i) Wages of a worker shall be paid to him without any deductions of any kind except the 
following: 

 (a) fines 
(b) deductions for absence from duty. The amount of deduction shall be in proportion to 

the period for which he was absent. 
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(c) deduction for damage to or loss of goods expressly entrusted to the employed person 
for custody, or for loss of money which he is required to account for, where such 
damage or loss is directly attributable to his neglect or default. 

(d) Rent of house accommodation / amenities 
(e) Deductions for recovery of advances or for adjustment of overpayment of wages. 

Advance granted shall be entered in a register; and 
(f) Any other deduction, which the Owner may from time to time allow. 

(ii) No fines shall be imposed on any worker in respect of such acts and omissions on his part as 
have been approved by the Competent authority as in Clause 8.5.1.  

(iii) No fine shall be imposed on a worker and no deductions for damage or loss shall be made 
from his wages until the worker has been given an opportunity of showing cause against such 
fines or deduction. 

(iv) The total amount of fines which may be imposed in any one wage period on a worker shall 
not exceed an amount equal to 3% of wages in respect of that wage period.  

(v) No fine imposed on a worker shall be recovered from him in installments, or after expiry of 
sixty days from the date on which it was imposed. Every fine shall be deemed to have been 
imposed on the day of the act or omission in respect of which it was imposed. 

(vi) The Contractor shall maintain in English, Hindi & Oriya a list approved by the Labour 
Commissioner, clearly stating the acts and omissions for which penalty or fine may be 
imposed on a workman and display it in good condition in a conspicuous place on the work 
site. 

(vii) The Contractor shall maintain a register of fines and the register of deductions for damage or 
loss in the Forms appended in Annexure-XIII & XIV respectively, which should be kept at the 
place of work. 

8.5.11 Register of Accidents: The Contractor shall maintain a register of accidents in Form 26 prescribed 
under Rule 105 of Odisha Factory Rules, 1950 but the same shall include the following particulars:- 
(a) Full particulars of the labours who met with accident 
(b) Rate of Wages 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident 
(f) Time and date of accident 
(g) Date and time when admitted in hospital 
(h) Date of discharge from the hospital 
(i) Period of treatment and result of treatment 
(j) Percentage loss of earning capacity and disability as assessed by Medical Officer. 
(k) Claim required to be paid under Workmen’s Compensation Act. 
(l) Date of payment of compensation 
(m) Amount paid with details of the person to whom the same was paid 
(n) Authority by whom the compensation was assessed 
(o) Remarks 

8.5.12 Preservation of Registers: The Register of workmen and the Register of Wages-cum-Muster Roll 
required to be maintained under these Regulations shall be preserved for 3 years after the date on 
which the last entry is made therein Form IX. 

8.5.13 Enforcement: The Inspecting Officer shall either of his own or on a complaint received by him carry 
out investigations, and send a report to the Engineer-In-charge specifying the amounts representing 
worker’s dues and amount of penalty to be imposed on the Contractor for breach of these 
Regulations, that have to be recovered from the Contractor, indicating full details of the recoveries 
proposed and the reasons therefore. It shall be obligatory on the part of the Engineer-in-charge on 
receipt of such a report to deduct such amounts from payments due to the Contractor. 
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8.5.14 Disposal of amounts recovered from the Contractor: The Engineer-in-charge shall arrange payment 
to workers concerned at the earliest from receipt of a report from the Inspecting Officer except in 
case where the Contractor had made an appeal under Clause 8.5.15. In case where there is an appeal, 
payment of workers dues would be arranged by the Engineer-in-charge, wherever such payments 
arise, within THIRTY days from the date of receipt of the decision of the authority specified in Clause 
8.5.1 

8.5.15 Appeal against decision of Inspecting Officer: Any person aggrieved by a decision of the Inspecting 
Officer may appeal against such decision before the higher authority concerned within THIRTY days 
from the date of the decision, forwarding simultaneously a copy of his appeal to the Engineer-in-
charge.  
 
Inspection of Books and other Documents: The Contractor shall allow inspection of the Registers and 
other documents prescribed under these Regulations by Inspecting Officers and the Engineer-in-
charge/Owner/Owner’s representative at any time on receipt of due notice at a convenient time.  
 
Interpretation, etc.: On any question as to the application, interpretation or effect of these 
Regulations the decision of the Owner or his representative shall be final & binding. 
 
Amendments: Government may, from time to time, add to or amend Labour laws and issue such 
directions if considered necessary for the proper implementation of Labour laws or for removing any 
difficulty, which may arise in the administration thereof.  

 
REGISTERS TO BE MAINTAINED BY THE CONTRACTOR: 
Factory Act 1948: 
1. Register of Adult workers       :            Form-12 
2. Register of leave with wages : Form-15 
3. Register of Accident  : Form-26 
4. Register of over time  : Form-10 
5. Register of  health  : Form-31 
6. Register for issue of PPEs   
7. Register for compensatory holiday: Form-9 
8. Muster Roll with Wages Register 

 
Contract Labour (R&A) Act 1970 
9. Muster Roll    : Form-XII 
10. Employment cards   : Form-X 
11. Register of Contract Work : (Form VII)Part-II 
 
Payment of Wages Act-1936 
12. Register of Fines  : Form-XVII 
13. Register of Deduction  : Form-XIV 
14. Register of Advance  : Form-XVIII 

 
Minimum wages Act 
15. Wage slip   : Form-XV 

 
Payment of Bonus Act 
16. Consolidated Register 
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PF Act 
17. Contribution Register 
18. Inspection Register 

 
Equal Remuneration Act 1976 
19. Form ‘D’ Register 

Miscellaneous Register 

20. Register for issue of PPEs 
 
 

End of Section-VIII 
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SECTION-IX 
 
9.0 SAFETY PROVISIONS: 
9.1 GENERAL: 

It is the objective of OPGC to maintain excellence in safety & loss control performance by Contractors 
at all locations of ITPS. The Owner will provide the environment, encouragement and support to 
achieve this objective but is the Contractor’s responsibility to establish, maintain, and manage its 
own safety & loss prevention programme. 

 
Contractor shall adhere to safe work practice and guard against hazardous and unsafe working 
condition and shall comply with Owner’s safety rules as setout herein. Prior to start of work, 
Contractor will be provided copies of Owners Health & Safety Manual for information and guidance. 

 
The contactor is expected to exert primary control through their line supervision to obtain desired 
performance. Repeated poor safety performance shall lead to termination of Contract and shall be 
debarred from future participation in Contract for one year. 

 
9.2 RESPONSIBILITY OF CONTRACTOR IN RESPECT OF SAFETY: 
9.2.1 In respect of all labours, directly or indirectly employed in the work for the performance of Contract, 

the Contractor shall at his own expense comply all the safety provisions as per (i) Bureau of Indian 
Standards, (ii) The Electricity Act & Rules, (iii) Regulations adopted by Owner and other orders made 
there under and other acts as applicable. 

9.2.2 The Contractor shall observe and abide by all fire/safety regulations of the Owner. Before starting of 
work, Contractor shall consult Engineer-in-charge and ensure that any loss or damage due to fire to 
any portion of the work under this Contract due to his fault shall be made good by the Contractor at 
his cost. 

9.2.3 Before entry into the plant premises, all the Contractor labours shall be imparted safety training by 
Owner’s Safety Officer / Fire Officer after which gate pass shall be issued. 

9.2.4 The Contractor shall ensure that necessary skill in respect of various jobs is acquired by way of 
working & certificate to that effect is available, e.g. for riggers, fitter & other such workmen. 
Operators / drivers of various vehicles must have valid license from competent authority. 

 
9.3 SAFETY RULES OF OWNER: 
9.3.1 The Contractor has to strictly abide by the Safety rules & regulations enforced by Owner from time 

to time. The Contractor shall provide proper Identity Card to their employees, which shall be 
produced for verification on demand at security gate & in working areas. All the Contractor workers 
have to be provided with personal protective equipment as per the BISH duly certified by Owner’s 
Safety Officer. The Contractor has to make provision of standard PPEs as laid down in Clause 9.13 and 
get it approved from Owner’s Safety Officer before commencement of the work, failing which the 
Contractor & their workmen shall not be allowed to enter into the plant / work site. 

9.3.2 Any Contract labour who shall be detected inside the plant without use of any of the PPEs shall not 
be allowed to continue in duty. On first occasion, he shall be sent back with warning and on second 
occasion, he shall be sent back & shall be debarred from duty for 3 to 5 days without pay. Repetition 
of the same shall constrain the management to advise the Contractor to remove such person from 
his employment under this Contract.  

9.3.4 The Contractor workmen are restricted to go to any other department / work place during duty 
without permission of Engineer-in-charge. 

9.3.5 Any Contractor workman detected on duty in drunken condition shall not be allowed to continue at 
the Owner’s site. 
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9.3.6   Face mask & apron / flash suit of approved standard are to be provided by the Contractor to electrical 
workmen as and when required. 

 
9.4 COMPENSATION: 

For any accident of Contractor workmen while on work the Contractor shall pay compensation to 
their workmen, supervisor as per Factory / Labour Act. Owner shall not be liable for any such 
compensation. 

 
9.5 SAFETY IN OPERATION / MAINTENANCE: 
9.5.1 Contractor shall have to undertake any job as & when required at mutually agreed time with the 

concerned Engineer-in-charge and with proper work permit (PTW) for safety consideration & 
uninterrupted running of the plant. 

9.5.2 No workman can be engaged in over time during night hours & on holidays without specific approval 
of Engineer-in-charge. 

 
9.6 FIRST AID AND INDUSTRIAL INJURIES: 

i) Contractor shall maintain first aid facilities for his employees and those of his subcontractors 
in addition to the facility provided by the Owner. 

ii) Contractor shall make outside arrangements for ambulance service for the treatment of 
industrial injuries. Names of those providing these services shall be furnished to Owner prior 
to start of work, and their telephone numbers shall be prominently posted in Contractor’s 
field office. 

iii) All necessary personal protective equipments as considered adequate by the Engineer-in-
charge / Safety Officer shall be kept available for the use of persons employed at the site and 
maintained in good condition suitable for use. The standard of Personal Protective 
Equipments (PPE’S) to be provided by the Contractors to their employees shall be as furnished 
under ‘standard’ of Personal Protective Equipments as laid down in Clause No.9.13    

iv) The Contractor shall report promptly to the Engineer-in-charge/his representative any injury, 
diseases, dangerous occurrence, near misses and shall cooperate with Engineer-in-charge and 
the Safety Officer in investigation process to establish basic causes and recommend 
appropriate improvements in control and remedial measures. 

 
9.7 NO SMOKING AREA: 

Smoking is strictly prohibited in plant premises in general & in the Battery Area, Hydrogen Area, tank 
farm, Diesel/petrol filling station & warehouse in particular. Violators of the “No Smoking” rules shall 
be removed from employment immediately. Smoking is prohibited in public place. 

 
9.8 NOTICES TO BE DISPLAYED: 

In addition to the duties imposed by statutory obligations, the Contractor shall notify on his work 
premises the following norms relating to safety, health and environment imposed by the Owner. 

 
 Owner’s Safety and Health Procedures & rules applicable to Contractor workmen in Owner’s 

premises. 
9.9 BARRICADE: 

i) Contractor shall erect and maintain barricades required in connection with his work to guard, 
protect & prevent accidents by others.:  

  
Areas to be guarded 
  a) Excavations 

b) Hoisting areas 



Page 75 of 182 
 

c) Areas considered hazardous by either Contractor or Owner. 
d) Owner’s existing property subject to damage by Contractor’s operation. 
e) Railroad / unloading spots. 
f) Any other place as directed by Engineer-in-charge / Owner’s Safety Officer. 

ii) Contractor’s employees and those of his subcontractors shall abide by Owner’s barricading 
practice and the provisions thereof. 

iii) Barricades and hazardous areas adjacent to but not located in normal routes of travel shall 
be marked by red flasher lanterns at nights. 

 
9.10 SCAFFOLDING: 

i) Scaffolding shall be moved, erected and used adjacent to exposed high voltage line only in 
accordance with the Owner’s Safety & Health Procedures and in compliance with the 
requirements imposed by the Engineer-in-charge. All scaffold structures shall bear the 
scaffold identification serial number, the safe working load of its platform, the signature of 
Engineer-in-charge and a clear indication of the safe access period of seven days. Incomplete 
scaffolds must bear a caution – “Scaffolding Incomplete” (both in Hindi & Oriya). 

 
The Contractor shall maintain a register of all scaffolds erected, dates of erection and reports 
of inspection and certificate of fitness. No scaffolding new or modified shall be used by any 
one unless it has been inspected by Owner’s Safety Officer / competent person for 
satisfactory condition before use and thereafter before every subsequent seven days. If 
scaffolding members are provided by Owner, the Engineer-in-charge must certify the 
members of the scaffold before use. 

 
In case of any modification or alteration in scaffolding, the Contractor must display on the 
scaffolds as “DO NOT USE” sign until it has been inspected and accepted as a safe structure 
by Owner’s Safety Officer. 

 
None other than a skilled & experienced workman shall erect, alter, modify the scaffolding 
under supervision of a competent person. 

 
 Any Contractor wishing to make use of an erected scaffold must ensure that permission has 

been granted by the Engineer-in-charge / competent person for the purpose and that the 
structure is capable of taking the load required for the related work. The Contractor must also 
confirm to the management instructions applicable to scaffold work control. 

 
 For work at height, but for short duration, where provision of a full scaffold is not reasonably 

practicable, safety harness must be used as per direction of Engineer-in-charge. Walking over 
unguarded beam at height is strictly forbidden. 

ii) Suitable scaffoldings should be provided for workmen for all works that cannot safely be done 
from the ground or from solid construction except such short period works as can be done 
safely from ladders. When a ladder is used a Mazdoor shall be engaged for holding the ladder 
and if the ladder is used for carrying materials as well, suitable footsteps and handrails shall 
be provided on the ladder and the ladder shall be given an inclination not steeper than 1 in 4 
(1 horizontal and 4 vertical). No metallic ladder shall be allowed for use in work place. 

iii) Scaffolding or staging on more than 3.25 meters above the ground or floor shall swing or 
suspend from an overhead support or erected with stationary support shall have a guard rail 
properly attached, bolted, braced and otherwise retarded at least one meter high above the 
floor or platform of such scaffolding or staging and extending along with the entire length of 
the outside and ends thereof with only such openings as may be necessary for the delivery of 
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materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from 
the building or structure.  

iv) Working platform, gangways and stairways should be so constructed that they should not sag 
unduly or unequally and if the height of the platform or gangway or the stairway is more than 
3.25 meters above ground level or floor level, they shall be closely & rigidly constructed, 
should have adequate width and be suitably fastened as described in (ii) above. 

v) Every opening in the floor of a building or in working platform should be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing or 
railing whose minimum height shall be 1.0 meter. 

vi) Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9.0 meter in 
length. The length of rung between the side rails of ladder shall in no case be less than 30 cm 
for ladder up to and including 3.0 meter in length. For longer ladders this length shall be 
increased at least 15 mm for each additional meter of length. Uniform step spacing shall not 
exceed 30 cms. Adequate precautions shall be taken to prevent danger from electrical power. 
No materials on any of the sites of work shall be so stacked or placed as to cause danger or 
inconvenience to any person or public. The Contractor shall also provide all necessary fencing 
and lights to protect the workers and staff from accidents, and shall bear the expenses of 
defense of every suit, action or other proceedings of law that may be brought by any person 
for injury sustained owing to neglect of the above precautions and to pay any damages and 
cost which may be awarded in any such suit or action or proceedings to any such person or 
which may with the consent of the Contractor to compromise any claim by any such person. 

 
9.11 EXCAVATION AND TRENCHES: 

All trenches 1.2 meters or more in depth shall at all times be provided with at least one ladder for 
each 50-meter length or fraction thereof. 
Ladder shall be extended from bottom of the trench to at least 1.0 mtr above the surface of the 
ground. The sides of the trenches, which are 1.5 meters or more in depth, shall be stepped back to 
give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides to collapse. 
The excavated materials shall not be placed within 1.5 meters of the edge of the trench or half of the 
trench depth whichever is more. Cutting shall be done from top to bottom. Under no circumstances 
undermining or under cutting shall be done. 

 
9.12 SAFETY MEASURE IN DEMOLITON WORK: 

I) Before any demolition work is commenced and also during the process of the demolition 
work- 

a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
b) No electric cable or apparatus, which is liable to be a source of danger, shall remain electrically 

charged. 
c) All practical steps shall be taken to prevent danger to persons deployed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 
debris or materials as to render it unsafe. 

II) All personal protective equipments as considered necessary by the Engineer-in-charge / 
Safety Officer shall be kept available for the use of the persons employed at the site and 
maintained in good condition suitable for use. The standard of PPEs to be provided by the 
Contractors to their employees should correspond to Clause 9.13 hereinafter. 

a) Workers employed on mixing asphaltic materials, cement and lime mortars/concrete shall be 
provided with protective footwear, protective gloves, dust mask and goggles. 

b) Those engaged in white washing and mixing or stacking of cement bags or any materials, 
which are injurious to the eyes shall be provided with protective goggles & dust mask. 
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c) Those engaged in welding and gas cutting works shall be provided with protective face and 
eye-shields / welding mask, hand gloves & leather apron etc. 

d) Stonebreakers shall be provided with protective goggles, protective clothing, hand gloves & 
dust mask and seated at sufficiently safe distances. 

e) When workers are employed in sewers and manholes which are in use, the Contractor shall 
ensure that the manhole covers are opened and are ventilated at least for one hour before 
the workers are allowed to get into the manholes, and the manholes so opened shall be 
cordoned off with suitable railing and provided with warning signals or board to prevent 
accident to the public. In addition, procedure to work in confined space shall be strictly 
followed. 

f) The Contractor shall not employ men below the age of 18 years and women on the work of 
painting the products containing lead in any form. No female worker shall be allowed to work 
without tight apron near rotating machines. Wherever men above the age of 18 years are 
employed on the work of lead painting the following precautions shall be taken - 
1. No paint containing lead products shall be used except in the form of paste or readymade 

paint. 
2. Suitable facemasks should be supplied for use by the workers when paint is applied in the 

form of spray or a surface having lead paint, dry rubbed and scrapped. 
3. All the required PPEs shall be provided by the Contractor to the workmen and adequate 

facilities shall be provided to enable the working painters to wash them on cessation of 
work. 

III) When the work is subject to a risk of drowning all necessary safety equipments sufficient PPEs 
including lifebuoy & rope shall be kept for use and all necessary steps shall be taken for 
prompt rescue of any person in danger and adequate provision shall be made for prompt first 
aid treatment of all injuries likely to be sustained during the course of work. 

IV) Use of hoisting machines and tackles including their attachment anchorage and supports shall 
conform to the following standard or conditions and must comply the provision of Factory 
Act. 

a) These shall be of good mechanical construction, sound materials and adequate strength and 
free from inherent defect and shall be kept in good working order. 

b) Every rope used in hoisting or lowering materials or as means of suspension shall be of 
durable quality and adequate strength and free from inherent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person 
under the age of 21 years shall be in charge of any hoisting machine including any scaffolding 
or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block 
used in hoisting or lowering or as means of suspension, the safe working load & date of testing 
shall be labeled on the equipment. Every hoisting machine and all gear referred to above shall 
be marked with the safe working load and the conditions under which it is applicable shall be 
clearly indicated. No part of any machine or any gear referred to shall be loaded beyond the 
safe working load except for the purpose of testing. 

e) In case of department machines, the safe working load shall be displayed on the equipment 
by the Engineer-in-charge. As regards Contractor’s machines, the Contractor shall obtain 
necessary test certificate from competent authority and inform the Engineer-in-charge for 
verification, whenever he brings any machinery to site of work. The safe working load and 
date of load testing & due date of testing shall be labeled on the equipment in both cases. 

f) Length of chain used for lifting shall not be adjusted by putting knot or slashing under any 
circumstances.   

g) The lifting area including winch and other such equipment shall be isolated by suitable 
barricade to prevent entry of other persons & animals. 
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V) Motors, gears, transmission lines, electric wiring and other dangerous part of hoisting 

appliances shall be provided with efficient safeguards. Hoisting appliances shall be provided 
with such means as to reduce to the minimum the accidental descent of the load. Adequate 
precaution shall be taken to reduce to the minimum risk of any part or parts of a suspended 
load becoming accidentally displaced. When workers are employed on electrical installations, 
which are already energized, insulating mats, wearing apparel such as gloves, sleeves and 
boots as may be necessary should be provided. The workers shall not wear any rings, watches 
and carry keys or other materials, which are good conductors of electricity. 

VI) All scaffolding, ladders and other safety devices mentioned or described herein shall be 
maintained in safe conditions and no scaffoldings, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities shall be provided at or near places of 
work. 

VII) These safety provisions shall be brought to the notice of all concerned by displaying on a 
notice board at a conspicuous place of worksite. The person responsible for compliance of 
the safety code shall be named therein by the Contractor. 

VIII)To ensure effective enforcement of the rules and regulations relating to safety, the arrangements 
made by the Contractor shall be open to inspection by the Engineer-in-charge / Safety Officer 
of Owner or authorized representatives and the Inspecting Officers as defined in the Contract 
Labour (R & A) Act. 

IX) Notwithstanding the above clauses there is nothing to exempt the Contractor from the 
operations of any other Act or rules in force in the Republic of India. The works throughout 
including any temporary works, shall be carried out in such a manner as not to interfere in 
any way whatsoever with the traffic on any roads or footpaths at the site or in vicinity thereto 
or any existing works whether the property of the Owner or a third party is affected. 

X) Every Contractor’s employee shall be at all times under the proper supervision when working 
in Owner’s premises or outside working site under Contract. Where a Contractor / 
subcontractor himself works alone or with 2-3 persons and does not have specifically 
designated supervisors, the Contractor shall be treated as supervisor and ensure safety of self 
& his workmen. 

XI) The Contractor must ensure that all equipment brought to site are in good condition, 
maintained in good condition, complies with the requirements of the Factories Act and/or 
any other specific legislation and is used or erected safely. Minimum stock of PPEs must be 
maintained by the Contractor in site store to meet all times need at work. 

XII) Contractor workers engaged in areas involving coal dust must use dust mask in addition to 
safety shoes, hardhats & safety glasses. 

XIII) Contractor labour while working in heights or on utilities connected to moving equipments 
etc. must use safety belts / full body harness as per requirement. 

XIV) Contractor labours engaged in areas involving high noise such as crusher, grizzle feeder, 
traveling tripper & paddle feeders, locomotives, ball mill, FD,ID & PA fans, compressors, DG 
set, turbine hall etc. must use ear plug /ear muff. 

XV) The use of compressed air for cleaning of clothing and skin is forbidden. 
XVI) No source of ionizing radiation shall be brought to Owner’s premises without the prior 

permission of the Engineer-in-charge. 
XVII) Ladders, long objects and cranes must not be used in the vicinity of exposed high voltage 

power line without permission of the Engineer-in-charge. 
XVIII)All site huts, storage facilities, shelters and the like shall be provided with fire extinguishers 

appropriate to the risk and with adequate means of escape which shall be kept clear at all 
times. 

XIX) Gas fires and radiant heaters are forbidden in site huts. 
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XX) The Contractor may only use high-pressure water washing, on-line sealing and steam cleaning 
apparatus with prior permission of the Engineer-in-charge/his representative. 

 XXI) Overhead Crane: 
a) No work on overhead crane is permissible when persons are either working or otherwise 

available under the said work. Roadways must be barricaded when work is carried out on 
roofs having eaves (overhanging edges of roof) parallel to roadways. 

b) All girders, beams & overhead surfaces shall be kept free from nuts, bolts, tools and other 
materials.  

 XXII) Electrical: 
a) Only authorized and qualified personnel shall work on the installations, wiring, trouble 

shooting or repair of electrical equipment. 
b) All electrical work including temporary wiring shall be done in accordance with the current 

Indian Electricity Regulations and with the permission of concerned departmental electrical 
engineers/ competent authority. 

c) No ladders other than electrically insulated fiber ladder shall be used by workmen of the 
Contractor. 

d) All electrical equipments provided by the Contractor and any temporary supply installations 
shall comply with the provisions of the relevant Indian Electricity Regulations. 

e) Portable tools, headlamps and other portable apparatus should be identified by a serial 
number, registered and periodically inspected & tested. All such equipments used by the 
Contractor shall have a current test certificate of electrical safety. 

f) For tapping of power for temporary work, socket & adopter shall be used. Inserting wire in 
plug socket shall be liable for severe penalty. 

 XXIII) Crane: 
a) Cranes & other heavy equipment must be guided into and out of the plant by a person (pilot) 

walking in front of the vehicle at a SAFE distance. 
 b) No person shall ride on a crane ball, cable or boom etc. 

c) Areas within the surrounding radius of the rear of the rotating super structure of the heavy 
crane shall be barricaded to prevent personnel from being struck or crushed by the crane 
while in operation at one place. 

d) Crane booms must not be operated within 3 meters of live electrical wires. 
e) Light of Crane: Head light & back light must be used irrespective of movement or working in 

a static condition. 
XXIV) Vehicles: 
a) Contractors shall not be permitted to use company mobile equipment such as cranes, 

tractors, and industrial trucks, machinery etc. unless specifically authorized in writing to do 
so. 

b) Automobiles and other vehicles shall be parked only in designated areas. 
c) Maximum speed limits shall be as per the road signs inside factory premises. 
d) Vehicles traveling on plant roads at night must use headlights at low beam. All loads must be 

securely fastened. 
e) No Contractor labour shall sit on the open truck or tractor/trailer body etc. 
f) Nobody should enter or get out of any moving vehicles or equipments. 
g) Proper cover shall be provided for vehicles carrying dust-emitting materials. 

 XXV) Hot Work Permit: 
a) Contractor shall contact the Engineer-in-charge of the work to obtain a HWP before starting 

any flame cutting, welding, grinding or other hot work. 
b) The Contractor shall provide a fire watch if the hazard dictates the need for one. 
c) All compressed gas cylinders must be stored in upright position and properly secured with a 

valve cap. 
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d) Ensure availability of approved extinguishers in good working order and properly filled before 
starting the job. 

e) Where cutting, burning or welding is to be done overhead, a person must be stationed below 
at a safe distance with an approved fire extinguisher. The area under overhead work shall be 
barricaded. 

f) Arc welding done at floor level must be shielded to protect personnel from welding area. 
g) Acetylene and oxygen welding / cutting must have approved back flow prevention check 

valves (i.e. Flash Back Arrestor). Cylinder must be closed / turned off after use. 
h) Tarpaulins used shall be fire resistant. The placement & use of tarpaulins shall be under strict 

supervision & control of company personnel. 
i) Fire hydrants and hoses are not to be used without written permission of Engineer-in-charge 

except to fight fires. 
 j) No LPG shall be used for any industrial purpose. 
 XXVI)Compressed Gas Cylinder: 

Compressed Gas Cylinder must be moved, stored or handled in an upright position. 
Transporting horizontally or by means of “barrel rolling” tactics is forbidden. No cylinder shall 
be moved with the protective cap off or regulator attached except when secured in an 
approved welding buggy. All cylinders whether charged or empty must be secured in an 
upright and approved manner remote from possible damage. 

 XXVII) Confined spaces:  
No person shall enter a confined space (tank, vault, pit, sewer, or enclosed structure with 
restricted means of space) until such entry permit is issued and signed by the departmental 
Engineer-in-charge of the confined space work area. 

 XXVIII) General Practices: 
  Intoxicants: 

a) Possession of or drinking of alcoholic beverages is strictly prohibited on company premises. 
Violators will be immediately removed and permanently prohibited from entering the plant. 

b) Possession of drugs for other than medical reasons is forbidden on company premises. 
c) Contractor personnel must not enter any building or area not required by their work & 

wondering about the plant is prohibited. 
 XXIX)House Keeping: 

a) Good House-Keeping practices are to be followed and the work places kept clean and orderly. 
Rejects & scraps shall be deposited in proper waste containers / place as the case may be. 

At no time shall any materials or equipment be placed so as to block the aisles & emergency exits 
from work place. 

XXX) Machinery Guarding: 
Machinery, tools and equipments must not be operated without guards.  

 XXXII)Fire Protection: 
a) Fire hydrants, extinguishers, hose racks and other emergency equipment shall not be covered 

or blocked and fire equipment lines must always be kept clear.  
b) All fire incidents must be reported to the Engineer-in-charge / Fire Officer / Safety Officer 

regardless of duration or extent and meticulously investigated. 
XXXIII)Temporary Building: 

Temporary building and material storage areas shall only be allowed on written approval of the 
Engineer-in-charge. They shall not be set up under power lines or over pipe ways. 

XXXIV)Clearance Procedure: 
Contractor must utilize the plant safety clearance procedure for performing work on process 
equipment, machines, and electrical equipment, as close supervisory coordination and control are 
needed on these jobs. 
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XXXV)Plant Utilities: 
Plant air, water, gas, electricity, fuel etc are not to be used by the Contractor unless the source of 
supply has been designated and authorized by Engineer-in-charge. 

 
9.13 MINIMUM QUALITY OF PERSONAL PROTECTIVE EQUIPMENT: 

Standard of personal protective equipments to be provided by the Contractors to their employees 
are indicated here below.  

 
NAME OF THE ITEMS WITH SPECIFICATION   
1.  Industrial safety helmet conforming IS:2925    
2. Safety shoes conforming IS:9473-1993   
3.  Dust mask conforming IS:9473-1983    
4. Safety belt conforming IS:3521-1983 Full body Harness with fall arrest tested to 22KN and above.

   
5. Safety glasses for dust protection    
Lightweight safety glasses with side shield to protect against wind & ultraviolet ray with adjustable side arms 
for personalized fit. 
6.(i) Ear muff conforming IS:6229     
   (ii) Ear plug or Ear seal       

Unique closed cell polyester from smooth tapered surface similar to ear canal, swells slowly to fit 
individual Ear canal. 

(Any one item out of three types of ear protection device should be issued) 
7. Flame-Water-Oil-Acids & alkali resistant work wear (made of 100% cotton fabric)   
8. Safety gloves of Kevlar or equivalent (high temp. resistance) 
9. Face shield (conforming IS:8521 part I type-I)  
10. Electrical hand gloves 440v & 33 KV conforming IS:4770 
11. Hand gloves for chemical laboratory made from pure latex Acid and Alkali proof 
12. Hand gloves for concentrated chemicals made from superior PVC inside cotton reinforce for better 

grip  
13. Split chrome leather hand gloves for handling rough object. 
14. Canvas hand gloves for handling smooth object & doing light work with it. 
15. Flip up goggles with stationery frame fitted with ophthalmic grade zero power toughened lens and 

fitting frame. Blue lens for furnace.  Green shade No.4 for gas cutting, dark green No.11 for glasses 
for ARC welding whenever is required. 

16. Panoramic type safety goggles for acid & alkali whenever is required. Contractor shall ensure proper 
use of personal protective equipment by their workmen and supervisor on duty. 

 
Before issue of the above PPEs depending on the need of the area of work the sample of the same 
must be provided to Owner’s Safety Officer for inspection & approval. 
 
The Contractor shall be issued entry pass for their employees after due verification of the quality of 
the standard PPE’s and imparting necessary training well in advance (i.e. before 7 days of 
commencement of work) by Engineer-in-charge / Safety Officer. 
a) None of the Contractor’s employees shall be allowed inside the plant premises without valid 

gate pass, safety shoes, helmet (hard hat) & safety glasses. 
b)  Contractor shall ensure that all his employees use proper PPE’s inside the plant premises as 

per the work & site requirement. 
c) During the course of execution of the work the Contractor must ensure use of appropriate 

tested tools by their workmen. Safe working practice must strictly be followed, e.g. use of 
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proper plug & socket for electrical connections, right size & standard spanner, right capacity 
and tested lifting & pulling equipment etc. 

d) The Contractor must ensure tidiness of the work place during & after completion of the work. 
e) In case of any doubt relating to safety guidelines, the Contractor should seek advice of the 

Engineer-in-charge / Safety Officer immediately for clarification. 
 
ANY DEFICNENCY IN SAFETY ASPECTS SHALL BE VIEWED SERIOUSLY BY THE OWNER. THE 
CONTRACTOR WILL BE PENALISED UP TO THE EXTENT OF Rs.10,000/- (RUPEES TEN THOUSAND ONLY) 
PER EACH LAPSE AS DETERMINED BY THE ENGINEER-IN-CHARGE. OWNER RESERVES THE RIGHT TO 
TERMINATE THE CONTRACT AND DEBAR THE CONTRACTOR TO PARTICIPATE ANY FUTURE BIDDING 
IN CASE OF CONTINUED FLOUTING OF THE SAFETY NORMS PRESCRIBED BY THE OWNER. 

 
9.14 CARE IN HANDLING INFLAMMABLE GAS: 

The Contractor shall ensure all precautionary measures and exercise utmost care in handling the 
inflammable gas cylinder / inflammable liquids / paints etc as required under the law and/or as 
advised by the Owner’s Fire Officer. 

9.15 TEMPORARY COMBUSTIBLE STRUCTURE: 
Temporary combustible structures shall not be built near or around work site. 

9.16 PRECAUTION AGAINST FIRE: 
The Contractor shall ensure availability of appropriate fire Extinguishers / Fire Bunkers and drums / 
fire buckets at work site as recommended by Engineer-in-charge.  

9.17 EXPLOSIVE: 
Explosive shall not be stored or used in the works or at site by the Contractor without the permission 
of the Engineer-in-charge in writing. The storage & use are also restricted to the extent & in the 
manner to which such permission is given. When explosives are required for the works they shall be 
stored in a special magazine to be provided at the cost of the Contractor in accordance with the 
Explosive Rules. The Contractor shall obtain necessary license for the storage and use of explosives 
and all operations in which or for which explosives are employed shall be at sole risk and 
responsibility of the Contractor and the Contractor shall indemnify the Owner against any loss or 
damage resulting directly or indirectly there from. 

 
9.18 CONTRACTOR’S LIABILITY: 
9.18.1 Safety code: The Contractor shall at his own expense arrange for the safety provisions as required by 

the Engineer-in-charge in respect of all labour directly employed for performance of the works and 
shall provide all facilities in connection herewith. In case the Contractor fails to make arrangements 
and provides necessary facilities as aforesaid, the Engineer-in-charge shall be entitled to do so and 
recover double the cost thereof from the Contractor. 

9.18.2 Failure to comply with safety code or the provision relating to and report on accidents and to grant 
of maternity benefits to female workers or submission of materially incorrect statment shall make 
the Contractor liable to pay Liquidated damages an amount not exceeding Rs.500/- for each default. 
The decision of the Engineer-in-charge in such matters based on the reports from the Inspecting 
Officer or from representatives of Engineer-in-charge shall be final and binding and deductions for 
recovery of such liquidated damages may be made from any amount payable to the Contractor.  

9.19 PRESERVATION OF PEACE: 
The Contractor shall take requisite precautions and use his best endeavor to prevent any riotous or 
unlawful behavior by or amongst his workmen and other employed on the works and for the 
preservation of peace and protection of the inhabitants and security of property in the neighborhood 
of the work. In the event of the Owner requiring the maintenance of a special police force at or in 
the vicinity of the site during the tenure of works, the expenses thereof shall be borne by the 
Contractor and if paid by the Owner shall be recoverable from the Contractor. 
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9.20 OUTBREAK OF INFECTIOUS DISEASES: 

The Contractor shall remove from his camp such labour and their families who refuse protective 
inoculation and vaccination when required to do so by the Engineer-in-charge. Should Cholera, 
Plague or other infectious diseases break out, the Contractor shall burn the huts, bedding, clothes 
and other belongings of or used by the infected parties and promptly erect new huts on healthy site 
as required by the Engineer-in-charge failing which within the time specified in the Engineer’s 
requisition, the said work may be done by the Owner and the cost thereof recovered from the 
Contractor. 

 
9.21 USE OF INTOXICANTS: 

The sale of dent spirits or other intoxicating beverages upon the work in any of the buildings, 
encampments or tenements owned, occupied by or within the control of the Contractor or any of his 
employee is forbidden and the Contractor shall exercise his influence and authority to the utmost 
extent to secure strict compliance with this condition. 

 
In addition to the above, the Contractor shall abide by all provisions of Owner’s Safety Code framed 
from time to time. 

End of Section-IX 
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SECTION-X 
10.0 PENALTY: 
10.1 FOR NON-COMMENCEMENT OF WORK ON DUE DATE: 

The execution of work shall commence from 15th day after the date on which the Owner issues 
written orders to commence the work. If the Contractor commits default in commencing the 
execution of work as aforesaid, Owner shall without prejudice to any other right or remedy be at 
liberty to forfeit the earnest money absolutely. In addition, Owner reserves the right to terminate 
the Contract without any further reference to the Contractor. 

10.2 FOR NON-PERFORMANCE: 
In case the performance is discontinued by the Contractor without any cause attributable to Owner, 
the Contract can be terminated with three days notice at the discretion of Engineer-in-charge and 
the security & all other dues of the Contractor shall be forfeited. This shall be in addition to other 
penalties.  

10.3 FOR UNSATISFACTORY PERFORMANCE: 
If the performance does not commensurate either to the standard of work as per BI 
Standard/standard specified by the Owner or the progress is not as per time schedule, the Contract 
shall be terminated with 30 days notice and security & other dues of the Contractor shall be forfeited.  

10.4 FOR NON-PERFORMANCE DUE TO LABOUR STRIKE: 
In case of labour strike, the Contractor shall continue the work or keep the work continued by 
alternate arrangement failing which Owner reserves all rights to get the work done otherwise at the 
risk and cost of the contractor. Also Owner reserves the right to terminate the Contract and impose 
penalty as in Clause 10.2 

10.5 FOR NON-PAYMENT OF WAGES WITHIN SPECIFIED PERIOD: 
For non-payment of wages to his labours within the specified period penalty shall be imposed on the 
Contractor as per clause No.8.1 (x)  

10.6 FOR NON-COMPLIANCE OF OTHER STATUTORY OBLIGATIONS: 
In case of non-compliance of statutory provision within stipulated period, the Contract is liable for 
termination at the discretion of Engineer-in-charge.  

10.7 FOR NON-ADHERENCE TO SAFETY NORMS: 
Penalty shall be imposed on the Contractor as per Clause No.9.13 for non-adherence to safety norms. 

10.8 If generation loss contributes to the fault of Contractor, penalty to the tune of loss on account of 
disruption of generation or dues of Contractor including security, whichever is less shall be imposed. 
The Contractor shall also be debarred from participation in any future bidding for at least 3 years 
thereafter. 

 If Contractor disputes to the decision of Engineer-in-charge regarding his fault, the case shall be 
referred to Contract Review Committee. In such case the Contractor or his authorized representative 
shall be a member of the CRC for investigation and report. This joint report shall be final and binding 
on both parties. 

10.9 Jobs asked by Engineer-in-charge subject to availability of related materials shall be attended with 
immediate effect. However, if the Contractor fails to do the work within reasonable hours or 
maximum within 48 hours as the case may be, the job may be done by engaging other agency at the 
cost & risk of the Contractor. In such an event, Owner may terminate the Contract & debar the party 
from future work for two years. 

10.10 PENALTY FOR NON-RETURN OF EXCESS MATERIALS ISSUED BY THE OWNER.  
The Contractor shall return all surplus materials, scraps, tools & plant if issued for the work to the 
warehouse in proper manner and obtain receipt to this effect before issue of Completion Certificate 
by the Engineer-in-charge. If the same is not complied, the Contractor shall be liable for cost of the 
same and 20% additional charge over & above the value as per warehouse records and shall be 
recovered from Contractor’s bills. 
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10.11 PENALTY FOR KEEPING IDLE MACHINERIES, EQUIPMENTS, T & P etc. HIRED BY OWNER: 
In case of machinery, tools & plant and equipments arranged on hire by the Owner and provided to 
the Contractor for work, idle charges beyond reasonable period for such work shall be the liability of 
the Contractor. 

10.12 LIQUIDATED DAMAGE (LD): 
L.D. shall be imposed on Contractor as per clause No.6.9 for delay in completion of work. 

10.13 In case of failure on part of Contractor to provide consumables or any other material under their 
scope & the work is affected on account of this shortfall, Owner reserves the right to arrange the 
same at the cost & risk of the Contractor. The amount so incurred by Owner with 25% additional 
charges shall be recovered from the Contractor. 

10.14 For failure on part of the Contractor to meet the liability under W.C. Act, P.F. Act etc., penalty as 
per Clause 8.1 (viii) & 8.2.3 shall be imposed. 
 
Notwithstanding any clause elsewhere in General Conditions of Contract, all the penalty on 
Contractor shall be deducted from Contractor’s: - 
 
1. Running Bill 
2. Security deposit 
3. Any other dues of Contractor 

Or 
In case the amount exceeds the dues of the Contractor in concerned Contract, the same shall be recovered 
from dues of other contract with Owner; 

Or 
If recovery shall not be possible from any of the aforesaid manner, the same shall be recovered as debt 
liability. 

End of Section-X 
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SECTION-XI 
11.0 Arbitration: 

All disputes or difference in respect of which the decision is not final and conclusive shall, on the 
initiative of either party, be referred to the adjudication of a sole arbitrator, within thirty days of 
receipt of notice from the contractor of his intention to refer the disputes to arbitration or by 
Engineer-in-Charge, the MD or MD-in-charge of OPGC shall finalize a panel of three arbitrators and 
intimate the same to the contractor. The contractor shall within fifteen days of the receipt of this list 
select and confirm his acceptance to the appointment one from the panel as arbitrator. If the 
contractor fails to communicate his selection of the name within the stipulated period, the MD or 
MD-in-charge of OPGC shall without delay select one from the panel and appoint him as the sole 
arbitrator. If the MD or MD-in-charge of OPGC fails to send such a panel within thirty days, as 
stipulated, the contractor shall send a similar panel to the MD or MD-in-charge of OPGC within fifteen 
days. The MD or MD-in-charge of OPGC shall then select one from the panel and appoint him as the 
sole arbitrator within fifteen days. If the MD or MD-in-charge of OPGC fails to do so, the contractor 
shall communicate to the MD or MD-in-charge of OPGC the name of one from the panel who shall 
then be the sole arbitrator. The appointment of sole arbitrator so made shall be final and conclusive. 
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 
office due to any reasons whatsoever, sole Arbitrators shall be appointed as aforesaid by the MD or 
MD-in-charge, OPGC. The work under the contractor, shall, however continue during the arbitration 
proceedings.  
 
The Arbitrator shall be deemed to have entered on the reference, the date he issues notices to both 
the parties fixing the date of the first hearing. 
 
The Arbitrator may, from time to time, with the consent of the parties, enlarge time for making and 
publishing the award. 
 
The Arbitrator shall give a separate award in respect of each dispute or difference and shall give a 
reasoned and speaking award/awards. 
 
The venue of arbitration shall at Bhubaneswar only and jurisdiction for any proceedings arising out 
of or concerning or connected with such arbitration shall be of appropriate court at Bhubaneswar 
under the jurisdiction of Odisha High Court. 
   
The fees, if any, of the arbitrator shall, if required t be paid before the award is made and published, 
be paid at half by each of the parties. The costs of the reference and the award including the fees, if 
any, of the arbitrator shall be in the discretion of the arbitrator who may direct to and by whom and 
in what manner. Such costs or any part thereof shall be paid and may fix and settle the amount of 
costs to be so paid. 
The award of the arbitrator shall be final and binding on both the parties. 
 
Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any statutory 
modification or re-enactment thereof and the rules made there under, and for the time being in 
force, shall apply to the arbitration proceeding under this clause. 

 
Neither party is entitled to bring a claim to arbitration if the request for appointment of arbitrator 
has not been made within thirty days after expiration of warranty / guaranty period. 
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11.1 JURISDICTION / GOVERNING LAWS: 
a) Jurisdiction 

For all disputes, appropriate court at Bhubaneswar under the jurisdiction of Odisha High Court 
alone shall have exclusive jurisdiction in all matters arising under this contract. 

b) Governing Laws 
The Contract shall be governed by and constructed according to the laws in force in INDIA. 

 
 
 
 

End of Section-XI 

 

 

End of GCC Volume-II 
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SCHEDULE ‘A’ 
 
  REFERENCE TO GENERAL CONDITIONS OF CONTRACT 
 
2.1  Accepting Authority      Authority who floats NIT 
 
2.19  Market Rate- percentage addition to     10 per cent 
         Cover overheads and profit 
 
1.14  Earnest money                               As per NIT 
4.9 Security Deposit shall be calculated as under:    

(i) Contract value up to Rs.1 crore     10% of contract value  
           
(ii) Contract Value more than Rs.1 crore but not   7.5% of contract value 
      exceeding Rs.5 crore        

 
            (iii) Contract value more than Rs. 5 crore    5% of contract value 
    
   Schedule of Rates applicable   
  OPWD 
3.25  Time allowed for execution of works or time schedule.                          As per SCC                      
                

   Authority competent to decide if “any other cause”        OPGC 
                of delay is beyond Contractor’s control         
 
8.1(vii)      Duration of return of number and description by Fortnightly 
       trades of workmen employed on works to be  
                   submitted to Engineer-in-Charge. 
 
      Authority competent to reduce compensation           OPGC   
                   amount. 
5.11 Defects Liability Periods        

 
5.12 Training of apprentices     Maximum number to  
         be engaged as per the 
         Apprentice Act.1961. 
  Category 
       (a) 
       (b) 
                (c) 
                etc. 
 
6.3.1     Interim bills/running bill     Monthly in case of maint. 
         Contract & after achieving 
         Milestone as agreed in 
         Schedule of work in const- 
         Ruction contract. 
 
11.1      Authority for appointing arbitrator   OPGC  
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SCHEDULE ‘B’ 

MATERIAL FOR ISSUE TO THE CONTRACTOR 

Sl.No. Particulars Rate at which material will be issued  Qnty. Place of issue Max. allowable % 
    Unit   Rs.    of wastage 

1         2      3    4 5  6  7   

1  Cement  MT     ITPS warehouse 3% 
 if issued       or nearest 
         Railhead 
2 Reinforcement Steel 

a) Mild steel 6 mm MT     ITPS warehouse 5% 
    & above dia       or nearest  

       Railhead 
(b) Tor steel rod  MT     ITPS warehouse 5% 
      of all dia       or nearest  

         Railhead 
3 Structural Steel MT     ITPS warehouse 5% 
 (plates and rolled      or nearest  
 Sections only)       Railhead 
4 All spares     NA  -do-   NA 
5 Lubricant     NA  -do-   NA  
6 Fuel Oil     NA  -do-   NA  
7 Conveyor belt     NA  -do-   NA 
8 Railway sleepers    NA  -do-   NA 
9 Mill liner     NA  -do-   NA 
10 Ball for Ball mills    NA  -do-   NA  
11 Rails      NA  -do-   NA 
12 Point & crossing    NA  -do-   NA 
13 Fish plate     NA  -do-   NA 
14 Module     NA  -do-   NA 
15 Cards      NA  -do-   NA 
16 Monitor     NA  -do-   NA 
17 Recorder     NA  -do-   NA 
18 Indicator     NA  -do-   NA 
19 Gauges, pressure temp   NA  -do-   NA 
20 Switches     NA  -do-   NA 

 
Signature of Issuing Officer………………..  Signature of Contractor…………….. 
Date………………..      Date……………. 
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        ANNEXURE-I 
 
NAME OF THE BIDDER: 
NAME OF THE WORK: 

 

 
DETAILS OF WORKS AND SERVICES OF SIMILAR NATURE DONE BY THE PARTY DURING THE LAST THREE YEARS  
 

Sl. 
No. 

Name of 
Claimant 

Description of 
work 

Value of 
work 

Period The work is done directly or 
through sub contractor  

Remarks 

 
From 

 
To 

        

 
 
Note: Photocopy of Performance Certificate / Completion Certificate of Owner in 
 Support of the work mentioned above is required to be enclosed.  
 
 
 
 

SIGNATURE OF THE BIDDER 
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ANNEXURE-II 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

CONCURRENT COMMITMENTS 

 

Sl. 
No. 

Full postal address 
of client & name of 
Officer-in-charge 

Description of 
the work done 

Value of 
contract 

Date of 
commencement of 
work 

Scheduled/Revised 
completion period 

% age 
completion as 
on date 

Expected date 
of completion 

Remarks 

         

 
 

SIGNATURE OF THE BIDDER: 
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ANNEXURE-III 
 
NAME OF THE BIDDER: 
 
NAME OF WORK: 
 

DETAILS OF EQUIPMENTS, TOOLS & TACKLES 

 
Bidder shall submit herein details of equipments, tools, tackles etc required to perform the work (a) already owned by Bidder and available for use in this 
contract (b) anticipated to be hired by contractor or (c) anticipated to be purchased by contractor. In case of (b) and (c) commitment of hirer or supplier 
shall be stated. 
 

Category Category-
wise 
Sl.No. 

Ownership 
status (a), 
(b), (c) 

Description, 
make 
model & 
capacity 

Quantity Capacity Year of 
manufacture 

Location of 
availability 

Remarks 

         

 
Photocopy of correspondence between contractor & hirer and between contractor & supplier shall be furnished. 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-IV 
NAME OF THE BIDDER: 
NAME OF WORK: 
 
ORGANISATION CHART SHOWING NO. OF QUALIFIED ENGINEERS & SUPERVISORY PERSONNEL ETC. IN 
THE EMPLOYMENT OF CONTRACTOR & TO BE EMPLOYED. 
 

Sl.No. Class of manpower/ 
engineer/supervisor 
 
 

Details of Personnel to be deployed on this work No. 

Available with 
contractor 

To be employed 

     

 
Note: Names and short resume of their qualification & experience may also be given for key personnel. 
 

The tentative chart of your site organization as above furnished by you shall be subject to variation 
to suit the construction / maintenance / operation programme requirement and as directed by 
Owner / Engineer-in-charge. 

 
 

SIGNATURE OF BIDDER 
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ANNEXURE-V 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

INFORMATION ABOUT BIDDER 

 
1. In case of proprietary firm: 
 
1.1 Name of the business: 
1.2 Whether his business is registered with appropriate authority. If yes, name of authority. 
1.3 Date of commencement of business: 
1.4 Whether he pays Income Tax over Rs.10,000/- per year 
 
2. In case of partnership: 
 
2.1 Name of the partnership with qualification: 
2.2 Whether the partnership is registered with appropriate authority: 
2.3 Date of establishment of firm: 
2.4 How many of the partners of the firm pay Income Tax over Rs.10,000/- a year and if less, what is 

the amount paid by them. If all of them do not pay Income Tax, who of them is paying Income Tax. 
2.5 Permanent Account No. under IT Act: 
 
3. In case of Limited liability Company or Company Limited by Guarantee: 
3.1 Amount of paid up capital: 
3.2 Name of the Directors: 
3.3 Date of incorporation with Registrar of Company. 
3.4 Copies of balance sheet of the Company of the last two years: 
 

Copies of audited profit & loss Account and the balance sheet shall be enclosed in case of 
individuals, partnership as well as limited companies for the last three years. 

 
 

Signature of the Bidder 
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ANNEXURE-VI 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

LIST OF ENCLOSURES 

 
THE BIDDER IS REQUIRED TO ENCLOSE THE FOLLOWING DOCUMENTS AS PART OF HIS BID. 
 
  1. Photocopy of Power of attorney of the signatory of the tender 
 
  2. Income Tax / Sales Tax Clearance Certificate  
 

3. Documents showing annual turnover for similar works or otherwise for the past 
two years such as annual report, profit and loss account etc. 

 
  4. Certificate by Nationalized / Schedule Bank/ Chartered 
   Accountant Firm showing financial capacity. 
 

5. Provident Fund No.  
 
6. Bid Guarantee / E.M.D. 

 
7. Letter of undertaking 

 
8. Permanent Account Number of Income Tax 

 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-VII 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

EXCEPTIONS AND DEVIATIONS 
 
 
Bidder may stipulate here exceptions and deviations to the tender conditions, if considered unavoidable. 
 

Sl.No. Page No. of tender 
document 

Clause/Sub Clause of 
tender document 

Subject Deviation 

     

 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-VIII 
 
NAME OF BIDDER: 
 
NAME OF WORK: 
 
 

DETAILS OF PROPOSED ORGANISATION 

 
 
The bidder shall submit herein details of Head Office and site organization proposal to be developed for 
execution of the work. Bidder shall also furnish the bio-data of the site-in-charge and key personnel to be 
deployed in the format provided in Annexure-IV. 
 
Bidder agrees to augment the list in Annexure-IV with additional number/categories if required and if 
directed by Engineer-in-charge for smooth execution of work taken by the Contractor. 
 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-IX 
 
 

LETTER OF AUTHORIZATION 

(To be submitted on a non-judicial stamp paper of Rs.10 (Rupees ten) only) 
 
 
 
Mr. / Mrs. _________________________________________ residing in 
________________________________________ and presently holding the position 
________________________________ of the ____________________________ 
________________________________ firm / Group / Individual, is duly authorized by the Firm / Group 
/ Individual to sign and furnish all such information as desired by the OPGCL in this document in respect 
of the work _______________________________ 
__________________________________________________________________ 
 
 
 
 

Signature: 
Date: 

(Secretary / General partner / Individual / Contractor / Applicant) 
SEAL 

 
 
WITNESS: 
1. 
2. 
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ANNEXURE-X 
 

SUPPORTING / ATTACHED DOCUMENT LIST 

 

Annexure No. Supporting document/ Additional Sheet Document No. 

I   

II   

III   

IV   

V   

VI   

VII   

VIII   

IX   

X   

XI   

XII   

XIII   

XIV   

XV   

XVI   

XVII   

XVIII   
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ANNEXURE-XI 
 
NAME OF THE BIDDER: 
 
NAME OF THE WORK: 
 

 

 

 

ANNUAL TURNOVER STATEMENT 

 
The bidder shall indicate herein his annual turnover during preceding 3 years based on the audited 
balance sheet / profit & loss account statement. 
 

FINANCIAL YEAR ANNUAL TURNOVER (Rs.) NET WORTH (Rs.) 

Previous to previous year   

Previous year   

Present year   

 
 
NOTE: 1.  Copies of audited balance sheets with profit and loss account of  

3 years shall be submitted along with the Technical bid in support  
 of above entries. 

 
  2. Bidder shall work out Net worth on the following basis: 
 
   Net worth: Reserve + Capital – Accumulated loss. 
 
 
 
 

SIGNATURE OF BIDDER 
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ANNEXURE-XII 

REGISTER OF WORKMEN 

 
(i) Name and address of  Contractor  …………………………………………….. 
 
(ii) Name and address of establishment in/under which  contract is carried on…………… 
 
(iii) Nature and location of work………………………………. 
 
(iv) Name & address of Principal Employer ……………………………………………………….. 
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ANNEXURE-XIII 
EMPLOLYMENT CARD 

 
(a) Name and address of Contractor__________________________________________________ 
 
(b)  Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)  Nature and location of work: 
 
(d)  Name and address of Principal Employer: 
 

Name of 
the 
workman 

Sl. No. in 
the 
register of 
workman 
employed 

Nature of 
employment 
/ 
designation 

Wage rate 
(with 
particulars 
of unit, in 
case of 
piece 
work) 

Wages 
period 

Periods of 
employment 

Remarks Signature 
of 
contractor 

1 2 3 4 5 6 7 8 
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ANNEXURE-XIV 

REGISTER OF WAGES-CUM-MUSTER ROLL 
 
(i) Name and address of the contractor……………….. 
(ii) Name and address of establishment in/under which contract is carried on……….. 
(iii) Nature and location of work……………………………….. 
(iv) Name and address of Principal employer…………. 
(v) Wage period……………………………… from…………………….to…………………….. 
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ANNEXURE-XV 
 

 
REGISTER OF FINES 

 
 

(b) Name and address of Contractor__________________________________________________ 
 
(b)  Name and address of establishment in/ under which contract is carried on:______________________________________________________ 
 
(c)  Nature and location of work: 
 
(d)  Name and address of Principal Employer: 
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ANNEXURE-XVI 

 
 

 REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS 
 

(c) Name and address of Contractor__________________________________________________ 
 
(b)  Name and address of establishment in/ under which contract is carried 
on:______________________________________________________ 
 
(c)  Nature and location of work: 
 
(d)  Name and address of Principal Employer: 
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ANNEXURE-XVII 
 
 

WAGES SLIP 
 
 
Name & address of Contractor: 
 
Name & address of establishment in/under 
Which Contract is carried on: 
 
Nature and location of work: 
 
Name and address of Principal Employer: 
 
Name and father’s / husband’s name of the workman: 
 
For the week/fortnight/month ending: 
 
Sex and identification token/ticket No.: 
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PROFORMA BANK GUARANTEE IN LIEU OF DD FOR EARNEST MONEY 
(on Non Judicial stamp paper of Appropriate value) 

 
(Applicable to Bid value more than Rs.25 lakh only) 

 
Ref:          Date: 

         Bank Guarantee No. 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station, 
At/Po- Banharpali, 
Dist-Jharsuguda-768234. 
 
Dear Sir, 
 In consideration of Odisha Power Generation Corporation having its Registered office at 7th.Floor, Module 
– A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter called the “Owner” which 
expression shall unless repugnant to the subject or context include its successors and assigns) having issued 
Tender Specification Against NIT No_________________________________________dt.________________ to 
M/s____________________________________having its Registered / Head office 
at_________________________________________________________________ 
(hereinafter called the Bidder) who wishes to participate in the said tender for and you, as a special favour, have 
agreed to accept an irrevocable and unconditional Bank Bid Guarantee for an amount of 
Rs.________________________________ valid up to ___________________ On behalf of the Bidder, as a 
condition for participation in the said tender. 
 
 
 We, the _____________________ Bank incorporated under ________________ law and having one of 
our branches at _________________ and having our Registered office/Head office at _________________ do 
here by unconditionally and irrevocably guarantee and under take to pay to the “ Owner” immediately on 
demand without any demur reservation, protest, contest and recourse to the extent of the said sum of 
Rs._____________ (Rupees _______________________ only). Any such claim/demand made by the said 
“Owner” on us shall be conclusive and binding on us irrespective of any dispute or differences raised by the 
Bidder. 
 
 
This guarantee shall be irrevocable and shall remain valid upto  _________________. If any further extension of 
this guarantee is required, the same shall be extended to such required period on receiving instructions from 
M/s ____________________ on whose behalf this guarantee is issued. 
 
We, the said Bank lastly undertake not to revoke this guarantee during its currency except with the previous 
consent of the owner in writing and agree that any change in the constitution of the said tenderer or the said 
Bank shall not discharge our liability.  In witness where of the Bank, through its authorised officer, has set its 
hand and stamp on this ___________________________ day of _______________________20______ 
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Witness: 
 
 
(Signature)        (Signature) 
____________________    __________________ 
 
Name         Name 
 
__________________           (Designation with Bank stamp) 
Official Address 
 
 
          Attorney as per Power of Attorney 
 
       No.___________________ 
 
            Date__________________ 
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FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(On Non-Judicial Stamp Paper) 

(Applicable to Bid of value more than Rs.25 lakh) 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station,  
At/Po-Banharpali, 
Dist-Jharsuguda-768 234. 
 
 In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) having 
registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter 
called the “Owner / OPGC” which expression shall unless repugnant to the subject or context include its 
administrators successors and assigns) having agreed to the price, terms and conditions of Tender and Letter of 
Intent bearing no._____________ dated _____________ issued which has been unequivocally accepted by the 
Contractor M/s ____________________________ for the work of ______________________________ 
(hereinafter called the said contract) to accept a performance Guarantee as herein provided for Rs. 
__________(Rupees ____________________________ only ) from a Nationalized bank in lieu of the security 
deposit to be made by the contractor or in lieu of the deduction to be made from the contractor’s bills, for the 
due fulfillment of the terms and conditions contained in the said contract by the said contractor,  We the 
_______________________ Bank (hereinafter referred to as “the said Bank” and having our registered office at 
__________________________ do hereby undertake and agree to indemnify and keep indemnified OPGC from 
time to time to the extent of Rs.________ (Rupees __________________________ only) against any loss or 
damage, costs, charges and expenses caused to or suffered by or that may be caused to or suffered by OPGC by 
reason of any breach or breaches by the said Contractor of any of the terms and conditions contained in the said 
contract and to unconditionally pay the amount claimed by OPGC on demand and without demur to the extent 
aforesaid. 
 
2.  We______________________ Bank, further agree that OPGC shall be the sole judge of and as to whether the 
said Contractor has committed any breach or breaches of any of the terms and conditions of the said Contract 
and the extent of loss, damage, costs, charges and expenses caused to or suffered by or that may be caused to 
or suffered by OPGC on account thereof and the decision of OPGC that the said contractor has Committed such 
breach or breaches and as to the amount or amount of loss, damage, costs charges and expenses caused to or 
suffered by or that may be caused to or suffered by OPGC from time to time shall be final and binding on us. 
3. We the said Bank further agree that the Guarantee herein contained shall remain in full force and effect during 
the period that would be taken for the performance of the said Contract and till all the dues of OPGC under the 
said Contract or by virtue of any of the terms and conditions governing the said Contract have been fully and 
properly carried out by the said contractor and accordingly discharges this Guarantee, subject, however, that 
OPGC shall have no claim under the Guarantee after 90 (Ninety) days from the date of expiry of the Defects 
Liability period as provided in the said Contract i.e.                             (Date) or from the date of cancellation of the 
said contract, as the case may be, unless a notice of the claim under this Guarantee has been served on the Bank 
before the expiry of the said period in which case the same shall be enforceable against the Bank notwithstanding 
the fact, that the same is enforced after the expiry of the said period. 
 
4.  OPGC shall have the full liberty without affecting in any way the liability of the Bank under this Guarantee or 
indemnity, from time to time to vary any of the terms and conditions of the said Contract or to extend time of 
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performance by the said Contractor or to postpone for any time and from time to time any of the powers 
exercisable by it against the said Contractor and either to enforce or forbear from enforcing any of the terms and 
conditions governing the said Contract and either securities available to OPGC and the said Bank shall not be 
released from its liability under these presents by  any exercise by OPGC or of the liberty with reference to the 
matters aforesaid or by reason of time being given to the said Contractor or any other forbearance, act or 
omission on the part of OPGC or any indulgence by OPGC to the said Contractor or any other matter or thing 
whatsoever which under the law relating to sureties would but for this provision have effect of so releasing the 
Bank from its such liability  
 
5. It shall not be necessary for OPGC to proceed against the Contractor before proceeding against the Bank and 
the Guarantee herein contained shall be enforceable against the Bank notwithstanding any security, which OPGC 
may have retained or obtained from the Contractor shall at the time when proceedings are taken against the 
Bank hereunder be outstanding or unrealized. 
 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with the prior 
consent of OPGC in writing and agree that any change in the Constitution of the said Contractor or the said Bank 
shall not discharge our liability hereunder. If any further extension of this Guarantee is required the same shall 
be extended to such required periods on receiving instructions from 
M/s_________________________________________ on whose behalf this guarantee is issued. 
 
In presence of  
WITNESS      For and on behalf of (Bank) 
1.       Signature____________________ 
2.       Name & Designation___________ 
       Authorisation No._____________ 
       Date and Place ________________ 
       Bank’s Seal__________________ 
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NOTES: 
FOR PROPRIETARY CONCERNS: 
 Shri___________________________ S/o_______________________________ resident of 
______________________________ carrying on business under the name and style of 
_________________________  at __________________________________ (hereinafter called “ the said 
Contractor” which expression shall unless the context requires otherwise include his heirs, executors, 
administrators and legal representatives).  
 
FOR PARTNERSHIP CONCERNS 
 M/s ______________________________ a partnership firm with its office _________________________ 
(hereinafter called “ the said Contractor” which expression shall unless the context requires otherwise include 
their heirs, executors, administrators and legal representatives); the names of their partners being (I) Shri 
___________________________ S/o ________________________________________  (II) Shri 
____________________  S/o ________________________________________ etc.  

FOR COMPANIES 

 M/s _______________________ a company registered under the Companies Act, 1956 and having its 
registered office in the state of __________________ (hereinafter called “the said Contractor” which expression 
shall unless the context requires otherwise include its administrators, successors and assigns). 
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PERFORMANCE BANK GUARANTEE FOR LUMPSUM ADVANCE 
   (On Non-Judicial Stamp Paper of Appropriate Value) 
To 
Odisha Power Generation Corporation Ltd., 
Ib Thermal Power Station,  
At/Po-Banharpali, 
Dist-Jharsuguda-768 234. 
 
 In consideration of the Odisha Power Generation Corporation Ltd. (Ib Thermal Power Station) having 
registered office at 7th.Floor, Module – A, Fortune Towers, Chandrasekharpur, Bhubaneswar-751 023 (hereinafter 
called the “Owner” which expression shall unless repugnant to the subject or context include its successors and 
assigns) having agreed under the terms and conditions of the Letter of Intent bearing no._____________ dated 
_____________ issued by the Owner which has been unequivocally accepted by 
____________________________________ in connection with the work of  
________________________________________ Specification No……………  (Hereinafter called the said contract) 
to make at the request of the Contractor a lump sum advance of 
Rs.___________________________(Rupees______________________________________________ only )  for 
utilizing it for the purpose of the Contract on his furnishing a guarantee acceptable to the Owner .  We, 
____________________ Bank incorporated under ______________________________ and having one of our 
branches at ________________________  (hereinafter referred to as “the said Bank” do hereby guarantee the 
due recovery by the Owner of the said advance with interest thereon as provided according to the terms and 
conditions of the Contract.  If the said Contract fails to utilise the said advance for the purpose of the contract 
and / or the said advance together with interest thereon as aforesaid is not fully recovered by the Owner, we, 
____________________________ Bank here-by unconditionally and irrevocably undertake to pay to the owner 
on demand and without demur to the extent of the said sum of Rs.  _____________________ /- 
(Rupees___________________________) only any claim made by the Owner on us for the loss or damage caused 
to or suffered by the owner by reason of the owner not being able to recover in full the said sum of 
Rs.__________________/- 
(Rupees_______________________________________________________________________________ ) only 
with interest as aforesaid. 
 
2. We, _____________________________ Bank further agree that the Owner shall be the sole judge of and as 

to whether the said Contractor has not utilized the said advance or any part thereof for the purpose of the 
Contract and the extent of loss or damage caused to or suffered by the Owner on account of the said 
contractor as to the amount or amounts of loss or damage caused to or suffered by the Owner shall be final 
and binding on us. 

 
3.  We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and effect 

during the period that would be taken for the performance of the said Contract and till the said advance with 
interest has been fully recovered and its claim satisfied or discharged and till Owner certifies that the said 
advance with interest has been fully recovered from the said Contractor, and accordingly shall have no claim 
under this Guarantee after 30 (thirty) days from the date of satisfactory completion of the said contract ( as 
per the mutually agreed work schedule ) i.e. up to and inclusive of (date) unless a notice of the claim under 
this Guarantee has been served on the bank before the expiry of the said period i.e.________________ (date) 
in which case the  same shall be enforceable against the Bank notwithstanding the fact that the same is 
enforced after the expiry of the said period. 



 

  

Revision No.: 00 | Date : 03.07.2023 P a g e  | 116 
 

 
4. The owner shall have the full liberty without effecting in any way the liability of the Bank under this Guarantee 

of Indemnity, from time to time vary any of the terms and conditions of the said Contract or the advance or 
to extend time of performance by the said ‘Contractor or to postpone for any time and from time to time any 
of the powers exercised by it against the said contractor and either to enforce or forbear from enforcing any 
of the terms and conditions governing the said Contract or the advance available to the owner and the said 
Bank shall not be released from its liability under these presents by any exercise by the Owner of the liberty 
with reference to the matters aforesaid or by reasons of time being given to the said contractor or any other 
forbearance act or omission on the part of the owner or any indulgence by the owner to the said Contractor 
on any other matter or thing whatsoever which under the law relating to sureties would, but for this 
provision, have the effect of so releasing the Bank from its such liability. 

 
5. It shall not be necessary for the Owner to proceed against the Contractor before proceeding against the Bank 

and the Guarantee here in contained shall be enforceable against the Bank notwithstanding any security, 
which the Owner may have retained or obtained from the contractor shall at the time when proceedings are 
taken the Bank hereunder be outstanding or unrealized. 

 
6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the previous 

consent of the Owner in writing and agree that any change in the Constitution of the said contractor or the 
said Bank shall not discharge our liability hereunder. 

 
If any further extension of this Guarantee is required the same shall be extended to such required periods on 
receiving instructions from M/s ______________________________ on whose behalf this Guarantee is issued. 
 
Notwithstanding anything contained herein before our liability under this Guarantee is restricted to Rs. 
______________/- (Rupees ____________________________________________ only) together with interest. 
Our undertaking shall commence from the date of execution and shall remain in force up to 
_________________________ Dated this __________________ day of _____________ 
In presence of     For and on behalf of (the Bank) 
 
WITNESS     Signature___________________ 
 
1. Name _____________________ 
 
2. Designation_______________ 

 
Authorisation No______________ 

                                                           Seal of the Bank _______________ 
 
  The above guarantee is accepted by the Owner 
 
 
       For and On behalf of the   
       Ib Thermal Power Station 
NOTES 
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For Proprietary Concerns 

Shri___________________________Son of _____________________  
Resident of __________________________ carrying on business under the name and style 
of_______________________at ________________ (hereinafter called “the said Contractor” which expression 
shall unless the context requires otherwise include his heirs, executors, administrators and legal representatives) 
.  

For Partnership Concerns 

 
 M/s ___________________________ a partnership firm with its office __________________ 
(hereinafter called “ the said Contractor” which expression shall unless the context requires otherwise include 
their heirs, executors, administrators and legal representatives) the name of their partners being (I) Shri 
______________________  
S/o________________________(ii)Shri _______________________  
S/o ________________________  etc. 
For Companies 
 
 M/s ________________________ a company under the Companies Act 1956 and having its registered 
office ________________ in the State of ___________ 
(hereinafter called “the said Contractor” which expression shall unless the context requires otherwise include its 
administrators, successors and assigns). 

 
***************************************************** 
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STANDARD OPERATING PROCEDURE 
 

CONTRACTOR SAFETY MANAGEMENT PROCEDURE  
[PART-II] 
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                                                                          1. INTRODUCTION  

The purpose of this standard is to specify the requirements for managing safety when contracting work. This 

safety standard is based on the best practices for managing contractor safety in the utility industry.    

CONTRACTOR shall perform all work required by his Contract in a safe, healthy and environment friendly 

manner. During the course of work, the CONTRACTOR is directly responsible for; shall comply with; and 

enforce all laws, rules; regulations of OPGC are relevant to the work being performed. CONTRACTOR will 

manage all subcontractors on site and will be accountable for subcontractor performance with respect to 

Environment, Health & Safety and (EHS).  

Prior to the start of any work, the Contractor shall survey the planned work and submit and review 

Contractor’s SHE Program and Plan to the OPGC concerned Project Manager.   

2. SCOPE  

This program lays down the SHE related requirements and guidelines and provides advice based on local 

experience and legal requirements for safe working practices for all activities of the project involved with 

high & medium risk. This SHE management program also applies to all personnel involved in Company 

projects. All parties are required to comply with this safety program as well as all National, State and Local 

regulatory guidelines.  

3. OBJECTIVE  

These rules guide people's behavior during work days. They are needed to control hazards that can affect 

everyone. This procedure has been developed to assist both OPGC and Contractor Managements to control 

these hazards and ensure that high standards of safety to which OPGC is committed have been met. The 

procedure shall be provided to all high & medium risk contractors with other bid documents. Contractors 

participating in the bidding shall go through the procedure carefully & submit an undertaking in the format 

given as in Appendix-2.  

4. ENVIRONMENT, HEALTH & SAFETY POLICY OF OPGC:  

Contractor (s) shall strictly follow OPGC EHS Policy guidelines. The spirit of the EHS Policy shall be 

reflected during the course of contract execution by implementing the minimum EHS expectation of OPGC 

as declared in the Policy objective. Refer OPGC EHS Policy as enclosed as enclosure.   

5. RESPONSIBILITIES   

To clarify the individual party designations referred to within this guide, to identify the hierarchy of 

reporting and approval necessary, and to delineate the designated responsibilities related to the OPGC safety 

policy, the following is to be used:  

 OPGC Project Manager - OPGC personnel directly responsible for the site construction/safety activities 

on the project involved.  
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OPGC Site Safety Manager - Person designated to carry out, monitor, and enforce safety policies of 

OPGC on the project.    

Contractor’s Site Manager - Person designated as the senior site manager by the Contractor chosen for the 

project.  

Contractor’s Safety Manager - person designated to carry out, monitor, and enforce safety policies of the 

Contractor on the project, in compliance with the project agreements OPGC policies.  

Supervisor - lead field labor supervisor or foreman for the Contractor/Subcontractors.  

Personnel – individuals performing the labor tasks for the Contractor/Subcontractors.  

6. DEFINITIONS AND INTERPRETATIONS  

In the Contract, the following words and phrases have the meaning hereby assigned to them, except where 

the context otherwise requires.   

Contractor – A person or company contracting with OPGC to supply products or services.  

Sub-Contractor - A person or company employed by the prime or general contractor who is contracting 

with OPGC to supply products or services.  

Contractor Pre-qualification – This process is an assessment of contractors wishing to work OPGC. The 

process is independent of individual contracts and is carried out to ensure that only contractors with 

acceptable past safety performance and appropriate safety programs are awarded work.  

Contract Administrator – An OPGC person assigned responsibility for administering contracts, including 

preparation of the contract tender or request for proposal (RFP) documents, arranging pre-bid meetings, 

coordinating the bid/ proposal evaluation process and recommending the awarding of the contract.  

Project Manager – An OPGC person who is given the overall responsibility and authority for the 

successful completion of a project. His/ her responsibilities include the assignment of the contract monitor, 

conducting the pre-construction site meeting, resolving contractor safety performance issues, final 

inspection of the work, conducting the closing meeting with the contractor and completing the contractor 

evaluation.   

Contract Monitor (Engineer In Charge/EIC) – An OPGC person who reports to the Project Manager and 

is responsible for monitoring the contractor’s safety performance and providing feedback to the Project 

Manager. The Contract Monitor will compare the contractor’s work and work methods with the standards 

and expectations defined in the contract.  

OPGC Contact Person- The EIC of the Contract is termed as the OPGC contact person for that contract 

only.   

Contractor Safety Orientation – A meeting at the start of each contract involving all contractor employees 

to discuss safety standards and the specific safety requirements for the contracted work.   
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High-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, 

may result in a fatality or permanent disability; examples include but are not limited to, high voltage 

electrical work, confined space entry, exposure to asbestos, work around water, working aloft >6 ft., craning 

& rigging, scaffolding & shoring.   

Medium-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, 

may result in a temporary disability; examples include but are not limited to, plant and facility maintenance, 

minor excavation, welding, carpentry, civil work.  

Low-Risk Work – Work that exposes contractor’s employees to hazards that, should an incident occur, may 

result in a minor injury but not a lost time injury; examples include but are not limited to, training, 

consulting, office equipment maintenance, office cleaning.   

Hazard Assessment – An assessment of the contracted work to identify and document the hazards inherent 

to the work site and facility. The hazard assessment is provided to the bidders as part of the bid/ request for 

proposal documents.  

Daily Job Safety Plan – A process that individual employees and working crews must follow to assess and 

document the critical safety issues pertaining to the day’s work.  

Shall/Will: The word 'shall' is to be understood as mandatory  

Should:  The word 'should' is to be understood as strongly recommended  

May:        The word 'may' is to be understood as indicating a possible course of action  

Restricted Areas:  A Restricted area is defined as that area over which OPGC exercise control of all 

movements and operations and where entry is granted only with permission from OPGC.   

Hazardous Areas:  An area in which there exists or may exist flammable or other hazardous atmosphere.  

Safety Document: Is a formal written statement used to control the Risk associated with the works 

performing in OPGC Premises.   

Electrical Equipment: Any producer, carrier or consumer of electrical energy.  

  

 7. PROGRAM REQUIREMENT & IMPORTANT GENERAL SAFETY 

INSTRUCTIONS:  

The goal of this program is to complete the project with zero incidents. This goal can only be achieved when 

everyone commits to error-free performance. The commitment to achieve this goal will result in increased 

productivity and the prevention of job related losses.   

  

Active participation and personal cooperation of all supervision and employees, and a positive coordination 

of their efforts carrying out the following:   
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 Stop Work Authority program. It is both the right and responsibility of all EMPLOYEES, be they 

OWNER, CONTRATOR or SUB-CONTRACTOR to stop any work activity that currently has, or has 

the potential to develop into an unsafe situation. Work must stop immediately after an unsafe situation is 

identified, regardless of the job’s priority or importance. Work shall resume only when the unsafe 

situation has been remediated. Never hesitate to stop work – it doesn’t matter if it’s later determined that 

invoking the work stoppage was an error. A person will not suffer retribution or negative consequences 

of any sort for stopping work for safety reasons. Establish and maintain a system for early detection and 

correction of unsafe practices and conditions.   

  

 Contractors on OPGC site must obey OPGC safety rules, signs and instructions.   

 All contract employees have a responsibility for their own safety and the safety of others.   

 The Contractor may not charge or back charge OPGC for any delays, work stoppage, or scheduling issues 

resulting from enforcement of the OPGC Safety Rules.   

 Contractors are responsible for establishing control measures to protect employees under their control 

from exposure to hazards, including but not limited to chemical, health and physical hazards present at 

the work location.   

 Contractor shall furnish, erect, and maintain warning notices, signs, signals, lights, protective guards, 

enclosures, platforms, barricades  and other devices as necessary to adequately protect all personnel on 

site; including but not limited to employees, subcontractors, other contractors, OPGC people and the 

public.  

 If the scope of work requires the removal of existing guardrails, handrails, floor grating or other physical 

barrier, contractor shall have written permission from OPGC Project Manager. Barriers that have been 

removed to facilitate work must be properly replaced as soon as the work is completed.  Unguarded 

openings must be attended at all times.   

 If covers are required to protect floor openings, excavations, trenches, pits, then the contractor must 

ensure the cover is capable of supporting, without failure, at least twice the weight of any employee, 

equipment and/or material that may be imposed on the cover at one time.  

 Chemicals must be handled in authorized manner. Handling of chemical must be carried in accordance 

with Material Safety Data Sheet (MSDS) regulation and EIC /Officer In charge/supervisor’s guideline.    

  

 Establish and implement safety education programs designed to stimulate and maintain the interest and 

active participation of all personnel involved with the project. Such programs should include:   

 Safety meetings and safety communications;   
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 Use of incident trends and causal analysis to preclude reoccurrence of similar incidents;   

 Use of proper work procedures, personal protective equipment, and mechanical guards;   

  

 Safety instruction to individual employees and group safety training programs; and Managing 

records, incidents, claims, losses, and development of incidence/loss experience summaries.  

8. ESSENTIAL DUTIES:   
  

(i) Use effective verbal and written communication skills.   

(ii) Listen to directions and suggestions from Project Manager/EIC/Supervisor/EHS officers 

regarding safe and proper work practices. 

(iii) Work up to a 12 hour shift.  Never work beyond 12 hours unless otherwise OPGC Project 

Manager allows to do so.   

(iv) Climb and maintain balance on steel framework, stairs, ladders and scaffolds.   

(v) Identify workplace safety hazards and take all necessary corrective action to eliminate or 

minimize them.   

(vi) Understand and respond appropriately to all safety hazards and warning devices (i.e. back-up 

alarms, smell of smoke, different colored warning tags, warning sirens).   

(vii) Understand and implement lockout/tag out procedures in a safe manner.   

(viii) Produce quality work, meeting requirements of company policies, procedures and industry 

standards.   

(ix) Be motivated and work productively.  

(x) Participate in the jobsite Safety meetings as required.   

 

9. OPGC SAFETY CARDINAL RULES/ZERO TOLERANCE ISSUES:  

“Cardinal Safety Rules” are OPGC rules that, if violated, have a high probability of resulting in a 

serious adverse outcome.  Contractors must ensure that employees working under their control do not 

violate these Cardinal Safety Rules.  Failure to comply with Cardinal Safety Rules will result in 

immediate corrective action for the employee and, if OPGC determines it appropriate, the Contractor, 

up to and including termination from the current job and removal from consideration for future OPGC 

contracts.  The OPGC Cardinal Safety Rules are:  

  

(i) Personal Protective Equipments (PPEs) as applicable to a given task must be used at all times.  

(ii) All high or medium risk jobs must be performed with valid Job Safety Analysis (JSA) followed by 

pre-job briefing.  

(iii) No entry to ITPS plant premise or no permission to do any work at ITPS under the influence of 

alcohol or drugs.  
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(iv) Do not walk or work under a suspended load & use only tested & certified lifting tools & tackles 

on the job.   

(v) Do not handle and operate equipments unless authorized & licensed to do so.  

(vi) Do not tamper or remove guards, hand rails and other safety systems unless authorized to do so.  

(vii) Ensure energy isolations, lock-out-tag-out (LOTO) and strictly follow work permit instructions.  

(viii) Never work of & above 06 feet (1.8 meters) without fall protection.  

(ix) All injuries & near misses must be reported.  

(x) Illegal handling or disposal of hazardous materials not allowed.  

(Note:- Deviation/lapses from the above cardinal rules but not limited to these are treated as major safety 

violation.)  

10. HYGIENIE, GENERAL PRACTICES / UTILITIES FOR REST & FOOD INTAKE:  

The Contractor shall ensure that its personnel shall maintain the highest standards of hygiene in connection 

with the performances of any contract for works or services it may have with OPGC.   

The only safe source of drinking water is a drinking fountain/taps.  Other sources shall not be used.   

 Do not use air, gas, water, electricity, fuel or other site facilities/utilities unless the source of supply 

has been designated & authorized by OPGC.   

 Contractor personnel must not enter any building or area not required by their work.  Wandering about 

the plant is prohibited.  

 Contractor personnel are permitted for taking food in designated places either in OPGC Canteen or in 

any other designated site.   

 Contractors shall take rest in designated rest sites. Taking rest in work places is prohibited.   

 Taking rest & food in unauthorized sites will be treated safety rule violation;   

11. SITE ENTRY PROCEDURE  

The Contractor must comply at all times with the requirements of OPGC Site Security rules. The 

contractor for all personnel requiring admission to the Site, a Security gate pass request must be 

processed in advance.   

11. 1.“Gate Entry Pass” will be issued by the OPGC site administration and contractor person/people need 

to proceed to the OPGC contact person directly to follow the safety induction procedures. Gate Pass 

will be issued after site safety induction/training and duly certified by EIC on the gate pass entry request 

application.  After imparting safety trainings, the gate passes will be stamped/ marked as ‘Safety 

training imparted”. No contractor and their employees shall be allowed to enter inside the Plant for 

carrying out jobs unless the safety training has been given to them and duly stamped as above   
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OPGC may issue to the Gate Entry Passes” for the admission of contractors and “Visitor Gate Passes” to the 

normal visitors.  

These passes are to be returned on the demand of OPGC and in any case at the completion of the contract.  

All Contractors’ staff must enter and leave the site via the Security Gate.  

All Contractors’ staff will have to produce their gate entry pass if asked by Security when entering AND 

leaving site. This applies at all times.  

If any of the Contractor’s or Sub-contractor’s staff is found unjustifiably outside the working areas, then 

they will be removed from Site.  

Ensure your name is recorded on the appropriate Contractors daily attendance page.  

11.2. The contractor shall furnish to EIC the list of materials such as lifting tools and tackles, power tools, T 

&Ps (testing status to be maintained), gas cylinders, and any hazardous chemicals along with MSDS to be 

mobilized before commencement of work. All these materials shall be checked at Plant gate by Security, EIC 

& EHS for no objection. Contractor at no situation shall enter untested or substandard or unapproved tools, 

equipments or vehicles. Tested and approved tools, equipments & vehicles only can be entered into Plant 

Premises. Unauthorized entry of hazardous substance is strictly prohibited from Plant gate. Contractor 

materials shall be entered inside Plant with valid Security Certification on recommendation of EIC. Violation 

of the OPGC site entry rule shall be treated major safety violation.  Strong disciplinary step will be booked 

against the violation.      

 

12.  PROJECT SAFETY PLAN & DAILY JOB SAFETY PLAN:  
After knowing the detail hazard information of high or medium risk jobs, contractor shall provide a 

comprehensive project safety plan fulfilling minimum Safety expectations of OPGC.  

Daily Job Safety plan shall be prepared by the Contractor in advance before commencement of a particular 

day’s job.    

The project safety plan & its suitability/ appropriateness for the Contract job shall be verified & approved 

by the Project Manager. This is one of the important Contractor’s job planning activity.  
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13. HEALTH & FITNESS  

The Contractor shall ensure that all its employees engaged in the work are medically fit and healthy. Any 

medical disabilities including such disabilities which Contractor may consider will not adversely 

influence the employee's ability to perform his role in the work should be reported to OPGC prior to the 

start of the Work. Contractor shall provide health certificates in compliance with Odisha Factory rule for 

their personnel at the time of applying gate entry pass. No contractor personnel will be issued gate entry 

pass without the submission of health & fitness certificate in the prescribed form. Contractors will closely 

monitor the requirement of health check up at an interval of one year for their employees.    

 14. WORK PERMIT  

Work Permits will be issued in accordance to OPGC PTW procedures before performing any 

activity/function such as entry inside confined space, inside tank/vessel, excavation, work involving 

radiation sources etc, work at height, working with machineries & equipments. Specific permit for hot 

work e.g. cutting, welding, grinding, chipping or sand blasting shall also be issued. During such activities 

the contractor shall ensure that a fire watch is deployed and the person must clearly understand his duty & 

responsibility. Project manager/ EIC or his authorized representative supervising the job shall be 

responsible for obtaining & clearing the permit with the knowledge and consent of the contractor or his 

representative. It shall be the responsibility of the contractor to see that none of his employees start the 

job until, an appropriate permit has been issued with proper isolations followed by Pre-job briefing and 

job safety awareness by the EIC and the contractor or his safety coordinator.  
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15. HOUSE KEEPING & CLEAN SITE  

The Contractor shall ensure that the site of the works is kept free of surplus, waste or redundant materials 

or items and shall maintain a clean and tidy site throughout the duration of the work. Access ways and 

emergency exits shall be kept clear from obstruction at all times. Combustible scrap and debris shall be 

removed at regular intervals during the course of project. All solvents shall be kept in approved, 

properlylabeled containers. Contractors’ bill payment will be held up unless otherwise housekeeping of 

their job site is maintained.    

16. SITE OFFICE AND STORES  

The Contractor will be allowed a working area on the site which shall be maintained by the Contractor for 

his site offices etc and on completion of the contract shall reinstate this area at his own expense, to the 

satisfaction of OPGC. The Contractor will also be given access to any reasonable area around the site.  

17. SAFETY EQUIPMENT  

The Contractor shall, at its own expense, provide adequate safety equipment of an approved type and 

amount as is required for the execution of the contract works. The Contractor shall maintain this 

equipment in a professional manner as dictated by legal and industry standards. In addition, the 

Contractor shall keep up-to-date records of all said equipment.  

17.1. PROTECTIVE PERSONNEL CLOTHING AND EQUIPMENT    
The Contractor shall, at its own expense, supply its personnel employed at the site of the works with 

adequate protective personal clothing and other protective equipment which shall be maintained in good 

condition or replaced, and shall be worn on all relevant occasions as specified by OPGC and good 

practice. It is the responsibility of the contractor to provide adequate instruction/training for the correct 

usage and maintenance of these equipments & PPEs, inspection & suitable storage of their Personal 

Protective Equipments. The Contractor is also responsible for ensuring that the PPE is used and 

maintained in accordance with the manufacturer’s specifications.  

In the event that the Contractor fails to supply or provide adequate safety equipment or PPE, 

OPGC reserves the right to issue such safety equipment/PPE to the workforce provided by the 

Contractor and back charge the same from the Contractor with two (2) times of the cost of item as 

administration fee for every item issued.   

PPEs shall meet the following minimum standard and shall be maintained in good condition to give 

desired level of protection to wearer.  Contractor has to assess the quantity of PPE required considering 

the job hazard and nature of job.    

SPECIFICATION & SELECTION OF PPES:  

A. SAFETY HELMET/HARD HAT-  

IS/ DGMS/ CE/ ANSI certified  

Material- HDPE and ABS Plastic  
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Colour- DARK YELLOW with name of contractor mentioned in front portion.   

All safety helmets shall have textile chin strap, padded head band & of Plastic or Cotton cradle.   

Make & Brand- Karam PM 501/ MSA/Venus C-112 or 113/ Udyogi- Ultra 5000L/  

Kalgem-Tortoise or any other equivalent brand approved by OPGC EHS  

B. SAFETY GLASS/ SAFETY GOGGLES -  IS/CE/ANSI certified  

Polycarbonate, UV protected, Anti scratch, Anti fog  

Colour- Colourless for all time and strictly in low light areas and night time. Grey may be used in day 

time within areas with adequate visibility.  

Make & Brand- 3M/ Uvex/ Udyogi-UD 61/ Karam-ES005/Venus- G-203-CHC or any other equivalent 

brand approved by OPGC EHS  

Prescription glasses users shall use cover the glass.  

C. SAFETY SHOE :   

IS/ DGMS/ CE/ ANSI certified  

Leather with Steel Toe  

Anti Static, Anti Skit, Anti Shock, Oil & Acid resistant with shock absorber  

Make & Brand-  Bata / Liberty/ Jaypee 1217/ SG Security- Concord or Black night/ Udyogi- Tango, 

Mallcom- Tiger/ ACME Fabrick- Atom/ or any reputed brand approved by OPGC EHS  

D. DUST MASK-   

IS/ CE/ ANSI certified  

Venus V4 20 SLV- FFP2/ 3M with Fine particle filtration efficiency greater than 94%.  

E. EAR PLUG/EAR SEAL/EAR MUFF-   

IS/CE/ ANSI certified  

3M/ Venus/ Karam/ Equivalent  

F. HAND GLOVES -   

IS/ DGMS/ CE/ ANSI certified  

Material (Heavy Duty)- Finger Chome leather, 05 fingers provision  

Material (Light Duty)- PVC dotted type of reputed brand  

Make- Kaybee/ Udyogi/ Karam/ any reputed brand  

Besides the above, for electrical, chemical handling or for any other special type activity, appropriate 

rating IS/CE/ANSI certified hand gloves shall be used.  
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G. WELDING FACE SHIELD ATTACHABLE TO HELMET -   

IS/ DGMS/ CE/ ANSI certified /UV & IR protected, Superior quality  

Make- Karam -ES 71, Unicare, Udyogi/ any other reputed brand  

H. FALL ARREST SYSTEMS (SAFETY HARNESS, ANCHORS, FALL ARRESTORS, LIFELINES 

ETC)  

Shall be EN/ ANSI Certified with CE marking. Make- Karam/ Udyogi/MSA or any reputed brand finally 

approved by OPGC Safety Officer.   

Life lines shall be EN 795, Class B of Karam Polyster webbing type or Polypropylene 16mm dia 

synthetic rope or 8mm standard wire rope 5000lbs (22KN) rating.   

Refer section-41 (Fall Protection) for details.     

Rest of the PPEs as appropriate to a particular hazard or as mentioned in MSDS (Material Safety Data 

Sheet) shall be provided to the persons engaged for the job by the Contractor in accordance with 

relevant BIS/ANSI/EN standards.   

17.2.   PPE ZONES & PPE EXCUSE ZONES  

Sl 

No 

PPE type Area of Use Excuse areas/locations 

1  Helmet  Compulsory from Plant Gate. Two 

wheeler riders & pillion riders must 

use crash helmet while driving  

Offices, Office Corridors, 

Control rooms, Canteen, 

hospital & Service Building 

front while people are with no 

work or with office work 

activities with no risk to head 

from external source.   

Compulsory while working in other 

facilities outside plant viz, Ubuda Coal 

loading point, Ash Pond, Ash brick 

plant, Sewage Treatment Plant and 

Colony premise.  

2  Safety Shoe  Compulsory from Plant Gate  Places other than the areas 

specified.   Compulsory while working in other  

  Facilities outside plant viz, Ubuda Coal 

loading point, Ash Pond, Ash brick 

plant, Sewage Treatment Plant and 

Colony premise. 
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3  Safety glass   Compulsory in all work areas  Main road from  

Plant Gate to CHP Track 

hopper,  

Other roads except the roads 

inside Boiler area, Offices,  

Office Corridors,  

Control rooms, Canteen, 

Hospital while people are 

with no work or with office 

work activities with no risk to 

eye from external source. 

Compulsory while working in other 

facilities outside plant viz, Ubuda Coal 

loading point, Ash Pond, Ash brick 

plant, Sewage Treatment Plant and 

Colony premise.  

4  Ear Plug/Seal/ 

Ear Muff  

In all high noise areas  greater than noise 

level 85 dBA  

Places other than high noise 

areas  

5  Hand Gloves  Compulsory during all field works, 

material handling, working where 

risk of injury to hand prevails  

Office activities  

6  Dust mask  In all dust generating areas(ESP hopper 

cleaning, Dry Ash handling, Cleaning,  

Sweeping, Soil excavation,  

Asbestos/Asbestos containing material 

handling, Coal Handling Plant, Painting 

work, visible fugitive emission in Boiler  

and other areas etc)  

Excuse for non dust 

generating Areas  

  

   

   

7  Welding face 

shield  

During welding operation only  Non Specified activities  

    

8  Cutting glass  During cutting operation only  

9  Chemical 

respirators  

During fuming Chemical handling or 

hazardous gas handling. Atmosphere 

with Chemical fumes, hazardous gas 

fumes. During welding operation.  
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10  Chemical 

Suit/Apron  

During hazardous Chemical/ substance 

handling, Lead acid Battery maintenance  

  

11  PVC/Rubber 

hand gloves  

During hazardous 

chemical/substance/waste handling & 

Lead Acid battery maintenance.  

12  Chemical 

Goggle/ Face 

shield  

During hazardous 

chemical/substance/waste handling & 

Lead Acid battery maintenance.  

  

 

13  Encapsulated   

suit for 

Chlorine  

In Chlorine atmosphere greater than 50  

PPM  

14  Self Contained 

breathing 

apparatus  

Toxic gas atmosphere (Chlorine,  

Ammonia, Carbon monoxide, Acid 

fumes)  

where chemical respirator is not 

recommended, Confined Space with 

hazardous fume or gases   

  

15  Arc flash Suit 

with boot and 

hood of 

suitable rating  

During Electric Panel Breaker & MCC 

modules Operation   

16  Electrical 

hand gloves 

of suitable 

rating  

Working with live electrical power 

sources  

17  High 

temperature 

hand gloves & 

jacket  

Working with Steam lines  

18  Hard toe 

rubber 

gumboot  

Working in Mud, Sludge, Water, 

dense wild grass areas, other place 

taking Safety Officer’s approval   



 

Page 134 of 182 

 

19  Lead laminated 

coverall  

Working with radiographic substances  

20  Reflected 

jacket  

Inside confined spaces and as advised by 

OPGC Project Manager/EHS  

21  Cotton Boiler 

Suit  

Working inside Boiler / and as advised 

by  

OPGC Project Manager/EHS  

22  Full body 

harness  

Working above 5.9 ft without fall 

protection  

 

23  Welding 

jacket/suit & 

hand gloves  

Standard flame resistant welding 

jacket/suit & heat resistant leather hand 

gloves  

  

  

17.3. CONTROL ON PPE: The samples of PPE to be used by contractor at site shall be submitted to 

OPGC S a fe t y Officer i n a d v a n c e for approval. On approval, the Safety officer will retain the 

sample. The approved quality PPE (Make/Brand and colour) shall be used by contractor at worksite 

throughout the job. Any unauthorized change of model/ brand/ colour of PPE from the sample shall be 

considered as Safety violation and may lead to disciplinary action. On completion of work, the sample 

shall be returned to the contractor. The specification given above for different types of general PPEs is 

minimum quality standard. Contractors are free to provide better quality PPEs but such PPEs quality shall 

be approved from OPGC Safety Officer prior to use inside OPGC premises.   

18. TRAINING  

18.1. SAFETY ORIENTATION  
The Contractor shall ensure that all its personnel have been given the necessary safety and job related 

training required by OPGC regulations and good practice prior to starting work.   

Contractors will be responsible for providing their employees and any subcontract employee with all safety 

information provided to it by OPGC including, but not limited to:  

Project-specific occupational health and safety expectations;  

Exposure to atmospheric health, serious physical or chemical hazards; and Precautionary measures and 

procedures for performing the work.  

18.2. PRE- JOB BRIEFINGS  
Contractors shall conduct pre-job briefings and toolbox talk/ safety talks with employees under their 

control prior to work each day.  Additional job briefings shall be held if significant changes occur during 

the course of the work that might affect the safety of the employees.  
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19. COMPETENCY OF CONTRACT EMPLOYEES.   

Contractor shall assign competent employees as per the requirement of the job. Supervisors should be so 

qualified that he can clearly communicate with his team members. Besides, Supervisors shall be able to 

communicate in English. All high skilled & semiskilled employees must have job specific competence. 

OPGC will evaluate/verify competence and will reject employees who are not found with inadequate 

competency.   

 20. RESTRICTED AREAS  

All Contractors must receive authorization from the OPGC Contact Person before performing work in 

areas posted “DANGEROUS” or “HAZARDOUS” or “RESTRICTED” or some other warning signs.  

Contractors shall install warning tape for areas that require additional warning because of the work being 

performed there.  

21. ALCOHOL AND DRUGS  

The Contractor shall ensure that its personnel do not at any time, during the performance of the work, 

partake of or be under the influence of any alcohol, drug or other intoxicating substance, while on duty, 

other than for bonafide medical reasons certified by qualified medical practitioner. Person found with 

violation of this rule will be immediately removed out of OPGC site and appropriate disciplinary action 

will be imposed to the contractor.   

22. DRIVING & PARKING  

All heavy vehicles and other related machinery required in connection with the work shall be fit for purpose, 

prior to and during the period of the work.   

The Contractor shall ensure that only permitted personnel (by way of valid OPGC Driving License) are able 

to operate vehicles as per the classification of vehicle.  

Contractor shall strictly comply with Speed limit of 20Kmph in all areas inside the plant for passenger 

vehicles. Heavy vehicles speed shall not exceed 10kmh at any point of time.    

Parking of Vehicle is allowed only in the designated areas. Deliveries of materials, tools and/or 

equipment shall be coordinated with OPGC contact person and Security.  After the delivery is made to 

the job site, the delivery vehicle must be parked in the designated parking area or must exit the job site.   

Operators of mobile equipment must wear hard hats and safety glasses unless the equipment has a fully-

enclosed cab.  Seat belts must be worn when operating equipment.  No Contractor shall permit 

earthmoving or compacting equipment that has an obstructed view to the rear to be used in reverse gear 

unless the equipment has in operation a reverse signal alarm distinguishable from the surrounding noise 

level or unless a contractor-designated employee signals that it is safe to do so.   

The Contractor undertakes to ensure that all drivers comply with the following basic rules:  
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 Always wear a seat belt;  

 Always observe traffic rules, especially speed limits;  

 Never drive after consuming alcohol/drugs;  

 Never drive when very tired;  

 Never overload the vehicle;  

 Drive carefully;  

 Be sure that before starting the vehicle the area near and under the vehicle/trailer is free from persons 

asleep.  

 Vehicles are PUC certified with validity of expiry.   

 Heavy vehicles are provided with fire extinguishers   

CRASH HELMET USE – Riding two wheelers without the use of crash helmet from plant gate is 

prohibited. Contractor shall ensure, the crash helmet is all times being used by his people riding two 

wheeler.      

23. SAFETY MEETINGS  

The Contractor shall be responsible for maintaining and enhancing the safety awareness of its personnel 

including arranging its own safety meetings and participating as appropriate in safety meetings held by 

OPGC.   

24. SAFETY INSPECTION / AUDIT  

The Contractor shall inspect the work site, equipment and tools on regular basis for compliance with 

these rules and regulations, and shall be obliged to take the necessary measures to correct unsafe 

conditions and unsafe  practices.   

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and 

records when requested, to enable OPGC to inspect aspects of Contractor's operations relevant to safety 

and working environment.   

25. REPORTING AND INVESTIGATION  

The Contractor shall report all near misses, incidents or accidents to OPGC contact person or central control 

room immediately.   

The Contractor shall allow OPGC representative access at any time to plant, equipment, personnel and 

records when requested, to carry out formal investigations to find out the root causes and there by identify 

the required corrective actions to avoid the reoccurrences.   



 

Page 137 of 182 

 

Upon completion of the Work under contract and/or on a monthly basis, whichever is more frequent, the 

Contractor shall prepare a summary report of its safety performance together with accident statistics and 

submit to OPGC.  

26. INJURY MANAGEMENT  

Basic Life support facility (first aid) is available in OPGC. Contractor supervisors should be trained with 

first aid.     

In case of an injury to some contract worker, please inform   immediately  available OPGC personnel or 

first aid centre or central control room using (phone 248/222/06645 222222).   

Only trained and certified people shall provide first aid to the injured.   

In case of doubt, injured personal shall not be moved or transport improper vehicles because it may 

complicate the injury more and some cases may lead to death.   

Only Designated vehicles (Ambulance) shall be used for transportation of patients.  

27. JOB SAFETY ANALYSIS (JSA) & JOB SAFETY BRIEFING (JSB)  

 The Contractor shall adopt the OPGC JSA & JSB practice/advice.   

 The Contractor shall ensure that its supervisors and are fully conversant with OPGC JSA & JSB Process/ 

System.   

 Under no circumstances must work be started until the appropriate JSA has been prepared and complete 

the Pre-job briefing.   

 Competent person from the contractor and in-charge of the work from OPGC shall conduct the Pre- job 

briefing to all members.   

 Competent person from the contractor and in-charge of the work from OPGC shall make available a copy 

of the safety document at site.   

 Sample Job Safety analysis in prescribed format is furnished in appendix below.  

28. EMERGENCY PROCEDURES  

The Contractor shall follow the OPGC Emergency Response Plan (ERP) during the period of the work and 

shall ensure that its staff are fully familiar with the actions to be taken in case of an emergency.   

28.1. EMERGENCY PLANNING:  

Contractors must inform his people on the actions to be taken in the event of fire, explosion, personnel 

injuries or other emergencies. The contractor shall also keep abreast & acquaint of his persons regarding 

“Emergency Response Plan” of ITPS, assembly points, DO’s & DON’Ts during emergencies at regular 

intervals in monthly EHS meeting.   
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28.2. EVACUATION PROCEDURE:  

Identify the escape routes available to you before you commence work. Know the assembly points and 

directions to reach there in case of emergency.   

When the emergency siren sounds, immediately leave the area by your nearest evacuation route to 

Emergency Assembly Point. If you are using power equipments or vehicles you must switch it off and make 

it safe before evacuating.   

 

DO NOT RUN AND DO NOT STOP TO COLLECT YOUR BELONGINGS.   

Report to the emergency assembly Points as per the instructions given on loud speakers/ public address 

system.   

Obey instructions given by the OPGC contact person staff and assembly point coordinator.   

Remain at the assembly point until instructed otherwise. Do not re-enter evacuated areas until the ‘all clear’ 

announcement is made by the Main Control Room.    

Emergency Siren test is carried out every Saturday at 11:00 hours for two minutes and require no action.   

28.3. REPORTING EMERGENCY:  

If you discover a fire, or any other serious incident/emergency phone 222/233/244 using the site telephones, 

this will connect you to the Plant Main Control Room. Other   

Emergency Contacts are-                                                  Intercom       P&T  

Fire Station                777       06645222257  

Ambulance           277/248    06645222216  

Hospital              666    06645222243  

Give your name, location, and the details of the emergency.  Follow any instructions given.   

Only take emergency action if competent to do so, e.g. resuscitation, first aid, fire fighting etc.   

If safe to do so remain in the vicinity to give relevant information to the assistance when it arrives. Never 

endanger your safety.  

29. SAFETY SUPERVISOR  

If the numbers of contract workers are more than or equal to 50 (fifty), the Contractor shall be required to 

provide full time safety supervisor who will be responsible for ensuring the work is performed in 

accordance with the applicable safety requirements. For every 50(fifty) employees thereafter there shall 

be one Safety Supervisor/Officer. The On-Site Contractor Safety supervisor/officer(s) must have 

appropriate knowledge and skills, to ensure job site safety. For contractor worker less than 50(fifty) in 

job, the work supervisor can be utilized for safety supervision but in case the Project  Manager find 

ineffective supervision, the contractor may be asked to provide independent safety supervisor.    

Contractor Safety Supervisors should be qualified & experienced enough to deliver their assigned jobs 

effectively as per expectation of OPGC Project Manager/EIC & EHS. Before their work assignment, 
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Contractor has to provide the list of their safety professional along with Safety In charge stating name, 

qualification, and experience & contact number to the Project Manager & EHS. The supervisors’ 

competency will be evaluated by OPGC EHS prior to issue of gate pass. Only OPGC EHS competence 

certified Safety supervisors will be permitted for Safety Supervision at Contractor work sites. 

Competency certification may vary depending on the nature & risk level involved with the contracted job. 

Contractors are not permitted to execute job without deployment of Safety Supervisor(s) as specified 

under this condition. Contractor Safety Supervisors performance will be monitored by OPGC EIC & EHS 

and the instruction & advice of OPGC shall be implemented promptly. OPGC will impose appropriate 

penalty if the Contractor fails to implement OPGC’s safety expectation satisfactorily.          

30. COMMUNICATIONS  

30.1. COMMUNICATIONS WITH OPGC  
The Project Manager or his authorized persons (EIC) and OPGC EHS shall be the point of communication 

for all EHS issues arising under this contract.   

30.2. COORDINATION WITH OTHER OFFICIALS  
Contractor is fully responsible for coordinating with the proper authorities for moving heavy equipment, 

location of underground utilities, erecting barricades, traffic control, and other safety measures, unless 

otherwise specified.  

30.3. COMMUNICATIONS WITH MEDIA RESTRICTED  
In the event of an accident or other condition on site, contractor shall not communicate with the media or 

any other entity without the expressed consent of OPGC.  

31. EQUIPMENT CERTIFICATION  

The Contractor shall, at its own expense, ensure that all Portable electrical appliances, lifting equipment 

or other equipments required inspection or calibration has been inspected/ certified by an authorized and a 

liable inspection/certification authority/company prior to its use in the works.  

32. RESTRICTED ARTICLES  

The Contractor shall be required to ensure that written approval signed by OPGC contact person has been 

obtained prior to taking dangerous items such as drugs, knives, radioactive, corrosive, poisonous or toxic 

materials onto OPGC premises.  

33. PROHIBITED MATERIALS   

Contractor is strictly prohibited from using any of the following types of materials in performance of the 

work:  

 Asbestos, Asbestos Containing Material (ACM).   

 Mercury containing material.   

 Surface coating systems that contain lead, cadmium, chromium, barium or mercury.  
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34. HAZARDOUS SUBSTANCES    

 Before delivery of any hazardous materials to OPGC site, Contractor shall provide Material Safety 

Data Sheets for all anticipated hazardous materials.   

 All containers containing hazardous materials must be clearly labeled indicating their contents and 

appropriate hazard warning information.   

 Hazardous materials must be stored in a secure location agreed with the OPGC Contact person.   

 Don’t dispose hazardous substances into drainage system and please inform any spill on the floor or 

on any personnel.   

All operatives must understand the hazards of the materials they have to handle before use, some can 

be dangerous when used carelessly or when safeguards are overlooked. If in doubt, consult your own 

supervisor or OPGC Contact person for the relevant Hazard Data Sheet for specific health & safety 

information.  

 Hazardous waste must not be dumped in general waste bins and the hazardous waste bins are provided 

around the plant premises.   

35. SMOKING  

Plant premises are no smoking zone. Smoking is prohibited inside plant premises. Persons observed 

smoking inside Plant will be removed from job with immediate effect. Smoking is permitted inside 

declared/authorized smoking zone(s).    

36. SUB CONTRACTOR  

The Contractor should ensure that sub-contractors shall be responsible for safety requirements as specified 

by OPGC. The Contractor shall regularly check sub Contractor's compliance with safety requirements  

37. LIFTING MACHINERY AND EQUIPMENT  

37.1. LIFTING TACKLE (ALSO KNOWN AS LIFTING/ LOOSE GEAR)  
Any item used to connect a load to the lifting appliance, but which is not in itself, capable to lift, lower, 

transport or suspend the load, such as; Chain, wire rope and webbing slings, Rings, links, hooks, shackles, 

eye bolts, swivels, blocks, snatch blocks, Beam clamps and plate clamps, Lifting beams, frames, baskets, 

Waste bins, tool boxes, cargo nets, containers, pallets, etc.  

37.2. STANDARD REQUIREMENTS  
 All lifting tackle shall be tested and certified by approved competent person.   

 The Contractor shall make available, as necessary, any certificates and inspection records.   

 Lifting tackle shall not be issued or used without a current test certificate.   
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 All lifting tackles shall be visually inspected before use to identify any damage. Damaged or defective 

equipment shall be immediately removed from service.  

 Only equipment, which has been properly tested and is clearly marked/labeled/coded, may be used. 

The SWL (Safe Working Load) or WLL (Working Load Limit) must be clearly marked on all 

equipment and must be adhered to.  

 Makeshift lifting devices formed from bolts, rods or reinforcing steel shall not be used.  

 Slings shall not be shortened with knots, bolts or other makeshift devices.  

 Synthetic web slings shall be marked or coded to show the manufacturer, the rated capacities for each 

type of hitch and the type of material.  

Synthetic web slings shall be immediately removed from service if any of the following conditions 

are present:  

• Acid or caustic burns  

• Melting or charring of any part of the sling surface  

• Snags, punctures, tears or cuts  

• Broken or worn stitches  

• Distortion of fittings  

 No heavy loads or excessive strain may be placed on ropes.  

 Rope should not be driven over, ground into cinders or mud, wrapped around sharp or abrasive objects 

or burned by “snubbing off” too fast.   

 Wire ropes or wire slings, shall not be used for raising, lowering or as means of suspension if any 

fraying, kinking or broken wires are apparent.   

37.3. LIFTING EQUIPMENT OR APPLIANCES  
Is a generic term - “Lifting equipment “shall mean any machine, driven by manual or mechanical power 

which is able to raise, lower, suspend or transport loads and includes the supporting structure and all Plant, 

Equipment appliance, structures. This may include but not limited to Continuous mechanical handling 

devices (i.e. conveyors). Cranes (mobile, tower, pedestal, etc.), Wall/pillar cranes, derricks, Runway beams, 

pad eyes, gin pole and gin wheels Winches, hoist (air and electric), crabs, teller hoists, Powered working 

platforms, Elevators and Lifts, overhead cranes,   

37.4. STANDARD REQUIREMENTS  
 Lifting machinery and equipment shall be retested by an approved competent person after any major 

alteration or repairs thereto.   
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 Lifting machinery and equipment shall not be issued or used without a current test certificate.   

 EOT crane operation shall be carried out by personal with valid rigger certificate with familiarization 

to operate the EOT cranes.   

 All lifting operations are to be suitably planned and carried out with trained and qualified personnel. 

It shall be the duty of the Contractor to ensure that all employees under its control know and are able to 

apply hoist signals and their uses.   

 One qualified person shall direct the rigging operation. This person shall give signals for the group. 

No crane operation will take place without an appointed and identifiable "SIGNAL MAN”.   

 All lifting equipment shall be visually inspected before use to identify any damage. Damaged or 

defective equipment shall be immediately removed from service.   

Only equipment, which has been properly tested and is clearly marked, may be used. The SWL (Safe 

Working Load) or WLL (Working Load Limit) must be clearly marked on all equipment and must be 

adhered to.   

 All lifting operation should be carried out in the barricaded area; no one should be allowed to walk 

underneath of suspended load.   

 It is the Contractors responsibility to satisfy the OPGC Contact Person that all lifting equipment and 

machinery conforms to the relevant statutory provisions.   

 All lifting machinery and equipment and all parts and working gear thereof, both fixed and mobile 

shall be of good construction, sound material and free from patent defect and shall be maintained and 

operated to comply with OPGC standards.   

 Every dangerous moving part of lifting machinery should be guarded.   

 The hoisting mechanism of a crane shall not be used for any purpose other than lifting a load vertically.   

 Cranes shall not be used to transport loads, unless specifically designed for this purpose. The hook of 

a crane shall be secured to prevent it swinging when the crane is in "Transit".   

 Mobile Jib Cranes, side booms and "A" frames shall not work in the vicinity of overhead Power lines 

unless a safe working distance of total Length of the Jib + 10 feet is maintained.   

 Cranes with more than one ton lifting capacity shall be fitted with a safe working load indicator, and 

a crane capacity chart displayed inside the operators cabin.   

 Contractor shall not operate the cranes of OPGC without permission from OPGC Contact person.   
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 Critical lift plans must be developed by a qualified person, and then submitted to the OPGC Contact 

person for review and approval.   

 Contractor shall designate a person to observe clearance of the equipment and give timely warning for 

all operations where it is difficult for the operator to maintain the desired clearance by visual means.   

 Cranes with fixed or derricking jibs should be fitted with effective automatic safe load indicators which 

should be provided with appropriate visual and audible signals, Properly maintained and tested by a 

competent person after the erection or installation of the crane.   

 Vehicular equipment, if provided with outriggers, shall be operated with the outriggers extended and 

firmly set as necessary for the stability of the specific configuration of the equipment.  Before lowering 

outriggers, the contractor must verify the surface is firm and will support the weight of the equipment and 

operation to be performed. The Contractor shall place outrigger pads if conditions require.   

While extending, lowering outriggers and retracting the outriggers, the operator shall visually inspect 

the area to verify it is clear of all personnel and obstacles.   

 Instructions issued by the manufacturer, specifying weather and wind speed conditions which would 

be likely to affect the safety of the operation, lifting appliance should either not be used or used subject 

to limitations, should be followed.   

37.5. MULTIPLE LIFTS  
The simultaneous use of more than one lifting appliance to raise, suspend, support or lower a single load 

should be avoided. Where the simultaneous use of more than one lifting appliance is unavoidable; contractor 

shall perform the lifting only with OPGC approved Risk assessment, Method statement and Rigging plan.  

37.6. PERSONNEL BASKETS AND MAN HOIST   
 Personnel baskets should be of good design construction, sound material, and adequate strength, free 

from obvious defect and certified and clearly marked with the maximum number of persons permitted.   

 Where a man hoist is operated by means of a winch, or where person is carried in a cage, skip or 

similar plant or equipment designed to lift persons, the winch should be so constructed that the brake is 

automatically applied at all times except when the controls are in the operating position.   

 No winch should be fitted with a pawl and ratchet gear on which the pawl has to be disengaged before 

the platform or cage can be lowered.  

37.7. INDUSTRIAL FORK LIFT  
 Industrial fork lift trucks shall not be used to lift a load greater than the maximum safe working load 

permitted for the truck.   

 Passengers are forbidden to ride on vehicles, mobile plant or forklift trucks not specifically designed 

or fitted out for passengers use.   
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 The Forklift operator shall have a valid operating certificate from a recognized authority and a valid 

OPGC driving license.  

37.8. CONTAINERS  
 Every container for raising, suspending, supporting or lowering articles, tools, equipment, and other 

materials should be of good construction, sound material, and adequate strength, free from obvious defect 

and suitable for the purpose for which it is required.   

 Provided with adequate and suitable arrangements for securing the container to the lifting appliance 

or to lifting gear, as appropriate;   

 Marked with its tare weight and the weight of the load which it may carry with safety;   

 So constructed as to prevent the accidental displacement of its load.   

Loose materials or articles that could be displaced should be secured or covered to prevent such 

displacement.   

38. HAND TOOLS  

 Tools shall not be placed on any type of energized equipment or where a tool might fall and become 

a hazard.    

 Unacceptable placement includes on ladders, stairs, railings, mobile equipment, lying on the floor, on 

the scaffold, in walkways or cluttering work benches.   

 Tools shall not be placed next to open trenches, manholes or vault openings.   

 Tools, materials and parts used in elevated work locations shall be tied in place or kept in containers 

secured so that nothing can accidentally fall.   

 Select the right tools for the job.   

 Train your workers to select the right tools for each job, and ensure that the tools are available.   

 Inspect the tool and ensure that it is in good condition and keep it in good condition.   

 Unsafe tools include wrenches with cracked or worn jaws; screwdrivers with broken tips, or split or 

broken handles; hammers with chipped, mushroomed or loose heads and broken or split handles; 

mushroomed heads on chisels; dull saws; and extension cords or electrical tools with broken plugs, 

improper or removed grounding systems, or split insulation.  

 Use all tools correctly.  

 Keep tools in a safe place.   
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 Carry the tools to and from the work site in a tool box, cabinet, or other appropriate tool holder or 

pouch.   

 Store the tools in the proper storage area.   

 Tools should not be carried up or down ladders by hand. Appropriate pouches shall be used. Where 

pouches are not available, tools shall be lifted and lowered by hand lines.   

 Tools should not be thrown from one level to another, nor should they be thrown from one location to 

another on the same level.   

 Spark proof tools should be inspected regularly to ensure that there are no steel splinters.  

 

39. PORTABLE ELECTRICAL APPLIANCES.   

 All appliances should be tested and identified; records of test/re-test dates should be available.   

 Equipments which do not have the test detail label will not permitted inside OPGC Premises.   

Any equipment which is in poor condition will not be permitted inside the OPGC premises.   

 Where any portable hand tool requires a supply above 110Volts A.C obtain permission from 

your OPGC Contact Person. If permission is granted, a residual current device (RCD) must be 

connected in the circuit.   

 Joining of cable is allowed only with industrial male and female sockets of IP67 rating. No 

twisting or taping of conductors is allowed.   

 Bare cable/ conductors shall not be inserted to sockets.   

 Contractors must ensure that electric equipment connected by cord and plug in good condition.   

 Each employee must be properly trained before using tools or equipment requiring special 

instruction or training (e.g., power tools, vacuum equipment, etc.).   

 Extension cords used with portable electric tools shall be of the 3-wire type unless the tool or 

appliance is double-insulated or operated from an isolated power service. The ground wire must either 

be permanently connected to the tool frame for grounding means.   

 Extension cords lay across walkways or driveways must be covered by protection or warning 

devices to prevent pedestrian or vehicle hazards.   

 Ground Fault Circuit Interrupters (GFCIs) are to be used whenever a portable electric tool is 

used.   
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 Electrically-powered tools may not be used on energized conductors.   

 Compressed air hose connections shall be secured with a safety clip or retainer before use.   

 If a machine guard is removed in order to work on equipment, it shall be replaced before the 

equipment is placed back in service.  Lockout/Tagout procedures shall be followed.   

 Power tools should be used, in accordance with the manufacturer’s instructions.   

 Where sparking or heat generated by the use of pneumatic tools, an approved coolant shall be 

used.   

 Only patent pneumatic hose, couplings and fittings of the correct rating shall be used when 

using pneumatic tools.   

  40. TEMPORARY WIRING   

These provisions apply to temporary electrical power and lighting wiring methods. Temporary wiring shall 

be removed immediately upon completion of construction or the purpose for which the wiring was 

installed.   

 40.1. TEMPORARY POWER PROGRAM PROCEDURES   

i. Only authorized and qualified people for electrical work shall work on the installation, wiring, 

troubleshooting or repair of electrical equipment.  

ii. All persons dealing with & handling electrical equipment shall be trained to apply the correct 

treatment for electric shock.  

iii. All portable tools, hand lamps & other apparatus must be connected to the system by means of 

appropriate rating plugs & sockets type.   

iv. All joints must be both electrically & mechanically sound. No twisting of conductors or tapping 

is permitted.  

v. Supplies to welding equipment must be specially arranged & the connections must be sufficient 

in size for the duty to be performed & properly protected against mechanical damage & electrical 

hazards.  

vi. All lamps for general illumination shall be protected from incidental contact or breakage. 

Metal-case sockets shall be grounded. Damaged cages/lamps shall be corrected upon notice.   

vii. Temporary lights shall not be suspended by their electric cords unless cords and lights are 

designed for this mean of suspension.   



 

Page 147 of 182 

 

viii. Portable electric lighting used in wet and/or other conductive locations, for example drums, 

tanks, and vessels shall be operated at 24 volts or less. However, 120 volt lights may be used on 

approval if protected by a GFCI.   

ix. Flexible cords and cables shall be protected from damage. Sharp corners and projections shall 

be avoided. Flexible cords and cables may pass through doorways or other pinch points, if protection 

is provided to avoid damage.   

x. Extension cord sets used with portable electric tool and appliances shall be of three-wire type 

and shall be designed for hard or extra-hard usage. Flexible cords used with temporary and portable 

lights shall be designed for hard or extrahard usage.   

xi. Electrical equipment shall not be opened, adjusted, repaired, or otherwise handled until it is 

de-energized and locked-out according to the lock-out policy.   

xii. De-energized equipment shall be tested before anyone works on it.   

xiii. All metal panels, boxes, covers, conduit, etc., that are part of electrical system shall be 

grounded.   

xiv. All splices and repairs shall be made inside an approved box or approved splice kit. Tape alone 

is not acceptable.   

xv. Metal ladders shall not be used for electrical work.   

xvi. All electrical equipment that is exposed to flammable gases or vapors, combustible dust, or 

ignitable fibres must meet hazardous location requirements in order to prevent explosions.   

xvii. Extension boards must have GFCI/RCCB protection with main power on/off switches. 

GFCI/RCCB should not be used as power on/off switching.  xviii. Circuit breakers that protect hand 

tool receptacles shall have a maximum rating of 20 amps. Waterproof connectors shall be used as 

necessary.   

xix. All holes in panel boxes and gaps where circuit breakers are missing shall be securely plugged 

with a fireproof material.   

xx. Circuit breakers shall be matched as closely as possible to the electrical needs they supply.  

 41. FALL PROTECTION   
 All persons, on any project that requires them to wear a personal fall arrest or restraint system, will follow 

these guidelines.  A full body harness will be used whenever there is the potential for a fall from a height of 

6 feet or more.  

 

41.1. PERSONAL FALL ARREST SYSTEMS (PFAS) & FULL BODY HARNESS:    

A personal fall-arrest system is generally required whenever an individual is at risk of falling 1.8 

meter or 5.9 ft or more ft from an elevated position. A properly designed system should include 

three components:  
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A. An anchor point capable of supporting a minimum of 5,000 lbs (22.2 kN) per attached worker; 

will serve as a secure connection point for lifelines, lanyards or deceleration devices.  

B. A full-body harness designed to distribute fall-arrest forces over thighs, pelvis, waist, chest and 

shoulders; if a fall occurs, D-ring located in centre of the back will hold worker in an upright 

position until rescued.  

C. A connecting device such as a lanyard, deceleration apparatus, lifeline or a combination of these 

items with locking snap hooks. Must have a minimum breaking strength of 5,000 Lbs.  

WARNING:  

The maximum arresting force an individual is permitted to sustain while wearing a harness is limited to 

1,800 lbs (8kN). To stay below this impact force, workers should keep the free fall distance as short as 

possible (max. 1.8 meter) and consider the use of deceleration devices or shock absorbing lanyards. During 

fall, the worker shall not come in contact any lower level and bring the worker to a complete stop and limit 

maximum deceleration distance an employee travels to 3.5 feet (1.07 m).  

Each worker shall be attached to a separate lifeline and lifelines shall be protected against being cut or 

abraded.  

 

FULL BODY HARNESS APPLICATION GUIDELINE-  

Deceleration apparatuses (shock absorbers) attached double lanyard type harnesses shall be used only at 

height with fall distance of 6 meter or more.   

For fall distance of less than 6 meter or more than 06 meter, self retractable type full body harness shall be 

used.   

Full body harness after one free fall shall not be used again, it shall be condemned.  

Harness shall be checked/ inspected for wear/tear or any damage before use.  

 

 

41.2. ANCHORAGE CONNECTORS AND POINTS   

An anchorage connector or point must be capable of supporting 5000lbs. per attached worker. This can be 

accomplished in a number of ways and must be engineered to ensure the point has that capability.    

Only anchorages designed by a fall protection equipment manufacturer must approved by OPGC. 

Anchorage Points in concrete or attached to wooden structures must be approved by both the Contractor’s 

Qualified Person & EIC.   

 The anchorage point must be installed at dorsal D-ring (shoulder) height or higher. An anchorage point at 

feet level is unacceptable for fall arrest application and will not be allowed.   
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41.3. AUTHORIZED FALL PROTECTION SYSTEMS/EQUIPMENT   

Only fall protection equipment approved by the OPGC will be used on OPGC projects.   

STORAGE 

The equipment should be stored and hung up freely by the back D-ring in a cool, dry place until needed. If 

materials appear to be faded or it tags and labels are illegible, consult the equipment manufacturer to 

determine if replacement is necessary.   

  

41.4. TIPS FOR FALL PROTECTION  
  

• Make sure the harness fits snugly. Tighten all straps.   

• Use an anchorage point above your head. Do not tie-off at your feet unless there is no other 

place to tie-off.   

• Use two lanyards for 100% tie-off. One lanyard must be attached at all times and when moving 

from position to position.   

• Never hook two lanyards together to get extra reach.   

• Except with specific lanyards, hooks may not be tied back into the lanyard itself.   

• Use cheaters only when your lanyard will not reach a tie-off point. Cheaters will not be used 

while tied off to the inside of a man basket.   

• Shock absorbing lanyards may not be used in conjunction with retractable lanyards.   

• Never tie a knot in your lanyard to reduce its length   

  

 41.5. ACCESS   

 Stairways and stair towers with complete hand and guardrails do not require fall protection.   

Fall protection is not required while using a ladder as a means of access as long as the climbing distance is 

less than 10 feet. Once a worker has climbed 10 feet a ladder climbing device is required or an enclosed 

cage must be present.   

If the worker stops at any point to conduct work from a ladder, and the worker’s feet are more than 6 feet 

above the adjacent surface, fall protective equipment is required. A three-point contact must be maintained 

with a ladder regardless of the height a worker is above an adjacent surface.   

 42. SCAFFOLDING   

All scaffolds and staging shall comply with OSHA standards. Prior to using any scaffolding, it shall be 

approved by OPGC. A "GREEN SCAF-TAG" indicating OPGC acceptance will be attached to the 

scaffolding, the scaffolding is not to be used until the approval is given. The scaffolding shall meet the 

following minimum requirements:  
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 Timber uprights and ledger shall not be used.   

 Metal parts used for scaffolds shall be in good condition and free from corrosion.   

 All poles, planks and general materials, used for scaffoldings, shall be kept in good condition 

and be inspected by a competent person appointed by the Contractor on each occasion before being 

used for erection.   

 No materials, other than those specifically designed for the purpose, shall be used for 

scaffolding.   

 A scaffold shall be erected only by men trained and certified in the job, working under the 

immediate supervision of a competent foreman, who knows the purpose of the scaffold and how it 

should be constructed to carry the loads which will be placed upon it.   

 Scaffolds shall be securely supported or suspended and where necessary braced to ensure 

stability. Unless constructed as an independent scaffold, it shall be rigidly connected to the building 

or structure.   

 In the case of partially erected or dismantled scaffolds still capable of being used, access thereto 

should be effectively blocked and prominent warning notices shall be posted with a "RED SCAF-

TAG".   

 All platforms, scaffolds and other workplaces, from which persons may fall more than 1.8m (6 

ft) shall have edge protection which consist of an upper rail not less than one meter (3 ft 3 inches) in 

height above the walkway and have at least one intermediate rail.   

 Toe boards shall be fitted to all scaffolding.   

When permanent hand rails have to be removed from elevated platforms, rope or wire hand rails 

shall be fitted in their place.   

 Any load-bearing scaffolding should be constructed to a design previously submitted to and 

approved by an OPGC contact person.   

 Parts of staging, tools and other articles and materials shall be properly lowered and shall not 

be thrown down from a height. They shall be raised by rope or other suitable means and not carried 

on the person.   

 The Contractor's Representative shall ensure that no loose articles and materials are left lying 

about in any place from which they may fall on persons working, or passing beneath.  

 While erecting the scaffolding a RED SCAFF-TAG need to be hung until erection is finished  
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         42.1. REQUIREMENTS FOR BOARDS AND PLANKS  

 Boards of 51 mm (2 inch) minimum thickness shall be used. These shall be at least 210 mm (8 

inches) wide.   

 The spacing of board supports shall depend on the thickness of the boards used and the load to 

be carried. There shall be at least three supports. Support for 51 mm (2 inch) boards shall not be more 

than 2.5 m (8 feet 6 inches) apart. All boards shall be supported at the ends.   

 Boards shall be end-butted and close boarded throughout. Overhanging of boards of any 

thickness shall not exceed four (4) times their thickness and not less than 50 mm.  

        42.2. WORKING PLATFORM  

 All working platforms should be close boarded and all boards should be lashed or secured.   

 Widths of platforms vary according to scaffolds purpose.   

 As a general rule, if the platforms are to be used only as a footing, they shall be at least 610 

mm (24 inches) wide. If small quantities of materials have to be put on them, the platform width shall 

be increased to 813 mm (32 inches) wide.  

       42.3. MOBILE TOWER   
 The height of a mobile tower should never exceed three times the length of the shortest side.   

 There should be only one working platform on a mobile tower.   

 Mobile scaffolds should only be used on ground which is firm and level.   

 Moving the tower should only be done by pushing or pulling the base.   

 The working platform must be clear of men and materials when the tower is being moved.   

 Wheels should be turned outwards and brake must be on and locked before use.   

 It is advised to tie the tower to the structure whenever possible.   

 Never ride on a scaffold that is being moved.  

     42.4. INDEPENDENT TOWERS  
 The tubular scaffold used most often is the independent tower. The independent tower apart 

from necessary ties stands completely free from buildings or structures and is used mainly for access 

pipe bridges or high maintenance jobs where only a small working area is required.   

 The foundation must be capable of carrying the weight of the tower, equipment and men.   

 Base plates must be placed under all standards and if there is any danger of lateral movement 

they must be securely fixed, substitutes must not be used.   
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 Special precautions must be taken to provide stability on soft soil, or surfaces likely to be 

damaged.   

 Standards must be vertical and joints must be staggered. The distance between standards must 

be no more than 2.5 m (8 feet 6 inches).   

 Ledgers must be horizontal and fixed to the standards with load bearing clips.   

 Generally ledgers will be vertically spaced at about 2 m centers for easy erection; also 

providing ample headroom if an intermediate working platform is required.   

 Diagonal bracings must be fitted on all lifts on all sides and a cross bracing should be fitted at 

the base and at other levels where necessary to keep the tower rigid, but at least every alternative lift.   

 If the height of the tower is more than 3 1/2 times the length of the shortest side it must be 

adequately tied.   

 It is good practice to tie scaffolds to the adjacent structure whenever possible irrespective of 

height.  

      42.5. LADDERS  
 All ladders used in the plant except in scaffoldings shall be made of Glass Reinforced Plastic 

(GRP) / FRP. No metallic / wood ladders are allowed in OPGC premises.  

 Shall be factory made and shall be of sound construction.   

 No ladders with treads nailed to the stringers or which are in any other way faulty or unsound 

shall be used.   

 Unless OPGC has granted prior written consent no ladder shall exceed 3.7 m (12 ft) in height.   

 Ladders shall not be painted. Clear varnish or polyurethane is acceptable.   

 All ladders shall only be used for the purpose for which they were designed.   

 The Contractor shall ensure all ladders under their control are inspected for safe, clean and 

proper working parts before they are used.    

 Defective ladders shall not be used, but instead shall be tagged and made inaccessible for use.   

 Ladders should be placed upon a level, firm, solid and safe base and leaned against or hung 

from a solid, safe structure.    

 When it is necessary to place a ladder on a non-level, smooth or slick surface, the base of the 

ladder shall be tied, blocked in place or held by another worker.   
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 The base of a straight or extension ladder shall be placed back from the wall at a distance equal 

to one-fourth of the ladder’s working length.   

 The top of an extension ladder shall be tied off when possible.   

 No one shall go up or down a ladder without the free use of both hands.   

 If material must be lifted, a hand line must be used.   

 Employees shall face a ladder while ascending or descending.   

 A ladder used to transfer to a landing must have side rails that extend at least 3 feet above the 

landing.   

 Contractors shall ensure employees under their control are properly trained in ladder safety.  

 Where ever the chance hitting ladder with moving traffic or some other equipments exists, 

adequate protections to be provided with warnings  

43. ACCESS TO TRANSFORMERS / SWITCH GEAR ROOMS/SWITCHYARD 
AND OTHER RESTRICTED AREAS  

Contractor will remain outside of all fenced electrical transformer, switchgear rooms, switchyard or any 

other high voltage areas and restricted areas unless authorized by the OPGC Contract person to enter.  If it 

becomes necessary to enter these areas, the Contractor must notify the OPGC Contract person so that 

arrangements can be made to secure a safe work area.  

44. FIRE PROTECTION:  

Fire hydrants, extinguishers, hose racks, and other emergency equipment shall not be covered or blocked 

and fire equipment lanes must always be kept clear.  

All fires must be investigated and reported to OPGC regardless of duration or extent.  

All contractor persons should know the method of raising alarm & operation of first aid fire fighting 

appliances. Nobody should misuse the fire appliances, extinguishers etc.   

 45. HOT WORK   
Any activity which involves naked flames or can produce heat energy or spark shall be considered as Hot 

Work. e.g. Welding, Burning, Grinding, Cutting.   

 The Contractor must coordinate hot work activities with the OPGC Contact person.  

 All welding, burning, or other hot work will be carefully planned and safely executed by 

completion of a Hot Work Permit from OPGC.  

 Welding machines and its accessories must be approved type & safe to use. Power supply cable 

should be of proper rating, joint free, copper and cut resistance type.    
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 When ‘Hot Work’ is in progress precautions must be taken as per the Hot Work Permit issued 

by OPGC to minimize the risk to other persons, particularly from fire.   

 Appropriate fire extinguishers shall be made available for the duration of the specific activities 

as mentioned in the Hot Work permit.  

 The Contractor shall provide fire watches during hot work activity & shall ensure 

firewatchers are trained on the use of fire extinguishers and other appropriate fire fighting gear. 

Fire watchers during fire watching cannot be assigned with other task.   

 The Contractor shall ensure that firewatchers are equipped with appropriate equipment and 

dedicated only to the duties of the fire watch.   

 The Contractor shall ensure that adequate guards and barriers (fire blanket, fire proof sheets) 

are used to ensure sparks and hot slag are confined to the immediate area and do not contact flammable 

or combustible materials.    

 All open areas and floor grating/ wall openings shall be protected so that sparks or slag cannot 

reach flammable or combustible materials at any lower level.   

 Hot work areas must be barricaded to prevent people from coming into contact with sparks and 

slag from hot work activities.   

 The Contractor must store flammable and combustible chemicals where they are not subject to 

hot work or other sources of ignition.  

 Use appropriate PPE for the job.  

46. CONFINED SPACES:  

A Confined Space is any space of an enclosed nature which is not designed for continuous human 

occupancy and presents a risk of death or serious injury from hazardous substance or dangerous conditions.   

 The Contractor must coordinate Confined Space Entry work activities with the OPGC Contract 

person.   

Confined Space Entry Permit shall be obtained to enter any Confined Space for any kind of work 

inside.   

 Contractor shall perform no duties that might interfere and disturb the accepted safe working 

conditions in a confined space.   

 Contractor shall maintain all safety barriers around the Entry Point.   

 Appropriate PPE as per the Confined Space Entry Permit shall be used.   
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 Appropriate dust mask shall be worn by the Entrant if significant quantities of dust are present 

within the Confined Space.   

 Head and eye protection shall be worn at all times by the Entrant unless specified otherwise 

by the Control Room Engineer.   

 A body harness may be required by the Entrant if work is to be performed above ground level. 

An air purifying respirator and cartridge or Self Contained breathing Apparatus (SCBA) shall be used 

by the Entrant if Entry into a Confined Space containing a Hazardous Atmosphere is required and it is 

not physically possible to entirely remove the Hazardous Atmosphere.  

 Contractor shall use the safety equipment as per the Confined Space Entry Permit.  

 Fire extinguishers suitable for the type of fires those are appropriate to the hazards that may be 

present in the Permit Required Confined Space.  

 Contractor shall deploy trained Confined Space Watcher/Hole Watcher to take control over 

the Confined Space entry & exit points during the period of work. Confined space opening either 

will be closed or entry prohibited through warning tape or barrier while no work is taking place 

inside the confined space. Contractor will not assign task other than Confined space watching to 

the watchers as long as they are performing the watching.     

 Contractor shall comply strictly with the following Electrical safety precautions  

 Electrical equipment supplied from the mains should only be used where there  are no 

practicable alternatives. Battery powered electrical equipment or pneumatic powered equipment shall 

be used whenever possible.   

 If there are no practicable alternatives to using electrical equipment supplied from the mains, 

then they should be 24V. If this is not possible then they should be 110V supplied through a centre 

tapped transformer with the centre tap earthed.   

 Electrical equipment supplied from the mains should contain Ground Fault Circuit Interrupters 

/ Residual Current Devices.   

 Electrical equipment supplied from the mains shall have a valid test certificate.   

   

47. HIGH PRESSURE WATER/ SERVICE AIR CLEANERS  

Improper use of water jets/ Service Air can cause serious injury. The contractor may only use high pressure 

washing apparatus with the permission of the OPGC Contact Person.  
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The contractor must satisfy the OPGC Contact Person as to the training of the operators, the arrangements 

for the place of work and a safe system of work.  

48. SCRAP/WASTE DISPOSAL:  

Waste Bins are provided on site for General Housekeeping materials, metal scrap, Hazardous and Oily 

wastes and Chemical Wastes. Special or Hazardous Materials must not be dumped in general housekeeping 

bins and metal scrap bins. Please consult with OPGC Contact person for more details.  

49. GAS CYLINDERS  

The following regulations apply to all industrial transportable gas cylinders including containers for 

dissolved acetylene.  

49.1. CYLINDER IDENTIFICATION  
Gas cylinders shall be colour coded in accordance with relevant BIS code or applicable Gas Cylinder rule.   

Full and empty cylinders must be clearly distinguished and stored apart.  

49.2. STORAGE OF CYLINDERS    
 No flammable materials shall be stored on the site with them, or in the immediate vicinity. 

Cylinders must be kept at a safe distance from any heat source.   

 Cylinders shall be stored in such a manner that they can be readily removed in the event of fire.   

 They shall be adequately secured to prevent falling over.   

 Cylinders shall be stored vertically and secured.   

49.3. HANDLING AND MOVEMENT OF CYLINDERS  
 Cylinders shall not be subjected to rough usage, or excessive shock, or used as rollers, or 

supports.   

 Cylinders shall not be dropped from a height.   

 A proper carriage, or platform and not a sling, shall be used for moving cylinders, whether 

empty or full.   

 When cylinders are being transported, they shall be loaded and firmly wedged to prevent 

violent contact when the vehicle moves.   

 On no account shall cylinder trolleys be towed by motor transport. The transportation of any 

gas filled cylinder shall always be in a proper rack, regularly maintained and properly inspected at least 

biannually.   

The Contractor shall ensure that cylinders with faulty valve joints, immovable valve spindles, or 

valve leakage are immediately removed from the site.   

 Only standard valve keys shall be used.   
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 Only standard automatic pressure regulators and pressure gauges shall be fitted to cylinders.   

 Regulators and gauges shall be checked to ensure they are functioning properly and damaged 

gauges or regulators shall be removed from service.   

 RED hose shall only be used for Acetylene and BLACK hose shall be used for Oxygen and 

Nitrogen.   

 Hoses shall be pressure tested and examined to ensure that they are free from cuts, cracks, 

burns and excessive wear.   

 Only secured hose connectors shall be used.   

 It is strictly prohibited to bind hose connections with wire.   

 All Oxy-acetylene sets which are portable shall be wheeled on a trolley.   

 When not in use, blow-pipes and hoses shall not be left in confined spaces or enclosed areas.   

 Where this cannot be done, the Oxygen and Acetylene connections shall be disconnected at 

the cylinders situated outside. Merely closing the valve is not a disconnection.   

 Empty cylinders and cylinders no longer required shall be removed from the Site as soon as 

practicable, caps shall be in place.   

 Flashback arrestors (ESAB or any other ISI approved type) shall be fitted at the outlet of the 

regulator and at inlet of the cutting torch.   

 When not in use, all cylinders shall have protecting caps screwed on.   

 Cylinder valves shall be closed immediately when gas is not required, or when the cylinder is 

empty and the hose depressurized.   

50. RADIOGRAPHY AND RADIO ACTIVE SUBSTANCES  

 Radiography shall be done only after achieving a valid safety document. Proper barricading of 

the area and paging on the loud speakers should be done  

 All operations involving the use of radioactive substances shall be supervised by the Contractor 

to ensure that protective measures are properly maintained and to check the extent of the protection 

afforded in practice.   

 The Contractor is required to provide OPGC with a list of radioactive sources held by the 

Contractor and all employees who use or store these radio-active sources on OPGC's property.  
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 The Contractor shall be responsible for the supply, operation and regular testing of all 

necessary monitoring equipment and to ensure that all protection barriers  

are placed and altered as a result of survey radiation level readings in accordance with internationally 

acceptable levels.   

 All radioactive substances not in use shall be kept securely in a dedicated storage place. The 

storage place should be clearly marked with the warning sign and the wording: “DANGER - 

RADIOACTIVE MATERIAL” in clear and indelible print. Its access hatch or door should be provided 

with a lock, the keys of which should be kept by the authorized radiographer.   

 Only authorized personnel should handle radioactive sources.   

 Before any radiography work is started, the Contractor shall be required to establish procedures 

dealing with accident/incidents and foreseeing an emergency.   

 The procedure shall clearly define responsibilities and actions/measures to be implemented.   

 The emergency procedures shall be submitted to OPGC Contact person for review and 

approval.   

 The Contractor shall also ensure that all personnel involved have been carefully instructed.  

50.1. During transport, radioactive substances should be kept in sealed sources for radiography with 

the exposure container should be kept inside a lead-lined box which has the radiation warning sign on the 

outside.   

50.2. HANDLING PROCEDURE AND PERSONAL PROTECTION  

   Keep maximum distance from the source.   

 Provide maximum shielding   

 Keep exposure time down.   

 A radiography permit shall be obtained on each occasion radiological work is carried out.   

 A barrier shall be erected around each area where the source is exposed so that the level of 

radiation at the barrier does not exceed 0.75 Micro Seiverts per hour in air.   

 Suitable warning notices for display at barriers shall have the wording "RADIATION - DO 

NOT ENTER".  The notices shall also include the radiation symbol.   

 All persons using radioactive substances shall be trained and certified in the use of such 

substances.   

 The perimeter of the area shall be patrolled during the period of source exposure.   
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 An exposed source must be immediately returned to its safe container on the request of the 

operating personnel, or in the event of a fire or other emergency occurring    

Any worker liable to be exposed to ionizing radiation shall wear on the appropriate part of his body a 

film badge to measure the amount of radiation accumulated.   

51. EXCAVATION  

 The Contractor shall ensure that no Excavation work shall be carried out without the issue of 

an appropriate Safety Document.   

 Any buried cables or pipelines unexpectedly encountered during excavation work shall be 

reported immediately to the OPGC Central Control Room and the work shall cease.   

 Where, because of the nature, shape and slope of the excavation, material is liable to fall more 

than 1.3 meters (4 ft.) onto a person working, the sides of the excavation must be adequately shored.   

 Shoring shall be rigid and without holes or opening, and be properly braced with support 

structure.   

 The shoring of every excavation where men are to work shall be examined each day by the 

Contractor's Representative.   

 Excavated earth shall not be stored close to the trench edges and a minimum distance of at least 

one and a half times the depth of the trench shall be observed.   

 No load, plant or equipment should be placed or moved near the edge of any excavation where 

it is likely to cause the collapse of the side of the excavation.   

 Excavations in which persons are working and into which a person is liable to fall shall be 

suitably or protected by a barrier.   

 If the excavation is to remain open after dark, warning lights shall be placed around the 

excavation to warn others of its presence.   

 Temporary crossings over the trench shall be at least 609 mm (2 feet) wide and sufficiently 

strong with a railing on one side.   

 The Contractor shall be responsible for the provision of all barricades, roping off and the 

provision of flashing lights as is required for the safety of persons and vehicles.   

52. SURPLUS MATERIALS  

Unless otherwise directed through written instructions issued by OPGC, Contractor shall promptly remove 

all excess surplus material from the jobsite.  Final payment for performance of the work shall not be due and 
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payable until such materials are removed from the jobsite.  If surplus materials are not removed from the job 

site within fifteen (15) days of completion of the Work, OPGC may dispose of the materials and offset the 

cost associated with disposal against the unpaid balance of the Contract Price.  

 53. SUSPENSION OF WORK AND LIMITATION OF LIABILITY  

OPGC reserves the right through the project contact to suspend all or any portion of the work being 

performed in violation of these provisions. OPGC shall not be liable in contract, tort (including without 

limitation negligence and strict liability) warranty or under any other legal theory for damages, costs or 

expenses related to any suspension or stoppage of work, loss of business, or other special, incidental, 

consequential or punitive damages in connection with any failure on the Contractor’s part to establish, 

enforce, or adequately monitor its Health and Safety Program.  

54. TEMPORARY BUILDING:  

Temporary buildings and material storage areas shall only be allowed upon written approval of the 

concerned Project Manager/EIC. They shall not be set up under power lines or pipe ways.  

55. UNSAFE AND/OR INAPPROPRIATE BEHAVIOR, DICIPLINARY ACTION   

Any Contractor employee who appears unable to perform his job in a safe manner or exhibits any type of 

behavior inappropriate for the work place will be reported to the Contractor’s on-site supervisor for 

evaluation and possible removal from the site. OPGC will not tolerate at any time any conduct that 

threatens, intimidates or coerces an OPGC person, another Contractor or any member of the public.    

55.1. DISCIPLINARY ACTION AND PENALTY AGAINST SAFETY RULES VIOLATION  
 Unsatisfactory safety performance will go against the contractor in future bids.  

 OPGC reserves the right to even terminate unsafe Contractor from Contract with notice.    

 In addition to the above disciplinary action, additional penalty for Safety Violation shall be 

applicable.  

 The penalty system is divided into two categories, Minor and Major. OPGC EHS shall decide 

about the minor or major safety penalty based on type of violations & risk involved with the violations  

  55.2. EXAMPLES OF SAFETY VIOLATIONS  
 Not wearing / improper wearing of personal protective equipment (PPE) as per OPGC PPE 

rule. Example- Safety Shoe, Helmet, Safety glass, Earplug, Hand gloves and other PPEs.    

 Using grinder without wheel guard  

 Taking electrical connection without using ELCB.  

 Using damaged welding cable, faulty joints in cable  
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 Non-use of flash back arrester in oxy acetylene cutting set  

 Non availability of standby person (hole watch) on man hole during entry into   

 Confined space  

Not responding to emergency sirens as per emergency handling procedure.  

 Working overhead on road/ pathway without barricading  

 Dumping excavated earth on edge of excavation  

 Non-reporting of Near Miss, accident, fire and/or explosion and property damage incident.  

 Improper housekeeping. Leaving work area with debris/ waste/ scrap material haphazardly  

 Unauthorized disposal of hazardous substance (waste Oil, Grease, Chemical, Toxic   

Substance)   

 Leaving excavated soil on road  

 Spillage of waste on roads & work places   

 Smoking inside plant premises.  

 Unauthorized carrying of weapon inside Plant Premises.  Working without valid work 

permit.  

 Not complying with written instruction on the work permit  

 Working without Job Safety Analysis(JSA) for high & medium risk jobs  

 Working without Job Safety briefing for high & medium risk jobs  Not providing fire 

extinguisher for hot work and fire watch.  

 Use of none testing/ certified lifting machine, tools and tackles  

 Use of substandard scaffold (such as substandard platform in terms of access, guard rail, toe 

guard & gaps on platform surface, non-use of soleplate/base plate, sagging  scaffold etc.)  

 Use of above 24V light fittings in confined space without approval  

 Working above 5.9 ft height without fall protection  

 Working without rigging & slinging safety measure  Persons working under suspended load 

in barricaded area  Abuse of safety equipment/ facility/ emergency equipment.  

 Blocking access of emergency equipment or exits.  

 Mishandling of gas cylinders  
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 Handling & disposal of hazardous substances in unauthorized manner.  

 Violating OPGC any of the environmental guideline attached in separate sheet.  

The following penalties shall be imposed on the contractor with the charge of safety violation by OPGC and 

shall be deducted from the Contractor’s running/ final bill. Penalty can be imposed by E-I-C/Dept Heads & 

Tls/ Safety Officer/ EHS Manager/Safety Rovers or any officer authorized by the OPGC management.  

 For first instance of Safety rule violation, counseling and verbal warning with  punching of 

blue spot on I Card  

 On observation of second instance of Safety rule violation, counseling and strong verbal 

warning with punching of yellow spot on I Card  

 On observation of 3rd Safety rule violation, punching of red spot on I Card with duty suspension 

or permanent removal from site   

 For major Safety Violation for one instance also, there may be direct punching of red spot in I 

card with permanent removal/ termination of the Contractor employee(s) responsible for that violation.   

 Inadequate Safety Supervision leading to repeated minor or medium risk type safety violation- 

Fine/Penalty of Rs.5000/- (Rs. five thousand only) and I card punching of responsible contractor 

Supervisor.  

 Inadequate Safety Supervision leading to repeated major risk type safety violation- 

Fine/Penalty of Rs.10000/- (Rs. ten thousand only) and I card punching of Contractor Supervisors with 

suspension or even termination of responsible contractor supervisor. It can also be increased depending 

on the seriousness of the safety violation. It will be decided after joint discussion of EHS & concern 

EIC which can be maximum up to 0.5% of work order value. 

56. GENERAL GUIDELINES FOR ENVIRONMENTAL PROTECTION  

The Contractor shall pay due regard to the environment by acting to preserve air, water, human life, animal 

and plant life from adverse effects resulting from its work or operation and to minimize any nuisance which 

may arise from such work or operations.     

1. Uncontrolled releases of OPGC regulated materials, hazardous wastes, special wastes, and PCB or 

PCB contaminated materials from OPGC locations into the environment are prohibited.   

2. All spills of OPGC regulated material, hazardous waste, special waste and PCB or PCB contaminated 

material must be cleaned up and waste residues generated disposed of properly.  Planning must begin 

immediately and clean up must be initiated within 72 hours of discovery of the spill.   

3. Use of PCB (Poly Chlorinated Biphenyl) containing products/ materials is prohibited.  
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4. Used oil & lubricants generated during work shall be collected in containers provided with lid and 

shall be placed at designated transit storage shed. This shall be subsequently sent to warehouse for storage 

in the designated shed in front of Store Shed No. 3 and final disposal to authorized recyclers / re-

processors. Waste oil/lubricant spilled on the floor shall be contained and collected by the use of spill 

protection kit.  

5. Used lead acid batteries shall be sent to Warehouse for storage at designated shed and final disposal 

to authorized recyclers / re-processors. Spilled lead acid shall be contained and collected by the use of 

spill protection kit. New lead acid batteries shall be procured against return of damaged used batteries to 

Supplier.  

6. E- Wastes and used Ni-Cd batteries, fluorescent lamps, mercury vapour lamps are also treated as 

hazardous materials. These are to be collected and stored in identified places on impervious floor and 

under shed to avoid contamination. These shall be disposed in authorized manner.      

7. Oil contaminated scraps, cotton wastes and other oil contaminated wastes shall be collected in 

specified collecting bins (designated as oil contaminated waste collecting bin) that are to be kept near 

work area and shall be sent to Warehouse for storage in specified collecting bin and final disposal to 

authorized recyclers/reprocessors, if possible. Otherwise the wastes shall be disposed off by warehouse 

in lined impervious covered pits.  

8. Onsite work areas shall not be stored with improper and/or excessive amounts of scraps and debris.   

9. Lead waste & other Non-ferrous metal wastes like, zinc, brass, copper, nickel and electronic wastes 

etc shall not be thrown around. It shall be collected in collecting bins and sent regularly to warehouse for 

storage in designated bins/shed and final disposal to authorized recyclers/re-processors.  

10. Spent Resins shall be collected in barrels, provided with lids and shall be disposed as per authorized 

disposal means.   

11. Acid/alkali / any other hazardous chemical contaminated scraps/wastes shall be collected in designated 

collecting bins to be placed near the work area and shall be returned to Warehouse for storage in 

designated collecting bin and final disposal to authorized recyclers/re-processors or else, these scraps can 

be disposed of by Ware House in lined impervious covered pits. Similarly, acid/alkali/ any other 

hazardous chemical contaminated barrels/jars shall be returned to Warehouse for disposing it back either 

to the supplier (as per the condition of Purchase Order) or to the authorized recyclers.  

12. Materials that yield Hazardous Substances shall be identified prior to their initial purchase.  

13. Ample spill response materials shall be available to deal with any potential hazardous and special 

waste releases.  

14. All containers used and stored on the site must have proper labels.  
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15. Debris and solid wastes generated during any activity shall be collected & disposed regularly at the 

designated place and the combustible materials shall be controlled fired under direct supervision of OPGC 

Fire or Safety Officer. It shall not be dumped /thrown here and there.  

16. Tree trimming and pruning wastes shall be kept sufficiently away from plant. Steps shall be taken to 

dispose these to outside agencies to avoid unwanted fire.    

17. Carry bags made of virgin or recycled plastic, which are less than 20 micron thick, are not allowed to 

be used in ITPS.  

18. Energy efficient products (eco marked products) will be preferred for use inside ITPS.  

19. Goods packing material shall be bio degradable and environmental friendly material.  

20. All chemicals shall be procured with its material safety data sheet (MSDS). The MSDS shall remain 

with the chemical for its entire period of stock inside OPGC.  

21. Hazardous chemicals or substances in bulk transport will come with MSDS, TREM Card, hazard 

labeling of the lorry and containers. The transporters staffs/ staff shall be properly trained on emergency 

handling of the chemical.   

22. Emergency preparedness shall be in place to handle chemical emergency or any other hazardous 

material emergency so as to prevent risk to environment.   

23. Vehicular emission and noise shall be minimized in work zones by restricting use of defective vehicles, 

machineries and Tools & Plants.  

24. Vehicles shall be certified with valid pollution under control certificate.    

25. Source air emissions shall be controlled so as to meet regulatory norms. Incase of incidental higher 

emission level, immediate control measure shall be taken on priority. Continuous emission monitoring 

for Stack SPM, NOx, SO2 shall be made available all time except the period of planned maintenance. 

Alternative offline monitoring shall be in practice during the period of on line equipment maintenance.    

26. Fugitive emission shall be controlled in work places (CHP, AHP, ESP, Ash Pond & Dry ash storage 

silo areas). These places shall be tested for dust concentration periodically to ensure taking step to reduce 

dust emission level to acceptable state. People working in these areas shall use dust mask to prevent 

inhaling dust.    

27. Sufficient water spraying shall be ensured in haul roads and working areas to reduce fugitive emission 

during earth work by mechanical means.  

28. While painting any structural materials on ground, the structural materials shall be kept on any 

impervious barrier so as to avoid land contamination by paints.  

29. Use of Ozone Depleting Substance (ODS) like CCL4, CFC-11, CFC-12, Halon and other ODS based 

substances shall be phased out in phased manner. Venting of ODS gas to atmosphere is forbidden. During 

phasing out process of these substances, these ODS shall not be released to atmosphere. These gases shall 
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be handled as per local regulation guideline. CFC containing equipments like refrigerators and hydrogen 

driers shall be replaced with non CFC refrigerant containing equipments.     

30. SF6 consumption shall be managed in such way that there will be no waste or/ and release to 

atmosphere. The user shall maintain a consumption record covering the equipment name in which the gas 

is used, quantity and date of use.   

31. Asbestos ropes and packing shall not be used in any work. No new asbestos sheets shall be used in 

any work. Before cutting/handling old asbestos sheets, the sheets shall be made wet and handled by using 

nose mask and hand gloves. Waste asbestos pieces shall be disposed in lined impervious covered pits.  

32. During construction and maintenance works, melting of Bitumen should be done by using fuel oil / 

fire wood. In no case burning of rubber tyres will be allowed.  

33. Smoking is prohibited inside plant.  

34. Optimum utilization of water, energy and raw materials shall be ensured by minimizing the loss in any 

activity.  

35. Spitting on walls is prohibited.     

36. Preference shall be given for using eco-friendly materials/packing and technology, wherever it is 

techno-economically viable.  

37. Special care shall be given for good housekeeping.  

38. Non-biodegradable solid wastes like plastic pouches/packing materials shall be disposed in lined 

impervious covered pits.   

39. Empty paint drums, brushes shall not be thrown around. It shall be the responsibility of the contractor 

to dispose it outside ITPS as per the provision of Hazardous Wastes (Management & handling) rule.  

40. Waste water generated inside plant and sewage effluent shall be reused    

41. Ground water and surface water adjacent to ash disposal area and coal pile area shall be tested 

periodically so as to ensure no adverse impact on environment.   

42. Spillage and disposal of any liquid or solid waste into storm water drains is prohibited.   

43. Spillage of Chemical or OPGC regulated material shall be reported to Manager (Environment) within 

01 hour of the incident occurs.  

44. For safe Handling and Transportation of Hydrogen, Chlorine, Petroleum Products and other Chemicals 

please MSIHC rule.  

45. Any noisy operation more than 85dBA shall be carried with the use of appropriate noise abatement 

barrier. Wherever barrier cannot be provided, the person nearby must have ear protection.   

46. Environmental monitoring equipment that has been originally designed and installed must be 

satisfactorily maintained and continually operated (with the exception of standard downtime for planned 

or unplanned maintenance).  

47. Any abnormal environmental incident observed/ noticed shall be communicated to EHS  
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APPENDICES- 2 
OPGC High Risk Activities 

 

 Activity 

1 Activities on or near equipment with the potential to cause Arc Flash 

2 
Activities in a road way with potential to be struck by vehicles (Does not include driving or 

travelling on a public road way.)    

3 Activities with drowning potential  

4 Activity involving work at height above 1.8 meters (6 feet) and any pole climbing  

5 
Handling of hazardous substance which can cause acute injury, exposure to ionization 

sources or potential to cause explosion  

6 Activities with potential for live voltage exposure ≥50 Volt  

7 
Activities on or around pressurized safety valves or other energized energy relief devices 

where there is the possibility of exposure to the stored energy if released 

8 Hoisting and Rigging 

9 Hot Work outside of its designated locations 

10 
Activities involving Confined Space entry or potential for entrapment/engulfment such as 

work inside a trench, tunnel, etc.   

11 
Tree trimming and related activities with the potential to cause injury by tree trimming 

equipment and / or hit by falling tree or limb 

12 Activities involving operation of or working in the vicinity of operating plant equipment 

13 Activities in potential explosive areas due to accumulation of combustible dust or vapor  

14 
Activities on or near rotating, rolling or moving equipment or its parts having the potential to 

cause cut, entrapment, crushing or caught by injuries  

15 Activities with the potential to cause a hit by falling objects    
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APPENDIX-3 

OPGC HSE RULES AND REGULATIONS    

FOR CONTRACTORS  

UNDERTAKING  

I hereby undertake that:  

(1) I have received a copy of, and read, these regulations;  

(2) I agree to execute the work under all provisions contained herein;  

(3) I understand & will make my entire project team understands the applicable rules 

& regulations;  

Signature:  _______________________________   

Name :  _________________________________   

Date:  ___________________________________   

  

Contract Company:   _______________________   
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APPENDIX- 4 

  

                EHS Violation Record for Contractor                 Date:  

Ib Thermal Power Station, Banaharpali  

                    

Name of Violator:  _______________________________________________  

Location of Violation: _______________________________________________  

Type of Violation: _______________________________________________’  

Contractor’s Name_____________                Signature-----------------------------  

Observer’s Signature Name______________ Signature_____________________  
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Revision Control & Approval 
 
Revision control of the document 
 

Sl. 
No. 

Page Revision 
From 

Date Revision 
To 

Date Revision Description 

1 All - - 00 03.07.2023 Brought under document control Procedure of 
Integrated Management System  

 

 
 
Approval of the document 
 
 
       

 
 

           

Prepared By  Reviewed By  Issued by  Approved By 
Dept. Team Members  Head-EHS  IMS Coordinator   Plant Manager 
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Integrity Pact 

 
Between 

Odisha Power Generation Corporation Ltd. (OPGC), a company registered under the Companies 

Act 1956 and having its registered office at Zone‐A, 7th Floor, Fortune Towers, Chandrasekharpur, 

Bhubaneswar‐ 751023, Odisha (India) hereinafter referred to as “Principal”, which expression 
unless repugnant to the context or meaning hereof shall include its successors or assigns of the 

ONE PART 

 
And 

 

  , description of the party along with 

address), hereinafter referred to as “Bidder/ Contractor” which expression unless repugnant to 

the context or meaning hereof shall include its successors or assigns of the OTHER PART 

 
(The Principal and the Bidder/ Contractor together are collectively referred to as the “Parties” 

and individually as a “Party” in this Pact). 

 
Preamble 

The Principal intends to award, under laid‐down organizational procedures,   contract/s for… 

………………………………………………………………(“Contract”) The Principal values full compliance with 
all relevant laws of the land, rules and regulations, and the principles of economic use of 

resources, and of fairness and transparency in its relations with its Bidder(s)/ Contractor(s). 

 
In order to achieve these goals, the Principal enter into an Integrity Pact (“Pact”) with the 

Bidder(s)/ Contractor(s) for the tender process and execution of the Contract and will appoint 

Independent External Monitor(s), who will monitor the tender process and the execution of the 

Contract for compliance with the principles mentioned above. 

 
Section 1 – Commitments of the Principal 

 
1.1 The Principal commits itself to take all measures necessary to prevent corruption and to 

observe the following principles:‐ 

 
1.1.1 No employee/Director/management representative of the Principal, personally or 

through family members or through third party, will in connection with the tender 

process for, or the execution of a Contract, demand, take a promise for or accept, for 

self or third person, any material or immaterial benefit which the person is not legally 
entitled to. 

 
1.1.2 The Principal will, during the tender process treat all Bidder(s)/ Contractor(s) with equity 

and reason. The Principal will in particular, before and during the tender process, provide 

to all Bidder(s) the same information ( other than the clarifications sought for by the 

Bidder(s)/Contractors with respect to the bidder specific information required to be 
provided only to the concerned Bidder(s)/Contractor(s),) and will not provide to any 
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Bidder(s)/Contractor(s) confidential / additional information through which the 

Bidder(s) /Contractor(s) could obtain an advantage in relation to the tender process or 

the contract execution. 

 
1.1.3 The Principal will exclude from the tender process or execution of the Contract all known 

prejudiced persons including those employees/ Directors/management representatives 

of the Principal who have family relationships with the employees or Directors of the 

Bidder(s)/Contractor(s). 

 

1.2 If the Principal obtains information on the conduct of any of its employees/ Directors/ 

management representative which is a penal offence under the Indian Penal Code 1860 

and Prevention of Corruption Act 1988 or any other statutory penal enactment, or if 
there be a substantive suspicion in this regard, the Principal will inform its Chief Vigilance 

Officer for further enquiry and initiation of disciplinary actions against the person(s) 

concerned. 

 
Section 2 – Commitments of the Bidder(s)/ Contractor(s) 

 
2.1 The Bidder(s)/ Contractor(s) commit itself to take all measures necessary to prevent 

corruption. The Bidder(s) / Contractor(s) commits itself to observe the following 

principles during its participation in the tender process and during the contract 
execution. 

 
2.1.1 The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, 

promise or give to the Principal or to any of the Principal’s employees/ Directors/ 

management representative involved in the tender process or the execution of the 

Contract or to any third person any material, immaterial or any other benefit which he / 

she is not legally entitled to, in order to obtain in exchange any advantage of any kind 
whatsoever during the tender process or during the execution of the Contract. 

 
2.1.2 The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any illegal or 

undisclosed agreement or understanding, whether formal or informal. This applies in 

particular to prices, specifications, certifications, subsidiary contracts, submission or 
non‐submission of bids or any other actions to restrict competitiveness or to introduce 

cartelization in the bidding process. 

 
2.1.3 The Bidder(s)/ Contractor(s) will not commit any penal offence under the relevant IPC/ 

PC Act and any other such similar applicable Acts; further the Bidder(s)/ Contractor(s) will 

not use improperly, for purposes of competition or personal gain, or pass on to others, 

any information or document provided by the Principal as part of the business 
relationship, regarding plans, technical proposals and business details, including 

information contained or transmitted electronically. 

 
2.1.4 The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all payments 

he has made, and is committed to or intends to make to agents, brokers or any other 

intermediaries in connection with the award of the contract. 

 
2.1.5 The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, 
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approach any Government officials, ministers, political persons public servants, or any 

external agencies in an effort to influence the bidding decision making process or to 

attain any undue favours to the Bidder(s) / Contractors(s). 

 
2.1.6 The Bidder(s)/Contractor(s) shall exclude, from the tender process or execution of the 

Contract all known prejudiced persons including those employees / Directors /management 
representatives of the Bidder(s) / Contractor(s) who have family relationships with the 

employees or Directors of the Principal. 

 
2.1.7 The Bidder(s)/Contractor(s) shall disclose the circumstances, arrangements, undertakings 

or relationships that constitute, or may reasonably be considered to constitute, an actual 

or potential conflict of interest with its obligations specified in the tender process or 

under any contract which may be negotiated or executed with the Principal. 

Bidder(s)/Contractor(s) and their employees, agents, advisors and any other person 

associated with the Bidder(s)/Contractor(s) must not place themselves in a position 

which may, or does, give rise to conflict of interest (or a potential conflict of interest) 

between the interests of the Principal or any other interests during the tender process 

or through operation of the Contract. 

 
2.1.8 The Bidder(s)/Contractor(s) will not indulge in any corrupt, fraudulent, coercive 

undesirable or restrictive practice in the tender process or the execution of the Contract. 

 
2.2 The Bidder(s)/ Contractor(s) or its sub‐contractors or its agents will not instigate third 

persons to commit offences outlined above or be an accessory to such offences. 

 
Section 3 – Disqualification from tender process, termination of the Contract and exclusion from 
future contracts 

If the Bidder(s)/ Contractor(s), during the tender process or before award of the Contract or 

during the execution of the Contract has committed a transgression through a violation of 

Section 2 above, or acts in any other manner such as to put its reliability or credibility in question, 

the Principal may disqualify the Bidders(s)/ Contractor(s) from the tender process or decide not to 

award the Contract or terminate the awarded Contract or blacklist the Bidder(s)/Contractor(s). 

l and seek damages as specified in Section 4. 
 

Section 4 – Compensation for Violations 
 

4.1 If the Principal has disqualified the Bidder(s)/ Contractor(s) from the tender process prior 

to the award of the Contract according to Section 3 or 5, the Principal is entitled to 

demand and recover the damages by encashment of the Earnest Money Deposit/ Bid 

Security deposited by the Bidder(s)/ Contractor(s) while making submission in the tender 

process. 

 
4.2 If the Principal has terminated the Contract according to Section 3 or 5, or if the Principal 

is entitled to terminate the Contract according to section 3 or 5, the Principal is entitled 

to demand and recover from the Contractor liquidated damages equivalent to % of the 

Contract value or the amount equivalent to Security Deposit/Performance Bank 

Guarantee, whichever is higher, in addition to the Liquidated Damages already agreed to by 
the Bidder(s)/ Contractor(s) in the Contract. 
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Section 5 – Previous Transgression 

 
5.1 The Bidder(s)/ Contractor(s) declares that no previous transgressions occurred in the last 

three (3) years with any other organization in any country conforming to the anti‐

corruption approach or with any other Public Sector Enterprise in India that could justify 

its exclusion from the tender process or the execution of the Contract. 

 
5.2 If the Bidder/ Contractor has made incorrect statement/disclosure on this subject or 

hides such information, the Principal is entitled to disqualify the Bidder/Contractor from 

the tender process or the execution of the Contract, if already awarded, may terminate 

the Contract and claim compensation as mentioned in section 4. 

 
Section 6 – Equal treatment of all Bidders/ Contractors/ Sub‐contractors 

 
6.1  The Bidder(s)/ Contractor(s) undertake(s) to demand from his sub‐contractors a 

commitment consistent with this Integrity Pact. This commitment shall be taken only 

from those sub‐contractors whose contract value is more than 20% of Bidder’s/ 

Contractor’s contract value with the Principal. 

 
6.2 The Principal will enter into individual Integrity Pacts with identical conditions as this one 

with all Bidders and Contractors for the tender process. 

 
6.3 Only those Bidder(s)/ Contractor(s) who have entered or expressed intention of entering into 

Integrity Pact with the Principal shall be eligible to participate in the tender process or 
execution of the Contract. 

 
6.4 The Principal will disqualify the Bidder(s)/ Contractor(s) from the tender process who do 

not execute the Integrity Pact or violate its provisions. 

 
Section 7 – Criminal Charges against violating Bidders/ Contractors/ Subcontractors 

 
If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an 

employee or a representative or an associate of a Bidder, Contractor or Subcontractor which 
constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal 

will inform the Vigilance Office of the State in which the Principal has its Registered Office. 

Section 8 –Independent External Monitor(s) 
 

8.1 The Principal will appoint one or more competent and credible Independent External 

Monitor(s) (“Monitor”) for monitoring the implementation of this Pact. The task of the 

Monitor will be to review independently and objectively, whether and to what extent the 

Parties comply with the obligations of the Integrity Pact. 

 
8.2 The Monitor shall not be subject to instructions by the representatives of the Parties and 

shall perform his functions neutrally and independently. The Monitor shall report to the 

OPGC Board. 

 
8.3 The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without 
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restriction to all the document related to the tender process or the execution of the 

Contract of the Principal including that provided by the Bidder(s)/ Contractor(s). The 

Bidder(s)/ Contractor(s) shall grant the Monitor, upon his request and demonstration of 

a valid interest, unrestricted and unconditional access to the document in its possession 

related to the tender process or execution of the Contract. The same is applicable to Sub‐ 

contractor(s) of the Bidder(s)/ Contractor(s). The Monitor is under contractual obligation 

to treat the information and documents of the Bidder(s)/ Contractor(s) / Subcontractor(s) 

with strict confidentiality. 

 
8.4 The Principal will provide to the Monitor sufficient information about all meetings 

among the Parties related to the tender process or the execution of the Contract provided 

such meetings could have an impact on the contractual relations between the Principal 

and the Bidder/ Contractor. The Parties shall offer to the Monitor the option to 

participate in such meetings. 

 
8.5 As soon as the Monitor notices, or believes to have noticed, a violation of the Integrity 

Pact, he will so inform the Managing Director of the Principal and request him to take 

corrective action, or heal the situation, or to take other relevant action. The Monitor 

may in this regard submit non‐binding recommendations. Beyond these actions, the 

Monitor shall have no right to demand from the Parties that they act in a specific manner, 

refrain from action or tolerate action. 
 

8.6 If the Monitor reports to the Managing Director of the Principal, a substantiated 

suspicion of an offence under relevant IPC / PC Act, the Managing Director of the 

Principal shall within reasonable time, taken visible action to proceed against such 

offence. 

 
8.7 The number of Independent External Monitor(s) shall be decided by OPGC. 

 
8.8 The word ‘Monitor’ would include both singular and plural. 

 
Section 9 – Pact Duration 

 
9.1 This Pact shall become effective from the date when both the Parties have executed it or 

the Parties have shown their intent to enter into the Pact, whichever is earlier. This Pact 

will expire for the Contractor after it meets all the obligations of the Contract and for all 
other Bidders 6 months after the Contract has been awarded. 

 
9.2  If any claim is made / lodged during this time, the same shall be binding and continue to 

be valid despite the lapse of this Pact as specified as above, unless it is discharged/ 

determined by the Principal 

 
 

 
Section 10 – Other Provisions 

 
10.1 This agreement is subject to Indian Laws and jurisdiction shall be registered office of the 

Principal, i.e. Bhubaneswar. 
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10.2 Changes and supplements to the Pact as well as notices of termination of the Pact to be 

sent to any Party shall be made in writing by mutual agreement between the Parties. 

10.3 If the Bidder/ Contractor is a partnership or a consortium, this Pact shall be signed 

by all partners or consortium members. 

10.4 Should one or several provisions of this agreement turn out to be invalid, the remainder 

of this agreement remains valid. In this case, the parties will strive to come to an 

agreement to their original intentions. 

 
10.5 Only those Bidder(s)/ Contractor(s) who have expressed their intention through 

submission in the tender process or have entered into this Pact with the Principal will be 

eligible to participate in the bidding. 

 
For & On behalf of the Principal For & On behalf of the Bidder/ Contractor 

(Office Seal) (Office Seal) 
 

Place:    
 

Date:    

 

Witness:  Witness:    
 

(Name & Address):  (Name & Address):    
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Name of the Work:-Eye Check-Up Camp at ITPS periphery villages. 
 
1.Taxes, Duties & Statutory deductions: All applicable taxes, duties, levies & statutory dues etc. as 
applicable shall be deducted from your bills at the rate ruling at the time of payment of the bills. 
 
2.Contract Period: The period of contract from the date of issue this work order. 
 
3.Submission of bill: Bill for the work shall be submitted to Engineer-in-charge in triplicate for 
verification and process of payment after completion of the job. 
 
4.Payment of bill: Payment after statutory deductions and other deductions like applicable taxes, 
duties, levies etc., penalties (if any), LD (if any) shall be released after completion of work and 
submission of monthly bill duly certified by the Engineer-in-Charge. The payment shall be made through 
e-mode facilities of RTGS / NEFT / Internet Banking. To facilitate the E-payment you shall return the 
enclosed Bank Mandate Form duly filled in, along with the duplicate copy of Work Order. 
 
5.Liquidated Damage: Any delay in mobilization of resources for executing the work or unprofessional 
attitude of yours causing delay, liquidated damage @0.5% of the contract value for each week of delay 
or part thereof subject to maximum of @10%, of the total contract value shall be imposed from your 
bills. In case the LD, shall be levied on the total executed value instead of total contract value. 
 
6.Termination of Contract: 
a) In case of failure to start the work within the due date, OPGC reserves the right to terminate the 
contract without any reference to you. 
b) If the quality of the work is found to be unsatisfactory, the contract shall be terminated with 
immediate notice. 
 
7.Subletting: The services shall not be sublet in any manner or degree without prior written approval of 
OPGC. 
 
8.Indemnity: You shall keep OPGC indemnified from all liabilities resulting out of this contract and act of 
your personnel. 
 
9. Mobilization Schedule:Publicize about the eye check up camps in the ITPS peripheral villages before 3 
days of the camp. Get appropriate permission from the competent authority for the conduction of the 
camp.  
 
10. Applicability of statutory compliance:The organisation must have license/ letter from the CDMO/ 
competent authority for conducting eye check-up camps in the region. The agency shall arrange the 
surgical intervention , if any for the screened patients at base hospital in Jharsuguda/ Sambalpur 
including both ways of transport. This is mainly for the cataract cases detected in the camps.  The 
agency shall take care of all the statutory permissions from the authorities and will be responsible for 
overall medical issues of the camp beneficiaries, including surgical interventions at the base hospital . 
 
11.Group Insurance Policy: In case your personnel are not covered under ESI, then you must obtain a 
group insurance policy covering employment accidental benefit in respect of your personnel to meet 
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your liabilities against Employees Compensation Act (Workmen Compensation Act-1923) and furnish a 
copy of the same to the Officer-in-charge. The work shall commence only after submission of the Group 
Insurance Policy/ESI Policy to the OIC. 
 
12.Safety, Health & Environment: 
a) Your personnel shall abide by SHE Rules and Regulations for Contractors as per enclosure and obtain 
safety induction training from OPGC Safety Officer before starting the work. Any violation in the safety 
rules shall be viewed seriously and the contractor shall be penalized as per OPGC Rules. 
b) You shall ensure the medical fitness of his personnel. 
c) While driving two-wheeler inside the plant boundary Crash Helmet to be used positively. Violation of 
this rule shall attract penalty. 
 
13.Engineer-in-charge (EIC): Head-HR & IR, ITPS or his authorized representative shall be the Officer-in-
charge of this work. 
 
14.Paying Officer: GM-Finance, ITPS is the Paying Officer. 
 
15.Dispute settlement: Any dispute or difference arising out of this contract shall be mutually settled 
and the decision of Managing Director, OPGC or his authorized representative shall be final & binding. 
 
16.Jurisdiction: The appropriate court at Bhubaneswar under the Odisha High Court shall have exclusive 
jurisdiction over all matters related to this contract. 
 
17.Confidentiality and Non-Disclosure: 
The Contractor agrees to keep confidential and not disclose to any third party, without the prior written 
consent of OPGC, any confidential, proprietary, or sensitive information (collectively, "Confidential 
Information") received or accessed in connection with this Work Order. This includes, but is not limited 
to, business plans, customer lists, technical data, financial information, trade secrets, and any other 
non-public information disclosed during the course of the work. 
The obligations under this clause shall survive the completion or termination of this Work Order and 
remain in effect for a period of [two (2)] years thereafter, or for as long as the Confidential Information 
remains confidential, whichever is longer. 
This clause does not apply to information that: (i) becomes publicly available through no fault of the 
Contractor; (ii) is lawfully received from a third party without restriction; or (iii) is independently 
developed by the Contractor without reference to the Client’s Confidential Information. 
 

 
\ 
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Name of the Work:-Eye Check-Up Camp at ITPS periphery villages. 

 
SCOPE OF WORK 

1. The Agency shall ensure that the timing of the Eye Camp shall be 10:00 a.m. to 3:00 p.m. 
 
2. The Agency shall publicize the Eye Camp in the peripheral villages of ITPS at least three days prior to 
the scheduled date.  
 
3. The Agency shall obtain and submit all necessary permission and approvals from the district authority/ 
CDMO required to conduct the Eye Camp. 
  
4. The Agency shall arrange all necessary logistics, including tent setup and community mobilization, in 
coordination with the OPGC CSR Department.  
 
5. The Agency shall distribute prescription eyeglasses, including both reading and power glasses, to 
individuals diagnosed with vision problems.  
 
6. The Agency shall facilitate all required surgical interventions, if any, for patients screened during the 
camp, including round-trip transportation. This shall primarily cover cataract cases identified during the 
camp.  
 
7. The Agency shall ensure proper branding by incorporating the OPGC logo on the eyeglass covers. 
 
8. The Agency shall be solely responsible for any eventuality during the camp/ cataract surgery. 
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Rules and Regulations of the e-Reverse Auction 
 

Buyer’s Name/Owner 
Ib Thermal Power Station 
(A Unit of Odisha Power Generation Corporation Limited) 

Auction To Be 
Conducted By 

MSTC Limited 

Name of the work 
 Eye Check-Up Camp at ITPS periphery villages (Phase-II)   
    

Date & Time Of 
Auction 

Auction Date: [To be intimated later]  
 
Online e-Reverse Auction Time : [To be intimated later] 
 
URL: www.mstcecommerce.com/eprochome/opgc 

Special Instructions 
Bidding in the last minutes and seconds should be avoided in the bidders 
own interest. Neither the Service Provider nor OPGC will be responsible for 
any lapses /failure on the part of the vendor, in such cases. 

Auto Extension of 
Closing Time 

5 minutes  
NB: If any bidder quotes 5 minutes before closing time, the closing time will 
be extended automatically for another 05 minutes and so on till 05 minutes 
idle time between the bids. 

Decremental Value      Minimum decrement will be intimated before E-RA 

Start Price 
The start bid price as decided by OPGC tender committee shall be displayed 
at MSTC Limited auction platform during start of the e-RA. 

 
1. The financial bid process will comprise of two rounds. In the first round, the IPO of the techno-

commercially qualified bidders will be opened & ranked on the basis of ascending order for 
determination of qualified bidders. Best five (L-1 to L-5) bidders would be qualified bidders for E-RA 
and such qualified bidders shall be eligible to participate in the E-RA and submit their FPO with respect 
to the bid.  

2. In case of tie for L5 bid, all the bidders offering L5 will be allowed for e-RA.  
3. Bidders   must   be a registered user to   bid   for Buyer (“OPGC”) in MSTC portal 

www.mstcecommerce.com/eprochome/opgc. Bidders need to have their Login ID and Password prior 
to e-Reverse Auction. 

4. Bidders  have to participate as per the  e-Reverse Auction time  and date communicated to them  & 
based upon e-Reverse Auction invitation for particular Auction. 

5. Quotation once submitted through e-Reverse Auction cannot be withdrawn /deleted. Otherwise, the 
EMD submitted by the bidder shall stand forfeited.  

6. Buyer reserves the right to ban the bidder from participating in e-Reverse Auction without any 
explanation/reason at any stage of e-Reverse Auction. 

7. Buyer   reserves   the   rights   to   extend   /   cancel   the   e-Reverse Auction. 
8. E-Reverse Auction shall be conducted in Indian Rupees only. 
9. All prices submitted by Bidder in e-Reverse Auction shall be as per Tender’s Terms & Conditions. 
10. Validity of bids: As mentioned in Tender Document. 

http://www.mstcecommerce.com/eprochome/opgc
http://www.mstcecommerce.com/eprochome/opgc
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11. Written Confirmation shall be taken in advance regarding participation in the e-Reverse Auction to 
buyer along with the Authorized person name and details. 

12. Buyer reserves the right to award the Purchase Order / Service Order as per buyer’s discretion 
irrespective of Live Auction Rank. 

13. Buyer reserves the right to repeat the e-Reverse Auction of same package. 
14. After completion of e-Reverse Auction, the lowest evaluated bid of all the bids submitted in manual 

and e-Reverse Auction process shall be considered for award of the Purchase order / Work order. 
15. The bidders shall quote from their own offices/ place of their choice. Internet connectivity shall have 

to be ensured by bidders themselves. 
16. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel 

formation of any kind, directly or indirectly by communicating with other bidders, OPGC at its own 
discretion shall debar the bidder from the e-Reverse Auction/Tender and future participation also. 

17. OPGC reserves the right to cancel the e-Reverse Auction process/ tender at any time, before ordering, 
without assigning any reason and may go for manual opening of price bids as per standard practice. 

18. OPGC shall not be liable for any interruption or delay in accessing the MSTC portal irrespective of any 
cause. In such cases, the decision of OPGC shall be binding on the bidders. 

19. Other terms and conditions shall be as per NIT, bidder’s techno-commercial Bid and other latest 
correspondences/ final confirmations, (if any) against the NIT. 

20. If any item is not quoted by a bidder, the maximum price quoted by the other participated bidders for 
that item shall be considered for arriving evaluated price of that bidder. 

21. The total L1 Price obtained through e-Reverse Auction shall be proportionately distributed among 
each line item in line with the price quoted and evaluated in the hard copy price bid. 

22. The price quoted in e-Reverse Auction is the total price for all the items and quantity as per Price 
Schedule of NIT irrespective of any omission by the bidder in the hard copy price bid. 

23. In case, the L1 Bidder in e-Reverse Auction and manual Tender happens to be the same bidder, then 
minimum price among both shall be considered as L1. If the bidder disagrees to accept the said 
condition, then his EMD shall be forfeited. Apart from this the bidder will be debarred from 
participating in future e-Reverse Auction/Tender of OPGC. 

24. Each Bidder shall get the final loading factor (%age of the quoted price) from OPGC before e-Reverse 
Auction for the deviations, if any, taken by them in the techno-commercial bid. 

25. The Price quoted in the e-Reverse Auction shall be inclusive of all applicable taxes, duties and levies, 
deviations considering the loading factor (got from OPGC/Tender Condition as mentioned in above 
clause) on his quoted price. However, the GST shall be paid extra as applicable and not included in the 
loading factor as well as total price. 
 

 
UNDERTAKING 

 
I hereby undertake that I agree to the “Rules and Regulations of the e-Reverse Auction” mentioned 
herein. 
 
Signature:   
 
Name:   
 
Date:   
 
Company Name:       Seal: 
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BLANK PRICE BID 
Name of the work: “Eye Check-Up Camp at ITPS periphery villages”  

 

Blank Price Bid Format 

Sl No Service requirements Unit Qnty Unit Rate Amount 

1 Eye Check-up Camp No 4     

2 Power Glass No 400     

3 Reading Glass No 400     

  Total     

GST Extra 

 
 
 
Amount in words: Rupees ……………………………………………………………………………………………………………….. 
 
NB:   The quoted rates shall be exclusive of all applicable taxes, duties, levies etc. The quoted rate 

shall also remain firm during the contract period and shall not be changed under any 
circumstance. Details of applicable tax rates and the amount of taxes shall be indicated clearly 
for evaluation of the tender. 

 
Note: Bidder has to use the above Price Bid Format failing which Bid will be rejected.  

Six-digit SAC Code Rate GST 
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